

Bid Alternates (See Drawings)

1. Deductive Bid Item #1: Main Bid Item minus a total of 23 (twenty-three) days completion time.

a. Note 8. DEDUCTIVE BID #1 INCLUDES THE DELETION OF THE FOLLOWING:

(1) REMOVAL AND INSTALLATION OF PANEL A AND ASSOCIATED CONDUIT AND CABLE. REFER TO SHEETS 22E1.2, 22E1.3, 22E1.4, 22E1.5, 22E2.6, AND 22E3.6. Panel A 3 (three) days completion time.

(2) REMOVAL OF LIGHTING CIRCUIT DEMOLITION AND REWIRING IN THE BASEMENT, BASEMENT CRAWL SPACE, 1ST FLOOR, AND THE PENTHOUSE AREAS. REFER TO SHEETS 22E2.1, 22E2.2, 22E2.4, 22E3.1, 22E3.2 AND 22E3.4. Basement/penthouse 10 (ten) days and 1st floor 10 (ten) days completion time: Total 20 (twenty) days completion time

2. Deductive Bid Item #2: Main Bid Item minus deductive Bid items #1 and #2 (notes 8 and 9) for a total of 34 days completion time.

a. Note 9. DEDUCTIVE BID H2 INCLUDES THE DELETION OF REMOVAL OF LIGHTING DEMOLITION AND REWIRING ON THE 2ND FLOOR. REFER TO SHEETS 22E2.3 AND 22E3.3. Total 11 (eleven) days

3. See SF 1442 block 17