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SECTION 00 11 21
REQUEST FOR PROPOSAL TO DESIGN BUILD

(PROVIDE AN EQUIVALENT LEVEL OF LIFE SAFETY CODE COMPLIANCE AT MAIN BUILDING

Al.

A2.

HOSPITAL CORRIDORS)
(PROJECT NO. 672-18-103)
(VACHS)
PART I - GENERAL
Scope of Contract
Provide all labor, materials, tools and equipment, and design-build
services necessary for design and construction of a project described
here in other specific tasks as further defined by this request for
proposal (RFP).

Definitions

Design-Build (DB) as defined by the Department of Veterans Affairs (VA)

is the procurement by the Government, under one contract, with one firm

or joint venture (JV) for both design and construction services for a

specific project.

1. Contracting Officer: The services to be performed under this contract
are subject to the general supervision, direction, control and
approval of the Contracting Officer.

2. Project Manager: The Contracting Officer"s representative responsible
for administering contracts under the immediate direction of the
Contracting Officer.

3. Resident Engineer: The Contracting Officer"s authorized
representative at the construction site. When more than one Resident
Engineer is assighed to a construction project one is designated as
being in-charge and is called the "Senior Resident Engineer'. The
Resident Engineer is responsible for protecting the Government~s
interest in the execution of the construction contract work. His
duties include surveillance of all construction work to assure
compliance with the contract documents, interpretation of the
contract documents, approval of changed work, approval of all
submittals, samples, shop drawings, etc. The Resident Engineer may
issue change orders to the Contractor within the limitations set
forth in his delegation of authority from the Contracting Officer.

4_ Design Build Contract: This term, as used herein, refers to the
Contract(s) to perform the design and construction of the project.

5. Contractor: This term, as used herein, refers to the contractor under
this contract or the DB team.
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6. AE: This term, as used herein, refers to the Architect-Engineer
firm(s)that are a part of the DB team, also referred to as DB/AE.

7. RFP/AE: The Ffirm(s) directly hired by the VA for the preparation of
the RFP Documents and to provide other technical assistance to the
VA.

Selection Procedure - During the review of offers the VA may ask for

additional information. The VA may initiate action to award a contract

at any point after review of the offers. Therefore, offers should
reflect the offeror’s best terms both from a technical and cost
standpoint. See FAR 52.215-1, Instructions to Offerors - Competitive Acquisition (Jan

2004.

Tentative Schedule:

Request for proposal issued

Pre-proposal conference

Proposal submitted

Contract award

Notice to proceed

Construction completion/final
inspection/ custody receipt

Schedule Objectives - The anticipated completion of this project is
days after “Notice to Proceed” (NTP). The proposed schedule may be
shorter than this, see Part 111, C3, 3c.

Cost Range
The anticipated cost range for this project is between $ and
$ -

Pre-Proposal Conference

A pre-proposal conference will be held on (INSERT DATE, TIME, AND

PLACE). All offerors, consultants, subcontractors, manufacturers and

suppliers are invited to attend. The following agenda is furnished for

this meeting:

1. Open meeting;

2. Review of project and design build method for construction
contracting;

3. Specifications, Network analysis system and project phasing;

4. General requirements, Solicitation Documents and Offer Submission
Procedure;

5. Review of "Buy American Act";
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6. Questions and answers;

7. Close; and

8. Site walk through — attendance is optional.
Small Business Conference

Selection Criteria and Weightings

General proposals will be evaluated and award will be made on the basis
of both cost and technical considerations most advantageous to the
government as per FAR Part 15. In descending order of importance
evaluations will be based on cost, construction management, past
performance, schedule and (small disadvantage business participation *).
Responsibility determination will be made in accordance with FAR9.1,

Responsible Prospective Contractors.

Technical Evaluations - All technical factors when combined are
approximately equal in importance to cost or price. Evaluations will be
based on the following technical weightings in descending order of
importance:

60% - construction management including corporate project
experience, personnel experience, technical/management
approach

20% - past performance

10% - schedule

10% - small disadvantaged business participation**

Cost Proposal - Offerors are advised that if the technical proposals are
essentially equal, award will be made on the basis of the lowest cost.
PART 11 - RESPONSIBILITIES

VA Team

The RFP A/E team shall not be included as members of the offeror’s DB
team. The VA will retain their RFP A/E team for the remainder of the
project’s development for design and construction period review, and
monitoring purposes. The RFP A/E team that produced the RFP documents
is:

RFP/AE :

Consultants:

00 11 21-3



B2.

C.
C1l.

B.

07-11

The VA team is also comprised of VA Office of Facilities Management and
others at VA Headquarters located in Washington, DC, a Resident Engineer
(R/E) who will be located at the construction site and VA medical center
staff. The coordinator/manager of the VA team will be the R/E, who will
have Contracting Officer authority.

Design-Build Team:

The DB team includes all J/V partners, consultants and sub contractors
to the one firm. The DB team shall provide Architectural and Engineering
disciplines for the preparation of construction documents, and
construction contractor capabilities for construction of the project.

IT the DB Team A/E and contractor are a J/V (not one and the same firm)
engineering and other technical consultants shall be subcontractors of
the J/V Architect - not the Design-Build construction contractor or sub
contractors. If the DB Team A/E and contractor are one and the same firm
(not a J/V) those consultants shall be subcontractors of DB firm not the
construction subcontractors.

The RFP documents are intended to define existing conditions, certain
required items, and design parameters to be included in the project. It
is the DB Team’s responsibility to complete the documents and
construction in a manner consistent with the intent of the RFP documents
within the required time period (contract length).

PART 111 - PROPOSAL REQUIREMENTS

General

Proposals shall be based on solicitation documents issued for RFP
Solicitation Number , Specification Number . Proposals will be
in the format stipulated elsewhere in this section.

Proposals shall be received before . There will be no public
opening of the proposals.

Submit sealed offers to:

1. US Postal Service Deliveries:

, Contracting Officer (183B1,B2, & B3)
Office of Facilities Management
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Department of Veterans Affairs

810 Vermont Ave, NW

Washington, DC 20420; OR
2. Commercial Delivery Services / Hand Carry (Monday- Friday, 7:30 am to

4:30 PM):
, Contracting Officer

Office of Facilities Management

Department of Veterans Affairs

811 Vermont Ave N.W, Room 539

Washington, DC 20005.
Technical and Cost sections of the Offers proposals will be evaluated
independently. Offeror shall separately bind each section. Each section
must therefore be labeled with the Offeror®s organization, business
address, and VA Project Number. Offerors shall affix their names and
return addresses on their envelope/packaging. E. Carefully follow
“Instructions, Conditions, and Notices to Offerors”. Optional Form 308
(Solicitation and Offer — Negotiated Acquisition) shall be used for submitting

cost offers. Submit original and four copies of Optional Form 308 with a
bid guarantee as stipulated in the Section “Instructions, Conditions,
and Notices to Offerors”:
1. Offeror shall submit separate prices for any Bid ltems indicated on
the RFP Offer and award;
2. Offeror shall include all required Representations and
Certifications; and acknowledge receiving amendments by number.
Proposal Revisions (FAR 52.215-1)
IT determined to be necessary, proposal revisions will be requested from
the proposals received. The Contracting Officer will identify those
offerors, whose proposals are within the competitive range, considering
the selection criteria identified in this section. Negotiations may be
conducted with those offerors falling within the competitive range,
after which proposal revisions will be requested. Those selected as
within the competitive range will be given 7 calendar days to prepare
their proposal revisions. Sealed proposal revisions will be submitted as
per Part 111.C1.C, above, except as noted below and will be due at a
time and place to be determined.
Offerors submitting proposal revisions will not be requested to re-
submit any documents which are unchanged from their initial proposals.
They should provide necessary changes to individual paragraphs, as
briefly as possible, together with a table of contents,that clarifies
where within the initial proposal the additional information or changed
documents would be placed. Proposal revisions shall include a completed
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Optional Form 308 (Solicitation and Offer — Negotiated Acquisition) and Optional Form
309 Amendment of Solicitation that acknowledges receiving all
amendments, by number. A new bid bond shall be submitted only if the
final proposal revisions offeror’s price proposal is greater than it’s
initial price proposal.

Technical Proposal Requirements

The proposal shall address the following evaluation factors. Evaluation
scores will be based, in order of importance, upon the criteria in Part
1, A6:

1. Construction Management:

a. Corporate Project Experience - The Offeror shall demonstrate
corporate experience with no more than three projects completed
within the last five years by a Design Build contract (Design
Build as defined by the VA, see article Al.2) and/or contract
similar in size and scope to this project. Scoring will be more
favorable if both criteria are met. In describing project design
and construction experience, provide the following information:
1) Project title, location and brief description including the

building use (Medical Facility etc) and contracting method
(design build, design bid construct, CM at risk etc).

2) Project owner and name and telephone number of owner’s contact
person.

3) Project Design Architect and Engineers (consultants if
utilized) and name and telephone number of contact person(s).
Note each firm and employee also proposed for this
solicitation.

4) Project Prime Contractor and Major Subcontractors and name and
telephone number of contact person(s). Note each firm and
managing persons (project manager/superintendent/foreman as the
case may be) also proposed for this solicitation.

5) Project Statistics including start and completion dates
(original vs. actual) for design and construction; cost (with
brief explanation of what is included in the cost); square
footage; foundation type; number of levels; and any awards
(prizes) received.

b. Project Personnel Experience (Specialized experience and technical
competence). The Offeror shall demonstrate the relevant experience
of key project personnel.

1) Biographical data shall include the following:

a) Name of individual.
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b) Company employed by.

c) Company position title.

d) Years with the company.

e) Describe work experience with projects that; were completed
by the design build process, were medical facilities and the
company (by name) they worked for when involved in the
project.

) An indication of which (if any) projects submitted under
Corporate Experience (above) the individual participated in
and what the individuals responsibility was for that
project.

g) An indication of which other individuals submitted under
Project Personnel Experience this individual has worked with
and the project they worked on together, noting if that
project has been submitted under Corporate Experience
(above).

h) Position that the individual will hold in regard to this
contract/project team, description of duties and what
percentage of the individual’s time would be committed to
the project during both the design and construction phases.

i) Describe job related educational experience including
degrees, certificates etc and granting institutions.

Supply this biographical data for key personnel for at least

the following: (Note if one individual is proposed for more

than one position listed):

a) Overall Project Manager.

b) (Architect) Design Project Manager.

c¢) Construction Project Manager.

d) Architect/Engineer Field Representative.

c. Technical/Management Approach - The Offeror shall demonstrate the

following, relevant to the subject procurement.

)

2)
3)

Project Delivery Philosophy - Include expectation statements

concerning:

a) Elements for Successful Partnering: Communication,
Commitment and Conflict Resolution.

b) Proposed Design Period Peer Review technical/administrative
by VA & RFP AE)

Quality Assurance/Quality Control Plan

Project Organizational Chart and Narrative - Include team

members submitted under Project Personnel Experience above.
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Clearly describe the prime responsible firm (or firms if a J/V)
and individuals as well as the roles and responsibilities of
individuals proposed as consultants and sub contractors.
Provide a list all consultants and all proposed major
subcontractors, including telephone number, address, and name
of contact.

Capability to perform:

a) Provide the offeror"s total bonding capacity, current
available bonding capacity and expected available capacity
in 1999.

b) Provide the offeror®s current workload and availability of
adequate staff listed under Project Personnel Experience to
manage the project. Include project schedules for current
and pending projects, as well as the anticipated impact of
this project on those schedules and staffing plans.

The Offeror shall describe in a written narrative the plan for

phasing the work so that the facility remains operational while

utilities and access roadways are realigned. The narrative will
also detail how the contractor intends to prepare the site,
disassemble, relocate, reassemble, and reactivate utility
services to the facility within any specified time limits.

Offeror shall clarify its intended uses of the portions of the

site indicated to be available to the contractor elsewhere in

this RFP for materials staging, temporary trailer offices,
employee parking, and other activities as shown in the design
solution material.

2. Past Performance (Client Satisfaction) - Contact persons supplied for

projects submitted under Construction Management -Corporate Project

Experience above will be contacted by the Evaluation Panel. These

contact"s responses will be scored based on the following elements

with projects participated in by the Prime (Construction Contractor

and Architect firm) being weighted more heavily than projects

participated in by consultants, sub contractors and individuals.

a. Client Overall Satisfaction with Project: Contact persons will be

asked "'does the project fulfill the requirements of the clients

stated function, does the project require unexpected maintenance

activity, and have latent defects been found?"

Client Overall Satisfaction with Design Build Period Services:

Contact persons will be asked ""Was the team®s response time to

clients questions acceptable? Was the staffing level consistent
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with the project size and complexity? Was communication of
schedule and problem issues adequate and consistent? Was there an
established problem solving routine? Would the client like to use
this firm again?”

3. Schedule:

a.

b.

The progress schedule will be in a time scaled bar graph format.

The horizontal axis will be scaled for time beginning with the

Notice to Proceed and concluding with contract completion. The

vertical axis will show the milestones and major portions of the

contract work. All schedule items will show a start date and a

completion date. The detailed schedule will indicate specific

tasks with dates for each step of the process including:

1) Design Period: The design period sub periods (i.e., first and
second reviews, other meetings, internal QUALITY ASSURANCE
/QUALITY CONTROL plan reviews, etc.).

2) Construction Period: Mobilization; Demolition method and
sequencing; Excavation; Structure Completion; Exterior
finishing; Procurement and installation of equipment;
Provisions for overtime or shift work; Timing of relocation of
existing equipment*; Site utilities, roadway realignment; and
temporary rerouted medical center vehicular and pedestrian
routes, Tests and final inspection.

3) General Project Delivery Schedule and Narrative - Show
relationships between construction document
development/completion (including required review activities)
and construction activities for (at a minimum, utility
relocation, excavation, substructure, structure, exterior
facade, interior finishes, building systems, and site
development.

The Offeror shall specify how much allowance has been made for bad

weather in the schedule, the days of the week and the hours of

construction operations during each phase of the work, and the
percentage of contract completion that will be achieved at the end
of each month of the contract.

Short Schedules - The Offeror will provide a written commitment as

to the time frame (number of days after receipt of the notice to

proceed) within which the Offeror will guarantee completion. The
maximum anticipated completion of this project (including design
and construction of the entire project) is indicated on the OF308
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(Solicitation and Offer). Shorter schedules, if obtainable, may
receive more favorable scoring. The offerors time frame will
establish the contract completion date and assessment of
liquidated damages (see Spec Section 01001) will be based on that
date.

Small disadvantage business participation: The Offeror shall provide
targets, expressed as percentages of the total contract value, in
each of the applicable NAICS (North American Industrial
Classification System) major groups, and a total target for SDB
participation by the contractor, including joint venture partners and
team members. The Offeror shall also provide a total target for SDB
participation by subcontractors. An SDB Offeror that waives the SDB
price evaluation adjustment in the clause at 52.219-23, Notice of
Price Evaluation Adjustment for Small Disadvantaged Business Concerns
is to provide with its offer a target for the work that it intends to
perform as the prime construction contractor. Any targets offered
will be incorporated into and become a part of any resulting
contract.

D. PART 1V - POST AWARD REQUIREMENTS

D1. Construction Document Preparation:

A. Design Review Submissions:

1.

The Design-Build Team A/E (DB A/E) shall prepare and submit complete
construction documents for review and approval by the VA in
accordance with standard professional practice, the Department of
Veterans Affairs RFP (VA RFP), and prevailing codes.

The documents may be divided into multiple review submission
packages. The VA will review as many as six (6) package submissions
(examples: demolition, civil, architectural, structural, mechanical,
Electrical, plumbing etc.) to facilitate the start of construction.
All submission packages will be reviewed at (30%) and (95%)
completion stages. The (95%) review submission packages will
incorporate the final review comments from the (30%) review. If any
package is not complete for the required stage a post review may be
required the cost of which will be borne by the DB Team.

Each review submission package shall include 10 hard copy sets and 3
set on CD-ROM. The package will include an index of drawings (by
sheet number and tittle) and specifications (by section number and
tittle) submitted. The packages will be distributed to the VA Project
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Manager, the VA Medical Center, RFP A/E, VA Resident Engineer and
others as determined to be appropriate by the VA Project Manager.

B. Design Review Meetings:

1.

A review meeting to resolve design issues will be held for each

design review package submitted. The meeting will include discussion

of VA comments on functional relationships and technical peer review

comments (by others).

Participants will include RFP A/E, VA Staff and DB team members as

appropriate for the specific package to be reviewed and others. The

DB team members will each allow for (1) full day for each

discipline/package design review meeting. DB team management will be

present at each review meeting.

The DB team shall allow a minimum of ten (10) working days for each

review cycle. A cycle includes:

a. The VA’s receipt of the design review submission package.

b. The review meeting.

c. DB teams receipt of comments from the VA, either electronically,
by fax, or by hard copy delivery.

Coordination of the review meeting schedules will be the

responsibility of the VA Project Manager (for the VA and RFP AE) and

the DB Team Project Manager (for the DB Team). See section H. Quality

Assurance/Quality Control.

C. Electronic Media:

1.

Design review submission drawings and final Construction Document
submission drawings will be executed in electronic format AutoCAD
version 2013.

The drawings included in the VA RFP will be available to the DB team
in electronic format in AutoCAD version 2013 for use in preparing the
construction drawings. Since data stored on electronic media can
deteriorate undetected or be modified without the RFP
Architect/Engineer’s knowledge, the CADD drawing files are provided
without warranty or obligation on the part of the RFP
Architect/Engineer as to accuracy or information contained in the
files. The user shall independently verify all information in the
files. Any user shall agree to indemnify and hold the RFP Architect
Engineer harmless from any and all claims, damages, losses, and
expenses including, but not limited to, attorney’s fee arising out of
the use of the CADD drawing files.
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Design review submission specifications and other 8 1/2 by 11
formatted material and final Construction Document submission
specifications and other 8 1/2 by 11 formatted material will be
executed in electronic format Microsoft Office 2013.

The specifications included in the VA RFP shall be available to the
DB team in electronic format in Microsoft Office 2013, for use in
preparing the construction specifications. Since data stored on
electronic media can deteriorate undetected or be modified without
the RFP Architect/Engineer’s knowledge, the CADD version 2000 drawing
files are provided without warranty or obligation on the part of the
RFP Architect/Engineer as to accuracy or information contained in the
files. The design builder shall independently verify all information
in the files and shall agree to indemnify and hold the RFP Architect
Engineer harmless from any and all claims, damages, losses, and
expenses including, but not limited to, attorney’s fee arising out of
the use of the electronic fTiles.

The construction record drawings shall be completed in AutoCAD
version 2013.

Construction shop drawings are not required to be completed in
AutoCAD version 2013.

Professional Licensing:

1.

The DB A/E who prepares the construction documents shall be a
professional architect or engineer licensed in the state in which the
design work is completed.

The professional seal indicating such license by the state shall
appear on the final construction documents. The architect whose seal
is shown will be known as the Architect of Record. The DB A/E shall
certify compliance with the VA RFP and all applicable codes.

Approved Construction Documents:

1.

The final construction document submission package will be submitted
by the DB team for approval by the VA after completion of the 95%
review cycle for the final package to be submitted by the DB team.
The VA will have 5 days to take approval action.

The final construction documents submission package will include a
full set of construction documents including all
disciplines/packages.

The final construction documents submission package will incorporate
all VA supplied comments from the earlier 25% and 100% submission
package reviews and will comply with the VA RFP.
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IT the final construction documents submission package is not
complete a post submittal may be required the cost of which will be
borne by the DB Team.

The approved final construction documents include such details that
the project can be constructed and will be used for construction of
the project.

See PART IV, D2 CONSTRUCTION PERIOD SUBMITTALS for Approved
Construction Document distribution.

Construction Drawing Preparation - Mandatory material and equipment

schedules and details may be indicated either on the drawings or in the

specifications, at the option of the DB team. The construction drawings

shall include a coordinated set of the following:

1.

Civil engineering drawings including demolition plans, grading and
drainage plans, paving plans, utility plans, schedules calculations
and details.

Landscape drawings including demolition plans, landscape plans, plant
schedule and list, special landscape elements, proposed materials to
be used for each special landscape element, calculations and details.
Structural drawings including foundation plans, framing plans,
schedules, and details, including general notes and all calculations.
Architectural drawings including floor plans, building elevations,
building sections, wall sections, reflected ceiling plans, stair
details, toilet and bath details, door schedules and details, window
schedules and details, room finish schedules, auto transport and
other details.

Fire protection drawings including floor and roof plans, riser
diagrams, equipment schedules, and details, including general notes
calculations and all related calculations.

Plumbing drawings including floor and roof plans, riser diagrams
equipment schedules, plumbing fixture schedules, and details,
including general notes, and all related calculations.

HVAC drawings including floor and roof plans, one-line flow diagrams,
equipment schedules, and details, including general notes and all
related calculations. Also provide sections for mechanical equipment
rooms and sequence of operation for all HVAC equipment.

Outside steam distribution drawings including demolition plans,
system plans and profiles, manhole piping plans, calculations and
sections, equipment schedules, and details.

Electrical drawings including site demolition plans, site, floor and
roof plans (power, lighting, and other systems), one-line diagrams,
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panel schedules, equipment schedules, light fixture schedules
calculations and details

10. Asbestos abatement drawings including site demolition plans and floor
plans indicating asbestos abatement method.

11. Parking Control drawings including paving plans, schedules
calculations and details for the parking fee collection/parking
control system for the entire Facility.

G. Construction Specifications - Project specifications shall include
specifications for all products, materials, equipment, methods, and
systems shown on the construction drawings in accordance with standard
professional practice and the VA RFP. The specification submitted for
review shall include:

1. The name of the manufacturer, the product name, model number, or
other identification as appropriate to clearly identify the product
that will be used in the construction of the project;

2. Other data as appropriate to clearly identify the product that will
be used in the construction of the project i.e. shop drawings,
product data, and samples as required by the VA RFP documents; and

3. The required stamp of the licensed architect or engineer of record
will be considered as certification of compliance with the RFP
requirements.

H. Design Requirements - Compliance with codes and standards.

1. Project design shall be in compliance with applicable standards and
codes described in VA Program Guides and design materials included or
referenced in the solicitation materials.

2. See Section E. Approved Construction documents, above, for required
inclusion of desigh review comments.

3. In the design of new building and alteration work under this
contract, the DB team shall consider all requirements (other than
procedural requirements) of:

1. Zoning laws:

2. Environmental and erosion control regulations; and

3. Laws relating to landscaping, open space, minimum distance of a
building from the property line, maximum height of a building,
historic preservation, and esthetic qualities of a building. Also
similar laws, of the State and local political division, which
would apply to the building if it were not to be constructed or
altered by the U.S. Government.
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4. The DB team shall consult with appropriate officials of the Federal,
state, and political subdivision, and submit plans under the rules
prescribed by those reviewing authorities. The A/E and VA shall give
due consideration to the recommendations of the referenced building
officials. VA will also permit inspection by the officials described
above during the construction period in accordance with the customary
schedule of inspections in the locality of the building construction.
Such officials shall provide VA with a copy of the schedule before
construction begins or give reasonable notice of their intention to
inspect before conducting an inspection.

5. The DB team shall provide prompt, written notification to the
Contracting Officer concerning conflicts with, or recommended
deviations from codes, laws, regulations, standards, and opinions of
review officials as described above. No work altering the scope of
this contract shall be undertaken prior to receipt of written
approval from the Contracting Officer.

6. No action may be brought against the DB Team or VA and no fine or
penalty may be imposed for failure to carry out any of the previously
described recommendations of Federal, state, or local officials. VA
and its contractors, including RFP A/E, shall not be required to pay
any amount for any action taken by a state or political division of a
state iIn carrying out functions described in this article, including
reviewing plans, carrying out on-site inspections, issuing permits,
and making recommendations.

7. The DB team shall advise the Contracting Officer of any variances
with the applicable Department of Labor, Occupational Safety and
Health Standards, for occupancy requirements.

1. Quality Assurance/Quality Control:

1. To reduce design errors and omissions, the DB team shall develop and
execute a QA/QC plan that demonstrates the project plans and
specifications have gone through a rigorous, thorough review and
coordination effort.

2. Within 2 weeks of receipt of Notice to Proceed, the DB Team will
submit a detailed QA/QC plan describing each QA/QC task that will be
taken during the development of the various design submission
packages and the name of the DB Team member responsible for QA/QC.

a. Upon its completion each task shall be initialed and dated by the
responsible DB Team member.

b. A 100% completed QA/QC plan shall be submitted with the final
construction document submission package.
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Construction Period Submittals

The DB contractor shall distribute a total of 20 sets of the approved
construction documents prepared by the DB Team to the VA and RFP AE, as
directed by the VA Project Manager.

Other submittals - The DB team shall submit test results, certificates,
manufacturer’s instructions, manufacturers field reports, etc. as
required by the VA RFP specifications, to the VA R/E.

Project record drawings - The DB team will maintain a set of
construction documents (field as-built drawings) to record actual
construction changes during the construction process as required by the
RFP specifications. The project record drawings will be available for
review by the VA Resident Engineer at all times.

Shop drawings and submittals - The DB A/E shall check government
furnished and/or the DB construction contractor®s shop drawings, detail
drawings, schedules, descriptive literature and samples, testing labor-
laboratory reports, field test data and review the color, texture and
suitability of materials for conformity with the RFP Documents and
construction documents. The DB A/E shall recommend approval,
disapproval, or other suitable disposition to the VA RE. The VA RE will
have final approval authority. The DB AE shall evaluate the submittals
with reference to any companion submittals that constitute a system.
When necessary, the DB A/E will request the DB Construction Contractor
to submit related components of a system before acting on a single
component. Should this procedure be inappropriate, the DB A/E shall
review all prior submittals for related components of the system before
acting on a single component. The DB A/E may be required to hold joint
reviews with the VA technical staff and /or the RFP AE on complicated
system submittals. The DB A/E shall notify the VA Resident Engineer (RE)
in writing of any and all deviations from the requirements of the
construction documents that he has found in the submittals.

Project Close-0Out

The DB team shall comply with the requirements in the “General
Conditions”, Section 01001, and “General Requirements”, Section 01010,
for submission of final RFP as built drawings, manuals, and other
documents as noted. Required as built drawings and specifications will
be submitted in the same format required for the construction documents.
Site Visits and Inspections

During the construction period the DB A/E shall make weekly visits to
the project site when requested by the Resident Engineer (RE). The
Resident Engineer (RE) may also request visits for special purposes.
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Only registered architects and engineers thoroughly familiar with the
project may make these site visits. The Resident Engineer (RE) has the
prerogative to determine the professional discipline(s) required for any
visit. The DB A/E shall observe the construction, advise the Resident
Engineer of any deviations or deficiencies or solutions to issues
discussed. A site inspection report which includes the purpose of the
inspection, items reviewed, deficiencies observed, recommendations and
additional actions required, shall be furnished to the Resident Engineer
(RE) within three work days following the site visit date.

---END- - -
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