

Contract Document Revisions - Addendum No. 2

SUBJECT

07 October 2013

DATE

Centers For Ambulatory Care, Polytrauma and Blind
Rehabilitation – **Parking Structure 2**

PROJECT

640-424

VA PROJECT NO.

Drawing Revisions:

Civil

CS1.5.3 Revised to match SDDI-26 and SDMH-28 info to CS1.5.1

Landscape

LP1.1.0 Revised general and irrigation notes
LP5.1.1 Clarified Slot drain dimensions

Structural

SF2.1.1B Elevator sump pit added
SF5.1.1 Detail 36 added to detail elevator sump pit

Architectural

AE4.1.14 Revised position of call buttons and elevator lanterns
AE5.1.7 Added dimension for clearance in front of PV inverter
AE6.1.1 Added note for checker plate to bring dwg in conformance with spec.
AE6.1.2 Revised cane rail location under first landing for both stair 1 and stair 2
AE6.1.3 Added note for checker plate to bring dwg in conformance with spec.
AE6.2.1 Added graphic symbol for rated wall in section view/ added elevator sump pit

Telecom

TN0.0.2 Phone lines added for elevators

Specification Revisions:

142400 Revised riser count. Revised passenger elevator finishes and lighting
320523 Added "All Pedestrian" concrete for integral coloring
329000 Revised Plant Establishment Period paragraph.