

DOCUMENT 00 04 91
ADDENDUM NO. 1

DATE: February 28, 2014

PROJECT NAME: Construct Building and Shaft Fall Protection

This Addendum forms a part of the bidding and contract documents. This Addendum supersedes and supplements all portions of the original bidding and contract documents dated November 1, 2013 with which it conflicts.

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED ON THE BID FORM.
FAILURE TO DO SO MAY SUBJECT THE BIDDER TO DISQUALIFICATION.

A. SPECIFICATIONS

1. Section 01 45 29 – Testing Laboratory Services

- a. **DELETE** Paragraphs: 3.1 EARTHWORK, 3.2 FOUNDATION CAISSONS AND 3.3 LANDSCAPING, 3.4 SITE WORK CONCRETE and section A from 3.5, CONCRETE

B. DRAWINGS

- 1. Conversion of South Basement Elevator to Storage, BS09A, was added to the project as indicated on attached Supplemental Drawing SD-1

C. CLARIFICATIONS

- 1. The General Contractor is responsible for erecting all temporary walls. The abatement cannot take place until the demolition takes place by the General Contractor.
- 2. The VA recognizes with the closure of the front entrance the basement corridors will be congested that is why it is critically important that the contractor strive to transport materials through the corridor at off hours and that all containers are covered.
- 3. If deficiencies are found in pipe and duct insulation the Contractor shall notify the VA Project Manager for direction.
- 4. The term limit for the liquidated damages for inpatient wards, 5 West, 7 East and 7 West, has been modified from 4 weeks or 30 days to 6 weeks or 42 days. This will add 84 days to the contract duration. **(TOTAL DAYS=724).**
- 5. All references to days are “calendar days” NOT “work days”.
- 6. The **A-West Shaft** must be aggressively cleaned after asbestos abatement on all surfaces.
- 7. The VA will NOT provide additional space to store casework removed by Pigott. Items may be stored on the job site if space allows.

Prepared By: Shive-Hattery, Inc.

DOCUMENT 00 04 91
ADDENDUM NO. 1

Doyle Harper, AIA, LEED AP,
Sr. Healthcare Architect

END OF DOCUMENT 00 04 91