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SCOPE OF WORK

CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

1. GENERAL SCOPE: The Contractor shall furnish all labor, supervision, materials, and equipment
services to consolidate scattered spoils piles to a central on-site stockpile location within Fort Sam
Houston National Cemetery, remove and dispose vegetative debris offsite, and install erosion control
measures. Work includes, but not limited to grubbing, rough grading, compaction, seeding, watering,
and erosion control. The Fort Sam Houston National Cemetery is located at 1520 Harry Wurzbach
Road, San Antonio, TX 78209,

2. DESCRIPTION OF SERVICES:

a.

Contractor shall furnish all equipment, parts, materials, supplies, labor and supervision necessary
and incidental to consolidate the existing clean soil spoils piles located near the material laydown
area into a single flat-topped pile. The existing piles amount to about 30,000 CY and are spread
over approximately 100,000 square feet. The Contractor shall consolidate this soil into an area
approximately 350 feet long by 250 feet wide (approximately 2 acres).

Relocate and stack the material, conforming to the typical sections, lines, and grades shown on
the grading plan. The stockpile will be approximately 15 feet high starting on the North side and
sloped on all four sides 1.5:1 maximum. The plateau of the stockpile shall be sloped for positive
drainage to the South at approximately 0.5%. The Contractor shall cut or build in an equipment
ramp inside the area perimeter, graded no more than 25%. The Contractor shall compact the
stockpile in layers no greater than 2 feet thick.

Contractor shall clear and grub the brush and small trees (trunks less than 6 inches diameter), and
vegetative debris. All grubbed material shall be removed and disposed of offsite in compliance
with State and Local ordinances. All disposal and permit fees shall be paid by the Contractor.
Contractor shall log and submit documentation to the Contracting Officer’s Representative
(COR) for verification of quantity of material removed. All material removed from the Cemetery
shall be recorded and disposal tickets provided to the COR. Disposal ticket shall indicate weight
(tonnage or cubic yard) and destination address of recycling center or landfill. Roll-off dumpster
may be placed within the construction area.

Contractor shall provide and install seeding for permanent erosion control as indicated on the
drawings. Establish a uniform vegetative cover. Furnish seed of the designated species
(Douglass King Seed Company native grass seed mix shown below or approved equal), in labeled
unopened bags or containers to the COR for approval before planting.

SPECIES* unit | PLANTING [ TOTAL  [PERCENT OF
{*Use within 12 mo. from date of analysis) RATE/M POUNDS MIX

Atascosa Texas Grama Ib 5.00 0.70 11.86%
Chaparral Hairy Grama Ib 2.00 0.40 6.78%
Dilley Slender Grama Ib 5.00 1.00 16.95%
Mariah Hooded Windmillgrass Ib 1.00 0.20 3.39%
Welder Shortspike Windmillgrass Ib 1.00 0.20 3.39%
South Texas Sideoats Grama Ib 5.00 1.00 16.95%
Texoka Buffalograss lb 5.00 2.00 33.90%
Blue Gramagrass Ib 2.00 0.40 6.78%

5.90 100.0%
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SCOPE OF WORK

CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

Control any existing weeds manually or with post-emergent herbicide (Glyphosate or approved
equal) prior to planting. The seed bed soil should be freshly disturbed just prior to planting.
Cultivate the area to a depth of 4 in. before placing the seed. Plant the seed specified and jute soil
retention blankets (SRB) after the area has been completed to lines and grades as shown on the
drawings. Distribute the seed or seed mixture uniformly over the areas shown on the plans using a
Brillion type seeder, “whirlwind” type seeder, or preferably a native grass seed drill. Roll the
planted area with a light roller or other suitable equipment to cover seed to a depth of no more
than 1/4 inch. Roll sloped areas along the contour of the slopes. Use a complete fertilizer
containing nitrogen (N), phosphoric acid (P), and potash (K) nutrients. At least 50% of the
nitrogen component must be of a slow-release formulation such as urea-based and plastic resin-
coated fertilizers. Ensure that fertilizer is in an acceptable condition for distribution in containers
labeled with the analysis. Deliver and apply the complete fertilizer uniformly at a rate equal to
100 Ib. of nitrogen per acre. Seed and fertilizer may be distributed simultaneously during
broadcast seeding operations, provided each component is applied at the specified rate. Provide
and install soil retention blankets (SRB) as shown on the plans. Place the SRB within 24 hours
after the seeding. Installation includes the repair of ruts, reseeding, and the removal of rocks,
clods, and other foreign materials which may prevent contact of the blanket with the soil.

Contractor shall furnish and operate equipment to distribute water at a uniform and controllable
rate. Water the seeded areas area daily and as required to ensure complete and satisfactory seed
establishment, approximately 30 days, but up to 45 days. Apply water at a moderate rate so as
not to dislodge the seed but enough to keep the ground moist; ensure that watering does not erode
soil or plantings. Soil shall be kept moist at all times to maintain moist soil to a depth of at least 1%
inch. The Contractor may obtain water from the Government at no cost for purposes of this
Contract only. Water may be obtained either directly from the irrigation pond as shown on the
drawings, by tapping into a pressurized 4-inch water main, or by utilizing the nearest fire hydrant.
The Contractor, in a workmanlike manner satisfactory to the COR, shall be responsible for
installing temporary connections to the Cemetery water supply in accordance with regulations.

Contractor shall install the following erosion and sediment control best management practices:

i. [Install three rows of 8-inch diameter fiber rolls (straw wattles) with 100% biodegradable
wrap along the contours of the stockpile sides, spaced equidistant perpendicular to the
slope with a slight downward angle at the end of each row. Install the first row 4 feet
from the top of the slope and the last row 4 feet from the toe of the slope. Install rolls in
shallow trenches dug 3 to 5 inches and stake rolls using 24-inch wood stakes spaced
every 4 feet.

ii. Provide and install woven geo-textile fabric as indicated on the drawings to intercept
sediment from sheet flow. Secure the fencing using either steel or wooden posts driven at
least 18 inches into the ground, spaced every 6 to 7 feet on straight sections and every
three to four feet on curved sections, and installed on a slight angle toward the run-off
source. Provide essentially straight wood or steel posts with a minimum length of 48 in.,
unless otherwise shown on the plans. Soft wood posts must be at least 3 in. in diameter or
nominal 2 x 4 in. Hardwood posts must have a minimum cross-section of 1-1/2 x 1-1/2
in. T- or L-shaped steel posts must have a minimum weight of 1.3 Ib. per foot. Install
fence fabric by either static slicing at least 12 inches or trenching at least 6 inches. If
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SCOPE OF WORK

CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

trenching, dig trenches along the uphill side of the fence to anchor 6 to 8 in. of fabric.
Provide a minimum trench cross-section of 6 x 6 in. Place the fabric against the side of
the trench and align approximately 2 in of fabric along the bottom in the upstream
direction. Back{ill and compact soil on both sides of fence fabric by hand-tamping.
Attach fabric to wooden posts with staples in at least 4 places equally spaced, or to steel
posts using three 50-pound test strength plastic ties per post, located in the top 8 inches of
the fabric, with each tie hung on a post nipple, placed diagonally. Locate splices at a
fence post with a minimum lap of 6 in. attached in at least 6 places equally spaced, unless
otherwise shown under the plans. Do not locate splices in concentrated flow areas.

iii. Immediately correct ineffective control measures. Implement additional controls as
directed. Maintain proper slopes and drainage of the site to prevent ponding on the site
and soil erosion/runoff into other areas of the Cemetery after soil is removed.

g. Contractor shall maintain site access to the Contractor Staging Area for use by the Cemetery and
other contractors.

h. Prior to submission of any bid, the Contractor shall perform a thorough field survey of the
existing site conditions and features. Verify at project site the exact size, clearances of all existing
spoils. Any site conditions which may cause significant deviation from the site plan shall be
brought to the attention of the COR for clarification prior to submission of the bid. The
Government will not be responsible for any failure by the Contractor to confirm existing site
conditions prior to bid submission.

3. TIME OF COMPLETION:
The project shall be completed within 30 calendar days after contract Notice to Proceed.

4. CODE COMPLIANCE:

All work shall be performed in accordance with the specifications. It shall be the Contractor's
responsibility to comply with all the applicable local, state and federal laws and regulations. The
Contractor shall apply and obtain all applicable permits to comply with local, State and Federal
regulations and requirements. The Contractor shall remove and dispose of all waste materials and
construction debris and comply with all applicable local, State and Federal regulations and
requirements. All waste materials and debris specified shall be removed from the Cemetery grounds
by the Contractor at its own expenses, including all applicable permits and fees.

5. WARRANTY:

The Contractor shall guarantee that all work done under this contract shall be free from defaults and
no faulty materials or workmanship with one (1) year warranty or extended manufacturer's warranty.
The Contractor hereby agrees to repair or replace deficiencies within the specified time frame by the
direction of the CO at Contractor's own expense and shall be corrected to the satisfaction of the
Government.

6. AVAILABILITY/CONSTRAINTS OF THE SITE:
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SCOPE OF WORK

CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

See attachment “Fort Sam Houston National Cemetery - Additional Information and Requirements.”’
SUBMITTALS AFTER AWARD:

Submit samples, cut sheets, and shop drawings to the COR for review and approval.

PLANS AND DETAILS:

L-101, Overview Site Plan;
L-102, Existing Conditions;
L-201, Grading Plan;

L-202, Erosion Control Plan;

POC: The Contracting Officer’s Representative (CORY) for this project is: Jerry Hamilton.

Project completion: Upon completion of contract, deliver work complete and undamaged. Existing
work (lawns, paving, roads, walks, etc.) disturbed or removed as a result of performing required new
work, shall be patched, repaired, reinstalled, or replaced with new work, and refinished and left in as
good condition as existed before commencing work

END OF SCOPE OF WORK
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SCOPE OF WORK

CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

GENERAL REQUIREMENTS

1. SAFETY AND ENVIRONMENTAL PROTECTION

a. The Contractor shall be responsible to ensure all work shall be done in a manner that safeguards
all VA visitors, employees, and public. The Contractor shall be solely responsible for any and all
actions initiated and/or completed by his/her employees. The Contractor shall assume sole
responsibility for safety of all persons on or about the construction site, in accordance with
applicable laws and codes. Guard all hazards in accordance with the safety provisions of the
latest manual of accident prevention published by the Associated General Contractors of America
and OSHA.

b. Matters related to safety, and any actions of the Contractor shall meet all safety requirements,
Department of Veterans Affairs, OSHA, and the State. It is incumbent upon the Contractor to be
familiar with these requirements.

¢.  Adequate warning devices, barricades, guards, flagmen or other necessary precautions shall be
provided by the Contractor at all work sites to eliminate hazards and for the protection, safety,
and warning of all public visitors, pedestrians, cemetery employees, and vehicular traffic within
the area.

d. Furthermore, the contractor and his/her employees shall have a clear understanding of, and be
sensitive to, such environmental issues as ground water contamination, erosion and sediment
control, wetlands, etc., and be consistent and fully compliant with all applicable Federal, State,
County and City laws, ordinances, Right-to-Know laws, EPA guidelines, and regulations.

e. Spill Prevention, Containment, and Clean-up: The Contractor shall contain, clean up, and report
all spills on Government property in a manner that complies with all applicable Federal, State,
and Local laws and regulations or otherwise stated herein, and the installation spill control plan at
no cost to the Government.

2. PERSONNEL SAFETY AND FIRE SAFETY

a. The Contractor shall be responsible for training and safety precautions for Contractor employees
performing work under these specifications. OSHA standards shall be observed by the
Contractor in all work performed. Contractor shall ensure that appropriate safety equipment is
used by Contractor personnel and shall be used as prescribed by OSHA standards, including hard
hats, safety shoes, safety glasses, and hearing protection devices,

b. Applicable Publications: Publications listed below form part of this Article to extent referenced.
Publications are referenced in text by basic designations only.

i. National Fire Protection Association (NFPA):
(1) Standard for Portable Fire Extinguishers
(2) Flammable and Combustible Liquids Code
ii. Occupational Safety and Health Administration (OSHA)
(1) 29 CFR 1926, Occupational Safety and Health Administration (OSHA) Regulations
for Construction
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f.

SCOPE OF WORK

CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

(2) 29 CFR 1910, OSHA Regulations for Personal Protection, Safety Color Codes,
Portable Power Tools, Electrical Safety and Portable Electric Equipment.

Means of Egress: Do not block exits for occupied buildings, including paths from exits to roads.
Site and Building Access: Maintain free and unobstructed access to facility emergency services
and for fire, police and other emergency response forces in accordance with NFPA 241.

Fire Extinguishers: Provide and maintain extinguishers in construction areas and temporary
storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10.

Flammable and Combustible Liquids: No flammable and combustible liquids shall be stored
within the cemetery property. [Store, dispense and use liquids in accordance with 29 CFR 1926,
NFPA 241 and NFPA 30.]

Smoking: Smoking is prohibited except in designated smoking rest areas approved by the COR.

3. OPERATIONS AND STORAGE AREAS

a.

The Contractor shall, under regulations prescribed by the Contracting Officer or COR, use only
established roadways as authorized by the COR or Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law
or regulation. When it is necessary to cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the repair of any damaged curbs, sidewalks,
or roads.

Execute work in such a manner as to interfere as little as possible with work being done by
others. To minimize interference with flow of Cemetery traffic, keep roads, walks and entrances
to grounds, parking and occupied areas of buildings clear of materials, debris and standing
equipment/vehicles at all times. At least one lane must be open to traffic at all times.

Coordination of work with COR or authorized designee: The burial activities at a National
Cemetery will take precedence over all other activities. The Contractor shall cooperate and
coordinate with the COR or authorized designee, in arranging schedule to cause the least possible
interference with Cemetery activities in actual burial areas. Work noise during the interment
services shall not disturb the service. Contractor personnel shall not operate motorized equipment
or conduct other commercial activities within the designated area during interment services. The
COR will identify the designated area. The COR or his/her representative shall furnish the
Contractor with a schedule of all interments and/or ceremonies no later than the close of business
of the day prior to the scheduled internment, and a minimum of three (3} days before any
ceremonial events.

4. DISPOSAL AND RETENTION

a.

Contractors shall be responsible for cleaning cemetery structures and roadways that are soiled or
stained as a result of Contractor’s performance. The Contractor shall clean the paved portion of
the haul route with a street sweeper each day as needed to keep the existing roads free from dirt
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SCOPE OF WORK

CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

and mud resulting from Contractor operations. The Contractor shall bear all costs associated with
washing and cleaning.

b. The Contractor shall dispose of all hazardous waste in accordance with the Resource
Conservation and Recovery Act (RCRA) and all other applicable Federal, State, and Local law
and regulations. No on-installation storage or disposal of hazardous waste is allowed.

5. PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,
AND IMPROVEMENTS

a. Damage to Government property: The Contractor (including his or her employees,
subcontractors, consultants or the like) shall be responsible for repair or replacement of any
contractor damaged cemetery structure, to include: turf, curb, road pavement, headstones or
matkers, valve boxes, grid monument control markers, trees, plant beds, etc, which are chipped,
marred, damaged and/or ruined at the fault of the Contractor. The Contractor shall bear all costs
associated with replacement and reinstallation. Any such damage shall be brought to the
immediate attention of the COR prior to repair, replacement, or installation. Contractor shall be
responsible for damages to utilities, above and below ground.

b. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees,
shrubs, and grass) on or adjacent to the work site that are not to be removed and which do not
unreasonably interfere with the work required under this contract,

c. The Contractor shall protect from damage all existing improvements and utilities at or near the
work site and on adjacent property of a third party, the locations of which are made known to or
should be known by the Contractor. The Contractor shall immediately notify the COR of any
such occurrence and repair any damage to those facilities, including those that are the property of
a third party, resulting from failure to comply with the requirements of this contract or failure to
exercise reasonable care in performing the work. If the Contractor fails or refuses to repair the
damage promptly, the Contracting Officer may have the necessary work performed and charge
the cost to the Contractor.

d. All utilities required for the continuous operation of all existing facilities shall be maintained in
service at all times except when disruptions are needed. The Contractor shall inform the
Cemetery Director and the Contracting Officer {CO) in writing for such disruptions and obtain
approval from the CO in writing at least 2 weeks prior to such need. When option exists,
implement options to minimize interruption of services to the facilities.

6. TEMPORARY TOILETS

The Contractor shall provide portable chemical toilets for use by workmen as necessary to comply with
applicable OSHA requirements. These portable toilet facilities shall be kept clean and free of excessive
odors, insects, etc. Locate portable toilet facilities in the COR approved “Contractor Staging Area” only.
It will not be permissible to locate portable toilet facilities in any other locations throughout the
Cemetery. Use of the permanent Cemetery toilet facilities by workmen is strictly prohibited throughout
the duration of this contract. All connections and appliances connected therewith shall be removed prior
to completion of contract, and premises left perfectly clean.
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SCOPE OF WORK

CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

7. AVAILABILITY AND USE OF UTILITY SERVICES

a.

WATER: Water will only be made available via Contractor connection to existing Cemetery
water system in existing locations where connection is available, and for purposes of this contract
only. The Contractor at Contractor's expense and in a workmaniike manner satisfactory to the
COR shall be responsible for installing and maintaining temporary connections to the cemetery
water supply in accordance with regulations. Contractor shall not obstruct normal traffic flow on
adjacent roads while water is being obtained. In locations where Cemetery water system is not
readily available, the Contractor shall provide and utilize portable water tanks and/or water trucks
as necessary to transport water to areas where needed in order to complete the work required by
this contract.

ELECTRICITY: In case the Contractor requires electricity while in performance of this
contract, the Contractor shall provide and utilize portable generators as necessary to complete the
work.

8. HISTORIC PRESERVATION

Where the contractor or any of the contractor's employees, prior to, or during the construction work, area
advised of or discover any possible archeological, historical and/or cultural resources, the contractor shall
immediately notify the COR verbally, and then with a written follow up.

9. WORK PERFORMED BY OTHERS ON SITE

The Government may undertake or award other contracts for additional work at or near the site of work
for this contract. The Contractor shall fully cooperate with any other contractors and with Government
employees and shall carefully adapt scheduling and performance of work, and needing any direction, it
shall be provided by the COR. The Contractor Superintendent shall be responsible for reporting to the
COR any problems or questions that may arise with any other personnel on site during the period of
performance of this contract. The Contractor Superintendent shall not take it upon him or herself to
resolve any problems or issues with other on-site contractors or employees, but rather will leave it to the
COR to resolve the issue.

10. REPORTING AND RECORD KEEPING

a.

The Contractor Superintendent or his designee shall provide the COR the following
documentation:

(1) The Contractor Superintendent shall provide weekly an accurate written report identifying all
work that took place within the previous seven calendar days.

A list of scheduled ceremonies will be provided to the Contractor Superintendent the week prior
to the scheduled events, and a list of scheduled funerals will be provided daily. The Contractor
Superintendent shall be solely responsible for ensuring that no contract work causes any funeral, -
ceremony, procession or visitation to be delayed, altered, or otherwise impacted in such a way

that the dignity or security of the event is compromised. The Contractor shall be solely
responsible for staying abreast of all such upcoming events and when in doubt, he/she must ask
the COR.
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SCOPE OF WORK

CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

¢. The Contractor’s performance and progress on this contract shall be measured weekly based on
how timely, accurately, and adequately he/she accomplishes and completes the weekly work
scheduled and as needed to systematically accomplish the contract work over the duration of the
project. In instances where the COR determines that the work is behind schedule, he will notify
the Contracting Officer and the Contractor shall increase workforce and/or hours of operation at
no additional cost to the Government in order to achieve completion of the contract work within
the specified timeframe.

11. SUPERVISION

a. Contractor Superintendent: A competent and experienced English-speaking Contractor
Superintendent, Foreman, or responsible employee shall be provided by the Contractor whenever
work is being performed. This person, if not on the Cemetery grounds when work is being
performed, shall be recallable by the COR back to the Cemetery within one hour of notification.
This Contractor representative (Superintendent, Foreman, or responsible Contractor employee)
shall ensure all specifications are being met, ensure work is being accomplished in an expeditious
manner without undue delay, ensure contract work does not conflict with ceremonies and
funerals, and ensure employees are adequately supervised and proper conduct is maintained.

b. The Contractor shall be responsible for maintaining satisfactory standards of personnel conduct
and work performance and shall administer disciplinary action as required. The Contractor is
expected to remove any employees from the Cemetery for cause, to include, but not limited to,
safety violations, other misconduct in performance of duty under these specifications and/or
conduct contrary to the best interests of the Government. If the Contractor fails to act in this
regard, or the reason for a removal is immediately required to protect the interests of the
Government, the COR may direct the removal of an employee from the premises. Contractor
objections to any such action will be referred to the Contacting Officer (CO) for final resolution;
however, the Contractor will first immediately comply with COR direction pending any CO final
resolution at a later time or date. The Contractor will not be due any type of compensation for
their costs incurred as a result of an employee being removed for cause; unless the removal is
directed by the COR, and is later found invalid and/or unreasonable by the Contracting Officer.

12. EMPLOYEE REQUIREMENTS

a. The Contractor shall be responsible to ensure Contractor employees providing work on this
contract are fully trained and completely competent to perform the required work.

b. Labor Force and Equipment: The Contractor shalt be aware of the intensive labor and equipment
requirements needed to meet contract specifications. Contractor shall be responsible to provide at
no additional costs, labor and equipment as necessary to meet deadlines. The Contractor shall use
any additional resources necessary to meet or return to specified work requirements after special
events and/or services. The Contractor shall determine the number of employees and the amount
and kinds of equipment needed during the period of performance.

c. Employee Listing: The Contractor shall maintain and provide the COR a current list of all

employees on site including subcontractor personnel. The list shall include the employee’s name,
Jjob title, date of birth, social security number, and address.
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CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

d. Contractor personnel shall park only in the COR approved “Contractor Staging Area” identified
for this project. Workers are not allowed to park throughout the cemetery grounds, and violation
of this requirement shall form the basis for immediate contract enforcement action, to include
immediate removal from the cemetery.

e. The Contractor shall be responsible to ensure that his/her employees (including contractor’s
consultants, subcontractors, etc,) are aware of all the terms and conditions set forth above in this
solicitation package regarding their performance and conduct during the performance period of
this contract.

f. Possession of weapons is prohibited. Enclosed containers, including tool kits, shall be subject to
search, Violations of VA regulations may result in citation answerable in the United States
(Federal) District Court, not a local district, state, or municipal court.

13. STANDARDS OF EMPLOYEE CONDUCT

The National Cemetery Administration honors veterans with a final resting place and lasting memorials
that commemorate their service to our Nation. National Cemeteries are national shrines. The standards of
work, appearance, and procedures performed by the contractor at this cemetery shall reflect this nations
concern for those interred there. Due to the sensitive mission of the Cemetery, contractor personnel must
exercise and exhibit absolute decorum, composure, and stability at all times.

Contractor personnel shall be required to adhere to the following standards of dress and conduct, as
briefly mentioned here, while performing work in the National Cemetery. These standards and
regulations are enforceable under Title 38, U.S.C., Part I, Chapter 9, Section 901,

a. Clothing shall be presentable and suitable to the work while maintaining proper appearance and
decorum indicative for a National Shrine. Clothing shall be clean and cleanliness and personal
hygiene are imperative. T-shirts and/or tank tops as outer garments are prohibited.
Protective/safety clothing and shoes shall meet or exceed OSHA and state requirements.

b. Behavior and language must be appropriate, reverent, and respectful at all times.

¢. Eating and drinking (except water) is prohibited in the work areas and within sight of a committal
shelter during a service.

d. Use of intoxicating beverages and illegal drugs on the Cemetery premises is strictly prohibited.
Smoking and use of tobacco products shall be confined to a single approved smoking area.

e. Contractor personnel shall not lean, sit, or stand on or against headstones or monuments, No
tools, equipment or other items will be placed or leaned on headstones or monuments.

14. ORIENTATION FOR CONTRACTOR EMPLOYEES

The contractor shall be responsible to ensure that contractor employees coming to the work site will
receive complete information on each of these subjects:
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- Safety, Environmental Protection, and Fire Safety

- Project Work Schedule, Rules Pertaining To Employee Requirements and Conduct
- General Parameter Job Related Issues

- Disaster procedures

- All technical requirements and work procedures of the contract

15, WORK HOURS

a. Work may be performed between the hours of 8:00 a.m. to 4:30 p.m. local time, Monday through
Friday except observed Federal Holidays or unless otherwise directed by the COR. At Contractor
request and with the written permission of the COR, work may also be permitted to be scheduled
for weekends and/or Holidays. When emergency situations that are caused by the Contractor or
severe adverse weather prohibit work during the week, then the contractor shall make
arrangements with the COR to work on weekends in order to meet the period of performance.
The Government will not compensate the Contractor for any alternate work schedules needed for
the Contractor to complete all contract work within the specified period of performance.

b. Contractor shall provide name/telephone number(s) for Project Manager (Home Office),
Superintendent, and/or Foreman, including normal and after hours contact numbers, cell and fax
numbers. If work is authorized to be performed after hours or on weekends/holidays and an
emergency should occur, the Contractor shall contact the COR and the Cemetery Director. In the
absence of the COR and the Cemetery Director, the Contractor shall contact the local police.

c. Federal Holidays. The Federal Government observes the following holidays: New Year’s Day,
Martin Luther King Jr.’s Birthday, President’s Day, Memorial Day, Independence Day, Labor
Day, Columbus Day, Veteran’s Day, Thanksgiving Day, and Christmas Day. In addition, no work
will be permitted during Memorial Day weekend activities.

16, PERMITS AND LICENSES

The Contractor shall be responsible for obtaining all necessary and current licenses, permits, vehicular
insurance and registration, Workman’s Compensatory Liability Insurance, property liability insurance
etc., prior to the commencement of work. The contractor shall provide the Contracting Officer copies of
these required documents with his/her proposal or as other times where the COR deems necessary during
the duration of the project.

17. CONTRACTOR-FURNISHED ITEMS

a. The Contractor shall be responsible for supplying all equipment, personnel, tools, supplies and
materials necessary to perform the services required by this contract. Contractor-furnished items
necessary to perform work as required under this contract shall be furnished, maintained and
operated by the contractor and shall be consistent and fully compliant with all applicable OSHA,
Federal, State, County, City laws, ordinances and regulations.

b. The Contractor shall be responsible for the supply, maintenance and repair of all contractor-
owned equipment. This includes, minor maintenance/repair and minor operating parts for
equipment such as lubrication, oil changes, spark plugs, gaskets, cotter pins/keys, electric
extension cords, etc., to keep all equipment in good operational condition throughout the period

Page 11 of 14



SCOPE OF WORK

CONSOLIDATE AND STOCKPILE SPOILS & EROSION CONTROL
FORT SAM HOUSTON NATIONAL CEMETERY, SAN ANTONIO, TX 78209

of performance of this contract. No contractor equipment maintenance repairs of any kind can be
done on cemetery property without the COR(s) approval.

The Contractor shall be responsible for ensuring that all of his/her motor vehicles and equipment
meet State inspection, safety, licensing, registration, and insurance requirements,

Only Contractor equipment and supplies (property) required to perform work under this contract
shall be stored at the Contractor’s designated storage area at the end of each workday. No
personal property, equipment, or vehicles shall be stored on the cemetery premises.

The Contractor shall be responsible for safely storing any chemicals, pesticides, herbicides,
cleaning solutions, etc. in accordance with manufacturers recommendations. An MSDS (Material
Safety Data Sheet) is required for all chemicals, pesticides, herbicides and cleaning solutions.

18. GOVERNMENT’S RESPONSIBILITIES

Upon award of the contract, the Government will inform the Contractor prior to commencing the
work, of any known damages to the cemetery grounds, headstones/markers or any other areas that
the Contractor is unaware of and not responsible for. In addition, upon award of the contract, a
walk-through of the cemetery grounds by the Contracting Officer, the COR, and Contractor shall
be scheduled to occur.

The Government will not provide the Contractor with any furnishings, fuel storage, equipment,
materials, restrooms, or telephones. Utilities will be provided as defined in “AVAILABILITY
AND USE OF UTILITY SERVICES”,

The Government will not furnish a storage building at the Cemetery site for use by the Contractor
to store supplies and equipment. However, the Government may provide an area designated for
the Contractor’s use. The Contractor can establish facilities to include but not limited to office
site, covered storage, portable toilet facilities, etc. on or in the designated area after such facilities
are approved by the COR and Contracting Officer (CO). The Government will not be responsible
for any damage to or loss of the Contractor's equipment and supplies stored on the Government's
premises. The Contractor shail be responsible for maintaining fire extinguishers and other safety
equipment.

The Government shall not be responsible for any loss, damage, or theft of Contractor items.

Contractor shall be responsible for acceptable standards of housekeeping and custodial
maintenance of Cemetery facilities used by Contractor's employees.
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SECTION D - CONTRACT DOCUMENTS, EXHIBITS, OR ATTACHMENTS

Attachment 1 through Attachment 2
Attachment 1  Haul Route

Attachment 2 Plans and Drawings (set)
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ATTACHMENT 1
HAUL ROUTE

Military Police Security
Checkpoint/Entry Gate
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