



ELECTRICAL	
E001	ELECTRICAL LEGEND, NOTES, SCHEDULES, & DETAILS
ED101	ELECTRICAL DEMOLITION PLANS
EP101	ELECTRICAL NEW WORK PLANS

A. PHASE 1 - ELEVATORS P11 AND P12 TO BE SHUT DOWN OVER A WEEKEND TO REPLACE EXISTING ELECTRICAL SWITCHBOARD WITH NEW DISTRIBUTION PANEL. DATES TO BE APPROVED BY THE COR. PROVIDE TEMPORARY LIGHTING AND POWER BACK TO THE EXISTING CONTROLLER FOR THIS WORK DURING POWER CHANGE OVER.

B. PHASE 2 - CONNECT NEW HEAT PUMP READY FOR OPERATION.

C. PHASE 3 - REPLACEMENT WORK FOR ELEVATOR P12.

D. PHASE 4 - REPLACEMENT WORK FOR ELEVATOR P11.

