

Date of Addendum 2: June 26, 2014

Original Date of Contract Documents: June 14, 2013

Owner

Veterans Affairs Palo Alto Health Care System
3801 Miranda Ave
Palo Alto, CA 94304

Architects and Engineers

Cannon Design
595 Market Street, Suite 1250
San Francisco, CA 94105

Attachments:

Specifications: **Section 01 23 00 Alternates**
 Section 08 71 13 Polished Concrete Finishing – Alternate
 Section 08 71 13 Polished Concrete Finishing – Alternate

Drawing (Full size):

G0001, C0201, C0501, S1402, A001, E0051, E0501, E0701, E0702

SPECIFICATIONS (PROJECT MANUAL)

1. SECTION 01 23 00– ALTERNATES
 - A. Revise alternate list and descriptions.
2. SECTION 03 35 10 – POLISHED CONCRETE FINISHING - ALTERNATE
 - A. Add Section.
3. SECTION 26 32 13 – ENGINE GENERATOR SETS
 - A. Add Section.

DRAWINGS (FULL SIZE)

1. G0001 – DRAWING INDEX & ALTERNATES
 - A. Revise Alternate List.
 - B. Add TC0100 Telecom Site Plan to drawing index.
2. C0201 – DEMOLITION PLAN
 - A. Notes in regards to existing transformer pad and electrical service.
3. C0501 – UTILITY PLAN
 - A. Located equipment pads at northeast corner of existing Learning Center.
4. S1402 – TYPICAL CONCRETE DETAILS
 - A. Revise title of detail 13.
5. A0001 – ARCHITECTURAL SITE PLAN

- A. Background change showing location of equipment pads and equipment.
- 6. E0051 – SITE PLAN
 - A. Revised exterior equipment locations and addition of generator.
- 7. E0501 – ONE LINE DIAGRAM
 - A. Addition of generator to one-line diagram.
- 8. E0701 – ELECTRICAL DETAILS
 - A. Revised detail 5.
- 9. E0702 – SITE PLAN
 - A. Added detail 8.
 - B. Revised title at detail 7.
- 10. TC0000 – TELECOM GENERAL NOTES AND DRAWING LIST
 - A. Added sheet no. TC0100 Telecom Site Plan to drawing list.
- 11. TC0100 – TELECOM SITE PLAN
 - B. New sheet.

END OF ADDENDUM NO. 3