VETERANS HOSPITAL HYBRID ROOM PALO ALTO, CA

PROJECT NUMBER: M1395-003

REVISION "J"

MAQUET

GETINGE GROUP

ACCOUNT NAME & LOCATION:

VETERANS HOSPITAL
HYBRID ROOM
PALO ALTO, CA

SALES ORDER #:

SO#

PURCHASE ORDER #:

PO#

SALES REP:

SALES REP

PHONE #:

PROJECT MANAGER:

PROJECT MANAGER PHONE #:

SELECT ONE:

☐ ALL SHEETS APPROVED

APPROVED WITH CHANGES

APPROVED BY (PRINT):

APPROVED BY (SIGNATURE):

APPROVAL DATE:

DRAWING NUMBER:

M1395-003

REVISION LEVEL:

NUMBER OF SHEETS:

|

16

	1	2 3	4	5				
	MAQUET SURGICAL WORKPLACE PROJECT RESPONSIBILITIES							
-	<u>COMPONENT</u>	DESIGNED BY/MATERIALS PROVIDED BY	PERFORMED BY	TIMING/PROJECT PHASE				
		MAC	QUET					
	PRODUCT SPECIFICATIONS, CONSTRUCTION ROUGH-IN DRAWINGS	MAQUET	MAQUET	AT TIME OF PURCHASE ORDER OR CUSTOMER SIGNED MAQUET DRAWING PACKAGE				
GENERAL CONTRACTOR								
	DESIGN, FABRICATION AND INSTALLATION OF THE SUPPORT STRUCTURES. SEE NOTE 5 CUSTOMER OR GENERAL CONTRACTOR PER MAQUET CONSTRUCTION ROUGH IN DRAWINGS		CUSTOMER'S ENGINEER OF RECORD AND GENERAL CONTRACTOR	BASED UPON OVERALL CONSTRUCTION SCHEDULE				
	INSTALLATION OF CEILING AND WALL STRUCTURE PLATES	MAQUET	CUSTOMER'S SPECIFIED GENERAL CONTRACTOR	BASED UPON OVERALL CONSTRUCTION SCHEDULE				
		MEDICAL GAS	CONTRACTOR					
	GAS AND VACUUM SUPPLY LINES TO STRUCTURAL SUPPORT	CUSTOMER OR MEDICAL GAS CONTRACTOR USING MAQUET CONSTRUCTION ROUGH IN DRAWING OR CUSTOMER SIGNED MAQUET DRAWING PACKAGE	CUSTOMER'S SPECIFIED MEDICAL GAS CONTRACTOR	WHILE CEILINGS ARE OPEN DURING PLUMBING/ELECTRICAL INSTALLATION				
	GAS AND VACUUM PANEL MOUNT RISER ASSEMBLY (PIGTAILS)	MAQUET	CUSTOMER'S SPECIFIED MEDICAL GAS CONTRACTOR	WHILE CEILINGS ARE OPEN DURING PLUMBING/ELECTRICAL INSTALLATION				
	ROUGH IN OF PNEUMATIC BRAKE LINES TO STRUCTURAL SUPPORT	CUSTOMER OR MEDICAL GAS CONTRACTOR USING MAQUET CONSTRUCTION ROUGH IN DRAWING OR CUSTOMER SIGNED MAQUET DRAWING PACKAGE	CUSTOMER'S SPECIFIED MEDICAL GAS CONTRACTOR	WHILE CEILINGS ARE OPEN DURING PLUMBING/ELECTRICAL INSTALLATION				
	MEDICAL GAS AND VACUUM/WAGD FINAL CONNECTIONS BETWEEN EQUIPMENT AND FACILITY LINES	CUSTOMER OR MEDICAL GAS CONTRACTOR USING MAQUET CONSTRUCTION ROUGH IN DRAWING OR CUSTOMER SIGNED MAQUET DRAWING PACKAGE	CUSTOMER'S SPECIFIED MEDICAL GAS CONTRACTOR	DURING EQUIPMENT INSTALLATION				
	ELECTRICAL CONTRACTOR							
	MAQUET PROVIDED POWER SUPPLIES, DIMMER CONTROLS, ZOOM CAMERA CONTROLS AND UTILIZATION EQUIPMENT OUTLET BOXES	MAQUET	CUSTOMER'S SPECIFIED ELECTRICAL CONTRACTOR	WHILE CEILINGS AND WALLS ARE OPEN DURING PLUMBING/ELECTRICAL INSTALLATION				
	ALL BRANCH CIRCUIT WIRING AND CONDUIT (PRIMARY AND SECONDARY) EXTERNAL TO MAQUET SUPPLIED EQUIPMENT TO INCLUDE ALL SURGICAL LIGHT AND BOOM POWER, DATA AND VIDEO SIGNALS	CUSTOMER OR ELECTRICAL CONTRACTOR USING MAQUET CONSTRUCTION ROUGH IN DRAWING OR CUSTOMER SIGNED MAQUET DRAWING PACKAGE	CUSTOMER'S SPECIFIED ELECTRICAL CONTRACTOR	WHILE CEILINGS AND WALLS ARE OPEN DURING PLUMBING/ELECTRICAL INSTALLATIO				
	ELECTRICAL FINAL TERMINATION BETWEEN UTILIZATION EQUIPMENT OUTLET BOXES AND FACILITY POWER	CUSTOMER OR ELECTRICAL CONTRACTOR USING MAQUET CONSTRUCTION ROUGH IN DRAWING OR CUSTOMER SIGNED MAQUET DRAWING PACKAGE	CUSTOMER'S SPECIFIED ELECTRICAL CONTRACTOR	AFTER EQUIPMENT INSTALLATION				
		INSTALLATION	CONTRACTOR					
	UNCRATING OF EQUIPMENT	N/A	MAQUET IF INSTALLATION PURCHASED PER SALES AGREEMENT	BASED UPON OVERALL CONSTRUCTION SCHEDULE				
	EQUIPMENT INSTALLATION	N/A	MAQUET IF INSTALLATION PURCHASED PER SALES AGREEMENT	DURING EQUIPMENT INSTALLATION PHASE BASED ON PROJECT SCHEDULE				
	DISPOSAL OF SHIPPING CONTAINERS AND PACKING DEBRIS TO AN ON INSTALLATION SITE CUSTOMER PROVIDED RECEPTACLE	N/A	MAQUET IF INSTALLATION PURCHASED PER SALES AGREEMENT	AS REQUIRED DURING EQUIPMENT INSTALLATION PHASE BASED ON PROJECT SCHEDULE				
	FINAL INSTALLATION CHECKOUT	N/A	MAQUET IF INSTALLATION PURCHASED PER SALES AGREEMENT	AFTER EQUIPMENT INSTALLATION				
			RATOR					
	WIRING AND EQUIPMENT TO BE INSTALLED INTO MAQUET SUPPLIED EQUIPMENT BY NON-MAQUET MULTIMEDIA INTEGRATION COMPANIES	THIRD PARTY DATA, VIDEO, OR INTEGRATION COMPANIES CONTRACTED BY THE CUSTOMER	CUSTOMER'S SPECIFIED INTEGRATION COMPANY	DURING EQUIPMENT INSTALLATION				
		CUST	OMER					
	RECEIVE, OFF LOAD AND STORAGE OF EQUIPMENT IN SECURED PROTECTED AREA	N/A	CUSTOMER OR CUSTOMER DESIGNATED SHIPPING CONTRACTOR	BASED UPON OVERALL CONSTRUCTION SCHEDULE				
	FINAL EQUIPMENT CERTIFICATION (MED GAS AND ELECTRICAL)	AS STIPULATED BY LOCAL CODES, NEC AND NFPA	ELECTRICAL CONTRACTOR, MED GAS CONTRACTOR AND/OR LOCAL CODE INSPECTOR	AFTER EQUIPMENT INSTALLATION				

MAQUET SURGICAL WORKPLACE PROJECT RESPONSIBILITIES NOTES

 MINIMUM OF TEN (10) WORKING DAYS NOTIFICATION WILL BE REQUIRED FOR SCHEDULING INSTALLATION. ADDITIONAL COST MAY BE BILLED IF LESS THAN 10 DAYS NOTICE.

6

- INSTALLATION IS PERFORMED DURING THE HOURS OF 8AM TO 11PM EXCLUDING WEEKENDS AND HOLIDAYS. OVERTIME CHARGES WILL APPLY AFTER 11:00PM AND DURING WEEKENDS/HOLIDAYS. PRICING DOES NOT PROVIDE FOR UNION LABOR.
- 3. REMOVAL OF ASBESTOS OR EQUIPMENT SUBJECT TO DISPOSAL REGULATIONS OF FEDERAL, STATE OR LOCAL GOVERNMENTS IS NOT INCLUDED. PRICING MUST BE OBTAINED THROUGH LOCAL HAZARDOUS WASTE CONTRACTORS.
- 4. SCOPE OF INSTALLATION WORK IS BASED UPON TIMELY AND UNINTERRUPTED ACCESS, SITE CONDITIONS AND UTILITY AVAILABILITY. INTERRUPTIONS TO INSTALLATION SCHEDULE MAY RESULT IN ADDITIONAL FEES TO THE CUSTOMER.
- 5. PURCHASER SHALL PROVIDE A STRUCTURE SUFFICIENT TO SUSTAIN THE WEIGHT OF THE APPLICABLE PRODUCTS ON A PERMANENT BASIS, AND WHICH COMPLIES WITH ANY APPLICABLE REQUIREMENTS OF ANY GOVERNMENTAL AUTHORITY.
- 6. IF EQUIPMENT IS STORED OFF SITE, IT IS THE CUSTOMER'S RESPONSIBILITY TO TRANSPORT EQUIPMENT TO THE INSTALLATION SITE.
- 7. MAQUET CEILING-MOUNTED EQUIPMENT LOCATIONS ARE NOT TO BE FIELD-MODIFIED WITHOUT SECURING REVISED CUSTOMER-SIGNED DOCUMENTATION FROM MAQUET, INC. AND, ANY SUCH REVISION MUST FIRST BE COORDINATED WITH THE PROJECT'S ARCHITECT-OF-RECORDS

	DESCRIPTION	RELOCATE PERFUSION	UPDATE BACKGROUNDS	ADD N2 REGULATOR		
	DATE	PLF 7/14/14	PLF 7/15/14	PLF 7/17/14		
	BY	PLF	PLF	PLF		
ĺ	REV	9	т	ſ		

DRAWING NOT TO BE USED FOR CONSTRUCTION

THIS DRAWING IS THE PROPERTY OF MAQUET USA INC. THE INFORMATION CONTAINED HERON MAY NOT BE REPRODUCED OF COMMUNICATED TO THIRD PARTIES WITHOUT PRIOR WRITTEN PERMISSION.


DRAWING APPROVAL


WITH SIGNATURE ON TITLE SHEET CUSTOMER HEREBY APPROVES THIS SHEET IS ACCURATE AND REFLECTS CUSTOMERS APPROVAL


HYBRID ROOM
NOTES
PROJECT:
VETERANS HOSPITAL
PALO ALTO, CA


MAQUET GETINGE GROUP


drawn by: P FRASER	scale: NON	le: NONE			
date: 2/3/14	SHEET #: 2				
DRAWING NUMBE	REV				
M1395-003					











2 3 4 5 6 7

MODUTEC TABLE OF MODELS AND LOADS

MODEL	LOADED WEIGHT (LBS)	LOADED MOMENT (FT-LBS)	MODEL	LOADED WEIGHT (LBS)	LOADED MOMENT (FT-LBS)
PLG 14.0 PLG LL6.14 PLG LL9.14 PLG MM6.14 PLG MM9.14 PLG MM12.14 LL 6-0 LL 9-0 LL 6-6 LL 9-6 LL 9-9 MCARRIER 0-9 MCARRIER 0-11 MCARRIER 6-9 MCARRIER 6-11 MCARRIER 9-9 MCARRIER 9-11 MM 6-0 MM 9-0 MM 12-0 MM 6-6 MM 9-6	194 232 240 251 264 276 783 617 536 467 423 376 341 460 425 471 436 893 816 683 708 617	262 599 784 614 809 1015 2076	MM 9-9 MM 12-6 MM 12-9 MM 12-12 HM 9-0 HM 12-0 HM 9-9 HM 12-9 HM 12-12 HH 6-6 HH 9-6 HH 9-6 HH 12-6 HH 12-9 HH 12-12 MPWR 0-8 MPWR 0-10 MPWR 6-8 MPWR 9-8 MPWR 9-10 MPWR 9-10 MPWR 12-8	560 553 512 481 933 822 670 617 578 1036 1054 1060 1052 959 891 645 543 768 631 758 649 805	2829 2829 2829 3228 3422 3458 3481 3481 4204 5145 5955 5948 5948 5948 5962 1689 1493 3014 2582 3704 3153 4415
			M-SCREEN 9-10	385	1724

LIGHTS

MODEL	LOADED WEIGHT (LBS)	LOADED MOMENT (FT-LBS)
SINGLE ARM SURGICAL LIGHT	91	342
DUAL ARM SURGICAL LIGHT	176	779
TRIPLE ARM SURGICAL LIGHT	314	1728
SATELITE	939	2338
BLUE 30/80 MINOR LIGHT	132	221
LUCEA 50/100 SURGICAL LIGHT	64	219

- 1. USE HEAVIEST UNITS AND MAX TORQUES ON THE TABLE FOR DESIGNING THE STRUCTURE IF THE MODELS ARE UNKNOWN AT THE TIME OF DESIGN
- 2. WHEN PLACING MULTIPLE PIECES OF EQUIPMENT ON A TANDEM MOUNT, ADD WEIGHTS AND MOMENTS FOR EACH PIECE FROM ABOVE FOR STRUCTURE DESIGN

ITEM:	QTY:	DESCRIPTION
Α	1	MM9.9 ANESTHESIA BOOM
В	1	HM12.9 EQUIPMENT BOOM
С	1	SATXO-PWD70SF SURGICAL LIGHT
D	2	MS9.10 MONITOR ARM
E	1	HM12.9 EQUIPMENT BOOM
F	1	SATXO-PWD50SF SURGICAL LIGHT

DESCRIPTION	RELOCATE PERFUSION	UPDATE BACKGROUNDS	ADD N2 REGULATOR		
DATE	PLF 7/14/14	PLF 7/15/14	PLF 7/17/14		
ВҮ	PLF	PLF	PLF		
REV	ပ	I	ר		

DRAWING NOT TO BE USED FOR CONSTRUCTION


THIS DRAWING IS THE PROPERTY OF MAQUET USA INC. THE INFORMATION CONTAINED HERON MAY NOT BE REPRODUCED OF COMMUNICATED TO THIRD PARTIES WITHOUT PRIOR WRITTEN PERMISSION.

DRAWING APPROVAL

WITH SIGNATURE ON TITLE SHEET CUSTOMER HEREBY APPROVES THIS SHEET IS ACCURATE AND REFLECTS CUSTOMERS APPROVAL

PROJECT: WETERANS HOSPITAL PALO ALTO, CA

1 1	MAQUET GETINGE GROUP				
drawn by: scale: P FRASER NONE					
date: 2/3/14					
DRAWING NUMBER	REV:				
M1395-003 J					



DESCRIPTION	RELOCATE PERFUSION	UPDATE BACKGROUNDS	ADD N2 REGULATOR		
DATE	PLF 7/14/14	PLF 7/15/14	PLF 7/17/14		
ВҮ	PLF	PLF	PLF		
REV	ပ	I	٦		

DRAWING NOT TO BE USED FOR CONSTRUCTION


THIS DRAWING IS THE PROPERTY OF MAQUET USA INC. THE INFORMATION CONTAINED HERON MAY NOT BE REPRODUCED OF COMMUNICATED TO THIRD PARTIES WITHOUT PRIOR WRITTEN PERMISSION.

DRAWING APPROVAL

WITH SIGNATURE ON TITLE SHEET CUSTOMER HEREBY APPROVES THIS SHEET IS ACCURATE AND REFLECTS CUSTOMERS APPROVAL

 \triangleleft $\overline{\triangleleft}$ HOSPIT, \triangleleft OOM DET, \bigcirc \bigcirc \propto \vdash \triangleleft \square \cong \bigcirc HYBRII ?UCTUF Z \bigcirc TER, AL \Box

DRAWN BY: P FRASER DATE: 2/3/14 DRAWNG NUMBER: M1395-003 PRAWNG NUMBER: M1395-003



 \triangleleft

 \triangleleft

 \bigcirc

Ó

 \bigcirc

 \Box

 \bigcirc


HOSPIT,

 \mathbb{Z}

TER \forall

10

REV:



 \triangleleft

 \bigcirc

 \bigcirc


AL


 \Box

Z

11

REV:





 \triangleleft

HOSPIT

 \bigcirc

 \bigcirc

 \Box

REV:

 \mathbb{Z}

Y H A

