AMENDMENT OF SOLICITATION/MODIFIC	CATION OF CONTRAC	T BPA NO.	1. CONTRACT ID CODE	PAGE OF PAGES
2. AMENDMENT/MODIFICATION NO. A00002	3. EFFECTIVE DATE 09-04-2014	4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable) 442-14-79S		5. PROJECT NO.(If applicable)
6. ISSUED BY	00259	7. ADMINISTERED BY (If other th	nan Item 6)	DODE 00259
Department of Veterans Affairs Network Contracting Office NCO 19 4100 E. Mississippi Avenue, Suite 900 Department Network Con NCO 19 4100 E. Mississippi Avenue, Suite 900		Network Contract	issippi Avenue, Suite 900	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)			(X) 9A. AMENDMENT OF SOLICITATION NO.	
To all Offerors/Bidders			VA259-14-Q-0675	
			9B. DATED (SEE ITEM 11) X 09-04-2014	
			10A. MODIFICATION OF CONT	RACT/ORDER NO.
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM	ONLY APPLIES TO AME	NDMENTS OF SOLICITA	ATIONS	
(a) By completing Items 8 and 15, and returning	nich includes a reference to the E DESIGNATED FOR THE Rue of this amendment you des makes reference to the solicitation.	ne solicitation and amendmer ECEIPT OF OFFERS PRIOF sire to change an offer alread ation and this amendment, ar	nt numbers. FAILURE OF YOUR TO THE HOUR AND DATE Street of the submitted, such change may and is received prior to the open	JR AC- SPECIFIED MAY y be made
IT MODIFIES T	IES ONLY TO MODIFICA HE CONTRACT/ORDER N	NO. AS DESCRIBED IN I	TEM 14.	
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify	authority) THE CHANGES SET FORTH	I IN ITEM 14 ARE MADE IN THE CON	ITRACT ORDER NO. IN ITEM 10A.	
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED T SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FA		HANGES (such as changes in pa	aying office, appropriation date, etc.)	
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PUR:	SUANT TO AUTHORITY OF:			
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor is not, x	s required to sign this docume	ent and return 1	copies to the issuing office.	
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by U	CF section headings, including solicitation	on/contract subject matter where feasible	le.)	
 a) A site visit was held on 8/26/2 b) Questions and answers received processing to the date set for the receipt of domain and answers received processing the date set for the receipt of domain and date of the following attachments are in the following attachments. 	prior to the date req offers has been chan	quired for submission aged to 9/16/2014 at	n are attached. 3:00 pm (MST).	
Except as provided herein, all terms and conditions of the document referen	ced in Item 9A or 10A, as heretofore cha	anged, remains unchanged and in full fo	orce and effect.	
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRA Andrew Stigen Contracting Offi		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	A	16C. DATE SIGNED

(Signature of person authorized to sign)

(Signature of Contracting Officer)

PAMNS	8-26-2014	
Michael 5	BELL VA 307	7787550x7294
,	Michael be 117@V	A. GOV
Susan Wes	Tremisys Sappone	Sap (PSG-)
THOMAS SALAZAR Keith Mullings	SDVO-Techsico	SOUP (VSG-) SWESTO) TSSFITHO T3SI C MINDSPENLICON
	J0 10 1 Cots/ W	Keith mullings@fechsico.com
RobBillings	GCS LIC	rbillings@acs-11c.net
Jim Martino	VA	sbillings@gcs-11c.net sames.martino@vu.gov 307-778-7345
Roger Mertert	UA	Roger. No. 201 + Q, VA. GOV 300 178, 7550 EX 7979
JIM WEBSTER	BEACON COMMUNICATIONS	juebster@beaconcom.con
Mark Tolle	Beacon Commications	Mtoller pleason com-com
		720-363-6878
		ļ
	*	

1. The revised statement of work list the PoP as 270 days in Section 1.1-B and PoP as 160 days section 5.0-A. Please clarify.

Section 1.1-B states: "Work shall be complete, Occupational Safety and Health Administration (OSHA), National Recognized Testing Laboratory (NRTL – i.e. Underwriters Laboratory [UL]) Listed and Labeled; and VA Central Office (VACO), Telecommunications Voice Engineering (TVE 005OP3B) tested, certified and ready for operation within 270 days from Notice to Proceed."

Section 5.1-A states: "Construction shall be completed 160 calendar days from Notice to Proceed."

This means that the contractor has 160 days for construction and to install the system. The 270 days provides an additional 110 days to test, make changes and certify the system before the system needs to be operational.

- 2. A lot of the existing cables for the nurse call and public address systems are run "free air", can the new system be run "free air" or does it need to be run in conduits? There is not a requirement for Low voltage wiring to be in conduit above the ceiling grid. There is a requirement that wiring cannot lay on the ceiling grid.
- 3. Does the old cabling need to be demoed and removed from the ceiling space? Yes the old cabling will be removed.
- 4. One of the concerns with the PAMNS project was the number of zones needed. There will need a minimum of 21 zones with an expansion capability.
- 5. Notes for the attached drawings:
 - The red hatched areas are new construction.
 - Building Names 1-A, 1-B, B-1, 1-C, 45, 1-CA and 1-CX are for reference only and should not be used. These are the old names for Arrowhead, Buffalo, Cowboy and Douglas Fir.
 - Buildings 18, 19, 20, 23A, 25, 26, 31 and 42 are not to be considered for this project.