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SECTION 01 00 00 
GENERAL REQUIREMENTS 

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site for building operations, 

including demolition and removal of existing equipment, and furnish 

labor and materials and perform work for the removal of existing 

asbestos insulation on convector branch piping, removal of the 

associated branch piping from convectors back to their associated 

risers, installation of DDC control valves, new control functionality 

to maintain space temperature through the modulation of these valves, 

modify and/or replace existing convectors, and re-insulate branch 

piping as required by drawings and specifications.  

B. A pre-bid meeting will be scheduled and is strongly encouraged to 

attend. There will also be a scheduled pre-bid walk-through.  

C. Offices of Dynamix Engineering LTD., 855 Grandview Avenue, 3rd Floor, 

Columbus, OH 43215, as Architect-Engineers, will render certain 

technical services during construction. Such services shall be 

considered as advisory to the Government and shall not be construed as 

expressing or implying a contractual act of the Government without 

affirmations by Contracting Officer or his duly authorized 

representative.  

D. All employees of general contractor and subcontractors shall comply 

with VA security management program and obtain permission of the VA 

police, be identified by project and employer, and restricted from 

unauthorized access. 

E. Prior to commencing work, general contractor shall provide proof that a 

OSHA designated “competent person” (CP) (29 CFR 1926.20(b)(2) will 

maintain a presence at the work site whenever the general or 

subcontractors are present. 

F. Training: 

1. All employees of general contractor or subcontractors shall have the 

10-hour or 30-hour OSHA Construction Safety course and other 

relevant competency training, as determined by Contracting Officer 

Representative (COR) acting as the Construction Safety Officer with 

input from the facility Construction Safety Committee. 

2. Submit training records of all such employees for approval before 

the start of work. 
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G. VHA Directive 2011-36, Safety and Health during Construction, dated 

9/22/2011 in its entirety is made a part of this section 

H. The general contractor is required to obtain the “Above-The Ceiling 

Work Permit” from the project engineer for this project and must be 

responsible for all that it requires.  A copy of the permit and policy 

is attached at the end of this specification section. 

I. Evaluating and considering past safety records of prospective 

contractors in awarding contracts: 

a. At a minimum, ensuring that all solicitations and contracts 

specify that contractors must not have more than three serious, 

or one repeat or one willful OSHA violations(s) in the past 3 

years or any significant environmental penalties.  Additionally, 

ensuring that all solicitations and contracts specify that 

contractors must have an Experience Modification Rate (EMR) of 

equal to or less than 1.0 (EMR of 1.0 indicates that a contractor 

had an average insurance claim’s rate for worker injuries). 

1.2 STATEMENT OF BID ITEM(S)  

A. BID ITEM 1: Work will include all labor, materials, equipment and 

supervision required to complete NRM project 539-16-202 titled, “Abate 

Asbestos on Convector Piping” at the Department of Veterans Affairs 

Medical Center, 3200 Vine Street, Cincinnati, Ohio 45220. Work 

includes, in part: abatement of asbestos containing materials in 

building surfaces and piping insulation; removal and replacement of 

convector units, piping and insulation; removal of existing HVAC 

controls and installation of new; electrical work; restoration of 

building finishes; and other work as described in the plans and 

specifications. Contractor shall have 150 calendar days after receipt 

of Notice to Proceed to complete Work associated with Bid Item 1. 

 

B. BID ITEM 2:  All work in BID ITEM 1, except DELETE all labors and 

materials associated with the replacement of convector cabinets on all 

convectors shown being replaced.  In lieu of providing Convectors 

scheduled on H1.1, contractor will reuse existing convectors and will 

modify existing piping as necessary to allow for piping and controls 

modifications.  Refer to drawings for additional information.  

Contractor shall have 150 calendar days after receipt of Notice to 

Proceed to complete Work associated with Bid Item 2. 
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C. BID ITEM 3: All work in BID ITEM 1, except DELETE all work as specified 

in BID ITEM 2 and DELETE all labors and materials associated with 

abatement, piping, and controls work in the ceiling of the 7th floor 

mental health ward.  Refer to drawings for additional information.  

Contractor shall have 150 calendar days after receipt of Notice to 

Proceed to complete Work associated with Bid Item 3. 

D. BID ITEM 4:  All work in BID ITEM 1, except DELETE all work as 

specified in BID ITEMS 2 and 3, and DELETE all labors and materials 

associated with abatement, piping, and controls work in the hematology 

ward (Rooms B814 & B819).  Refer to drawings for additional 

information.  Contractor shall have 150 calendar days after receipt of 

Notice to Proceed to complete Work associated with Bid Item 4. 

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. Additional sets of drawings may be made by the Contractor, at 

Contractor's expense. 

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 

1. The security plan defines both physical and administrative security 

procedures that will remain effective for the entire duration of the 

project. 

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 

without appropriate badge.  They may also be subject to inspection 

of their personal effects when entering or leaving the project site.  

Each worker will be required to fill out VA form 0711 and an 

associated background check will be required. 

2. For working outside the “regular hours” as defined in the contract, 

The General Contractor shall give 3 days notice to the Contracting 

Officer so that security arrangements can be provided for the 

employees.  This notice is separate from any notices required for 

utility shutdown described later in this section. 

3. No photography of VA premises is allowed without written permission 

of the Contracting Officer. 

4. VA reserves the right to close down or shut down the project site 

and order General Contractor’s employees off the premises in the 
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event of a national emergency.  The General Contractor may return to 

the site only with the written approval of the Contracting Officer. 

C. Guards: 

1. Not Applicable. 

D. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 

combinations to the COR for the purpose of security inspections of 

every area of project including tool boxes and parked machines and 

take any emergency action. 

2. The General Contractor shall turn over all permanent lock cylinders 

to the VA locksmith for permanent installation.  

E. Document Control: 

1. Before starting any work, the General Contractor/Sub Contractors 

shall submit an electronic security memorandum describing the 

approach to following goals and maintaining confidentiality of 

“sensitive information”. 

2. The General Contractor is responsible for safekeeping of all 

drawings, project manual and other project information.  This 

information shall be shared only with those with a specific need to 

accomplish the project. 

3. Certain documents, sketches, videos or photographs and drawings may 

be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.  

Secure such information in separate containers and limit the access 

to only those who will need it for the project.  Return the 

information to the Contracting Officer upon request. 

4. These security documents shall not be removed or transmitted from 

the project site without the written approval of Contracting 

Officer. 

5. All paper waste or electronic media such as CD’s and diskettes shall 

be shredded and destroyed in a manner acceptable to the VA. 

6. Notify Contracting Officer and Site Security Officer immediately 

when there is a loss or compromise of “sensitive information”. 

7. All electronic information shall be stored in specified location 

following VA standards and procedures using an Engineering Document 

Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both 

scanned and electronic shall be performed and tracked through the 

EDMS system. 
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b. “Sensitive information” including drawings and other documents 

may be attached to e-mail provided all VA encryption procedures 

are followed. 

F. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle 

entering the site and such request shall be submitted 24 hours 

before the date and time of access. Access shall be restricted to 

picking up and dropping off materials and supplies. 

2. No Parking by the Contractor on VA Cincinnati Campus. 

1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this 

Article to extent referenced. Publications are referenced in text by 

basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2009.............Surface Burning Characteristics of Building 

Materials 

2. National Fire Protection Association (NFPA): 

10-2010..............Standard for Portable Fire Extinguishers 

30-2008..............Flammable and Combustible Liquids Code 

51B-2009.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 

70-2011..............National Electrical Code 

101-2012.............Life Safety Code 

241-2009.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

4. VHA Directive 2005-007 

B. Fire Safety Plan: Establish and maintain a fire protection program in 

accordance with 29 CFR 1926. Prior to start of work, prepare a plan 

detailing project-specific fire safety measures, including periodic 

status reports, and submit to COR for review for compliance with VHA 

Directive 2005-007, NFPA 101 and NFPA 241.  Prior to beginning work, 

all employees of the contractor and/or any subcontractors shall undergo 

a safety briefing provided by the general contractor’s competent person 

per OSHA requirements. This briefing shall include information on the 

construction limits, VAMC safety guidelines, means of egress, break 

areas, work hours, locations of restrooms, use of VAMC equipment, etc. 
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Provide documentation to the COR that all construction workers have 

undergone contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to 

facility emergency services and for fire, police and other emergency 

response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and 

dumpsters, from existing buildings and new construction by distances in 

accordance with NFPA 241. For small facilities with less than 6 m (20 

feet) exposing overall length, separate by 3m (10 feet). 

E. Temporary Construction Partitions:  

1. Install and maintain temporary construction partitions to provide 

smoke-tight separations between construction areas and adjoining 

areas. Construct partitions of gypsum board or treated plywood 

(flame spread rating of 25 or less in accordance with ASTM E84) on 

both sides of fire retardant treated wood or metal steel studs. 

Extend the partitions through suspended ceilings to floor slab deck 

or roof. Seal joints and penetrations. At door openings, install 

Class C, ¾ hour fire/smoke rated doors with self-closing devices. 

2. Install fire-rated temporary construction partitions as shown on 

drawings to maintain integrity of existing exit stair enclosures, 

exit passageways, fire-rated enclosures of hazardous areas, 

horizontal exits, smoke barriers, vertical shafts and openings 

enclosures. 

3. Close openings in smoke barriers and fire-rated construction to 

maintain fire ratings. Seal penetrations with listed through-

penetration firestop materials in accordance with Section 07 84 00, 

FIRESTOPPING. 

F. Temporary Heating and Electrical: Install, use and maintain 

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 

G. Means of Egress: Do not block exiting for occupied buildings, including 

paths from exits to roads. Minimize disruptions and coordinate with 

COR. 

H. Egress Routes for Construction Workers: Maintain free and unobstructed 

egress. Inspect daily. Report findings and corrective actions weekly to 

COR. 

I. Fire Extinguishers: Provide and maintain extinguishers in construction 

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 

241 and NFPA 10.  
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J. Flammable and Combustible Liquids: Store, dispense and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.  

K. Existing Fire Protection: Do not impair automatic sprinklers, smoke and 

heat detection, and fire alarm systems, except for portions immediately 

under construction, and temporarily for connections. Provide fire watch 

for impairments more than 4 hours in a 24-hour period. Request 

interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS, 

and coordinate with COR. All existing or temporary fire protection 

systems (fire alarms, sprinklers) located in construction areas shall 

be tested as coordinated with the medical center. Parameters for the 

testing and results of any tests performed shall be recorded by the 

medical center and copies provided to the COR. 

L. Smoke Detectors: Prevent accidental operation. Remove temporary covers 

at end of work operations each day. Coordinate with COR. 

M. Hot Work: Perform and safeguard hot work operations in accordance with 

NFPA 241 and NFPA 51B. Coordinate with COR. Obtain permits from 

facility Safety Officer at least 48 hours in advance. Designate 

contractor's responsible project-site fire prevention program manager 

to permit hot work. 

N. Fire Hazard Prevention and Safety Inspections: Inspect entire 

construction areas weekly. Coordinate with, and report findings and 

corrective actions weekly to COR. 

O. Smoking: Smoking is prohibited in and adjacent to construction areas 

inside existing buildings and additions under construction. In separate 

and detached buildings under construction, smoking is prohibited except 

in designated smoking rest areas. 

P. Dispose of waste and debris in accordance with NFPA 241. Remove from 

buildings daily. 

Q. Perform other construction, alteration and demolition operations in 

accordance with 29 CFR 1926. 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by 

the Contracting Officer. The Contractor shall hold and save the 

Government, its officers and agents, free and harmless from liability 

of any nature occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities 

may be erected by the Contractor only with the approval of the 
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Contracting Officer and shall be built with labor and materials 

furnished by the Contractor without expense to the Government. The 

temporary buildings and utilities shall remain the property of the 

Contractor and shall be removed by the Contractor at its expense upon 

completion of the work. With the written consent of the Contracting 

Officer, the buildings and utilities may be abandoned and need not be 

removed.  

C. The Contractor shall, under regulations prescribed by the Contracting 

Officer, use only established roadways, or use temporary roadways 

constructed by the Contractor when and as authorized by the Contracting 

Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by 

the manufacturer of the vehicle or prescribed by any Federal, State, or 

local law or regulation. When it is necessary to cross curbs or 

sidewalks, the Contractor shall protect them from damage. The 

Contractor shall repair or pay for the repair of any damaged curbs, 

sidewalks, or roads.  

(FAR 52.236-10) 

D. Working space and space available for storing materials shall be as 

determined by the COR.  

E. Workmen are subject to rules of Medical Center applicable to their 

conduct.  

F. Execute work so as to interfere as little as possible with normal 

functioning of Medical Center as a whole, including operations of 

utility services, fire protection systems and any existing equipment, 

and with work being done by others. Use of equipment and tools that 

transmit vibrations and noises through the building structure, are not 

permitted in buildings that are occupied, during construction, jointly 

by patients or medical personnel, and Contractor's personnel, except as 

permitted by COR where required by limited working space. 

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by Department of 

Veterans Affairs in quantities sufficient for not more than two work 

days. Provide unobstructed access to Medical Center areas required 

to remain in operation.  
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3. Where access by Medical Center personnel to vacated portions of 

buildings is not required, storage of Contractor's materials and 

equipment will be permitted subject to fire and safety requirements. 

G. Phasing: To insure such executions, Contractor shall furnish the COR 

with a schedule of approximate dates on which the Contractor intends to 

accomplish work in each specific area of site, building or portion 

thereof. In addition, Contractor shall notify the COR two weeks in 

advance of the proposed date of starting work in each specific area of 

site, building or portion thereof. Arrange such phasing dates to insure 

accomplishment of this work in successive phases mutually agreeable to 

Medical Center Director, COR and Contractor.   

1. The Phasing of the work may involve multiple floors and multiple 

areas being worked on concurrently.  

2. The work is planned to be executed during the late spring / summer / 

early fall time frame, which will allow all steam risers serving 

these convectors/radiators to be taken out of service during 

construction.  This will allow work in multiple different areas 

without close concern to specific risers being shut down.  The 

intent is that this work shall be performed during this time period, 

which allows the work to be executed in multiple locations if 

scheduled appropriately with the COR. 

3. The Contractor shall phase and sequence his work such that no more 

than 10 days of third party asbestos abatement oversight are 

necessary.  Abatement work will not be conducted without oversight 

consultant present.  Prior to abatement the contractor must 

coordinate with the oversight consultant to ensure they are present 

during abatement.  The contractor shall coordinate the abatement 

requirements closely with the COR and the A/E’s testing/oversight 

consultant to ensure this number of days are met for all testing 

requirements.  The oversight consultants will notify the VA 

industrial hygienist when abatement is scheduled.  The Contractor 

will be responsible for testing/oversight costs if more than 10 days 

of oversight are necessary. 

4. Multiple phases shall be developed based on the risers that are 

included in this project.  The schedule should indicate the risers 

impacted and the associated rooms with that riser that will need to 

be done concurrently with the riser shutdown.  Work with the COR to 

establish a mutually agreeable phasing plan for the work.  
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H. When a building is turned over to Contractor, Contractor shall accept 

entire responsibility therefore.  

1. Contractor shall maintain a minimum temperature of 68 degrees F at 

all times, except as otherwise specified.  

2. Contractor shall maintain in operating condition existing fire 

protection and alarm equipment. In connection with fire alarm 

equipment, Contractor shall make arrangements for pre-inspection of 

site with Fire Department or Company (Department of Veterans Affairs 

or municipal) whichever will be required to respond to an alarm from 

Contractor's employee or watchman.  

I. Utilities Services: Maintain existing utility services for Medical 

Center at all times. Provide temporary facilities, labor, materials, 

equipment, connections, and utilities to assure uninterrupted services. 

Where necessary to cut existing water, steam, gases, sewer or air 

pipes, or conduits, wires, cables, etc. of utility services or of fire 

protection systems and communications systems (including telephone), 

they shall be cut and capped at suitable places where shown; or, in 

absence of such indication, where directed by COR.  

1. No utility service such as water, gas, steam, sewers or electricity, 

or fire protection systems and communications systems may be 

interrupted without prior approval of COR. Electrical work shall be 

accomplished with all affected circuits or equipment de-energized. 

When an electrical outage cannot be accomplished, work on any 

energized circuits or equipment shall not commence without the 

Medical Center Director’s prior knowledge and written approval.  

2. Contractor shall submit a request to interrupt any such services to 

COR, in writing, 15 calendar days in advance of proposed 

interruption. Request shall state reason, date, exact time of, and 

approximate duration of such interruption.  

3. Contractor will be advised (in writing) of approval of request, or 

of which other date and/or time such interruption will cause least 

inconvenience to operations of Medical Center. Interruption time 

approved by Medical Center may occur at other than Contractor's 

normal working hours.  

4. Major interruptions of any system must be requested, in writing, at 

least 15 calendar days prior to the desired time and shall be 

performed as directed by the COR.  
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5. In case of a contract construction emergency, service will be 

interrupted on approval of COR. Such approval will be confirmed in 

writing as soon as practical.  

6. Whenever it is required that a connection fee be paid to a public 

utility provider for new permanent service to the construction 

project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government 

and not the Contractor.  

J. Abandoned Lines: All service lines such as wires, cables, conduits, 

ducts, pipes and the like, and their hangers or supports, which are to 

be abandoned but are not required to be entirely removed, shall be 

sealed, capped or plugged. The lines shall not be capped in finished 

areas, but shall be removed and sealed, capped or plugged in ceilings, 

within furred spaces, in unfinished areas, or within walls or 

partitions; so that they are completely behind the finished surfaces.  

K. To minimize interference of construction activities with flow of 

Medical Center traffic, comply with the following:  

1. Keep roads, walks and entrances to grounds, to parking and to 

occupied areas of buildings clear of construction materials, debris 

and standing construction equipment and vehicles.  

L. Coordinate the work for this contract with other construction 

operations as directed by COR. This includes the scheduling of traffic 

and the use of roadways, as specified in Article, USE OF ROADWAYS.  

 
1.7 ALTERATIONS  

A. Survey: Before any work is started, the Contractor shall make a 

thorough survey with the COR, of areas of buildings in which 

alterations occur and areas which are anticipated routes of access, and 

furnish a report, signed by to the Contracting Officer. This report 

shall list by rooms and spaces: 

1. Existing condition and types of resilient flooring, doors, windows, 

walls and other surfaces not required to be altered throughout 

affected areas of building.  

2. Existence and conditions of items such as plumbing fixtures and 

accessories, electrical fixtures, equipment, venetian blinds, 

shades, etc., required by drawings to be either reused or relocated, 

or both. 



           539-16-202 
Abate Asbestos on Convector Piping 

 

01 00 00 -12 

3. Shall note any discrepancies between drawings and existing 

conditions at site.  

4. Shall designate areas for working space, materials storage and 

routes of access to areas within buildings where alterations occur 

and which have been agreed upon by Contractor and COR.  

B. Any items required by drawings to be either reused or relocated or 

both, found during this survey to be nonexistent, or in opinion of COR, 

to be in such condition that their use is impossible or impractical, 

shall be furnished and/or replaced by Contractor with new items in 

accordance with specifications which will be furnished by Government. 

Provided the contract work is changed by reason of this subparagraph B, 

the contract will be modified accordingly, under provisions of clause 

entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 

52.243-4 and VAAR 852.236-88).  

C. Re-Survey: Thirty days before expected partial or final inspection 

date, the Contractor and COR together shall make a thorough re-survey 

of the areas of buildings involved. They shall furnish a report on 

conditions then existing, of resilient flooring, doors, windows, walls 

and other surfaces as compared with conditions of same as noted in 

first condition survey report:  

1. Re-survey report shall also list any damage caused by Contractor to 

such flooring and other surfaces, despite protection measures; and, 

will form basis for determining extent of repair work required of 

Contractor to restore damage caused by Contractor's workmen in 

executing work of this contract.  

D. Protection: Provide the following protective measures:  

1. Wherever existing roof surfaces are disturbed they shall be 

protected against water infiltration. In case of leaks, they shall 

be repaired immediately upon discovery.  

2. Temporary protection against damage for portions of existing 

structures and grounds where work is to be done, materials handled 

and equipment moved and/or relocated.  

3. Protection of interior of existing structures at all times, from 

damage, dust and weather inclemency. Wherever work is performed, 

floor surfaces that are to remain in place shall be adequately 

protected prior to starting work, and this protection shall be 

maintained intact until all work in the area is completed.  
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1.8 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC’s Construction Health and Safety 

Team. Construction Health and Safety Team may monitor dust in the 

vicinity of the construction work and require the Contractor to take 

corrective action immediately if the safe levels are exceeded. 

B. Establish and maintain a dust control program as part of the 

contractor’s infection preventive measures in accordance with the 

guidelines provided by Construction Health and Safety Team. Prior to 

start of work, prepare a plan detailing project-specific dust 

protection measures, including periodic status reports, and submit to 

COR and Facility Construction Health and Safety Team for review for 

compliance with contract requirements in accordance with Section 01 33 

23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.  

1. All personnel involved in the construction or renovation activity 

shall be educated and trained in infection prevention measures 

established by the medical center. 

C. Medical center Infection Control personnel shall monitor for airborne 

disease (e.g. aspergillosis) as appropriate during construction. A 

baseline of conditions may be established by the medical center prior 

to the start of work and periodically during the construction stage to 

determine impact of construction activities on indoor air quality. In 

addition: 

1. The COR and VAMC Infection Control personnel shall review pressure 

differential monitoring documentation to verify that pressure 

differentials in the construction zone and in the patient-care rooms 

are appropriate for their settings. The requirement for negative air 

pressure in the construction zone shall depend on the location and 

type of activity. Upon notification, the contractor shall implement 

corrective measures to restore proper pressure differentials as 

needed. 

2. In case of any problem, the medical center, along with assistance 

from the contractor, shall conduct an environmental assessment to 

find and eliminate the source. 

D. In general, following preventive measures shall be adopted during 

construction to keep down dust and prevent mold.  

1. Dampen debris to keep down dust and provide temporary construction 

partitions in existing structures where directed by COR. Blank off 
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ducts and diffusers to prevent circulation of dust into occupied 

areas during construction. 

2. Do not perform dust producing tasks within occupied areas without 

the approval of the COR. For construction in any areas that will 

remain jointly occupied by the medical Center and Contractor’s 

workers, the Contractor shall: 

a. Provide dust proof fire-rated temporary drywall construction 

barriers to completely separate construction from the operational 

areas of the hospital in order to contain dirt debris and dust. 

Barriers shall be sealed and made presentable on hospital 

occupied side. Install a self-closing rated door in a metal 

frame, commensurate with the partition, to allow worker access. 

Maintain negative air at all times. This Negative pressure shall 

be monitored via Lamiflow LN102 air flow indicator.  A fire 

retardant polystyrene, 6-mil thick or greater plastic barrier 

meeting local fire codes may be used where dust control is the 

only hazard, and an agreement is reached with the COR and Medical 

Center. 

b. HEPA filtration is required where the exhaust dust may reenter 

the breathing zone.  Contractor shall verify that construction 

exhaust to exterior is not reintroduced to the medical center 

through intake vents, or building openings. Install HEPA (High 

Efficiency Particulate Accumulator) filter vacuum system rated at 

95% capture of 0.3 microns including pollen, mold spores and dust 

particles. Insure continuous negative air pressures occurring 

within the work area. HEPA filters should have ASHRAE 85 or other 

prefilter to extend the useful life of the HEPA. Provide both 

primary and secondary filtrations units. Exhaust hoses shall be 

heavy duty, flexible steel reinforced and exhausted so that dust 

is not reintroduced to the medical center. 

c. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm 

(24” x 36”), shall be used at all interior transitions from the 

construction area to occupied medical center area. These mats 

shall be changed as often as required to maintain clean work 

areas directly outside construction area at all times. 

d. Vacuum and wet mop all transition areas from construction to the 

occupied medical center at the end of each workday. Vacuum shall 

utilize HEPA filtration. Maintain surrounding area frequently. 
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Remove debris as they are created. Transport these outside the 

construction area in containers with tightly fitting lids. 

e. The contractor shall not haul debris through patient-care areas 

without prior approval of the COR and the Medical Center. When, 

approved, debris shall be hauled in enclosed dust proof 

containers or wrapped in plastic and sealed with duct tape. No 

sharp objects should be allowed to cut through the plastic. Wipe 

down the exterior of the containers with a damp rag to remove 

dust. All equipment, tools, material, etc. transported through 

occupied areas shall be made free from dust and moisture by 

vacuuming and wipe down.  

f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling 

tile prior to replacement. Any ceiling access panels opened for 

investigation beyond sealed areas shall be sealed immediately 

when unattended. 

g. There shall be no standing water during construction. This 

includes water in equipment drip pans and open containers within 

the construction areas. All accidental spills must be cleaned up 

and dried within 12 hours. Remove and dispose of porous materials 

that remain damp for more than 72 hours. 

h. At completion, remove construction barriers and ceiling 

protection carefully, outside of normal work hours. Vacuum and 

clean all surfaces free of dust after the removal. 

E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 

area. This includes walls, ceilings, cabinets, furniture (built-in 

or free standing), partitions, flooring, etc. 

3. All new air ducts shall be cleaned prior to final inspection. 

1.9 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures, or parts thereof, shall be disposed of as 

follows:  

1. Reserved items which are to remain property of the Government are 

noted on drawings or in specifications as items to be stored. Items 

that remain property of the Government shall be removed or dislodged 
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from present locations in such a manner as to prevent damage which 

would be detrimental to re-installation and reuse. Store such items 

where directed by COR.  

2. Items not reserved shall become property of the Contractor and be 

removed by Contractor from Medical Center. 

3. Items of portable equipment and furnishings located in rooms and 

spaces in which work is to be done under this contract shall remain 

the property of the Government. When rooms and spaces are vacated by 

the Department of Veterans Affairs during the alteration period, 

such items which are NOT required by drawings and specifications to 

be either relocated or reused will be removed by the Government in 

advance of work to avoid interfering with Contractor's operation.  

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, 

and vegetation (such as trees, shrubs, and grass) on or adjacent to the 

work site, which are not to be removed and which do not unreasonably 

interfere with the work required under this contract. The Contractor 

shall only remove trees when specifically authorized to do so, and 

shall avoid damaging vegetation that will remain in place. If any limbs 

or branches of trees are broken during contract performance, or by the 

careless operation of equipment, or by workmen, the Contractor shall 

trim those limbs or branches with a clean cut and paint the cut with a 

tree-pruning compound as directed by the Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and 

utilities at or near the work site and on adjacent property of a third 

party, the locations of which are made known to or should be known by 

the Contractor. The Contractor shall repair any damage to those 

facilities, including those that are the property of a third party, 

resulting from failure to comply with the requirements of this contract 

or failure to exercise reasonable care in performing the work. If the 

Contractor fails or refuses to repair the damage promptly, the 

Contracting Officer may have the necessary work performed and charge 

the cost to the Contractor. 

1.11 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as 

necessary to install new work. Except as otherwise shown or specified, 

do not cut, alter or remove any structural work, and do not disturb any 
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ducts, plumbing, steam, gas, or electric work without approval of the 

COR. Existing work to be altered or extended and that is found to be 

defective in any way, shall be reported to the COR before it is 

disturbed. Materials and workmanship used in restoring work, shall 

conform in type and quality to that of original existing construction, 

except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. 

Existing work (walls, ceilings, partitions, floors, mechanical and 

electrical work, lawns, paving, roads, walks, etc.) disturbed or 

removed as a result of performing required new work, shall be patched, 

repaired, reinstalled, or replaced with new work, and refinished and 

left in as good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to 

existing piping and conduits, wires, cables, etc., of utility services 

or of fire protection systems and communications systems (including 

telephone) which are indicated on drawings and which are not scheduled 

for discontinuance or abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings 

or locations of which are unknown will be covered by adjustment to 

contract time and price in accordance with clause entitled "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 

52.236-2).  

1.12 PHYSICAL DATA  

A. Not Applicable.  

1.13 PROFESSIONAL SURVEYING SERVICES  

A. Not Applicable.  

1.14 LAYOUT OF WORK  

A. Not Applicable.  

1.15 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings 

which will be kept current during construction of the project, to 

include all contract changes, modifications and clarifications. 

B. All variations shall be shown in the same general detail as used in the 

contract drawings. To insure compliance, as-built drawings shall be 

made available for the COR's review, as often as requested. 
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C. Contractor shall deliver two approved completed sets of as-built 

drawings to the COR within 15 calendar days after each completed phase 

and after the acceptance of the project by the COR. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 

1.16 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on Medical 

Center property and, when authorized by the COR, such temporary roads 

which are necessary in the performance of contract work. Temporary 

roads shall be constructed by the Contractor at Contractor's expense. 

When necessary to cross curbing, sidewalks, or similar construction, 

they must be protected by well-constructed bridges. 

B. When new permanent roads are to be a part of this contract, Contractor 

may construct them immediately for use to facilitate building 

operations. These roads may be used by all who have business thereon 

within zone of building operations.  

C. When certain buildings (or parts of certain buildings) are required to 

be completed in advance of general date of completion, all roads 

leading thereto must be completed and available for use at time set for 

completion of such buildings or parts thereof.  

1.17 RESIDENT ENGINEER'S FIELD OFFICE 

A. Not Applicable.  

1.18 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT  

A. Use of new installed mechanical and electrical equipment to provide 

heat, ventilation, plumbing, light and power will be permitted subject 

to compliance with the following provisions:  

1. Permission to use each unit or system must be given by COR. If the 

equipment is not installed and maintained in accordance with the 

following provisions, the COR will withdraw permission for use of 

the equipment.  

2. Electrical installations used by the equipment shall be completed in 

accordance with the drawings and specifications to prevent damage to 

the equipment and the electrical systems, i.e. transformers, relays, 

circuit breakers, fuses, conductors, motor controllers and their 

overload elements shall be properly sized, coordinated and adjusted. 

Voltage supplied to each item of equipment shall be verified to be 

correct and it shall be determined that motors are not overloaded. 

The electrical equipment shall be thoroughly cleaned before using it 
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and again immediately before final inspection including vacuum 

cleaning and wiping clean interior and exterior surfaces.  

3. Units shall be properly lubricated, balanced, and aligned. 

Vibrations must be eliminated.  

4. Automatic temperature control systems for preheat coils shall 

function properly and all safety controls shall function to prevent 

coil freeze-up damage.  

5. The air filtering system utilized shall be that which is designed 

for the system when complete, and all filter elements shall be 

replaced at completion of construction and prior to testing and 

balancing of system. 

6. All components of heat production and distribution system, metering 

equipment, condensate returns, and other auxiliary facilities used 

in temporary service shall be cleaned prior to use; maintained to 

prevent corrosion internally and externally during use; and cleaned, 

maintained and inspected prior to acceptance by the Government.  

B. Prior to final inspection, the equipment or parts used which show wear 

and tear beyond normal, shall be replaced with identical replacements, 

at no additional cost to the Government.  

C. This paragraph shall not reduce the requirements of the mechanical and 

electrical specifications sections.  

1.19 TEMPORARY USE OF EXISTING ELEVATORS  

A. Use of existing elevators for handling building materials and 

Contractor's personnel will be permitted subject to following 

provisions:  

1. Contractor makes all arrangements with the COR for use of elevators. 

The COR will ascertain that elevators are in proper condition.  

2. Contractor covers and provides maximum protection of following 

elevator components:  

a. Entrance jambs, heads soffits and threshold plates.  

b. Entrance columns, canopy, return panels and inside surfaces of 

car enclosure walls.  

c. Finish flooring.  

3. Government will accept hoisting ropes of elevator and rope of each 

speed governor if they are worn under normal operation. However, if 

these ropes are damaged by action of foreign matter such as sand, 

lime, grit, stones, etc., during temporary use, they shall be 

removed and replaced by new hoisting ropes.  
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1.20 TEMPORARY USE OF NEW ELEVATORS  

A. Not Applicable. 

1.21 TEMPORARY TOILETS  

A. Not Applicable. 

1.22 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies, as 

specified in the contract. The amount to be paid by the Contractor for 

chargeable electrical services shall be the prevailing rates charged to 

the Government. The Contractor shall carefully conserve any utilities 

furnished without charge.  

1.23 NEW TELEPHONE EQUIPMENT 

A. Not Applicable. 

1.24 TESTS  

A. Pre-test mechanical and electrical equipment and systems and make 

corrections required for proper operation of such systems before 

requesting final tests. Final test will not be conducted unless 

pre-tested.  

B. Conduct final tests required in various sections of specifications in 

presence of an authorized representative of the Contracting Officer. 

Contractor shall furnish all labor, materials, equipment, instruments, 

and forms, to conduct and record such tests.  

C. Mechanical and electrical systems shall be balanced, controlled and 

coordinated. A system is defined as the entire complex which must be 

coordinated to work together during normal operation to produce results 

for which the system is designed. For example, air conditioning supply 

air is only one part of entire system which provides comfort conditions 

for a building. Other related components are return air, exhaust air, 

steam, chilled water, refrigerant, hot water, controls and electricity, 

etc. Another example of a complex which involves several components of 

different disciplines is a boiler installation. Efficient and 

acceptable boiler operation depends upon the coordination and proper 

operation of fuel, combustion air, controls, steam, feedwater, 

condensate and other related components.  

D. All related components as defined above shall be functioning when any 

system component is tested. Tests shall be completed within a 

reasonably short period of time during which operating and 

environmental conditions remain reasonably constant.  
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E. Individual test result of any component, where required, will only be 

accepted when submitted with the test results of related components and 

of the entire system.  

1.25 INSTRUCTIONS  

A. Contractor shall furnish Maintenance and Operating manuals (hard copies 

and electronic) and verbal instructions when required by the various 

sections of the specifications and as hereinafter specified.  

B. Manuals: Maintenance and operating manuals and one compact disc (four 

hard copies and one electronic copy each) for each separate piece of 

equipment shall be delivered to the COR coincidental with the delivery 

of the equipment to the job site. Manuals shall be complete, detailed 

guides for the maintenance and operation of equipment. They shall 

include complete information necessary for starting, adjusting, 

maintaining in continuous operation for long periods of time and 

dismantling and reassembling of the complete units and sub-assembly 

components. Manuals shall include an index covering all component parts 

clearly cross-referenced to diagrams and illustrations. Illustrations 

shall include "exploded" views showing and identifying each separate 

item. Emphasis shall be placed on the use of special tools and 

instruments. The function of each piece of equipment, component, 

accessory and control shall be clearly and thoroughly explained. All 

necessary precautions for the operation of the equipment and the reason 

for each precaution shall be clearly set forth. Manuals must reference 

the exact model, style and size of the piece of equipment and system 

being furnished. Manuals referencing equipment similar to but of a 

different model, style, and size than that furnished will not be 

accepted.  

C. Instructions: Contractor shall provide qualified, factory-trained 

manufacturers' representatives to give detailed instructions to 

assigned Department of Veterans Affairs personnel in the operation and 

complete maintenance for each piece of equipment. All such training 

will be at the job site. These requirements are more specifically 

detailed in the various technical sections. Instructions for different 

items of equipment that are component parts of a complete system, shall 

be given in an integrated, progressive manner. All instructors for 

every piece of component equipment in a system shall be available until 

instructions for all items included in the system have been completed. 

This is to assure proper instruction in the operation of inter-related 
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systems. All instruction periods shall be at such times as scheduled by 

the COR and shall be considered concluded only when the COR is 

satisfied in regard to complete and thorough coverage. The Department 

of Veterans Affairs reserves the right to request the removal of, and 

substitution for, any instructor who, in the opinion of the COR, does 

not demonstrate sufficient qualifications in accordance with 

requirements for instructors above.  

1.26 GOVERNMENT-FURNISHED PROPERTY  

A. Not Applicable.  

1.27 RELOCATED EQUIPMENT   

A. Not Applicable.  

1.28 STORAGE SPACE FOR DEPARTMENT OF VETERANS AFFAIRS EQUIPMENT  

A. Not Applicable. 

1.29 CONSTRUCTION SIGN  

A. Not Applicable. 

1.30 SAFETY SIGN  

A. Not Applicable. 

1.31 PHOTOGRAPHIC DOCUMENTATION  

A. Not Applicable. 

1.32 FINAL ELEVATION DIGITAL IMAGES  

A. Not Applicable. 

1.33 HISTORIC PRESERVATION  

 Where the Contractor or any of the Contractor's employees, prior to, or 

during the construction work, are advised of or discover any possible 

archeological, historical and/or cultural resources, the Contractor 

shall immediately notify the COR verbally, and then with a written 

follow up.  

- - - E N D - - - 
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SECTION 01 33 23 

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

1-1. Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 

(FAR 52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL 

CONDITIONS. 

1-2. For the purposes of this contract, samples, test reports, certificates, 

and manufacturers' literature and data shall also be subject to the 

previously referenced requirements. The following text refers to all 

items collectively as SUBMITTALS. 

1-3. Submit for approval, all of the items specifically mentioned under the 

separate sections of the specification, with information sufficient to 

evidence full compliance with contract requirements. Materials, 

fabricated articles and the like to be installed in permanent work shall 

equal those of approved submittals. After an item has been approved, no 

change in brand or make will be permitted unless: 

A. Satisfactory written evidence is presented to, and approved by 

Contracting Officer, that manufacturer cannot make scheduled delivery of 

approved item or; 

B. Item delivered has been rejected and substitution of a suitable item is 

an urgent necessity or; 

C. Other conditions become apparent which indicates approval of such 

substitute item to be in best interest of the Government. 

1-4. Forward submittals in sufficient time to permit proper consideration and 

approval action by Government. Time submission to assure adequate lead 

time for procurement of contract - required items. Delays attributable 

to untimely and rejected submittals will not serve as a basis for 

extending contract time for completion. 

1-5. Submittals will be reviewed for compliance with contract requirements by 

Architect-Engineer, and action thereon will be taken by Contracting 

Officer Representative (COR) on behalf of the Contracting Officer. 

1-6. Upon receipt of submittals, Architect-Engineer will assign a file number 

thereto. Contractor, in any subsequent correspondence, shall refer to 

this file and identification number to expedite replies relative to 

previously approved or disapproved submittals. 

1-7. The Government reserves the right to require additional submittals, 

whether or not particularly mentioned in this contract. If additional 

submittals beyond those required by the contract are furnished pursuant 

to request therefor by Contracting Officer, adjustment in contract price 
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and time will be made in accordance with Articles titled CHANGES (FAR 

52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the GENERAL 

CONDITIONS. 

1-8. Schedules called for in specifications and shown on shop drawings shall 

be submitted for use and information of Department of Veterans Affairs 

and Architect-Engineer. However, the Contractor shall assume 

responsibility for coordinating and verifying schedules. The Contracting 

Officer and Architect- Engineer assumes no responsibility for checking 

schedules or layout drawings for exact sizes, exact numbers and detailed 

positioning of items. 

1-9. Submittals must be submitted by Contractor only and shipped prepaid. 

Contracting Officer assumes no responsibility for checking quantities or 

exact numbers included in such submittals.  

A. Submit samples in single units unless otherwise specified. Submit shop 

drawings, schedules, manufacturers' literature and data, and 

certificates in quadruplicate, except where a greater number is 

specified. 

B. Submittals will receive consideration only when covered by a transmittal 

letter signed by Contractor. Letter shall be sent via first class mail 

and shall contain the list of items, name of Medical Center, name of 

Contractor, contract number, applicable specification paragraph numbers, 

applicable drawing numbers (and other information required for exact 

identification of location for each item), manufacturer and brand, ASTM 

or Federal Specification Number (if any) and such additional information 

as may be required by specifications for particular item being 

furnished. In addition, catalogs shall be marked to indicate specific 

items submitted for approval. 

1. A copy of letter must be enclosed with items, and any items received 

without identification letter will be considered "unclaimed goods" 

and held for a limited time only. 

2. Each sample, certificate, manufacturers' literature and data shall be 

labeled to indicate the name and location of the Medical Center, name 

of Contractor, manufacturer, brand, contract number and ASTM or 

Federal Specification Number as applicable and location(s) on 

project. 

3. Required certificates shall be signed by an authorized representative 

of manufacturer or supplier of material, and by Contractor.  

C. If submittal samples have been disapproved, resubmit new samples as soon 

as possible after notification of disapproval. Such new samples shall be 
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marked "Resubmitted Sample" in addition to containing other previously 

specified information required on label and in transmittal letter. 

D. Approved samples will be kept on file by the COR at the site until 

completion of contract, at which time such samples will be delivered to 

Contractor as Contractor's property. Where noted in technical sections 

of specifications, approved samples in good condition may be used in 

their proper locations in contract work. At completion of contract, 

samples that are not approved will be returned to Contractor only upon 

request and at Contractor's expense. Such request should be made prior 

to completion of the contract. Disapproved samples that are not 

requested for return by Contractor will be discarded after completion of 

contract. 

E. Submittal drawings (shop, erection or setting drawings) and schedules, 

required for work of various trades, shall be checked before submission 

by technically qualified employees of Contractor for accuracy, 

completeness and compliance with contract requirements. These drawings 

and schedules shall be stamped and signed by Contractor certifying to 

such check. 

1. For each drawing required, submit one legible photographic paper or 

vellum reproducible. 

2. Reproducible shall be full size. 

3. Each drawing shall have marked thereon, proper descriptive title, 

including Medical Center location, project number, manufacturer's 

number, reference to contract drawing number, detail Section Number, 

and Specification Section Number. 

4. A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on 

each drawing to accommodate approval or disapproval stamp. 

5. Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for 

shipment. 

6. One reproducible print of approved or disapproved shop drawings will 

be forwarded to Contractor. 

7. When work is directly related and involves more than one trade, shop 

drawings shall be submitted to Architect-Engineer under one cover. 

1-10. Samples, shop drawings, test reports, certificates and manufacturers' 

literature and data, shall be submitted for approval to  

 Dynamix Engineering Ltd.  

 Construction Admin / 140041 

 (Architect-Engineer)  

 855 Grandview Ave, Third Floor    
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 (A/E P.O. Address) 

 Columbus Ohio 43215  

 (City, State and Zip Code) 

1-11. At the time of transmittal to the Architect-Engineer, the Contractor 

shall also send a copy of the complete submittal directly to the COR. 

1-12. Samples for approval shall be sent to Architect-Engineer, in care of 

COR, VA Medical Center, 

 3200 Vine Street    __________________________________________________  

 (P.O. Address) 

 Cincinnat, Ohio 45220        _________________________________________  

 (City, State and Zip Code) 

 

 

- - - E N D - - - 



 539-16-202 
 

Abate Asbestos on Convector Piping 
 

01 42 19 - 1 

SECTION 01 42 19 
REFERENCE STANDARDS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies the availability and source of references and 

standards specified in the project manual under paragraphs APPLICABLE 

PUBLICATIONS and/or shown on the drawings. 

1.2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL 
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS FPMR PART 101-29 
(FAR 52.211-1) (AUG 1998) 

A. The GSA Index of Federal Specifications, Standards and Commercial Item 

Descriptions, FPMR Part 101-29 and copies of specifications, standards, 

and commercial item descriptions cited in the solicitation may be 

obtained for a fee by submitting a request to – GSA Federal Supply 

Service, Specifications Section, Suite 8100, 470 East L’Enfant Plaza, 

SW, Washington, DC 20407, Telephone (202) 619-8925, Facsimile (202) 

619-8978. 

B. If the General Services Administration, Department of Agriculture, or 

Department of Veterans Affairs issued this solicitation, a single copy 

of specifications, standards, and commercial item descriptions cited in 

this solicitation may be obtained free of charge by submitting a 

request to the addressee in paragraph (a) of this provision. Additional 

copies will be issued for a fee. 

1.3 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN THE GSA 
INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS 
(FAR 52.211-4) (JUN 1988) 

 The specifications and standards cited in this solicitation can be 

examined at the following location: 

 DEPARMENT OF VETERANS AFFAIRS 

Office of Construction & Facilities Management 

Facilities Quality Service (00CFM1A) 

425 Eye Street N.W, (sixth floor) 

Washington, DC 20001 

Telephone Numbers: (202) 632-5249 or (202) 632-5178 

Between 9:00 AM - 3:00 PM 
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1.4 AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL 
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (FAR 52.211-3) 
(JUN 1988) 

 The specifications cited in this solicitation may be obtained from the 

associations or organizations listed below. 

 AA Aluminum Association Inc. 

http://www.aluminum.org 

AABC Associated Air Balance Council 

http://www.aabchq.com 

AAMA American Architectural Manufacturer's Association 

http://www.aamanet.org 

AAN American Nursery and Landscape Association 

http://www.anla.org 

AASHTO American Association of State Highway and Transportation 

Officials 

http://www.aashto.org 

AATCC American Association of Textile Chemists and Colorists 

http://www.aatcc.org 

ACGIH American Conference of Governmental Industrial Hygienists 

http://www.acgih.org 

ACI American Concrete Institute 

http://www.aci-int.net 

ACPA American Concrete Pipe Association 

http://www.concrete-pipe.org 

ACPPA American Concrete Pressure Pipe Association 

http://www.acppa.org 

ADC Air Diffusion Council 

http://flexibleduct.org 

AGA American Gas Association 

http://www.aga.org 

AGC Associated General Contractors of America 

http://www.agc.org 

AGMA American Gear Manufacturers Association, Inc. 

http://www.agma.org 

AHAM Association of Home Appliance Manufacturers 

http://www.aham.org 

AIA American Institute of Architects 

  http://www.aia.org  
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AISC American Institute of Steel Construction 

http://www.aisc.org 

AISI American Iron and Steel Institute 

http://www.steel.org 

AITC American Institute of Timber Construction 

http://www.aitc-glulam.org 

AMCA Air Movement and Control Association, Inc. 

http://www.amca.org 

ANLA American Nursery & Landscape Association 

http://www.anla.org 

ANSI American National Standards Institute, Inc. 

http://www.ansi.org 

APA The Engineered Wood Association 

http://www.apawood.org 

ARI Air-Conditioning and Refrigeration Institute 

http://www.ari.org 

ASAE American Society of Agricultural Engineers 

http://www.asae.org 

ASCE American Society of Civil Engineers 

http://www.asce.org 

ASHRAE American Society of Heating, Refrigerating, and 

Air-Conditioning Engineers 

http://www.ashrae.org 

ASME American Society of Mechanical Engineers 

http://www.asme.org 

ASSE American Society of Sanitary Engineering 

http://www.asse-plumbing.org 

ASTM American Society for Testing and Materials 

http://www.astm.org 

AWI Architectural Woodwork Institute 

http://www.awinet.org 

AWS American Welding Society 

http://www.aws.org 

AWWA American Water Works Association 

http://www.awwa.org 

BHMA Builders Hardware Manufacturers Association 

http://www.buildershardware.com 
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BIA Brick Institute of America 

http://www.bia.org 

CAGI Compressed Air and Gas Institute 

http://www.cagi.org 

CGA Compressed Gas Association, Inc. 

http://www.cganet.com 

CI  The Chlorine Institute, Inc. 

http://www.chlorineinstitute.org 

CISCA Ceilings and Interior Systems Construction Association 

http://www.cisca.org 

CISPI Cast Iron Soil Pipe Institute 

http://www.cispi.org 

CLFMI Chain Link Fence Manufacturers Institute 

http://www.chainlinkinfo.org 

CPMB Concrete Plant Manufacturers Bureau 

http://www.cpmb.org 

CRA California Redwood Association 

http://www.calredwood.org 

CRSI Concrete Reinforcing Steel Institute 

http://www.crsi.org 

CTI Cooling Technology Institute 

http://www.cti.org 

DHI Door and Hardware Institute 

http://www.dhi.org 

EGSA Electrical Generating Systems Association 

http://www.egsa.org 

EEI Edison Electric Institute 

http://www.eei.org 

EPA Environmental Protection Agency 

http://www.epa.gov 

ETL ETL Testing Laboratories, Inc. 

http://www.et1.com 

FAA Federal Aviation Administration 

http://www.faa.gov 

FCC Federal Communications Commission 

http://www.fcc.gov 
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FPS The Forest Products Society 

http://www.forestprod.org 

GANA Glass Association of North America 

http://www.cssinfo.com/info/gana.html/ 

FM  Factory Mutual Insurance 

http://www.fmglobal.com 

GA  Gypsum Association 

http://www.gypsum.org 

GSA General Services Administration 

http://www.gsa.gov 

HI  Hydraulic Institute 

http://www.pumps.org 

HPVA Hardwood Plywood & Veneer Association 

http://www.hpva.org 

ICBO International Conference of Building Officials 

http://www.icbo.org 

ICEA Insulated Cable Engineers Association Inc. 

http://www.icea.net 

\ICAC Institute of Clean Air Companies 

http://www.icac.com 

IEEE Institute of Electrical and Electronics Engineers 

http://www.ieee.org\ 

IMSA International Municipal Signal Association 

http://www.imsasafety.org 

IPCEA Insulated Power Cable Engineers Association 

NBMA Metal Buildings Manufacturers Association 

http://www.mbma.com 

MSS Manufacturers Standardization Society of the Valve and Fittings 

Industry Inc. 

http://www.mss-hq.com 

NAAMM National Association of Architectural Metal Manufacturers 

http://www.naamm.org 

NAPHCC Plumbing-Heating-Cooling Contractors Association 

http://www.phccweb.org.org 

NBS National Bureau of Standards 

See - NIST 
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NBBPVI National Board of Boiler and Pressure Vessel Inspectors 

http://www.nationboard.org 

NEC National Electric Code 

See - NFPA National Fire Protection Association 

NEMA National Electrical Manufacturers Association 

http://www.nema.org 

NFPA National Fire Protection Association 

http://www.nfpa.org 

NHLA National Hardwood Lumber Association 

http://www.natlhardwood.org 

NIH National Institute of Health 

http://www.nih.gov 

NIST National Institute of Standards and Technology 

http://www.nist.gov 

NLMA Northeastern Lumber Manufacturers Association, Inc. 

http://www.nelma.org 

NPA National Particleboard Association 

18928 Premiere Court 

Gaithersburg, MD 20879 

(301) 670-0604 

NSF National Sanitation Foundation 

http://www.nsf.org 

NWWDA Window and Door Manufacturers Association 

http://www.nwwda.org 

OSHA Occupational Safety and Health Administration 

Department of Labor 

http://www.osha.gov 

PCA Portland Cement Association 

http://www.portcement.org 

PCI Precast Prestressed Concrete Institute 

http://www.pci.org 

PPI The Plastic Pipe Institute 

http://www.plasticpipe.org 

PEI Porcelain Enamel Institute, Inc. 

http://www.porcelainenamel.com 

PTI Post-Tensioning Institute 

http://www.post-tensioning.org 
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RFCI The Resilient Floor Covering Institute 

http://www.rfci.com 

RIS Redwood Inspection Service 

See - CRA 

RMA Rubber Manufacturers Association, Inc. 

http://www.rma.org 

SCMA Southern Cypress Manufacturers Association 

http://www.cypressinfo.org 

SDI Steel Door Institute 

http://www.steeldoor.org 

IGMA Insulating Glass Manufacturers Alliance 

http://www.igmaonline.org 

SJI Steel Joist Institute 

http://www.steeljoist.org 

SMACNA Sheet Metal and Air-Conditioning Contractors 

National Association, Inc. 

http://www.smacna.org 

SSPC The Society for Protective Coatings 

http://www.sspc.org 

STI Steel Tank Institute 

http://www.steeltank.com 

SWI Steel Window Institute 

http://www.steelwindows.com 

TCA Tile Council of America, Inc. 

http://www.tileusa.com 

TEMA Tubular Exchange Manufacturers Association 

http://www.tema.org 

TPI Truss Plate Institute, Inc. 

583 D'Onofrio Drive; Suite 200 

Madison, WI 53719 

(608) 833-5900 

UBC The Uniform Building Code 

See ICBO 

UL  Underwriters' Laboratories Incorporated 

http://www.ul.com 

ULC Underwriters' Laboratories of Canada 

http://www.ulc.ca 
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WCLIB West Coast Lumber Inspection Bureau 

6980 SW Varns Road, P.O. Box 23145 

Portland, OR 97223 

(503) 639-0651 

WRCLA Western Red Cedar Lumber Association 

P.O. Box 120786 

New Brighton, MN 55112 

(612) 633-4334 

WWPA Western Wood Products Association 

http://www.wwpa.org 

- - - E N D - - - 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT 

PART 1 – GENERAL 

1.1 DESCRIPTION 

A. This section specifies the requirements for the management of non-

hazardous building construction and demolition waste. 

B. Waste disposal in landfills shall be minimized to the greatest extent 

possible. Of the inevitable waste that is generated, as much of the 

waste material as economically feasible shall be salvaged, recycled or 

reused. 

C. Contractor shall use all reasonable means to divert construction and 

demolition waste from landfills and incinerators, and facilitate their 

salvage and recycle not limited to the following: 

1. Waste Management Plan development and implementation. 

2. Techniques to minimize waste generation. 

3. Sorting and separating of waste materials. 

4. Salvage of existing materials and items for reuse or resale. 

5. Recycling of materials that cannot be reused or sold. 

D. At a minimum the following waste categories shall be diverted from 

landfills: 

1. Soil. 

2. Inerts (eg, concrete, masonry and asphalt). 

3. Clean dimensional wood and palette wood. 

4. Green waste (biodegradable landscaping materials). 

5. Engineered wood products (plywood, particle board and I-joists, 

etc). 

6. Metal products (eg, steel, wire, beverage containers, copper, etc). 

7. Cardboard, paper and packaging. 

8. Bitumen roofing materials. 

9. Plastics (eg, ABS, PVC). 

10. Carpet and/or pad. 

11. Gypsum board. 

12. Insulation. 

13. Paint. 

14. Fluorescent lamps. 

1.2 RELATED WORK 

A. Section 02 41 00, DEMOLITION. 

B. Section 01 00 00, GENERAL REQUIREMENTS. 
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1.3 QUALITY ASSURANCE  

A. Contractor shall practice efficient waste management when sizing, 

cutting and installing building products. Processes shall be employed 

to ensure the generation of as little waste as possible. Construction 

/Demolition waste includes products of the following: 

1. Excess or unusable construction materials. 

2. Packaging used for construction products. 

3. Poor planning and/or layout. 

4. Construction error. 

5. Over ordering. 

6. Weather damage. 

7. Contamination. 

8. Mishandling. 

9. Breakage. 

B. Establish and maintain the management of non-hazardous building 

construction and demolition waste set forth herein. Conduct a site 

assessment to estimate the types of materials that will be generated by 

demolition and construction. 

C. Contractor shall develop and implement procedures to recycle 

construction and demolition waste to a minimum of 50 percent. 

D. Contractor shall be responsible for implementation of any special 

programs involving rebates or similar incentives related to recycling. 

Any revenues or savings obtained from salvage or recycling shall accrue 

to the contractor. 

E. Contractor shall provide all demolition, removal and legal disposal of 

materials. Contractor shall ensure that facilities used for recycling, 

reuse and disposal shall be permitted for the intended use to the 

extent required by local, state, federal regulations. The Whole 

Building Design Guide website http://www.wbdg.org/tools/cwm.php 

provides a Construction Waste Management Database that contains 

information on companies that haul, collect, and process recyclable 

debris from construction projects. 

F. Contractor shall assign a specific area to facilitate separation of 

materials for reuse, salvage, recycling, and return. Such areas are to 

be kept neat and clean and clearly marked in order to avoid 

contamination or mixing of materials. 
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G. Contractor shall provide on-site instructions and supervision of 

separation, handling, salvaging, recycling, reuse and return methods to 

be used by all parties during waste generating stages. 

H. Record on daily reports any problems in complying with laws, 

regulations and ordinances with corrective action taken. 

1.4 TERMINOLOGY  

A. Class III Landfill: A landfill that accepts non-hazardous resources 

such as household, commercial and industrial waste resulting from 

construction, remodeling, repair and demolition operations.  

B. Clean:  Untreated and unpainted; uncontaminated with adhesives, oils, 

solvents, mastics and like products. 

C. Construction and Demolition Waste: Includes all non-hazardous resources 

resulting from construction, remodeling, alterations, repair and 

demolition operations. 

D. Dismantle: The process of parting out a building in such a way as to 

preserve the usefulness of its materials and components. 

E. Disposal: Acceptance of solid wastes at a legally operating facility 

for the purpose of land filling (includes Class III landfills and inert 

fills). 

F. Inert Backfill Site: A location, other than inert fill or other 

disposal facility, to which inert materials are taken for the purpose 

of filling an excavation, shoring or other soil engineering operation. 

G. Inert Fill: A facility that can legally accept inert waste, such as 

asphalt and concrete exclusively for the purpose of disposal. 

H. Inert Solids/Inert Waste: Non-liquid solid resources including, but not 

limited to, soil and concrete that does not contain hazardous waste or 

soluble pollutants at concentrations in excess of water-quality 

objectives established by a regional water board, and does not contain 

significant quantities of decomposable solid resources. 

I. Mixed Debris: Loads that include commingled recyclable and non-

recyclable materials generated at the construction site. 

J. Mixed Debris Recycling Facility: A solid resource processing facility 

that accepts loads of mixed construction and demolition debris for the 

purpose of recovering re-usable and recyclable materials and disposing 

non-recyclable materials. 

K. Permitted Waste Hauler: A company that holds a valid permit to collect 

and transport solid wastes from individuals or businesses for the 

purpose of recycling or disposal. 
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L. Recycling: The process of sorting, cleansing, treating, and 

reconstituting materials for the purpose of using the altered form in 

the manufacture of a new product. Recycling does not include burning, 

incinerating or thermally destroying solid waste. 

1. On-site Recycling – Materials that are sorted and processed on site 

for use in an altered state in the work, i.e. concrete crushed for 

use as a sub-base in paving. 

2. Off-site Recycling – Materials hauled to a location and used in an 

altered form in the manufacture of new products. 

M. Recycling Facility: An operation that can legally accept materials for 

the purpose of processing the materials into an altered form for the 

manufacture of new products. Depending on the types of materials 

accepted and operating procedures, a recycling facility may or may not 

be required to have a solid waste facilities permit or be regulated by 

the local enforcement agency. 

N. Reuse: Materials that are recovered for use in the same form, on-site 

or off-site. 

O. Return: To give back reusable items or unused products to vendors for 

credit. 

P. Salvage: To remove waste materials from the site for resale or re-use 

by a third party. 

Q. Source-Separated Materials: Materials that are sorted by type at the 

site for the purpose of reuse and recycling. 

R. Solid Waste:  Materials that have been designated as non-recyclable and 

are discarded for the purposes of disposal. 

S. Transfer Station: A facility that can legally accept solid waste for 

the purpose of temporarily storing the materials for re-loading onto 

other trucks and transporting them to a landfill for disposal, or 

recovering some materials for re-use or recycling. 

1.5 SUBMITTALS  

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and 

SAMPLES, furnish the following: 

B. Prepare and submit to the COR a written demolition debris management 

plan. The plan shall include, but not be limited to, the following 

information: 

1. Procedures to be used for debris management. 

2. Techniques to be used to minimize waste generation. 

3. Analysis of the estimated job site waste to be generated: 
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a. List of each material and quantity to be salvaged, reused, 

recycled. 

b. List of each material and quantity proposed to be taken to a 

landfill. 

4. Detailed description of the Means/Methods to be used for material 

handling.  

a. On site: Material separation, storage, protection where 

applicable. 

b. Off site: Transportation means and destination. Include list of 

materials. 

1) Description of materials to be site-separated and self-hauled 

to designated facilities. 

2) Description of mixed materials to be collected by designated 

waste haulers and removed from the site. 

c. The names and locations of mixed debris reuse and recycling 

facilities or sites. 

d. The names and locations of trash disposal landfill facilities or 

sites. 

e. Documentation that the facilities or sites are approved to 

receive the materials. 

C. Designated Manager responsible for instructing personnel, supervising, 

documenting and administer over meetings relevant to the Waste 

Management Plan. 

D. Monthly summary of construction and demolition debris diversion and 

disposal, quantifying all materials generated at the work site and 

disposed of or diverted from disposal through recycling. 

1.6 APPLICABLE PUBLICATIONS 

A Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced by the basic designation 

only. In the event that criteria requirements conflict, the most 

stringent requirements shall be met. 

B. U.S. Green Building Council (USGBC): 

LEED Green Building Rating System for New Construction 

1.7 RECORDS 

 Maintain records to document the quantity of waste generated; the 

quantity of waste diverted through sale, reuse, or recycling; and the 

quantity of waste disposed by landfill or incineration. Records shall 

be kept in accordance with the LEED Reference Guide and LEED Template.  
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PART 2 - PRODUCTS  

2.1 MATERIALS 

A. List of each material and quantity to be salvaged, recycled, reused. 

B. List of each material and quantity proposed to be taken to a landfill. 

C. Material tracking data:  Receiving parties, dates removed, 

transportation costs, weight tickets, tipping fees, manifests, 

invoices, net total costs or savings. 

PART 3 - EXECUTION 

3.1 COLLECTION 

A. Provide all necessary containers, bins and storage areas to facilitate 

effective waste management. 

B. Clearly identify containers, bins and storage areas so that recyclable 

materials are separated from trash and can be transported to respective 

recycling facility for processing. 

C. Hazardous wastes shall be separated, stored, disposed of according to 

local, state, federal regulations. 

3.2 DISPOSAL  

A. Contractor shall be responsible for transporting and disposing of 

materials that cannot be delivered to a source-separated or mixed 

materials recycling facility to a transfer station or disposal facility 

that can accept the materials in accordance with state and federal 

regulations. 

B. Construction or demolition materials with no practical reuse or that 

cannot be salvaged or recycled shall be disposed of at a landfill or 

incinerator. 

3.3 REPORT  

A. With each application for progress payment, submit a summary of 

construction and demolition debris diversion and disposal including 

beginning and ending dates of period covered. 

B. Quantify all materials diverted from landfill disposal through salvage 

or recycling during the period with the receiving parties, dates 

removed, transportation costs, weight tickets, manifests, invoices. 

Include the net total costs or savings for each salvaged or recycled 

material. 

C. Quantify all materials disposed of during the period with the receiving 

parties, dates removed, transportation costs, weight tickets, tipping 

fees, manifests, invoices. Include the net total costs for each 

disposal. 
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SECTION 01 81 11 

SUSTAINABLE DESIGN REQUIREMENTS 

PART 1 - GENERAL  

1.1 SUMMARY  

 This Section describes general requirements and procedures to comply 

with the Guiding Principles for Leadership in High Performance and 

Sustainable Buildings Memorandum of Understanding incorporated in the 

Executive Orders 13423 and 13514; Energy Policy Act of 2005 (EPA 2005) 

and the Energy Independence and Security Act of 2007 (EISA 2007).  

1.2 OBJECTIVES  

A. To maximize resource efficiency and reduce the environmental impacts of 

construction and operation, the Contractor during the construction 

phase of this project shall implement the following procedures:  

1. Select products that minimize consumption of energy, water and non-

renewable resources, while minimizing the amounts of pollution 

resulting from the production and employment of building 

technologies. It is the intent of this project to conform with EPA’s 

Five Guiding Principles on environmentally preferable purchasing. 

The five principles are:  

a. Include environmental considerations as part of the normal 

purchasing process.  

b. Emphasize pollution prevention early in the purchasing process.  

c. Examine multiple environmental attributes throughout a product’s 

or service’s life cycle.  

d. Compare relevant environmental impacts when selecting products 

and services.  

e. Collect and base purchasing decisions on accurate and meaningful 

information about environmental performance.  

2. Control sources for potential Indoor Air Quality (IAQ) pollutants by 

controlled selection of materials and processes used in project 

construction in order to attain superior IAQ.  

3. Products and processes that achieve the above objectives to the 

extent currently possible and practical have been selected and 

included in these Construction Documents. The Contractor is 

responsible to maintain and support these objectives in developing 

means and methods for performing the work of this Contract and in 
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proposing product substitutions and/or changes to specified 

processes.  

4. Use building practices that insure construction debris and 

particulates do not contaminate or enter duct work prior to system 

startup and turn over.  

1.3 RELATED DOCUMENTS  

A. Section 01 74 19 CONSTRUCTION WASTE MANANGEMENT  

B. Section 01 91 00 GENERAL COMMISSIONG REQUIREMENTS  

1.4 DEFINITIONS  

A. Agrifiber Products: Composite panel products derived from agricultural 

fiber  

B. Biobased Product: As defined in the 2002 Farm Bill, a product 

determined by the Secretary to be a commercial or industrial product 

(other than food or feed) that is composed, in whole or in significant 

part, of biological products or renewable domestic agricultural 

materials (including plant, animal, and marine materials) or forestry 

materials  

C. Biobased Content: The weight of the biobased material divided by the 

total weight of the product and expressed as a percentage by weight  

D. Certificates of Chain-of-Custody: Certificates signed by manufacturers 

certifying that wood used to make products has been tracked through its 

extraction and fabrication to ensure that is was obtained from forests 

certified by a specified certification program  

E. Composite Wood: A product consisting of wood fiber or other plant 

particles bonded together by a resin or binder  

F. Construction and Demolition Waste: Includes solid wastes, such as 

building materials, packaging, rubbish, debris, and rubble resulting 

from construction, remodeling, repair and demolition operations. A 

construction waste management plan is to be provided by the Contractor 

as defined in Section 01 74 19.  

G. Third Party Certification: Certification of levels of environmental 

achievement by nationally recognized sustainability rating system. 

H. Light Pollution: Light that extends beyond its source such that the 

additional light is wasted in an unwanted area or in an area where it 

inhibits view of the night sky  

I. Recycled Content Materials: Products that contain pre-consumer or post-

consumer materials as all or part of their feedstock  
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J. Post-Consumer Recycled Content: The percentage by weight of constituent 

materials that have been recovered or otherwise diverted from the 

solid-waste stream after consumer use  

K. Pre-Consumer Recycled Content: Materials that have been recovered or 

otherwise diverted from the solid-waste stream during the manufacturing 

process. Pre-consumer content must be material that would not have 

otherwise entered the waste stream as per Section 5 of the FTC Act, 

Part 260 “Guidelines for the Use of Environmental Marketing Claims”:  

 www.ftc.gov/bcp/grnrule/guides980427  

L. Regional Materials: Materials that are extracted, harvested, recovered, 

and manufactured within a radius of 250 miles (400 km) from the Project 

site  

M. Salvaged or Reused Materials: Materials extracted from existing 

buildings in order to be reused in other buildings without being 

manufactured  

N. Sealant: Any material that fills and seals gaps between other materials  

O. Type 1 Finishes: Materials and finishes which have a potential for 

short-term levels of off gassing from chemicals inherent in their 

manufacturing process, or which are applied in a form requiring 

vehicles or carriers for spreading which release a high level of 

particulate matter in the process of installation and/or curing.  

P. Type 2 Finishes: “Fuzzy" materials and finishes which are woven, 

fibrous, or porous in nature and tend to adsorb chemicals off gas 

Q. Volatile Organic Compounds (VOCs): Any compound of carbon, excluding 

carbon monoxide, carbon dioxide, carbonic acid, metallic carbides or 

carbonates, and ammonium carbonate, which participates in atmospheric 

photochemical reactions. Compounds that have negligible photochemical 

reactivity, listed in EPA 40 CFR 51.100(s), are also excluded from this 

regulatory definition.  

 1.5 SUBMITTALS  

A. Sustainable Design Submittals:  

1. Salvaged or Reused Materials: Provide documentation that lists each 

salvaged or reused material, the source or vendor of the material, 

the purchase price, and the replacement cost if greater than the 

purchase price.  

2. Recycled Content: Submittals for all materials with recycled content 

(excluding MEP systems equipment and components) must include the 
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following documentation: Manufacturer’s product data, product 

literature, or a letter from the manufacturer verifying the 

percentage of post-consumer and pre-consumer recycled content (by 

weight) of each material or product  

a. An electronic spreadsheet that tabulates the Project’s total 

materials cost and combined recycled content value (defined as 

the sum of the post-consumer recycled content value plus one-half 

of the pre-consumer recycled content value) expressed as a 

percentage of total materials cost. This spreadsheet shall be 

submitted every third month with the Contractor’s Certificate and 

Application for Payment. It should indicate, on an ongoing basis, 

line items for each material, including cost, pre-consumer 

recycled content, post-consumer recycled content, and combined 

recycled content value.  

3. Regional Materials: Submittals for all products or materials 

expected to contribute to the regional calculation (excluding MEP 

systems equipment and components) must include the following 

documentation: 

a. Cost of each material or product, excluding cost of labor and 

equipment for installation  

b. Location of product manufacture and distance from point of 

manufacture to the Project Site  

c. Location of point of extraction, harvest, or recovery for each 

raw material in each product and distance from the point of 

extraction, harvest, or recovery to the Project Site  

d. Manufacturer’s product data, product literature, or a letter from 

the manufacturer verifying the location and distance from the 

Project Site to the point of manufacture for each regional 

material  

e. Manufacturer’s product data, product literature, or a letter from 

the manufacturer verifying the location and distance from the 

Project Site to the point of extraction, harvest, or recovery for 

each regional material or product, including, at a minimum, 

gravel and fill, planting materials, concrete, masonry, and GWB  

f. An electronic spreadsheet that tabulates the Project’s total 

materials cost and regional materials value, expressed as a 

percentage of total materials cost. This spreadsheet shall be 
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submitted every third month with the Contractor’s Certificate and 

Application for Payment. It should indicate on an ongoing basis, 

line items for each material, including cost, location of 

manufacture, distance from manufacturing plant to the Project 

Site, location of raw material extraction, and distance from 

extraction point to the Project Site.  

4. Interior Adhesives and Sealants: Submittals for all field-applied 

adhesives and sealants, which have a potential impact on indoor air, 

must include manufacturer’s MSDSs or other Product Data highlighting 

VOC content.  

a. Provide manufacturers’ documentation verifying all adhesives used 

to apply laminates, whether shop-applied or field-applied, 

contain no urea-formaldehyde.  

5. Interior Paints and Coatings: Submittals for all field-applied 

paints and coatings, which have a potential impact on indoor air, 

must include manufacturer’s MSDSs or other Product Data highlighting 

VOC content  

6. Entryway Systems: Provide manufacturer’s cut sheets for all walk-off 

systems installed to capture particulates, including permanently 

installed grates, grilles, slotted systems, direct glue-down walk-

off mats, and non-permanent roll-out mats.  

7. Air Filtration: Provide manufacturer’s cut sheets and product data 

highlighting the following:  

a. Minimum Efficiency Reporting Value (MERV) for filtration media in 

all air handling units (AHUs) per ASHRAE HVAC Design Manual for 

Hospitals and Clinics. 

b. Minimum Efficiency Reporting Value (MERV) for filtration media 

installed at return air grilles during construction if 

permanently installed AHUs are used during construction. See 

above for requirements 

8. Thermal Comfort Controls: Provide manufacturer’s cut sheets and shop 

drawing documentation highlighting all thermal comfort-control 

systems components.  

9. Blended Cement: It is the intent of this specification to reduce CO2 

emissions and other environmentally detrimental effects resulting 

from the production of portland cement by requiring that all 

concrete mixes, in aggregate, utilize blended cement mixes to 
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displace portland cement typically included in conventional 

construction. Provide the following submittals:  

a. Copies of concrete design mixes for all installed concrete  

b. Copies of typical regional baseline concrete design mixes for all 

compressive strengths used on the Project  

c. Quantities in cubic yards of each installed concrete mix  

10. Gypsum Wall Board: Provide manufacturer’s cut sheets or product data 

verifying that all gypsum wallboard products are moisture and mold-

resistant.  

11. Fiberglass Insulation: Provide manufacturer’s cut sheets or product 

data verifying that fiberglass batt insulation contains no urea-

formaldehyde.  

12. Duct Acoustical Insulation: Provide manufacturer’s cut sheets or 

product data verifying that mechanical sound insulation materials in 

air distribution ducts consists of an impervious, non-porous 

coatings that prevent dust from accumulating in the insulating 

materials.  

B. Project Materials Cost Data: Provide a spreadsheet in an electronic 

file indicating the total cost for the Project and the total cost of 

building materials used for the Project, as follows:  

1. Not more than 60 days after the Preconstruction Meeting, the General 

Contractor shall provide to the Owner and Architect a preliminary 

schedule of materials costs for all materials used for the Project 

organized by specification section. Exclude labor costs and all 

mechanical, electrical, and plumbing (MEP) systems materials and 

labor costs. Include the following:  

a. Identify each reused or salvaged material, its cost, and its 

replacement value.  

b. Identify each recycled-content material, its post-consumer and 

pre-consumer recycled content as a percentage the product’s 

weight, its cost, its combined recycled content value (defined as 

the sum of the post-consumer recycled content value plus one-half 

of the pre-consumer recycled content value), and the total 

combined recycled content value for all materials as a percentage 

of total materials costs.  

c. Identify each regional material, its cost, its manufacturing 

location, the distance of this location from the Project site, 
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the source location for each raw material component of the 

material, the distance of these extraction locations from the 

Project site, and the total value of regional materials as a 

percentage of total materials costs.  

d. Identify each biobased material, its source, its cost, and the 

total value of biobased materials as a percentage of total 

materials costs. Also provide the total value of rapidly 

renewable materials (materials made from plants that are 

harvested in less than a 10-year cycle) as a percentage of total 

materials costs.  

e. Identify each wood-based material, its cost, the total wood-based 

materials cost, each FSC Certified wood material, its cost, and 

the total value of Certified wood as a percentage of total wood-

based materials costs.  

2. Provide final versions of the above spreadsheets to the Owner and 

Architect not more than 14 days after Substantial Completion.  

C. Construction Waste Management: See Section 01 74 19 “Construction Waste 

Management” for submittal requirements.  

D. Construction Indoor Air Quality (IAQ) Management: Submittals must 

include the following:  

1. Not more than 30 days after the Preconstruction Meeting, prepare and 

submit for the Architect and Owner’s approval, an electronic copy of 

the draft Construction IAQ Management Plan in an electronic file 

including, but not limited to, descriptions of the following:  

2. Instruction procedures for meeting or exceeding the minimum 

requirements of the Sheet Metal and Air Conditioning National 

Contractors Association (SMACNA) IAQ Guidelines for Occupied 

Buildings Under Construction, 1995, Chapter 3, including procedures 

for HVAC Protection, Source Control, Pathway Interruption, 

Housekeeping, and Scheduling  

a. Instruction procedures for protecting absorptive materials stored 

on-site or installed from moisture damage  

b. Schedule of submission to Architect of photographs of on-site 

construction IAQ management measures such as protection of ducts 

and on-site stored oil installed absorptive materials  
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c. Instruction procedures if air handlers must be used during 

construction, including a description of filtration media to be 

used at each return air grille  

d. Instruction procedure for replacing all air-filtration media 

immediately prior to occupancy after completion of construction, 

including a description of filtration media to be used at each 

air handling or air supply unit  

3. Not more than 30 days following receipt of the approved draft 

CIAQMP, submit an electronic copy of the approved CIAQMP in an 

electronic file, along with the following:  

a. Manufacturer’s cut sheets and product data highlighting the 

Minimum Efficiency Reporting Value (MERV) for all filtration 

media to be installed at return air grilles during construction 

if permanently installed AHUs are used during construction.  

b. Manufacturer’s cut sheets and product data highlighting the 

Minimum Efficiency Reporting Value (MERV) for filtration media in 

all air handling units (AHUs).  

4. Not more than 14 days after Substantial Completion provide the 

following:  

a. Documentation verifying required replacement of air filtration 

media in all air handling units (AHUs) after the completion of 

construction and prior to occupancy and, if applicable, required 

installation of filtration during construction.  

b. Minimum of 18 Construction photographs: Six photographs taken on 

three different occasions during construction of the SMACNA 

approaches employed, along with a brief description of each 

approach, documenting implementation of the IAQ management 

measures, such as protection of ducts and on-site stored or 

installed absorptive materials.  

E. Commissioning: See Section 01 91 00 “General Commissioning 

Requirements” for submittal requirements.  

F. Sustainable Design Progress Reports: Concurrent with each Application 

for Payment, submit reports for the following:  

1. Construction Waste Management: Waste reduction progress reports and 

logs complying with the requirements of Section 01 74 19 

”Construction Waste Management.”  
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2. Construction IAQ Management: See details below under Section 3.2 

Construction Indoor Air Quality Management for Construction IAQ 

management progress report requirements.  

1.6 QUALITY ASSURANCE  

A. Preconstruction Meeting: After award of Contract and prior to the 

commencement of the Work, schedule and conduct meeting with Owner, 

Architect, and all Subcontractors to discuss the Construction Waste 

Management Plan, the required Construction Indoor Air Quality (IAQ) 

Management Plan, and all other Sustainable Design Requirements. The 

purpose of this meeting is to develop a mutual understanding of the 

Project’s Sustainable Design Requirements and coordination of the 

Contractor’s management of these requirements with the Contracting 

Officer and the Construction Quality Manager.  

B. Construction Job Conferences: The status of compliance with the 

Sustainable Design Requirements of these specifications will be an 

agenda item at all regular job meetings conducted during the course of 

work at the site.  

PART 2 - PRODUCTS  

2.1 PRODUCT ENVIRONMENTAL REQUIREMENTS  

A. Do not burn rubbish, organic matter, etc. or any material on the site. 

Dispose of legally in accordance with Specifications Sections 01 74 19.  

B. HVAC Distribution Efficiency:  

1. All duct systems shall be constructed of aluminum, stainless steel 

or galvanized sheet metal, as deemed appropriate based on the 

application requirements. No fiberglass duct board shall be 

permitted.  

2. All medium- and high-pressure ductwork systems shall be pressure-

tested in accordance with the current SMACNA standards.  

3. All ductwork shall be externally insulated. No interior duct liner 

shall be permitted.  

4. Where possible, all air terminal connections shall be hard-connected 

with sheet metal ductwork. If flexible ductwork is used, no flexible 

duct extension shall be more than six feet in length.  

5. All HVAC equipment shall be isolated from the ductwork system with 

flexible duct connectors to minimize the transmittance of vibration.  

6. All supply and return air branch ducts shall include the appropriate 

style of volume damper. Air terminal devices such as grilles, 
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registers, and diffusers shall be balanced at duct branch dampers, 

not at terminal face.  

C. Measurement and Verification: Install controls and monitoring devices 

as required by MEP divisions order to comply with International 

Performance Measurement & Verification Protocol (IPMVP), Volume III: 

Concepts and Options for Determining Energy Savings in New 

Construction, April 2003, Option D.  

1. The IPMVP provides guidance on situation-appropriate application of 

measurement and verification strategies.  

D. Salvaged or Reused materials: There shall be no substitutions for 

specified salvaged and reused materials and products.  

1. Salvaged materials: Use of salvaged materials reduces impacts of 

disposal and manufacturing of replacements.  

E. Recycled Content of Materials:  

1. Provide building materials with recycled content such that post-

consumer recycled content value plus half the pre-consumer recycled 

content value constitutes a minimum of 30% of the cost of materials 

used for the Project, exclusive of all MEP equipment, labor, and 

delivery costs. The Contractor shall make all attempts to maximize 

the procurement of materials with recycled content.  

a. e post-consumer recycled content value of a material shall be 

determined by dividing the weight of post-consumer recycled 

content by the total weight of the material and multiplying by 

the cost of the material.  

b. Do not include mechanical and electrical components in the 

calculations.  

c. Do not include labor and delivery costs in the calculations.  

d. Recycled content of materials shall be defined according to the 

Federal Trade Commission’s “Guide for the Use of Environmental 

Marketing Claims,” 16 CFR 260.7 (e).  

e. Utilize all on-site existing paving materials that are scheduled 

for demolition as granulated fill, and include the cost of this 

material had it been purchased in the calculations for recycled 

content value.  

f. The materials in the following list must contain the minimum 

recycled content indicated:  
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Category  Minimum Recycled Content  

Compost/mulch  100% post-consumer  

Asphaltic Concrete Paving  25% post-consumer  

Cast-in-Place Concrete  6% pre-consumer  

CMU: Gray Block  20% pre-consumer  

Steel Reinforcing Bars  90% combined  

Structural Steel Shapes  90% combined  

Steel Joists  75% combined  

Steel Deck  75% combined  

Steel Fabrications  60% combined  

Steel Studs  30% combined  

Steel Roofing  30% post-consumer  

Aluminum Fabrications  35% combined  

Rigid Insulation  20% pre-consumer  

Batt insulation  30% combined  

 

- - - E N D - - - 
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SECTION 01 91 00 

GENERAL COMMISSIONING REQUIREMENTS 

PART 1 - GENERAL 

1.1 COMMISSIONING DESCRIPTION 

A. This Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS shall form the 

basis of the construction phase commissioning process and procedures.  

The Commissioning Agent shall add, modify, and refine the commissioning 

procedures, as approved by the Department of Veterans Affairs (VA), to 

suit field conditions and actual manufacturer's equipment, incorporate 

test data and procedure results, and provide detailed scheduling for 

all commissioning tasks. 

B. Various sections of the project specifications require equipment 

startup, testing, and adjusting services. Requirements for startup, 

testing, and adjusting services specified in the Division 23 series 

sections of these specifications are intended to be provided in 

coordination with the commissioning services and are not intended to 

duplicate services. The Contractor shall coordinate the work required 

by individual specification sections with the commissioning services 

requirements specified herein.  

C. Where individual testing, adjusting, or related services are required 

in the project specifications and not specifically required by this 

commissioning requirements specification, the specified services shall 

be provided and copies of documentation, as required by those 

specifications shall be submitted to the VA and the Commissioning Agent 

to be indexed for future reference.  

D. Where training or educational services for VA are required and 

specified in other sections of the specifications, including but not 

limited to Division 23 series sections of the specification, these 

services are intended to be provided in addition to the training and 

educational services specified herein. 

E. Commissioning is a systematic process of verifying that the building 

systems perform interactively according to the construction documents 

and the VA’s operational needs. The commissioning process shall 

encompass and coordinate the system documentation, equipment startup, 

control system calibration, testing and balancing, performance testing 

and training. Commissioning during the construction and post-occupancy 
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phases is intended to achieve the following specific objectives 

according to the contract documents: 

1. Verify that the applicable equipment and systems are installed in 

accordance with the contact documents and according to the 

manufacturer's recommendations. 

2. Verify and document proper integrated performance of equipment and 

systems. 

3. Verify that Operations & Maintenance documentation is complete. 

4. Verify that all components requiring servicing can be accessed, 

serviced and removed without disturbing nearby components including 

ducts, piping, cabling or wiring. 

5. Verify that the VA’s operating personnel are adequately trained to 

enable them to operate, monitor, adjust, maintain, and repair 

building systems in an effective and energy-efficient manner. 

6. Document the successful achievement of the commissioning objectives 

listed above. 

F. The commissioning process does not take away from or reduce the 

responsibility of the Contractor to provide a finished and fully 

functioning product. 

1.2 CONTRACTUAL RELATIONSHIPS 

A. For this construction project, the Department of Veterans Affairs 

contracts with a Contractor to provide construction services.  The 

contracts are administered by the VA Contracting Officer and the 

Contracting Officer’s Representative (COR) as the designated 

representative of the Contracting Officer.  On this project, the 

authority to modify the contract in any way is strictly limited to the 

authority of the Contracting Officer.   

B. In this project, only two contract parties are recognized and 

communications on contractual issues are strictly limited to VA COR and 

the Contractor.  It is the practice of the VA to require that 

communications between other parties to the contracts (Subcontractors 

and Vendors) be conducted through the COR and Contractor.  It is also 

the practice of the VA that communications between other parties of the 

project (Commissioning Agent and Architect/Engineer) be conducted 

through the COR.   

C. Whole Building Commissioning is a process that relies upon frequent and 

direct communications, as well as collaboration between all parties to 

the construction process.  By its nature, a high level of communication 
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and cooperation between the Commissioning Agent and all other parties 

(Architects, Engineers, Subcontractors, Vendors, third party testing 

agencies, etc.) is essential to the success of the Commissioning 

effort.   

D. With these fundamental practices in mind, the commissioning process 

described herein has been developed to recognize that, in the execution 

of the Commissioning Process, the Commissioning Agent must develop 

effective methods to communicate with every member of the construction 

team involved in delivering commissioned systems while simultaneously 

respecting the exclusive contract authority of the Contracting Officer 

and COR.   Thus, the procedures outlined in this specification must be 

executed within the following limitations: 

1. No communications (verbal or written) from the Commissioning Agent 

shall be deemed to constitute direction that modifies the terms of 

any contract between the Department of Veterans Affairs and the 

Contractor. 

2. Commissioning Issues identified by the Commissioning Agent will be 

delivered to the COR and copied to the designated Commissioning 

Representatives for the Contractor and subcontractors on the 

Commissioning Team for information only in order to expedite the 

communication process.  These issues must be understood as the 

professional opinion of the Commissioning Agent and as suggestions 

for resolution.   

3. In the event that any Commissioning Issues and suggested resolutions 

are deemed by the COR to require either an official interpretation 

of the construction documents or require a modification of the 

contract documents, the Contracting Officer or COR will issue an 

official directive to this effect. 

4. All parties to the Commissioning Process shall be individually 

responsible for alerting the COR of any issues that they deem to 

constitute a potential contract change prior to acting on these 

issues.  

5. Authority for resolution or modification of design and construction 

issues rests solely with the Contracting Officer or COR, with 

appropriate technical guidance from the Architect/Engineer and/or 

Commissioning Agent. 

1.3 RELATED WORK 

A. Section 01 00 00 GENERAL REQUIREMENTS. 
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B. Section 01 33 23 SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

C. Section 01 81 11 SUSTAINABNLE DESIGN REQUIREMENTS 

D. Section 23 08 00 COMMISSIONING OF HVAC SYSTEMS. 

1.4 SUMMARY 

A. This Section includes general requirements that apply to implementation 

of commissioning without regard to systems, subsystems, and equipment 

being commissioned. 

B. The commissioning activities have been developed to support the VA 

requirements to meet guidelines for Federal Leadership in 

Environmental, Energy, and Economic Performance. 

C. The commissioning activities have been developed to support the Green 

Buildings Initiative’s Green Globes rating program and to support 

delivery of project performance in accordance with the VA requirements 

developed for the project. 

1.5 ACRONYMS 

List of Acronyms 

Acronym Meaning 

A/E Architect / Engineer Design Team 

AHJ Authority Having Jurisdiction  

ASHRAE 
Association Society for Heating Air Condition and 

Refrigeration Engineers 

BOD Basis of Design 

BSC Building Systems Commissioning 

CCTV Closed Circuit Television 

CD Construction Documents 

CMMS Computerized Maintenance Management System 

CO Contracting Officer (VA) 

COR Contracting Officer’s Representative  

COBie Construction Operations Building Information Exchange 

CPC Construction Phase Commissioning 

Cx Commissioning 

CxA Commissioning Agent 

CxM Commissioning Manager 

CxR Commissioning Representative 

DPC Design Phase Commissioning 

FPT Functional Performance Test 

GBI-GG Green Building Initiative - Green Globes 
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List of Acronyms 

Acronym Meaning 

HVAC Heating, Ventilation, and Air Conditioning 

LEED Leadership in Energy and Environmental Design 

NC Department of Veterans Affairs National Cemetery 

NCA 
Department of Veterans Affairs National Cemetery 

Administration 

NEBB National Environmental Balancing Bureau 

O&M Operations & Maintenance 

OPR Owner’s Project Requirements 

PFC Pre-Functional Checklist 

PFT Pre-Functional Test 

SD Schematic Design 

SO Site Observation 

TAB Test Adjust and Balance 

VA Department of Veterans Affairs 

VAMC VA Medical Center 

VA CFM VA Office of Construction and Facilities Management 

VACO VA Central Office 

VA PM VA Project Manager 

USGBC United States Green Building Council 

 

1.6 DEFINITIONS 

 Acceptance Phase Commissioning: Commissioning tasks executed after most 

construction has been completed, most Site Observations and Static 

Tests have been completed and Pre-Functional Testing has been completed 

and accepted. The main commissioning activities performed during this 

phase are verification that the installed systems are functional by 

conducting Systems Functional Performance tests and Owner Training. 

 Accuracy: The capability of an instrument to indicate the true value of 

a measured quantity.  

 Back Check:  A back check is a verification that an agreed upon 

solution to a design comment has been adequately addressed in a 

subsequent design review 

 Basis of Design (BOD): The Engineer’s Basis of Design is comprised of 

two components: the Design Criteria and the Design Narrative, these 

documents record the concepts, calculations, decisions, and product 
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selections used to meet the Owner’s Project Requirements (OPR) and to 

satisfy applicable regulatory requirements, standards, and guidelines. 

 Benchmarks:  Benchmarks are the comparison of a building’s energy usage 

to other similar buildings and to the building itself.. For example, 

ENERGY STAR Portfolio Manager is a frequently used and nationally 

recognized building energy benchmarking tool. 

 Building Information Modeling (BIM):   Building Information Modeling is 

a parametric database which allows a building to be designed and 

constructed virtually in 3D, and provides reports both in 2D views and 

as schedules.  This electronic information can be extracted and reused 

for pre-populating facility management CMMS systems. Building Systems 

Commissioning (BSC): NEBB acronym used to designate its commissioning 

program. 

 Calibrate: The act of comparing an instrument of unknown accuracy with 

a standard of known accuracy to detect, correlate, report, or eliminate 

by adjustment any variation in the accuracy of the tested instrument. 

 CCTV: Closed circuit Television. Normally used for security 

surveillance and alarm detections as part of a special electrical 

security system. 

 COBie:  Construction Operations Building Information Exchange (COBie) 

is an electronic industry data format used to transfer information 

developed during design, construction, and commissioning into the 

Computer Maintenance Management Systems (CMMS) used to operate 

facilities.  See the Whole Building Design Guide website for further 

information (http://www.wbdg.org/resources/cobie.php) 

 Commissionability: Defines a design component or construction process 

that has the necessary elements that will allow a system or component 

to be effectively measured, tested, operated and commissioned 

 Commissioning Agent (CxA): The qualified Commissioning Professional who 

administers the Cx process by managing the Cx team and overseeing the 

Commissioning Process. Where CxA is used in this specification it means 

the Commissioning Agent, members of his staff or appointed members of 

the commissioning team. Note that LEED uses the term Commissioning 

Authority in lieu of Commissioning Agent. 

 Commissioning Checklists: Lists of data or inspections to be verified 

to ensure proper system or component installation, operation, and 

function. Verification checklists are developed and used during all 
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phases of the commissioning process to verify that the Owner’s Project 

Requirements (OPR) is being achieved. 

 Commissioning Design Review:  The commissioning design review is a 

collaborative review of the design professionals design documents for 

items pertaining to the following: owner’s project requirements; basis 

of design; operability and maintainability (O&M) including 

documentation; functionality; training; energy efficiency, control 

systems’ sequence of operations including building automation system 

features; commissioning specifications and the ability to functionally 

test the systems. 

 Commissioning Issue: A condition identified by the Commissioning Agent 

or other member of the Commissioning Team that adversely affects the 

commissionability, operability, maintainability, or functionality of a 

system, equipment, or component.  A condition that is in conflict with 

the Contract Documents and/or performance requirements of the installed 

systems and components. (See also – Commissioning Observation). 

 Commissioning Manager (CxM):  A qualified individual appointed by the 

Contractor to manage the commissioning process on behalf of the 

Contractor.   

 Commissioning Observation:  An issue identified by the Commissioning 

Agent or other member of the Commissioning Team that does not conform 

to the project OPR, contract documents or standard industry best 

practices.  (See also Commissioning Issue) 

 Commissioning Plan: A document that outlines the commissioning process, 

commissioning scope and defines responsibilities, processes, schedules, 

and the documentation requirements of the Commissioning Process. 

 Commissioning Process: A quality focused process for enhancing the 

delivery of a project. The process focuses upon verifying and 

documenting that the facility and all of its systems, components, and 

assemblies are planned, designed, installed, tested, can be operated, 

and maintained to meet the Owner's Project Requirements. 

 Commissioning Report: The final commissioning document which presents 

the commissioning process results for the project. Cx reports include 

an executive summary, the commissioning plan, issue log, 

correspondence, and all appropriate check sheets and test forms. 

 Commissioning Representative (CxR): An individual appointed by a sub-

contractor to manage the commissioning process on behalf of the sub-

contractor.  



            539-16-202 

Abate Asbestos on Convector Piping 

 

01 91 00 - 8 

 Commissioning Specifications:  The contract documents that detail the 

objective, scope and implementation of the commissioning process as 

developed in the Commissioning Plan. 

 Commissioning Team: Individual team members whose coordinated actions 

are responsible for implementing the Commissioning Process. 

 Construction Phase Commissioning:  All commissioning efforts executed 

during the construction process after the design phase and prior to the 

Acceptance Phase Commissioning. 

 Contract Documents (CD): Contract documents include design and 

construction contracts, price agreements and procedure agreements. 

Contract Documents also include all final and complete drawings, 

specifications and all applicable contract modifications or 

supplements. 

 Construction Phase Commissioning (CPC): All commissioning efforts 

executed during the construction process after the design phase and 

prior to the Acceptance Phase Commissioning. 

 Coordination Drawings: Drawings showing the work of all trades that are 

used to illustrate that equipment can be installed in the space 

allocated without compromising equipment function or access for 

maintenance and replacement. These drawings graphically illustrate and 

dimension manufacturers’ recommended maintenance clearances. On 

mechanical projects, coordination drawings include structural steel, 

ductwork, major piping and electrical conduit and show the elevations 

and locations of the above components. 

 Data Logging:  The monitoring and recording of temperature, flow, 

current, status, pressure, etc. of equipment using stand-alone data 

recorders. 

 Deferred System Test: Tests that cannot be completed at the end of the 

acceptance phase due to ambient conditions, schedule issues or other 

conditions preventing testing during the normal acceptance testing 

period. 

 Deficiency: See “Commissioning Issue”. 

 Design Criteria: A listing of the VA Design Criteria outlining the 

project design requirements, including its source. These are used 

during the design process to show the design elements meet the OPR. 

 Design Intent: The overall term that includes the OPR and the BOD. It 

is a detailed explanation of the ideas, concepts, and criteria that are 

defined by the owner to be important. The design intent documents are 
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utilized to provide a written record of these ideas, concepts and 

criteria. 

 Design Narrative: A written description of the proposed design 

solutions that satisfy the requirements of the OPR.  

 Design Phase Commissioning (DPC): All commissioning tasks executed 

during the design phase of the project. 

 Environmental Systems: Systems that use a combination of mechanical 

equipment, airflow, water flow and electrical energy to provide 

heating, ventilating, air conditioning, humidification, and 

dehumidification for the purpose of human comfort or process control of 

temperature and humidity. 

 Executive Summary: A section of the Commissioning report that reviews 

the general outcome of the project. It also includes any unresolved 

issues, recommendations for the resolution of unresolved issues and all 

deferred testing requirements. 

 Functionality: This defines a design component or construction process 

which will allow a system or component to operate or be constructed in 

a manner that will produce the required outcome of the OPR. 

 Functional Test Procedure (FTP):  A written protocol that defines 

methods, steps, personnel, and acceptance criteria for tests conducted 

on components, equipment, assemblies, systems, and interfaces among 

systems.  

 Industry Accepted Best Practice: A design component or construction 

process that has achieved industry consensus for quality performance 

and functionality. Refer to the current edition of the NEBB Design 

Phase Commissioning Handbook for examples. 

 Installation Verification:  Observations or inspections that confirm 

the system or component has been installed in accordance with the 

contract documents and to industry accepted best practices.   

 Integrated System Testing: Integrated Systems Testing procedures entail 

testing of multiple integrated systems performance to verify proper 

functional interface between systems.  Typical Integrated Systems 

Testing includes verifying that building systems respond properly to 

loss of utility, transfer to emergency power sources, re-transfer from 

emergency power source to normal utility source; interface between HVAC 

controls and Fire Alarm systems for equipment shutdown, interface 

between Fire Alarm system and elevator control systems for elevator 

recall and shutdown; interface between Fire Alarm System and Security 
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Access Control Systems to control access to spaces during fire alarm 

conditions; and other similar tests as determined for each specific 

project.  

Issues Log: A formal and ongoing record of problems or concerns – and 

their resolution – that have been raised by members of the 

Commissioning Team during the course of the Commissioning Process. 

 Lessons Learned Workshop:  A workshop conducted to discuss and document 

project successes and identify opportunities for improvements for 

future projects. 

 Maintainability: A design component or construction process that will 

allow a system or component to be effectively maintained. This includes 

adequate room for access to adjust and repair the equipment. 

Maintainability also includes components that have readily obtainable 

repair parts or service. 

 Manual Test:  Testing using hand-held instruments, immediate control 

system readouts or direct observation to verify performance (contrasted 

to analyzing monitored data taken over time to make the ‘observation’). 

 Owner’s Project Requirements (OPR): A written document that details the 

project requirements and the expectations of how the building and its 

systems will be used and operated. These include project goals, 

measurable performance criteria, cost considerations, benchmarks, 

success criteria, and supporting information. 

 Peer Review:  A formal in-depth review separate from the commissioning 

review processes. The level of effort and intensity is much greater 

than a typical commissioning facilitation or extended commissioning 

review.  The VA usually hires an independent third-party (called the 

IDIQ A/E) to conduct peer reviews. 

 Precision: The ability of an instrument to produce repeatable readings 

of the same quantity under the same conditions. The precision of an 

instrument refers to its ability to produce a tightly grouped set of 

values around the mean value of the measured quantity. 

 Pre-Design Phase Commissioning:  Commissioning tasks performed prior to 

the commencement of design activities that includes project programming 

and the development of the commissioning process for the project 

 Pre-Functional Checklist (PFC):  A form used by the contractor to 

verify that appropriate components are onsite, correctly installed, set 

up, calibrated, functional and ready for functional testing.  
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 Pre-Functional Test (PFT): An inspection or test that is done before 

functional testing. PFT’s include installation verification and system 

and component start up tests. 

 Procedure or Protocol: A defined approach that outlines the execution 

of a sequence of work or operations. Procedures are used to produce 

repeatable and defined results. 

 Range: The upper and lower limits of an instrument’s ability to measure 

the value of a quantity for which the instrument is calibrated. 

 Resolution: This word has two meanings in the Cx Process. The first 

refers to the smallest change in a measured variable that an instrument 

can detect. The second refers to the implementation of actions that 

correct a tested or observed deficiency. 

 Site Observation Visit:  On-site inspections and observations made by 

the Commissioning Agent for the purpose of verifying component, 

equipment, and system installation, to observe contractor testing, 

equipment start-up procedures, or other purposes. 

 Site Observation Reports (SO): Reports of site inspections and 

observations made by the Commissioning Agent. Observation reports are 

intended to provide early indication of an installation issue which 

will need correction or analysis. 

 Special System Inspections: Inspections required by a local code 

authority prior to occupancy and are not normally a part of the 

commissioning process. 

 Static Tests: Tests or inspections that validate a specified static 

condition such as pressure testing. Static tests may be specification 

or code initiated. 

 Start Up Tests: Tests that validate the component or system is ready 

for automatic operation in accordance with the manufactures 

requirements. 

 Systems Manual: A system-focused composite document that includes all 

information required for the owners operators to operate the systems. 

 Test Procedure: A written protocol that defines methods, personnel, and 

expectations for tests conducted on components, equipment, assemblies, 

systems, and interfaces among systems. 

 Testing: The use of specialized and calibrated instruments to measure 

parameters such as: temperature, pressure, vapor flow, air flow, fluid 

flow, rotational speed, electrical characteristics, velocity, and other 

data in order to determine performance, operation, or function. 
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 Testing, Adjusting, and Balancing (TAB): A systematic process or 

service applied to heating, ventilating and air-conditioning (HVAC) 

systems and other environmental systems to achieve and document air and 

hydronic flow rates. The standards and procedures for providing these 

services are referred to as “Testing, Adjusting, and Balancing” and are 

described in the Procedural Standards for the Testing, Adjusting and 

Balancing of Environmental Systems, published by NEBB or AABC. 

 Thermal Scans: Thermographic pictures taken with an Infrared 

Thermographic Camera. Thermographic pictures show the relative 

temperatures of objects and surfaces and are used to identify leaks, 

thermal bridging, thermal intrusion, electrical overload conditions, 

moisture containment, and insulation failure. 

 Training Plan: A written document that details, in outline form the 

expectations of the operator training. Training agendas should include 

instruction on how to obtain service, operate, startup, shutdown and 

maintain all systems and components of the project. 

 Trending:  Monitoring over a period of time with the building 

automation system. 

 Unresolved Commissioning Issue:  Any Commissioning Issue that, at the 

time that the Final Report or the Amended Final Report is issued that 

has not been either resolved by the construction team or accepted by 

the VA.  Validation: The process by which work is verified as complete 

and operating correctly: 

1. First party validation occurs when a firm or individual verifying 

the task is the same firm or individual performing the task. 

2. Second party validation occurs when the firm or individual verifying 

the task is under the control of the firm performing the task or has 

other possibilities of financial conflicts of interest in the 

resolution (Architects, Designers, General Contractors and Third 

Tier Subcontractors or Vendors). 

3. Third party validation occurs when the firm verifying the task is 

not associated with or under control of the firm performing or 

designing the task. 

 Verification: The process by which specific documents, components, 

equipment, assemblies, systems, and interfaces among systems are 

confirmed to comply with the criteria described in the Owner’s Project 

Requirements. 
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 Warranty Phase Commissioning: Commissioning efforts executed after a 

project has been completed and accepted by the Owner. Warranty Phase 

Commissioning includes follow-up on verification of system performance, 

measurement and verification tasks and assistance in identifying 

warranty issues and enforcing warranty provisions of the construction 

contract. 

 Warranty Visit: A commissioning meeting and site review where all 

outstanding warranty issues and deferred testing is reviewed and 

discussed. 

 Whole Building Commissioning: Commissioning of building systems such as 

Building Envelope, HVAC, Electrical, Special Electrical (Fire Alarm, 

Security & Communications), Plumbing and Fire Protection as described 

in this specification. 

1.7 SYSTEMS TO BE COMMISSIONED 

A. Commissioning of a system or systems specified for this project is part 

of the construction process. Documentation and testing of these 

systems, as well as training of the VA’s Operation and Maintenance 

personnel, is required in cooperation with the VA and the Commissioning 

Agent.  

B. The following systems will be commissioned as part of this project: 

 

Systems To Be Commissioned 

System  Description 

HVAC 

Direct Digital Control 

System 

Operator Interface Computer, Operator Work 

Station (including graphics, point mapping, 

trends, alarms), Network Communications 

Modules and Wiring, Integration Panels.  [DDC 

Control panels will be commissioned with the 

systems controlled by the panel] 

HVAC Terminal Unit 

Systems 

VAV Terminal Units, CAV terminal units, fan 

coil units, fin-tube radiation, unit heaters 

 

1.8 COMMISSIONING TEAM 

A. The commissioning team shall consist of, but not be limited to, 

representatives of Contractor, including Project Superintendent and 

subcontractors, installers, schedulers, suppliers, and specialists 
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deemed appropriate by the Department of Veterans Affairs (VA) and 

Commissioning Agent. 

B. Members Appointed by Contractor:   

1. Contractor’ Commissioning Manager:  The designated person, company, 

or entity that plans, schedules and coordinates the commissioning 

activities for the construction team.   

2. Contractor’s Commissioning Representative(s):  Individual(s), each 

having authority to act on behalf of the entity he or she 

represents, explicitly organized to implement the commissioning 

process through coordinated actions. 

C. Members Appointed by VA: 

1. Commissioning Agent:  The designated person, company, or entity that 

plans, schedules, and coordinates the commissioning team to 

implement the commissioning process.  The VA will engage the CxA 

under a separate contract. 

2. User: Representatives of the facility user and operation and 

maintenance personnel. 

3. A/E:  Representative of the Architect and engineering design 

professionals. 

1.9 VA'S COMMISSIONING RESPONSIBILITIES 

A. Appoint an individual, company or firm to act as the Commissioning 

Agent.   

B. Assign operation and maintenance personnel and schedule them to 

participate in commissioning team activities including, but not limited 

to, the following: 

1. Coordination meetings. 

2. Training in operation and maintenance of systems, subsystems, and 

equipment. 

3. Testing meetings. 

4. Witness and assist in Systems Functional Performance Testing. 

5. Demonstration of operation of systems, subsystems, and equipment. 

C. Provide the Construction Documents, prepared by Architect and approved 

by VA, to the Commissioning Agent and for use in managing the 

commissioning process, developing the commissioning plan, systems 

manuals, and reviewing the operation and maintenance training plan. 

1.10 CONTRACTOR'S COMMISSIONING RESPONSIBILITIES 

A. The Contractor shall assign a Commissioning Manager to manage 

commissioning activities of the Contractor, and subcontractors.  
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B. The Contractor shall ensure that the commissioning responsibilities 

outlined in these specifications are included in all subcontracts and 

that subcontractors comply with the requirements of these 

specifications. 

C. The Contractor shall ensure that each installing subcontractor shall 

assign representatives with expertise and authority to act on behalf of 

the subcontractor and schedule them to participate in and perform 

commissioning team activities including, but not limited to, the 

following: 

1. Participate in commissioning coordination meetings. 

2. Conduct operation and maintenance training sessions in accordance 

with approved training plans. 

3. Verify that Work is complete and systems are operational according 

to the Contract Documents, including calibration of instrumentation 

and controls. 

4. Evaluate commissioning issues and commissioning observations 

identified in the Commissioning Issues Log, field reports, test 

reports or other commissioning documents. In collaboration with 

entity responsible for system and equipment installation, recommend 

corrective action. 

5. Review and comment on commissioning documentation. 

6. Participate in meetings to coordinate Systems Functional Performance 

Testing. 

7. Provide schedule for operation and maintenance data submittals, 

equipment startup, and testing to Commissioning Agent for 

incorporation into the commissioning plan.   

8. Provide information to the Commissioning Agent for developing 

commissioning plan. 

9. Participate in training sessions for VA's operation and maintenance 

personnel. 

10. Provide technicians who are familiar with the construction and 

operation of installed systems and who shall develop specific test 

procedures to conduct Systems Functional Performance Testing of 

installed systems. 

1.11 COMMISSIONING AGENT’S RESPONSIBILITIES 

A. Organize and lead the commissioning team. 

B. Prepare the commissioning plan.  See Paragraph 1.11-A of this 

specification Section for further information.    
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C. Review and comment on selected submittals from the Contractor for 

general conformance with the Construction Documents.  Review and 

comment on the ability to test and operate the system and/or equipment, 

including providing gages, controls and other components required to 

operate, maintain, and test the system.  Review and comment on 

performance expectations of systems and equipment and interfaces 

between systems relating to the Construction Documents. 

D. At the beginning of the construction phase, conduct an initial 

construction phase coordination meeting for the purpose of reviewing 

the commissioning activities and establishing tentative schedules for 

operation and maintenance submittals; operation and maintenance 

training sessions; TAB Work; Pre-Functional Checklists, Systems 

Functional Performance Testing; and project completion. 

E. Convene commissioning team meetings for the purpose of coordination, 

communication, and conflict resolution; discuss status of the 

commissioning processes.  Responsibilities include arranging for 

facilities, preparing agenda and attendance lists, and notifying 

participants.  The Commissioning Agent shall prepare and distribute 

minutes to commissioning team members and attendees within five 

workdays of the commissioning meeting. 

F. Observe construction and report progress, observations and issues.    

Observe systems and equipment installation for adequate accessibility 

for maintenance and component replacement or repair, and for general 

conformance with the Construction Documents. 

G. Prepare Project specific Pre-Functional Checklists and Systems 

Functional Performance Test procedures. 

H. Coordinate Systems Functional Performance Testing schedule with the 

Contractor.   

I. Witness selected systems startups.   

J. Verify selected Pre-Functional Checklists completed and submitted by 

the Contractor.   

K. Witness and document Systems Functional Performance Testing. 

L. Compile test data, inspection reports, and certificates and include 

them in the systems manual and commissioning report. 

M. Review and comment on operation and maintenance (O&M) documentation and 

systems manual outline for compliance with the Contract Documents.  

Operation and maintenance documentation requirements are specified in 

Paragraph 1.25, Section 01 00 00 GENERAL REQUIREMENTS. 
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N. Review operation and maintenance training program developed by the 

Contractor.  Verify training plans provide qualified instructors to 

conduct operation and maintenance training. 

O. Prepare commissioning Field Observation Reports. 

P. Prepare the Final Commissioning Report. 

Q. Return to the site at 10 months into the 12 month warranty period and 

review with facility staff the current building operation and the 

condition of outstanding issues related to the original and seasonal 

Systems Functional Performance Testing. Also interview facility staff 

and identify problems or concerns they have operating the building as 

originally intended. Make suggestions for improvements and for 

recording these changes in the O&M manuals. Identify areas that may 

come under warranty or under the original construction contract. Assist 

facility staff in developing reports, documents and requests for 

services to remedy outstanding problems. 

R. Assemble the final commissioning documentation, including the Final 

Commissioning Report and Addendum to the Final Commissioning Report. 

1.12 COMMISSIONING DOCUMENTATION 

A. Commissioning Plan:  A document, prepared by Commissioning Agent, that 

outlines the schedule, allocation of resources, and documentation 

requirements of the commissioning process, and shall include, but is 

not limited, to the following: 

1. Plan for delivery and review of submittals, systems manuals, and 

other documents and reports.  Identification of the relationship of 

these documents to other functions and a detailed description of 

submittals that are required to support the commissioning processes.  

Submittal dates shall include the latest date approved submittals 

must be received without adversely affecting commissioning plan. 

2. Description of the organization, layout, and content of 

commissioning documentation (including systems manual) and a 

detailed description of documents to be provided along with 

identification of responsible parties. 

3. Identification of systems and equipment to be commissioned. 

4. Schedule of Commissioning Coordination meetings. 

5. Identification of items that must be completed before the next 

operation can proceed. 

6. Description of responsibilities of commissioning team members. 

7. Description of observations to be made. 
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8. Description of requirements for operation and maintenance training. 

9. Schedule for commissioning activities with dates coordinated with 

overall construction schedule. 

10. Process and schedule for documenting changes on a continuous basis 

to appear in Project Record Documents. 

11. Process and schedule for completing prestart and startup checklists 

for systems, subsystems, and equipment to be verified and tested. 

12. Preliminary Systems Functional Performance Test procedures.   

B. Systems Functional Performance Test Procedures:  The Commissioning 

Agent will develop Systems Functional Performance Test Procedures for 

each system to be commissioned, including subsystems, or equipment and 

interfaces or interlocks with other systems.  Systems Functional 

Performance Test Procedures will include a separate entry, with space 

for comments, for each item to be tested.  Preliminary Systems 

Functional Performance Test Procedures will be provided to the VA, 

Architect/Engineer, and Contractor for review and comment.  The Systems 

Performance Test Procedure will include test procedures for each mode 

of operation and provide space to indicate whether the mode under test 

responded as required.  Each System Functional Performance Test 

procedure, regardless of system, subsystem, or equipment being tested, 

shall include, but not be limited to, the following: 

1. Name and identification code of tested system. 

2. Test number. 

3. Time and date of test. 

4. Indication of whether the record is for a first test or retest 

following correction of a problem or issue. 

5. Dated signatures of the person performing test and of the witness, 

if applicable. 

6. Individuals present for test. 

7. Observations and Issues. 

8. Issue number, if any, generated as the result of test. 

C. Pre-Functional Checklists:  The Commissioning Agent will prepare Pre-

Functional Checklists.  Pre-Functional Checklists shall be completed 

and signed by the Contractor, verifying that systems, subsystems, 

equipment, and associated controls are ready for testing.  The 

Commissioning Agent will spot check Pre-Functional Checklists to verify 

accuracy and readiness for testing.  Inaccurate or incomplete Pre-



            539-16-202 

Abate Asbestos on Convector Piping 

 

01 91 00 - 19 

Functional Checklists shall be returned to the Contractor for 

correction and resubmission. 

D. Test and Inspection Reports:  The Commissioning Agent will record test 

data, observations, and measurements on Systems Functional Performance 

Test Procedure.  The report will also include recommendation for system 

acceptance or non-acceptance.  Photographs, forms, and other means 

appropriate for the application shall be included with data.  

Commissioning Agent Will compile test and inspection reports and test 

and inspection certificates and include them in systems manual and 

commissioning report. 

E. Corrective Action Documents:  The Commissioning Agent will document 

corrective action taken for systems and equipment that fail tests.  The 

documentation will include any required modifications to systems and 

equipment and/or revisions to test procedures, if any.  The 

Commissioning Agent will witness and document any retesting of systems 

and/or equipment requiring corrective action and document retest 

results. The contract includes one retest event.  If the Contractor is 

unable to resolve the issue after the initial event, any additional 

retest events shall be at the cost of the contractor.  The 

commissioning agent is only required to revisit the issues once after 

they have been identified via the issues log.   

F. Commissioning Issues Log:  The Commissioning Agent will prepare and 

maintain Commissioning Issues Log that describes Commissioning Issues 

and Commissioning Observations that are identified during the 

Commissioning process.  These observations and issues include, but are 

not limited to, those that are at variance with the Contract Documents.  

The Commissioning Issues Log will identify and track issues as they are 

encountered, the party responsible for resolution, progress toward 

resolution, and document how the issue was resolved.  The Master 

Commissioning Issues Log will also track the status of unresolved 

issues. 

1. Creating a Commissioning Issues Log Entry: 

a. Identify the issue with unique numeric or alphanumeric identifier 

by which the issue may be tracked. 

b. Assign a descriptive title for the issue. 

c. Identify date and time of the issue. 

d. Identify test number of test being performed at the time of the 

observation, if applicable, for cross reference. 
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e. Identify system, subsystem, and equipment to which the issue 

applies. 

f. Identify location of system, subsystem, and equipment. 

g. Include information that may be helpful in diagnosing or 

evaluating the issue. 

h. Note recommended corrective action. 

i. Identify commissioning team member responsible for corrective 

action. 

j. Identify expected date of correction. 

k. Identify person that identified the issue. 

2. Documenting Issue Resolution: 

a. Log date correction is completed or the issue is resolved. 

b. Describe corrective action or resolution taken.  Include 

description of diagnostic steps taken to determine root cause of 

the issue, if any. 

c. Identify changes to the Contract Documents that may require 

action. 

d. State that correction was completed and system, subsystem, and 

equipment are ready for retest, if applicable. 

e. Identify person(s) who corrected or resolved the issue. 

f. Identify person(s) verifying the issue resolution. 

G. Final Commissioning Report:  The Commissioning Agent will document 

results of the commissioning process, including unresolved issues, and 

performance of systems, subsystems, and equipment.  The Commissioning 

Report will indicate whether systems, subsystems, and equipment have 

been properly installed and are performing according to the Contract 

Documents.  This report will be used by the Department of Veterans 

Affairs when determining that systems will be accepted.  This report 

will be used to evaluate systems, subsystems, and equipment and will 

serve as a future reference document during VA occupancy and operation.  

It shall describe components and performance that exceed requirements 

of the Contract Documents and those that do not meet requirements of 

the Contract Documents.  The commissioning report will include, but is 

not limited to, the following: 

1. Lists and explanations of substitutions; compromises; variances with 

the Contract Documents; record of conditions; and, if appropriate, 

recommendations for resolution.  Design Narrative documentation 

maintained by the Commissioning Agent. 
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2. Commissioning plan. 

3. Pre-Functional Checklists completed by the Contractor, with 

annotation of the Commissioning Agent review and spot check. 

4. Systems Functional Performance Test Procedures, with annotation of 

test results and test completion.   

5, Commissioning Issues Log. 

6. Listing of deferred and off season test(s) not performed, including 

the schedule for their completion. 

H. Addendum to Final Commissioning Report:  The Commissioning Agent will 

prepare an Addendum to the Final Commissioning Report near the end of 

the Warranty Period.  The Addendum will indicate whether systems, 

subsystems, and equipment are complete and continue to perform 

according to the Contract Documents.  The Addendum to the Final 

Commissioning Report shall include, but is not limited to, the 

following: 

1. Documentation of deferred and off season test(s) results.  

2. Completed Systems Functional Performance Test Procedures for off 

season test(s).  

3. Documentation that unresolved system performance issues have been 

resolved. 

4. Updated Commissioning Issues Log, including status of unresolved 

issues. 

5. Identification of potential Warranty Claims to be corrected by the 

Contractor.  

I. Systems Manual:  The Commissioning Agent will gather required 

information and compile the Systems Manual.  The Systems Manual will 

include, but is not limited to, the following: 

1. Design Narrative, including system narratives, schematics, single-

line diagrams, flow diagrams, equipment schedules, and changes made 

throughout the Project. 

2. Reference to Final Commissioning Plan. 

3. Reference to Final Commissioning Report. 

4. Approved Operation and Maintenance Data as submitted by the 

Contractor. 

1.13 SUBMITTALS 

A. Preliminary Commissioning Plan Submittal:  The Commissioning Agent has 

prepared a Preliminary Commissioning Plan based on the final 

Construction Documents.  The Preliminary Commissioning Plan is included 
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as an Appendix to this specification section.  The Preliminary 

Commissioning Plan is provided for information only.  It contains 

preliminary information about the following commissioning activities: 

1. The Commissioning Team: A list of commissioning team members by 

organization. 

2. Systems to be commissioned.  A detailed list of systems to be 

commissioned for the project.  This list also provides preliminary 

information on systems/equipment submittals to be reviewed by the 

Commissioning Agent; preliminary information on Pre-Functional 

Checklists that are to be completed; preliminary information on 

Systems Performance Testing, including information on testing sample 

size (where authorized by the VA).  

3. Commissioning Team Roles and Responsibilities: Preliminary roles and 

responsibilities for each Commissioning Team member. 

4. Commissioning Documents: A preliminary list of commissioning-related 

documents, include identification of the parties responsible for 

preparation, review, approval, and action on each document. 

5. Commissioning Activities Schedule:  Identification of Commissioning 

Activities, including Systems Functional Testing, the expected 

duration and predecessors for the activity.  

6. Pre-Functional Checklists:  Preliminary Pre-Functional Checklists 

for equipment, components, subsystems, and systems to be 

commissioned.  These Preliminary Pre-Functional Checklists provide 

guidance on the level of detailed information the Contractor shall 

include on the final submission. 

7. Systems Functional Performance Test Procedures:  Preliminary step-

by-step System Functional Performance Test Procedures to be used 

during Systems Functional Performance Testing.  These Preliminary 

Systems Functional Performance procedures provide information on the 

level of testing rigor, and the level of Contractor support required 

during performance of system’s testing.    

B. Final Commissioning Plan Submittal:  Based on the Final Construction 

Documents and the Contractor’s project team, the Commissioning Agent 

will prepare the Final Commissioning Plan as described in this section.  

The Commissioning Agent will submit three hard copies and three sets of 

electronic files of Final Commissioning Plan.  The Contractor shall 

review the Commissioning Plan and provide any comments to the VA.  The 
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Commissioning Agent will incorporate review comments into the Final 

Commissioning Plan as directed by the VA.   

C. Systems Functional Performance Test Procedure:  The Commissioning Agent 

will submit preliminary Systems Functional Performance Test Procedures 

to the Contractor, and the VA for review and comment.  The Contractor 

shall return review comments to the VA and the Commissioning Agent.  

The VA will also return review comments to the Commissioning Agent. The 

Commissioning Agent will incorporate review comments into the Final 

Systems Functional Test Procedures to be used in Systems Functional 

Performance Testing.   

D. Pre-Functional Checklists:  The Commissioning Agent will submit Pre-

Functional Checklists to be completed by the Contractor. 

E. Test and Inspection Reports:  The Commissioning Agent will submit test 

and inspection reports to the VA with copies to the Contractor and the 

Architect/Engineer. 

F. Corrective Action Documents:  The Commissioning Agent will submit 

corrective action documents to the VA COR with copies to the Contractor 

and Architect.   

G. Preliminary Commissioning Report Submittal:  The Commissioning Agent 

will submit three electronic copies of the preliminary commissioning 

report.  One electronic copy, with review comments, will be returned to 

the Commissioning Agent for preparation of the final submittal. 

H. Final Commissioning Report Submittal:  The Commissioning Agent will 

submit four sets of electronically formatted information of the final 

commissioning report to the VA.  The final submittal will incorporate 

comments as directed by the VA.   

I. Data for Commissioning: 

1. The Commissioning Agent will request in writing from the Contractor 

specific information needed about each piece of commissioned 

equipment or system to fulfill requirements of the Commissioning 

Plan. 

2. The Commissioning Agent may request further documentation as is 

necessary for the commissioning process or to support other VA data 

collection requirements, including Construction Operations Building 

Information Exchange (COBIE), Building Information Modeling (BIM), 

etc. 
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1.14 COMMISSIONING PROCESS 

A. The Commissioning Agent will be responsible for the overall management 

of the commissioning process as well as coordinating scheduling of 

commissioning tasks with the VA and the Contractor.  As directed by the 

VA, the Contractor shall incorporate Commissioning tasks, including, 

but not limited to, Systems Functional Performance Testing (including 

predecessors) with the Master Construction Schedule. 

B. Within 30 days of contract award, the Contractor shall designate a 

specific individual as the Commissioning Manager (CxM) to manage and 

lead the commissioning effort on behalf of the Contractor. The 

Commissioning Manager shall be the single point of contact and 

communications for all commissioning related services by the 

Contractor. 

C. Within 30 days of contract award, the Contractor shall ensure that each 

subcontractor designates specific individuals as Commissioning 

Representatives (CXR) to be responsible for commissioning related 

tasks. The Contractor shall ensure the designated Commissioning 

Representatives participate in the commissioning process as team 

members providing commissioning testing services, equipment operation, 

adjustments, and corrections if necessary. The Contractor shall ensure 

that all Commissioning Representatives shall have sufficient authority 

to direct their respective staff to provide the services required, and 

to speak on behalf of their organizations in all commissioning related 

contractual matters. 

1.15 QUALITY ASSURANCE 

A. Instructor Qualifications: Factory authorized service representatives 

shall be experienced in training, operation, and maintenance procedures 

for installed systems, subsystems, and equipment. 

B. Test Equipment Calibration:  The Contractor shall comply with test 

equipment manufacturer's calibration procedures and intervals.  

Recalibrate test instruments immediately whenever instruments have been 

repaired following damage or dropping.  Affix calibration tags to test 

instruments.  Instruments shall have been calibrated within six months 

prior to use. 

1.16 COORDINATION 

A. Management:  The Commissioning Agent will coordinate the commissioning 

activities with the VA and Contractor.  The Commissioning Agent will 

submit commissioning documents and information to the VA. All 
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commissioning team members shall work together to fulfill their 

contracted responsibilities and meet the objectives of the contract 

documents. 

B. Scheduling:  The Contractor shall work with the Commissioning Agent and 

the VA to incorporate the commissioning activities into the 

construction schedule. The Commissioning Agent will provide sufficient 

information (including, but not limited to, tasks, durations and 

predecessors) on commissioning activities to allow the Contractor and 

the VA to schedule commissioning activities. All parties shall address 

scheduling issues and make necessary notifications in a timely manner 

in order to expedite the project and the commissioning process.  The 

Contractor shall update the Master Construction as directed by the VA.  

C. Initial Schedule of Commissioning Events:  The Commissioning Agent will 

provide the initial schedule of primary commissioning events in the 

Commissioning Plan and at the commissioning coordination meetings. The 

Commissioning Plan will provide a format for this schedule. As 

construction progresses, more detailed schedules will be developed by 

the Contractor with information from the Commissioning Agent.  

D. Commissioning Coordinating Meetings:  The Commissioning Agent will 

conduct periodic Commissioning Coordination Meetings of the 

commissioning team to review status of commissioning activities, to 

discuss scheduling conflicts, and to discuss upcoming commissioning 

process activities. 

E. Pretesting Meetings:  The Commissioning Agent will conduct pretest 

meetings of the commissioning team to review startup reports, Pre-

Functional Checklist results, Systems Functional Performance Testing 

procedures, testing personnel and instrumentation requirements.   

F. Systems Functional Performance Testing Coordination:  The Contractor 

shall coordinate testing activities to accommodate required quality 

assurance and control services with a minimum of delay and to avoid 

necessity of removing and replacing construction to accommodate testing 

and inspecting.  The Contractor shall coordinate the schedule times for 

tests, inspections, obtaining samples, and similar activities. 

PART 2 - PRODUCTS 

2.1 TEST EQUIPMENT 

A. The Contractor shall provide all standard and specialized testing 

equipment required to perform Systems Functional Performance Testing.  

Test equipment required for Systems Functional Performance Testing will 
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be identified in the detailed System Functional Performance Test 

Procedure prepared by the Commissioning Agent. 

B. Data logging equipment and software required to test equipment shall be 

provided by the Contractor.  

C. All testing equipment shall be of sufficient quality and accuracy to 

test and/or measure system performance with the tolerances specified in 

the Specifications. If not otherwise noted, the following minimum 

requirements apply: Temperature sensors and digital thermometers shall 

have a certified calibration within the past year to an accuracy of 0.5 

oC (1.0 oF) and a resolution of + or - 0.1 oC (0.2 oF). Pressure sensors 

shall have an accuracy of + or - 2.0% of the value range being measured 

(not full range of meter) and have been calibrated within the last 

year. All equipment shall be calibrated according to the manufacturer's 

recommended intervals and following any repairs to the equipment. 

Calibration tags shall be affixed or certificates readily available. 
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PART 3 - EXECUTION 

3.1 COMMISSIONING PROCESS ROLES AND RESPONSIBILITIES 

A. The following table outlines the roles and responsibilities for the Commissioning Team members during 

the Construction Phase: 

Construction Phase CxA = Commissioning Agent 

COR = Contracting Officer’s 

Representative  

A/E = Design Arch/Engineer 

PC = Prime Contractor 

O&M = Gov’t Facility O&M 

L = Lead 

P = Participate 

A = Approve 

R = Review 

O = Optional  

Commissioning Roles & Responsibilities 

Category Task Description CxA COR A/E PC O&M Notes 

Meetings Construction Commissioning Kick Off 

meeting 
L A P P O  

Commissioning Meetings L A P P O  

Project Progress Meetings P A P L O  

Controls Meeting L A P P O  

       

Coordination Coordinate with [OGC's, AHJ, Vendors, 

etc.] to ensure that Cx interacts 

properly with other systems as needed 

to support the OPR and BOD. 

L A P P N/A  

       

Cx Plan & Spec Final Commissioning Plan L A R R O  

       

Schedules Duration Schedule for Commissioning 

Activities 
L A R R N/A  

       

OPR and BOD Maintain OPR on behalf of Owner L A R R O  
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Construction Phase CxA = Commissioning Agent 

COR = Contracting Officer’s 

Representative  

A/E = Design Arch/Engineer 

PC = Prime Contractor 

O&M = Gov’t Facility O&M 

L = Lead 

P = Participate 

A = Approve 

R = Review 

O = Optional  

Commissioning Roles & Responsibilities 

Category Task Description CxA COR A/E PC O&M Notes 

Maintain  BOD/DID on behalf of Owner L A R R O  

       

Document 

Reviews 

TAB Plan Review L A R R O  

Submittal and Shop Drawing Review R A R L O  

Review Contractor Equipment Startup 

Checklists 
L A R R N/A  

Review Change Orders, ASI, and RFI L A R R N/A  

       

       

Site 

Observations 

Witness Factory Testing P A P L O  

Construction Observation Site Visits L A R R O  

       

       

Functional 

Test Protocols 

Final Pre-Functional Checklists L A R R O  

Final Functional Performance Test 

Protocols 
L A R R O  

       

Technical 

Activities 

Issues Resolution Meetings P A P L O  

       

Reports and Status Reports  L A R R O  
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Construction Phase CxA = Commissioning Agent 

COR = Contracting Officer’s 

Representative  

A/E = Design Arch/Engineer 

PC = Prime Contractor 

O&M = Gov’t Facility O&M 

L = Lead 

P = Participate 

A = Approve 

R = Review 

O = Optional  

Commissioning Roles & Responsibilities 

Category Task Description CxA COR A/E PC O&M Notes 

Logs Maintain Commissioning Issues Log L A R R O  

       

 

B. The following table outlines the roles and responsibilities for the Commissioning Team members during 

the Acceptance Phase: 

 

Acceptance Phase CxA = Commissioning Agent 

COR = Contracting Officer’s 

Representative  

A/E = Design Arch/Engineer 

PC = Prime Contractor 

O&M = Gov’t Facility O&M 

L = Lead 

P = Participate 

A = Approve 

R = Review 

O = Optional  

Commissioning Roles & Responsibilities 

Category Task Description CxA COR A/E PC O&M Notes 

Meetings Commissioning Meetings L A P P O  

Project Progress Meetings P A P L O  

Pre-Test Coordination Meeting L A P P O  

Lessons Learned and Commissioning 

Report Review Meeting 
L A P P O  
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Acceptance Phase CxA = Commissioning Agent 

COR = Contracting Officer’s 

Representative  

A/E = Design Arch/Engineer 

PC = Prime Contractor 

O&M = Gov’t Facility O&M 

L = Lead 

P = Participate 

A = Approve 

R = Review 

O = Optional  

Commissioning Roles & Responsibilities 

Category Task Description CxA COR A/E PC O&M Notes 

Coordination Coordinate with [OGC's, AHJ, Vendors, 

etc.] to ensure that Cx interacts 

properly with other systems as needed 

to support  OPR and BOD 

L P P P O  

       

Cx Plan & Spec Maintain/Update Commissioning Plan L A R R O  

       

Schedules Prepare Functional Test Schedule L A R R O  

       

OPR and BOD Maintain OPR on behalf of Owner L A R R O  

Maintain  BOD/DID on behalf of Owner L A R R O  

       

Document 

Reviews 

Review Completed Pre-Functional 

Checklists 
L A R R O  

Pre-Functional Checklist Verification L A R R O  

Review Operations & Maintenance Manuals L A R R R  

Training Plan Review L A R R R  

Warranty Review L A R R O  

Review TAB Report L A R R O  

       

Site 

Observations 

Construction Observation Site Visits L A R R O  

Witness Selected Equipment Startup L A R R O  
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Acceptance Phase CxA = Commissioning Agent 

COR = Contracting Officer’s 

Representative  

A/E = Design Arch/Engineer 

PC = Prime Contractor 

O&M = Gov’t Facility O&M 

L = Lead 

P = Participate 

A = Approve 

R = Review 

O = Optional  

Commissioning Roles & Responsibilities 

Category Task Description CxA COR A/E PC O&M Notes 

Functional 

Test Protocols 

TAB Verification L A R R O  

Systems Functional Performance Testing L A P P P  

Retesting L A P P P  

       

Technical 

Activities 

Issues Resolution Meetings P A P L O  

Systems Training L S R P P  

       

Reports and 

Logs 

Status Reports  L A R R O  

Maintain Commissioning Issues Log L A R R O  

Final Commissioning Report L A R R R  

Prepare Systems Manuals L A R R R  

       

 

 

C. The following table outlines the roles and responsibilities for the Commissioning Team members during 

the Warranty Phase: 
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Warranty Phase CxA = Commissioning Agent 

COR = Contracting Officer’s 

Representative  

A/E = Design Arch/Engineer 

PC = Prime Contractor 

O&M = Gov’t Facility O&M 

L = Lead 

P = Participate 

A = Approve 

R = Review 

O = Optional  

Commissioning Roles & Responsibilities 

Category Task Description CxA COR A/E PC O&M Notes 

Meetings Post-Occupancy User Review Meeting L A O P P  

       

Site 

Observations 

Periodic Site Visits 
L A O O P  

Functional 

Test Protocols 

Deferred and/or seasonal Testing L A O P P  

       

Technical 

Activities 

Issues Resolution Meetings 
L S O O P  

 Post-Occupancy Warranty Checkup and 

review of Significant Outstanding 

Issues 

L A  R P  

Reports and 

Logs 

Final Commissioning Report Amendment L A  R R  

Status Reports  L A  R R  
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3.2 STARTUP, INITIAL CHECKOUT, AND PRE-FUNCTIONAL CHECKLISTS  

A. The following procedures shall apply to all equipment and systems to be 

commissioned, according to Part 1, Systems to Be Commissioned. 

1. Pre-Functional Checklists are important to ensure that the equipment 

and systems are hooked up and operational. These ensure that Systems 

Functional Performance Testing may proceed without unnecessary 

delays. Each system to be commissioned shall have a full Pre-

Functional Checklist completed by the Contractor prior to Systems 

Functional Performance Testing. No sampling strategies are used.  

a. The Pre-Functional Checklist will identify the trades responsible 

for completing the checklist.  The Contractor shall ensure the 

appropriate trades complete the checklists. 

b. The Commissioning Agent will review completed Pre-Functional 

Checklists and field-verify the accuracy of the completed 

checklist using sampling techniques.   

2. Startup and Initial Checkout Plan:  The Contractor shall develop 

detailed startup plans for all equipment. The primary role of the 

Contractor in this process is to ensure that there is written 

documentation that each of the manufacturer recommended procedures 

have been completed. Parties responsible for startup shall be 

identified in the Startup Plan and in the checklist forms. 

a. The Contractor shall develop the full startup plan by combining 

(or adding to) the checklists with the manufacturer's detailed 

startup and checkout procedures from the O&M manual data and the 

field checkout sheets normally used by the Contractor. The plan 

shall include checklists and procedures with specific boxes or 

lines for recording and documenting the checking and inspections 

of each procedure and a summary statement with a signature block 

at the end of the plan. 

b. The full startup plan shall at a minimum consist of the following 

items: 

1) The Pre-Functional Checklists. 

2) The manufacturer's standard written startup procedures copied 

from the installation manuals with check boxes by each 

procedure and a signature block added by hand at the end. 

3) The manufacturer's normally used field checkout sheets. 

c. The Commissioning Agent will submit the full startup plan to the 

VA and Contractor for review.  Final approval will be by the VA.  
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d. The Contractor shall review and evaluate the procedures and the 

format for documenting them, noting any procedures that need to 

be revised or added. 

3. Sensor and Actuator Calibration 

a. All field installed temperature, relative humidity, CO2 and 

pressure sensors and gages, and all actuators (dampers and 

valves) on all equipment shall be calibrated using the methods 

described in Division 23, and Division 26 specifications. 

b. All procedures used shall be fully documented on the Pre-

Functional Checklists or other suitable forms, clearly 

referencing the procedures followed and written documentation of 

initial, intermediate and final results. 

4. Execution of Equipment Startup 

a. Four weeks prior to equipment startup, the Contractor shall 

schedule startup and checkout with the VA and Commissioning 

Agent. The performance of the startup and checkout shall be 

directed and executed by the Contractor. 

b. The Commissioning Agent will observe the startup procedures for 

selected pieces of primary equipment. 

c. The Contractor shall execute startup and provide the VA and 

Commissioning Agent with a signed and dated copy of the completed 

startup checklists, and contractor tests. 

d. Only individuals that have direct knowledge and witnessed that a 

line item task on the Startup Checklist was actually performed 

shall initial or check that item off. It is not acceptable for 

witnessing supervisors to fill out these forms. 

3.3 DEFICIENCIES, NONCONFORMANCE, AND APPROVAL IN CHECKLISTS AND STARTUP  

A. The Contractor shall clearly list any outstanding items of the initial 

startup and Pre-Functional Checklist procedures that were not completed 

successfully, at the bottom of the procedures form or on an attached 

sheet. The procedures form and any outstanding deficiencies shall be 

provided to the VA and the Commissioning Agent within two days of 

completion. 

B. The Commissioning Agent will review the report and submit comments to 

the VA. The Commissioning Agent will work with the Contractor to 

correct and verify deficiencies or uncompleted items. The Commissioning 

Agent will involve the VA and others as necessary. The Contractor shall 

correct all areas that are noncompliant or incomplete in the checklists 
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in a timely manner, and shall notify the VA and Commissioning Agent as 

soon as outstanding items have been corrected.  The Contractor shall 

submit an updated startup report and a Statement of Correction on the 

original noncompliance report. When satisfactorily completed, the 

Commissioning Agent will recommend approval of the checklists and 

startup of each system to the VA.  

C. The Contractor shall be responsible for resolution of deficiencies as 

directed the VA.  

3.4 PHASED COMMISSIONING 

A. Not Applicable. 

3.5 DDC SYSTEM TRENDING FOR COMMISSIONING 

A. Trending is a method of testing as a standalone method or to augment 

manual testing. The Contractor shall trend any and all points of the 

system or systems at intervals specified below.  

B. Alarms are a means to notify the system operator that abnormal 

conditions are present in the system.  Alarms shall be structured into 

three tiers – Critical, Priority, and Maintenance. 

1. Critical alarms are intended to be alarms that require the immediate 

attention of and action by the Operator.  These alarms shall be 

displayed on the Operator Workstation in a popup style window that 

is graphically linked to the associated unit's graphical display.  

The popup style window shall be displayed on top of any active 

window within the screen, including non DDC system software. 

2. Priority level alarms are to be printed to a printer which is 

connected to the Operator’s Work Station located within the 

engineer’s office.  Additionally Priority level alarms shall be able 

to be monitored and viewed through an active alarm application.  

Priority level alarms are alarms which shall require reaction from 

the operator or maintenance personnel within a normal work shift, 

and not immediate action.   

3. Maintenance alarms are intended to be minor issues which would 

require examination by maintenance personnel within the following 

shift.  These alarms shall be generated in a scheduled report 

automatically by the DDC system at the start of each shift.  The 

generated maintenance report will be printed to a printer located 

within the engineer’s office.   

C. The Contractor shall provide a wireless internet network in the 

building for use during controls programming, checkout, and 
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commissioning. This network will allow project team members to more 

effectively program, view, manipulate and test control devices while 

being in the same room as the controlled device. 

D. The Contractor shall provide graphical trending through the DDC control 

system of systems being commissioned. Trending requirements are 

indicated below and included with the Systems Functional Performance 

Test Procedures. Trending shall occur before, during and after Systems 

Functional Performance Testing. The Contractor shall be responsible for 

producing graphical representations of the trended DDC points that show 

each system operating properly during steady state conditions as well 

as during the System Functional Testing. These graphical reports shall 

be submitted to the COR and Commissioning Agent for review and analysis 

before, during dynamic operation, and after Systems Functional 

Performance Testing. The Contractor shall provide, but not limited to, 

the following trend requirements and trend submissions: 

1. Pre-testing, Testing, and Post-testing – Trend reports of trend logs 

and graphical trend plots are required as defined by the 

Commissioning Agent. The trend log points, sampling rate, graphical 

plot configuration, and duration will be dictated by the 

Commissioning Agent. At any time during the Commissioning Process 

the Commissioning Agent may recommend changes to aspects of trending 

as deemed necessary for proper system analysis. The Contractor shall 

implement any changes as directed by the COR. Any pre-test trend 

analysis comments generated by the Commissioning Team should be 

addressed and resolved by the Contractor, as directed by the COR, 

prior to the execution of Systems Functional Performance Testing.  

2. Dynamic plotting – The Contractor shall also provide dynamic 

plotting during Systems Functional Performance testing at frequent 

intervals for points determined by the Systems Functional 

Performance Test Procedure. The graphical plots will be formatted 

and plotted at durations listed in the Systems Functional 

Performance Test Procedure. 

3. Graphical plotting - The graphical plots shall be provided with a 

dual y-axis allowing 15 or more trend points (series) plotted 

simultaneously on the graph with each series in distinct color. The 

plots will further require title, axis naming, legend etc. all 

described by the Systems Functional Performance Test Procedure. If 

this cannot be sufficiently accomplished directly in the Direct 
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Digital Control System then it is the responsibility of the 

Contractor to plot these trend logs in Microsoft Excel.  

4. The following tables indicate the points to be trended and alarmed 

by system.  The Operational Trend Duration column indicates the 

trend duration for normal operations.  The Testing Trend Duration 

column indicates the trend duration prior to Systems Functional 

Performance Testing and again after Systems Functional Performance 

Testing.  The Type column indicates point type: AI = Analog Input, 

AO = Analog Output, DI = Digital Input, DO = Digital Output, Calc = 

Calculated Point.  In the Trend Interval Column, COV = Change of 

Value. The Alarm Type indicates the alarm priority; C = Critical, P 

= Priority, and M = Maintenance.  The Alarm Range column indicates 

when the point is considered in the alarm state.  The Alarm Delay 

column indicates the length of time the point must remain in an 

alarm state before the alarm is recorded in the DDC.  The intent is 

to allow minor, short-duration events to be corrected by the DDC 

system prior to recording an alarm.   

 

Terminal Unit (VAV, CAV, etc.) Trending and Alarms 

Point Type 
Trend 

Interval 

Operationa

l Trend 

Duration 

Testing 

Trend 

Duration 

Alarm 

Type 

Alarm 

Range 

Alarm 

Delay 

Space 

Temperature 
AI 15 Min 12 hours 3 days P 

±5°F 

from SP 

10 

min 

Air Flow AI 15 Min 12 hours 3 days P 
±5°F 

from SP 

10 

min 

SA 

Temperature 
AI 15 Min 12 hours 3 days P 

±5°F 

from SP 

10 

min 

Local 

Setpoint 
AI 15 Min 12 hours 3 days M 

±10°F 

from SP 

60 

min 

Space 

Humidity 
AI 15 Min 12 hours 3 days P 

> 60% 

RH 
5 min 

     
   

Unoccupied 

Override 
DI COV 12 hours 3 days M N/A 

12 

Hours 

Refrigerator 

Alarm 
DI COV 12 hours 3 days C N/A 

10 

min 

     
   

Damper 

Position 
AO 

15 

Minutes 
12 hours 3 days N/A   

Heating coil 

Valve 

Position 

AO 
15 

Minutes 
12 hours 3 days N/A   
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4-Pipe Fan Coil Trending and Alarms 

Point Type 
Trend 

Interval 

Operationa

l Trend 

Duration 

Testing 

Trend 

Duration 

Alarm 

Type 

Alarm 

Range 

Alarm 

Delay 

Space 

Temperature 
AI 

15 

Minutes 
12 hours 3 days P 

±5°F 

from SP 

10 

min 

SA 

Temperature 
AI 

15 

Minutes 
12 hours 3 days P 

±5°F 

from SP 

10 

min 

Pre-Filter 

Status 
AI None None None M > SP 

1 

hour 

     
   

Water Sensor DI COV 12 hours 3 days M N/A 
30 

Min 

     
   

Cooling Coil 

Valve 

Position 

AO 
15 

Minutes 
12 hours 3 days N/A   

Heating coil 

Valve 

Position 

AO 
15 

Minutes 
12 hours 3 days N/A   

Fan Coil 

ON/OFF 

DO COV 12 hours 3 days M 

Status 

<> 

Command 

30 

min 

 

 

2-Pipe Fan Coil Unit Trending and Alarms 

Point Type 
Trend 

Interval 

Operationa

l Trend 

Duration 

Testing 

Trend 

Duration 

Alarm 

Type 

Alarm 

Range 

Alarm 

Delay 

Space 

Temperature 
AI 

15 

Minutes 
12 hours 3 days P 

±5°F 

from SP 

10 

min 

SA 

Temperature 
AI 

15 

Minutes 
12 hours 3 days P 

±5°F 

from SP 

10 

min 

Pre-Filter 

Status 
AI None None None M > SP 

1 

hour 

     
   

Water Sensor DI COV 12 hours 3 days M N/A 
30 

Min 

     
   

Cooling Coil 

Valve 

Position 

AO 
15 

Minutes 
12 hours 3 days N/A   

Fan Coil 

ON/OFF 

DO COV 12 hours 3 days M 

Status 

<> 

Command 

30 

min 
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Unit Heater Trending and Alarms 

Point Type 
Trend 

Interval 

Operationa

l Trend 

Duration 

Testing 

Trend 

Duration 

Alarm 

Type 

Alarm 

Range 

Alarm 

Delay 

Space 

Temperature 
AI 

15 

Minutes 
12 hours 3 days P 

±5°F 

from SP 

10 

min 

     
   

Heating Valve 

Position 
AO 

15 

Minutes 
12 hours 3 days N/A   

     
   

Unit Heater 

ON/OFF 
DO COV 12 hours 3 days M 

Status 

<> 

Command 

30 

min 

 

E. The Contractor shall provide the following information prior to Systems 

Functional Performance Testing. Any documentation that is modified 

after submission shall be recorded and resubmitted to the COR and 

Commissioning Agent.   

1. Point-to-Point checkout documentation; 

2. Sensor field calibration documentation including system name, 

sensor/point name, measured value, DDC value, and Correction Factor.   

3. A sensor calibration table listing the referencing the location of 

procedures to following in the O&M manuals, and the frequency at 

which calibration should be performed for all sensors, separated by 

system, subsystem, and type. The calibration requirements shall be 

submitted both in the O&M manuals and separately in a standalone 

document containing all sensors for inclusion in the commissioning 

documentation. The following table is a sample that can be used as a 

template for submission.  

 

SYSTEM 

Sensor 
Calibration 

Frequency 

O&M Calibration Procedure 

Reference 

Discharge air 

temperature 
Once a year Volume I Section D.3.aa 

Discharge static 

pressure 
Every 6 months Volume II Section A.1.c 

 

4. Loop tuning documentation and constants for each loop of the 

building systems. The documentation shall be submitted in outline or 

table separated by system, control type (e.g. heating valve 

temperature control); proportional, integral and derivative 
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constants, interval (and bias if used) for each loop. The following 

table is a sample that can be used as a template for submission. 

 

AIR HANDLING UNIT AHU-1 

Control 

Reference 

Proportional 

Constant 

Integral 

Constant 

Derivative 

Constant 

Interval 

Heating Valve 

Output 
1000 20 10 2 sec. 

 

3.6 SYSTEMS FUNCTIONAL PERFORMANCE TESTING 

A. This paragraph applies to Systems Functional Performance Testing of 

systems for all referenced specification Divisions. 

B. Objectives and Scope:  The objective of Systems Functional Performance 

Testing is to demonstrate that each system is operating according to 

the Contract Documents. Systems Functional Performance Testing 

facilitates bringing the systems from a state of substantial completion 

to full dynamic operation. Additionally, during the testing process, 

areas of noncompliant performance are identified and corrected, thereby 

improving the operation and functioning of the systems. In general, 

each system shall be operated through all modes of operation (seasonal, 

occupied, unoccupied, warm-up, cool-down, part- and full-load, fire 

alarm and emergency power) where there is a specified system response. 

The Contractor shall verify each sequence in the sequences of 

operation. Proper responses to such modes and conditions as power 

failure, freeze condition, low oil pressure, no flow, equipment 

failure, etc. shall also be tested. 

C. Development of Systems Functional Performance Test Procedures:  Before 

Systems Functional Performance Test procedures are written, the 

Contractor shall submit all requested documentation and a current list 

of change orders affecting equipment or systems, including an updated 

points list, program code, control sequences and parameters. Using the 

testing parameters and requirements found in the Contract Documents and 

approved submittals and shop drawings, the Commissioning Agent will 

develop specific Systems Functional Test Procedures to verify and 

document proper operation of each piece of equipment and system to be 

commissioned. The Contractor shall assist the Commissioning Agent in 

developing the Systems Functional Performance Test procedures as 

requested by the Commissioning Agent i.e. by answering questions about 

equipment, operation, sequences, etc.  Prior to execution, the 
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Commissioning Agent will provide a copy of the Systems Functional 

Performance Test procedures to the VA, the Architect/Engineer, and the 

Contractor, who shall review the tests for feasibility, safety, 

equipment and warranty protection. 

D. Purpose of Test Procedures:  The purpose of each specific Systems 

Functional Performance Test is to verify and document compliance with 

the stated criteria of acceptance given on the test form. 

Representative test formats and examples are found in the Commissioning 

Plan for this project. (The Commissioning Plan is issued as a separate 

document and is available for review.)  The test procedure forms 

developed by the Commissioning Agent will include, but not be limited 

to, the following information: 

1. System and equipment or component name(s) 

2. Equipment location and ID number 

3. Unique test ID number, and reference to unique Pre-Functional 

Checklists and startup documentation, and ID numbers for the piece 

of equipment 

4. Date 

5. Project name 

6. Participating parties 

7. A copy of the specification section describing the test requirements 

8. A copy of the specific sequence of operations or other specified 

parameters being verified 

9. Formulas used in any calculations 

10. Required pretest field measurements 

11. Instructions for setting up the test. 

12. Special cautions, alarm limits, etc. 

13. Specific step-by-step procedures to execute the test, in a clear, 

sequential and repeatable format 

14. Acceptance criteria of proper performance with a Yes / No check box 

to allow for clearly marking whether or not proper performance of 

each part of the test was achieved. 

15. A section for comments. 

16. Signatures and date block for the Commissioning Agent.  A place for 

the Contractor to initial to signify attendance at the test. 

E. Test Methods:  Systems Functional Performance Testing shall be achieved 

by manual testing (i.e. persons manipulate the equipment and observe 

performance) and/or by monitoring the performance and analyzing the 
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results using the control system's trend log capabilities or by 

standalone data loggers. The Contractor and Commissioning Agent shall 

determine which method is most appropriate for tests that do not have a 

method specified. 

1. Simulated Conditions:  Simulating conditions (not by an overwritten 

value) shall be allowed, although timing the testing to experience 

actual conditions is encouraged wherever practical. 

2. Overwritten Values:  Overwriting sensor values to simulate a 

condition, such as overwriting the outside air temperature reading 

in a control system to be something other than it really is, shall 

be allowed, but shall be used with caution and avoided when 

possible. Such testing methods often can only test a part of a 

system, as the interactions and responses of other systems will be 

erroneous or not applicable. Simulating a condition is preferable. 

e.g., for the above case, by heating the outside air sensor with a 

hair blower rather than overwriting the value or by altering the 

appropriate setpoint to see the desired response. Before simulating 

conditions or overwriting values, sensors, transducers and devices 

shall have been calibrated. 

3. Simulated Signals:  Using a signal generator which creates a 

simulated signal to test and calibrate transducers and DDC constants 

is generally recommended over using the sensor to act as the signal 

generator via simulated conditions or overwritten values. 

4. Altering Setpoints:  Rather than overwriting sensor values, and when 

simulating conditions is difficult, altering setpoints to test a 

sequence is acceptable. For example, to see the Air Conditioning 

compressor lockout initiate at an outside air temperature below 12 C 

(54 F), when the outside air temperature is above 12 C (54 F), 

temporarily change the lockout setpoint to be 2 C (4 F) above the 

current outside air temperature. 

5. Indirect Indicators:  Relying on indirect indicators for responses 

or performance shall be allowed only after visually and directly 

verifying and documenting, over the range of the tested parameters, 

that the indirect readings through the control system represent 

actual conditions and responses. Much of this verification shall be 

completed during systems startup and initial checkout. 

F. Setup:  Each function and test shall be performed under conditions that 

simulate actual conditions as closely as is practically possible. The 
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Contractor shall provide all necessary materials, system modifications, 

etc. to produce the necessary flows, pressures, temperatures, etc. 

necessary to execute the test according to the specified conditions. At 

completion of the test, the Contractor shall return all affected 

building equipment and systems, due to these temporary modifications, 

to their pretest condition. 

G. Sampling:  No sampling is allowed in completing Pre-Functional 

Checklists.   Sampling is allowed for Systems Functional Performance 

Test Procedures execution.  The Commissioning Agent will determine the 

sampling rate.  If at any point, frequent failures are occurring and 

testing is becoming more troubleshooting than verification, the 

Commissioning Agent may stop the testing and require the Contractor to 

perform and document a checkout of the remaining units, prior to 

continuing with Systems Functional Performance Testing of the remaining 

units.  

H. Cost of Retesting:  The cost associated with expanded sample System 

Functional Performance Tests shall be solely the responsibility of the 

Contractor.  Any required retesting by the Contractor shall not be 

considered a justified reason for a claim of delay or for a time 

extension by the Contractor. 

I. Coordination and Scheduling:  The Contractor shall provide a minimum of 

7 days’ notice to the Commissioning Agent and the VA regarding the 

completion schedule for the Pre-Functional Checklists and startup of 

all equipment and systems. The Commissioning Agent will schedule 

Systems Functional Performance Tests with the Contractor and VA. The 

Commissioning Agent will witness and document the Systems Functional 

Performance Testing of systems. The Contractor shall execute the tests 

in accordance with the Systems Functional Performance Test Procedure. 

J. Testing Prerequisites:  In general, Systems Functional Performance 

Testing will be conducted only after Pre-Functional Checklists have 

been satisfactorily completed. The control system shall be sufficiently 

tested and approved by the Commissioning Agent and the VA before it is 

used to verify performance of other components or systems. The air 

balancing and water balancing shall be completed before Systems 

Functional Performance Testing of air-related or water-related 

equipment or systems are scheduled. Systems Functional Performance 

Testing will proceed from components to subsystems to systems. When the 

proper performance of all interacting individual systems has been 
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achieved, the interface or coordinated responses between systems will 

be checked. 

K. Problem Solving:  The Commissioning Agent will recommend solutions to 

problems found, however the burden of responsibility to solve, correct 

and retest problems is with the Contractor. 

3.7 DOCUMENTATION, NONCONFORMANCE AND APPROVAL OF TESTS 

A. Documentation:  The Commissioning Agent will witness, and document the 

results of all Systems Functional Performance Tests using the specific 

procedural forms developed by the Commissioning Agent for that purpose. 

Prior to testing, the Commissioning Agent will provide these forms to 

the VA and the Contractor for review and approval. The Contractor shall 

include the filled out forms with the O&M manual data. 

B. Nonconformance:  The Commissioning Agent will record the results of the 

Systems Functional Performance Tests on the procedure or test form. All 

items of nonconformance issues will be noted and reported to the VA on 

Commissioning Field Reports and/or the Commissioning Master Issues Log. 

1. Corrections of minor items of noncompliance identified may be made 

during the tests. In such cases, the item of noncompliance and 

resolution shall be documented on the Systems Functional Test 

Procedure. 

2. Every effort shall be made to expedite the systems functional 

Performance Testing process and minimize unnecessary delays, while 

not compromising the integrity of the procedures. However, the 

Commissioning Agent shall not be pressured into overlooking 

noncompliant work or loosening acceptance criteria to satisfy 

scheduling or cost issues, unless there is an overriding reason to 

do so by direction from the VA. 

3. As the Systems Functional Performance Tests progresses and an item 

of noncompliance is identified, the Commissioning Agent shall 

discuss the issue with the Contractor and the VA. 

4. When there is no dispute on an item of noncompliance, and the 

Contractor accepts responsibility to correct it: 

a. The Commissioning Agent will document the item of noncompliance 

and the Contractor's response and/or intentions.  The Systems 

Functional Performance Test then continues or proceeds to another 

test or sequence. After the day's work is complete, the 

Commissioning Agent will submit a Commissioning Field Report to 

the VA.  The Commissioning Agent will also note items of 
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noncompliance and the Contractor’s response in the Master 

Commissioning Issues Log.  The Contractor shall correct the item 

of noncompliance and report completion to the VA and the 

Commissioning Agent.   

b. The need for retesting will be determined by the Commissioning 

Agent.  If retesting is required, the Commissioning Agent and the 

Contractor shall reschedule the test and the test shall be 

repeated. 

5. If there is a dispute about item of noncompliance, regarding whether 

it is an item of noncompliance, or who is responsible: 

a. The item of noncompliance shall be documented on the test form 

with the Contractor's response.  The item of noncompliance with 

the Contractor’s response shall also be reported on a 

Commissioning Field Report and on the Master Commissioning Issues 

Log. 

b. Resolutions shall be made at the lowest management level 

possible. Other parties are brought into the discussions as 

needed. Final interpretive and acceptance authority is with the 

Department of Veterans Affairs. 

c. The Commissioning Agent will document the resolution process. 

d. Once the interpretation and resolution have been decided, the 

Contractor shall correct the item of noncompliance, report it to 

the Commissioning Agent. The requirement for retesting will be 

determined by the Commissioning Agent.  If retesting is required, 

the Commissioning Agent and the Contractor shall reschedule the 

test.  Retesting shall be repeated until satisfactory performance 

is achieved. 

C. Cost of Retesting:  The cost to retest a System Functional Performance 

Test shall be solely the responsibility of the Contractor.  Any 

required retesting by the Contractor shall not be considered a 

justified reason for a claim of delay or for a time extension by the 

Contractor. 

D. Failure Due to Manufacturer Defect:  If 10%, or three, whichever is 

greater, of identical pieces (size alone does not constitute a 

difference) of equipment fail to perform in compliance with the 

Contract Documents (mechanically or substantively) due to manufacturing 

defect, not allowing it to meet its submitted performance 

specifications, all identical units may be considered unacceptable by 
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the VA. In such case, the Contractor shall provide the VA with the 

following: 

1. Within one week of notification from the VA, the Contractor shall 

examine all other identical units making a record of the findings. 

The findings shall be provided to the VA within two weeks of the 

original notice. 

2. Within two weeks of the original notification, the Contractor shall 

provide a signed and dated, written explanation of the problem, 

cause of failures, etc. and all proposed solutions which shall 

include full equipment submittals. The proposed solutions shall not 

significantly exceed the specification requirements of the original 

installation. 

3. The VA shall determine whether a replacement of all identical units 

or a repair is acceptable. 

4. Two examples of the proposed solution shall be installed by the 

Contractor and the VA shall be allowed to test the installations for 

up to one week, upon which the VA will decide whether to accept the 

solution. 

5. Upon acceptance, the Contractor shall replace or repair all 

identical items, at their expense and extend the warranty 

accordingly, if the original equipment warranty had begun. The 

replacement/repair work shall proceed with reasonable speed 

beginning within one week from when parts can be obtained. 

E. Approval:  The Commissioning Agent will note each satisfactorily 

demonstrated function on the test form. Formal approval of the Systems 

Functional Performance Test shall be made later after review by the 

Commissioning Agent and by the VA. The Commissioning Agent will 

evaluate each test and report to the VA using a standard form. The VA 

will give final approval on each test using the same form, and provide 

signed copies to the Commissioning Agent and the Contractor. 

3.8 DEFERRED TESTING 

A. Unforeseen Deferred Systems Functional Performance Tests:  If any 

Systems Functional Performance Test cannot be completed due to the 

building structure, required occupancy condition or other conditions, 

execution of the Systems Functional Performance Testing may be delayed 

upon approval of the VA. These Systems Functional Performance Tests 

shall be conducted in the same manner as the seasonal tests as soon as 

possible. Services of the Contractor to conduct these unforeseen 
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Deferred Systems Functional Performance Tests shall be negotiated 

between the VA and the Contractor. 

B. Deferred Seasonal Testing:  Deferred Seasonal Systems Functional 

Performance Tests are those that must be deferred until weather 

conditions are closer to the systems design parameters.  The 

Commissioning Agent will review systems parameters and recommend which 

Systems Functional Performance Tests should be deferred until weather 

conditions more closely match systems parameters.  The Contractor shall 

review and comment on the proposed schedule for Deferred Seasonal 

Testing.  The VA will review and approve the schedule for Deferred 

Seasonal Testing.  Deferred Seasonal Systems Functional Performances 

Tests shall be witnessed and documented by the Commissioning Agent.  

Deferred Seasonal Systems Functional Performance Tests shall be 

executed by the Contractor in accordance with these specifications.   

3.9 OPERATION AND MAINTENANCE TRAINING REQUIREMENTS 

A. Training Preparation Conference:  Before operation and maintenance 

training, the Commissioning Agent will convene a training preparation 

conference to include VA's COR, VA’s Operations and Maintenance 

personnel, and the Contractor.  The purpose of this conference will be 

to discuss and plan for Training and Demonstration of VA Operations and 

Maintenance personnel. 

B. The Contractor shall provide training and demonstration as required by 

other Division 23.  The Training and Demonstration shall include, but 

is not limited to, the following: 

1. Review the Contract Documents. 

2. Review installed systems, subsystems, and equipment. 

3. Review instructor qualifications. 

4. Review instructional methods and procedures. 

5. Review training module outlines and contents. 

6. Review course materials (including operation and maintenance 

manuals). 

7. Review and discuss locations and other facilities required for 

instruction. 

8. Review and finalize training schedule and verify availability of 

educational materials, instructors, audiovisual equipment, and 

facilities needed to avoid delays. 
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9. For instruction that must occur outside, review weather and 

forecasted weather conditions and procedures to follow if conditions 

are unfavorable. 

C. Training Module Submittals:  The Contractor shall submit the following 

information to the VA and the Commissioning Agent: 

1. Instruction Program:  Submit two copies of outline of instructional 

program for demonstration and training, including a schedule of 

proposed dates, times, length of instruction time, and instructors' 

names for each training module.  Include learning objective and 

outline for each training module.  At completion of training, submit 

two complete training manuals for VA's use. 

2. Qualification Data:  Submit qualifications for facilitator and/or 

instructor. 

3. Attendance Record:  For each training module, submit list of 

participants and length of instruction time. 

4. Evaluations:  For each participant and for each training module, 

submit results and documentation of performance-based test. 

5. Demonstration and Training Recording: 

a. General: Engage a qualified commercial photographer to record 

demonstration and training.  Record each training module 

separately.  Include classroom instructions and demonstrations, 

board diagrams, and other visual aids, but not student practice.  

At beginning of each training module, record each chart 

containing learning objective and lesson outline. 

b. Video Format:  Provide high quality color DVD color on standard 

size DVD disks. 

c. Recording:  Mount camera on tripod before starting recording, 

unless otherwise necessary to show area of demonstration and 

training.  Display continuous running time. 

d. Narration:  Describe scenes on video recording by audio narration 

by microphone while demonstration and training is recorded.  

Include description of items being viewed.  Describe vantage 

point, indicating location, direction (by compass point), and 

elevation or story of construction. 

e. Submit two copies within seven days of end of each training 

module. 

6. Transcript:  Prepared on 8-1/2-by-11-inch paper, punched and bound 

in heavy-duty, 3-ring, vinyl-covered binders.  Mark appropriate 
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identification on front and spine of each binder.  Include a cover 

sheet with same label information as the corresponding videotape.  

Include name of Project and date of videotape on each page. 

D. Quality Assurance: 

1. Facilitator Qualifications:  A firm or individual experienced in 

training or educating maintenance personnel in a training program 

similar in content and extent to that indicated for this Project, 

and whose work has resulted in training or education with a 

record of successful learning performance. 

2. Instructor Qualifications:  A factory authorized service 

representative, complying with requirements in Division 01 

Section "Quality Requirements," experienced in operation and 

maintenance procedures and training. 

3. Photographer Qualifications:  A professional photographer who is 

experienced photographing construction projects. 

E. Training Coordination: 

1. Coordinate instruction schedule with VA's operations.  Adjust 

schedule as required to minimize disrupting VA's operations. 

2. Coordinate instructors, including providing notification of dates, 

times, length of instruction time, and course content. 

3. Coordinate content of training modules with content of approved 

emergency, operation, and maintenance manuals.  Do not submit 

instruction program until operation and maintenance data has been 

reviewed and approved by the VA. 

F. Instruction Program:  

1. Program Structure:  Develop an instruction program that includes 

individual training modules for each system and equipment not part 

of a system, as required by individual Specification Sections, and 

as follows: 

a. HVAC systems, including air handling equipment, air distribution 

systems, and terminal equipment and devices. 

b. HVAC instrumentation and controls. 

G. Training Modules:  Develop a learning objective and teaching outline 

for each module.  Include a description of specific skills and 

knowledge that participants are expected to master.  For each module, 

include instruction for the following: 

1. Basis of System Design, Operational Requirements, and Criteria:  

Include the following: 
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a. System, subsystem, and equipment descriptions. 

b. Performance and design criteria if Contractor is delegated design 

responsibility. 

c. Operating standards. 

d. Regulatory requirements. 

e. Equipment function. 

f. Operating characteristics. 

g. Limiting conditions. 

H, Performance curves. 

2. Documentation:  Review the following items in detail: 

a. Emergency manuals. 

b. Operations manuals. 

c. Maintenance manuals. 

d. Project Record Documents. 

e. Identification systems. 

f. Warranties and bonds. 

g. Maintenance service agreements and similar continuing 

commitments. 

3. Emergencies:  Include the following, as applicable: 

a. Instructions on meaning of warnings, trouble indications, and 

error messages. 

b. Instructions on stopping. 

c. Shutdown instructions for each type of emergency. 

d. Operating instructions for conditions outside of normal operating 

limits. 

e. Sequences for electric or electronic systems. 

f. Special operating instructions and procedures. 

4. Operations:  Include the following, as applicable: 

a. Startup procedures. 

b. Equipment or system break-in procedures. 

c. Routine and normal operating instructions. 

d. Regulation and control procedures. 

e. Control sequences. 

f. Safety procedures. 

g. Instructions on stopping. 

h. Normal shutdown instructions. 

i. Operating procedures for emergencies. 

j. Operating procedures for system, subsystem, or equipment failure. 
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k. Seasonal and weekend operating instructions. 

l. Required sequences for electric or electronic systems. 

m. Special operating instructions and procedures. 

5. Adjustments:  Include the following: 

a. Alignments. 

b. Checking adjustments. 

c. Noise and vibration adjustments. 

d. Economy and efficiency adjustments. 

6. Troubleshooting:  Include the following: 

a. Diagnostic instructions. 

b. Test and inspection procedures. 

7. Maintenance:  Include the following: 

a. Inspection procedures. 

b. Types of cleaning agents to be used and methods of cleaning. 

c. List of cleaning agents and methods of cleaning detrimental to 

product. 

d. Procedures for routine cleaning 

e. Procedures for preventive maintenance. 

f. Procedures for routine maintenance. 

g. Instruction on use of special tools. 

8. Repairs:  Include the following: 

a. Diagnosis instructions. 

b. Repair instructions. 

c. Disassembly; component removal, repair, and replacement; and 

reassembly instructions. 

d. Instructions for identifying parts and components. 

e. Review of spare parts needed for operation and maintenance. 

H. Training Execution: 

1. Preparation: Assemble educational materials necessary for 

instruction, including documentation and training module.  Assemble 

training modules into a combined training manual.  Set up 

instructional equipment at instruction location. 

2. Instruction:  

a. Facilitator:  Engage a qualified facilitator to prepare 

instruction program and training modules, to coordinate 

instructors, and to coordinate between Contractor and Department 

of Veterans Affairs for number of participants, instruction 

times, and location. 
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b. Instructor: Engage qualified instructors to instruct VA's 

personnel to adjust, operate, and maintain systems, subsystems, 

and equipment not part of a system. 

1) The Commissioning Agent will furnish an instructor to describe 

basis of system design, operational requirements, criteria, 

and regulatory requirements. 

2) The VA will furnish an instructor to describe VA's operational 

philosophy. 

3) The VA will furnish the Contractor with names and positions of 

participants. 

3. Scheduling:  Provide instruction at mutually agreed times.  For 

equipment that requires seasonal operation, provide similar 

instruction at start of each season.  Schedule training with the VA 

and the Commissioning Agent with at least seven days' advance 

notice. 

4. Evaluation:  At conclusion of each training module, assess and 

document each participant's mastery of module by use of an oral, or 

a written, performance-based test. 

5. Cleanup:  Collect used and leftover educational materials and remove 

from Project site.  Remove instructional equipment.  Restore systems 

and equipment to condition existing before initial training use. 

I. Demonstration and Training Recording: 

1. General: Engage a qualified commercial photographer to record 

demonstration and training.  Record each training module separately.  

Include classroom instructions and demonstrations, board diagrams, 

and other visual aids, but not student practice.  At beginning of 

each training module, record each chart containing learning 

objective and lesson outline. 

2. Video Format:  Provide high quality color DVD color on standard size 

DVD disks. 

3. Recording:  Mount camera on tripod before starting recording, unless 

otherwise necessary to show area of demonstration and training.  

Display continuous running time. 

4. Narration:  Describe scenes on videotape by audio narration by 

microphone while demonstration and training is recorded.  Include 

description of items being viewed.  Describe vantage point, 

indicating location, direction (by compass point), and elevation or 

story of construction. 
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----- END ----- 

 



             539-16-202 

Abate Asbestos on Convector Piping 

 

 

02 41 00 - 1 

SECTION 02 41 00 

DEMOLITION 

PART 1 - GENERAL  

1.1 DESCRIPTION: 

 This section specifies demolition and removal of buildings, portions of 

buildings, utilities, other structures and debris from trash dumps 

shown.  

1.2 RELATED WORK: 

A. Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

B. Reserved items that are to remain the property of the Government: 

Section 01 00 00, GENERAL REQUIREMENTS. 

C. Asbestos Removal: Section 02 82 13.13, GLOVEBAG ASBESTOS ABATEMENT. 

D. Construction Waste Management: Section 01 74 19 CONSTRUCTION WASTE 

MANAGEMENT. 

E. Infectious Control: Section 01 00 00, GENERAL REQUIREMENTS, Article 

INFECTION PREVENTION MEASURES. 

1.3 PROTECTION: 

A. Perform demolition in such manner as to eliminate hazards to persons and 

property; to minimize interference with use of adjacent areas, utilities 

and structures or interruption of use of such utilities; and to provide 

free passage to and from such adjacent areas of structures. Comply with 

requirements of GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

B. Provide safeguards, including warning signs, barricades, temporary 

fences, warning lights, and other similar items that are required for 

protection of all personnel during demolition and removal operations. 

Comply with requirements of Section 01 00 00, GENERAL REQUIREMENTS, 

Article PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES AND IMPROVEMENTS.  

C. Maintain fences, barricades, lights, and other similar items around 

exposed excavations until such excavations have been completely filled. 

D. Provide enclosed dust chutes with control gates from each floor to carry 

debris to truck beds and govern flow of material into truck. Provide 

overhead bridges of tight board or prefabricated metal construction at 

dust chutes to protect persons and property from falling debris. 

E. Prevent spread of flying particles and dust. Sprinkle rubbish and debris 

with water to keep dust to a minimum. Do not use water if it results in 

hazardous or objectionable condition such as, but not limited to; ice, 

flooding, or pollution. Vacuum and dust the work area daily. 

F. In addition to previously listed fire and safety rules to be observed in 

performance of work, include following: 
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1. No wall or part of wall shall be permitted to fall outwardly from 

structures. 

2. Wherever a cutting torch or other equipment that might cause a fire 

is used, provide and maintain fire extinguishers nearby ready for 

immediate use. Instruct all possible users in use of fire 

extinguishers. 

3. Keep hydrants clear and accessible at all times. Prohibit debris from 

accumulating within a radius of 4500 mm (15 feet) of fire hydrants. 

G. Before beginning any demolition work, the Contractor shall survey the 

site and examine the drawings and specifications to determine the extent 

of the work. The contractor shall take necessary precautions to avoid 

damages to existing items to remain in place, to be reused, or to remain 

the property of the Medical Center; any damaged items shall be repaired 

or replaced as approved by the COR. The Contractor shall coordinate the 

work of this section with all other work and shall construct and 

maintain shoring, bracing, and supports as required. The Contractor 

shall ensure that structural elements are not overloaded and shall be 

responsible for increasing structural supports or adding new supports as 

may be required as a result of any cutting, removal, or demolition work 

performed under this contract. Do not overload structural elements. 

Provide new supports and reinforcement for existing construction 

weakened by demolition or removal works. Repairs, reinforcement, or 

structural replacement must have COR’s approval.  

H. The work shall comply with the requirements of Section 01 00 00, GENERAL 

REQUIREMENTS, Article 1.7 INFECTION PREVENTION MEASURES. 

1.4 UTILITY SERVICES: 

A. Demolish and remove outside utility service lines shown to be removed. 

B. Remove abandoned outside utility lines that would interfere with 

installation of new utility lines and new construction. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 – EXECUTION 

3.1 DEMOLITION: 

A. Completely demolish and remove buildings and structures, including all 

appurtenances related or connected thereto, as noted below: 

1. As required for installation of new utility service lines. 

2. To full depth within an area defined by hypothetical lines located 

1500 mm (5 feet) outside building lines of new structures. 

B. Debris, including brick, concrete, stone, metals and similar materials 

shall become property of Contractor and shall be disposed of by him 

daily, off the Medical Center to avoid accumulation at the demolition 
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site. Materials that cannot be removed daily shall be stored in areas 

specified by the COR. Break up concrete slabs below grade that do not 

require removal from present location into pieces not exceeding 600 mm 

(24 inches) square to permit drainage. Contractor shall dispose debris 

in compliance with applicable federal, state or local permits, rules 

and/or regulations. 

C. In removing buildings and structures of more than two stories, demolish 

work story by story starting at highest level and progressing down to 

third floor level. Demolition of first and second stories may proceed 

simultaneously. 

D. Remove and legally dispose of all materials, other than earth to remain 

as part of project work, from any trash dumps shown. Materials removed 

shall become property of contractor and shall be disposed of in 

compliance with applicable federal, state or local permits, rules and/or 

regulations. All materials in the indicated trash dump areas, including 

above surrounding grade and extending to a depth of 1500mm (5feet) below 

surrounding grade, shall be included  as part of the lump sum 

compensation for the work of this section. Materials that are located 

beneath the surface of the surrounding ground more than 1500 mm (5 

feet), or materials that are discovered to be hazardous, shall be 

handled as unforeseen. The removal of hazardous material shall be 

referred to Hazardous Materials specifications. 

E. Remove existing utilities as indicated or uncovered by work and 

terminate in a manner conforming to the nationally recognized code 

covering the specific utility and approved by the COR. When Utility 

lines are encountered that are not indicated on the drawings, the COR 

shall be notified prior to further work in that area.  

F. Turn over all removed VA signs to VA interior Designer. 

3.2 CLEAN-UP: 

 On completion of work of this section and after removal of all debris, 

leave site in clean condition satisfactory to COR. Clean-up shall 

include off the Medical Center disposal of all items and materials not 

required to remain property of the Government as well as all debris and 

rubbish resulting from demolition operations. 
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PART 1 - GENERAL 

1.1 SUMMARY OF THE WORK 

1.1.1 CONTRACT DOCUMENTS AND RELATED REQUIREMENTS 

 Drawings, general provisions of the contract, including general and 
supplementary conditions and other Division 01 specifications, shall 
apply to the work of this section. The contract documents show the work 
to be done under the contract and related requirements and conditions 
impacting the project. Related requirements and conditions include 
applicable codes and regulations, notices and permits, existing site 
conditions and restrictions on use of the site, requirements for 
partial owner occupancy during the work, coordination with other work 
and the phasing of the work. In the event the Asbestos Abatement 
Contractor discovers a conflict in the contract documents and/or 
requirements or codes, the conflict must be brought to the immediate 
attention of the Contracting Officer for resolution. Whenever there is 
a conflict or overlap in the requirements, the most stringent shall 
apply. Any actions taken by the Contractor without obtaining guidance 
from the Contracting Officer shall become the sole risk and 
responsibility of the Asbestos Abatement Contractor. All costs incurred 
due to such action are also the responsibility of the Asbestos 
Abatement Contractor. 

 
1.1.2 EXTENT OF WORK 

A. Below is a brief description of the estimated quantities of asbestos 
containing materials to be abated by the glovebag method. These 
quantities are for informational purposes only and are based on the 
best information available at the time of the specification 
preparation. The Contractor shall satisfy himself as the actual 
quantities to be abated. Nothing in this section may be interpreted as 
limiting the extent of work otherwise required by this contract and 
related documents. 

B. Removal, clean-up and disposal of ACM piping and associated fittings 
and asbestos contaminated elements in an appropriate regulated area in 
the following approximate quantities: 

  
(2500) linear feet of (4” – 6”) diameter pipe insulation; removal and 

disposal.  
 

1.1.3 RELATED WORK 

A. Section 07 84 00, FIRESTOPPING. 
B. Section 02 41 00, DEMOLITION. 
C. Division 09, FINISHES. 
D. Section 23 05 11, COMMON WORK RESULTS FOR HVAC AND STEAM GENERATION 
E. Section 23 07 11, HVAC, PLUMBING, AND BOILER PLANT INSULATION. 
F. Section 23 22 13, STEAM AND CONDENSATE HEATING PIPING. 
 

1.1.4 TASKS 

 The work tasks are summarized briefly as follows: 
A. Pre-abatement activities including pre-abatement meeting(s), 

inspection(s), notifications, permits, submittal approvals, work-site 
preparations, emergency procedures arrangements, and Asbestos Hazard 
Abatement Plans for glovebag asbestos abatement work. 

B. Abatement activities including removal, clean-up and disposal of ACM 
waste, recordkeeping, security, monitoring, and inspections. 
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C. Cleaning and decontamination activities including final visual 
inspection, air monitoring and certification of decontamination. 

 
1.1.5 ABATEMENT CONTRACTOR USE OF PREMISES 

A. The Contractor and Contractor's personnel shall cooperate fully with 
the VA representative/consultant to facilitate efficient use of 
buildings and areas within buildings. The Contractor shall perform the 
work in accordance with the VA specifications, drawings, phasing plan 
and in compliance with any/all applicable Federal, State and Local 
regulations and requirements. 

B. The Contractor shall use the existing facilities in the building 
strictly within the limits indicated in contract documents as well as 
the approved VA Design and Construction Procedures.  VA Design and 
Construction Procedures drawings of partially occupied buildings will 
show the limits of regulated areas; the placement of decontamination 
facilities; the temporary location of bagged waste ACM; the path of 
transport to outside the building; and the temporary waste storage area 
for each building/regulated area. Any variation from the arrangements 
shown on drawings shall be secured in writing from the VA 
representative through the pre-abatement plan of action. The following 
limitations of use shall apply to existing facilities shown on 
drawings: 

 Contractor shall utilize loading dock adjacent to work area to load out 
asbestos waste; coordinate with general contractor.  

 
1.2 VARIATIONS IN QUANTITY 

 The quantities and locations of ACM as indicated on the drawings and 
the extent of work included in this section are estimated, which are 
limited by the physical constraints imposed by occupancy of the 
buildings and accessibility to ACM. Accordingly, minor variations (+/- 
5%) in quantities of ACM within the regulated area are considered as 
having no impact on contract price and time requirements of this 
contract. Where additional work is required beyond the above variation, 
the contractor shall provide unit prices for newly discovered ACM and 
those prices shall be used for additional work required under the 
contractor. 

 
1.3 STOP ASBESTOS REMOVAL 

 If the Contracting Officer; their field representative; (the facility 
Safety Officer/Manager or their designee, or the VA Professional 
Industrial Hygienist/ Certified Industrial Hygienist (VPIH/CIH) 
presents a verbal Stop Asbestos Removal Order, the Contractor/Personnel 
shall immediately stop all asbestos removal and maintain HEPA filtered 
negative pressure air flow in the containment and adequately wet any 
exposed ACM. If a verbal Stop Asbestos Removal Order is issued, the VA 
shall follow-up with a written order to the Contractor as soon as it is 
practicable. The Contractor shall not resume any asbestos removal 
activity until authorized to do so in writing by the VA Contracting 
Officer. A stop asbestos removal order may be issued at any time the VA 
Contracting Officer determines abatement conditions/activities are not 
within VA specification, regulatory requirements or that an imminent 
hazard exists to human health or the environment. Work stoppage will 
continue until conditions have been corrected to the satisfaction of 
the VA. Standby time and costs for corrective actions will be borne by 
the Contractor, including the VPIH/CIH time. The occurrence of any of 
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the following events shall be reported immediately by the Contractor’s 
competent person to the VA Contracting Office or field representative 
using the most expeditious means (e.g., verbal or telephonic), followed 
up with written notification to the Contracting Officer as soon as 
practical. The Contractor shall immediately stop asbestos 
removal/disturbance activities and initiate fiber reduction activities: 

A. Airborne PCM analysis results equal to or greater than 0.01 f/cc 
outside a regulated area or >0.05 f/cc inside a regulated area; 

B. breach or break in regulated area containment barrier(s); 
C. less than –0.02” WCG pressure in the regulated area; 
D. serious injury/death at the site;   
E. fire/safety emergency at the site; 
F. respiratory protection system failure; 
G. power failure or loss of wetting agent; or 
H. any visible emissions observed outside the regulated area. 
 

1.4 DEFINITIONS 

1.4.1 GENERAL 

 Definitions and explanations here are neither complete nor exclusive of 
all terms used in the contract documents, but are general for the work 
to the extent they are not stated more explicitly in another element of 
the contract documents. Drawings must be recognized as diagrammatic in 
nature and not completely descriptive of the requirements indicated 
therein. 

 
1.4.2 GLOSSARY 

 Abatement - Procedures to control fiber release from asbestos-
containing materials. Includes removal, encapsulation, enclosure, 
demolition, and renovation activities related to asbestos containing 
materials (ACM). 

 Aerosol - Solid or liquid particulate suspended in air. 
 Adequately wet - Sufficiently mixed or penetrated with liquid to 

prevent the release of particulates. If visible emissions are observed 
coming from the ACM, then that material has not been adequately wetted. 

 Aggressive method - Removal or disturbance of building material by 
sanding, abrading, grinding, or other method that breaks, crumbles, or 
disintegrates intact ACM. 

 Aggressive sampling - EPA AHERA defined clearance sampling method using 
air moving equipment such as fans and leaf blowers to aggressively 
disturb and maintain in the air residual fibers after abatement. 

 AHERA - Asbestos Hazard Emergency Response Act. Asbestos regulations 
for schools issued in 1987. 

 Aircell - Pipe or duct insulation made of corrugated cardboard which 
contains asbestos. 

 Air monitoring - The process of measuring the fiber content of a known 
volume of air collected over a specified period of time. The NIOSH 7400 
Method, Issue 2 is used to determine the fiber levels in air. For 
personal samples and clearance air testing using Phase Contrast 
Microscopy (PCM) analysis. NIOSH Method 7402 can be used when it is 
necessary to confirm fibers counted by PCM as being asbestos. The AHERA 
TEM analysis may be used for background, area samples and clearance 
samples when required by this specification, or at the discretion of 
the VPIH/CIH as appropriate. 

 Air sample filter - The filter used to collect fibers which are then 
counted. The filter is made of mixed cellulose ester membrane for PCM 



            539-16-202 

Abate Asbestos on Convector Piping 

02 82 13.1302 02 82 13.13 - 4 

(Phase Contrast Microscopy) and polycarbonate for TEM (Transmission 
Electron Microscopy) 

 Amended water - Water to which a surfactant (wetting agent) has been 
added to increase the penetrating ability of the liquid. 

 Asbestos - Includes chrysotile, amosite, crocidolite, tremolite 
asbestos, anthophyllite asbestos, actinolite asbestos, and any of these 
minerals that have been chemically treated or altered.  Asbestos also 
includes PACM, as defined below. 

 Asbestos Hazard Abatement Plan (AHAP) - Asbestos work procedures 
required to be submitted by the contractor before work begins. 

 Asbestos-containing material (ACM) - Any material containing more than 
one percent of asbestos. 

 Asbestos contaminated elements (ACE) - Building elements such as 
ceilings, walls, lights, or ductwork that are contaminated with asbestos. 

 Asbestos-contaminated soil (ACS) – Soil found in the work area or in 
adjacent areas such as crawlspaces or pipe tunnels which is contaminated 
with asbestos-containing material debris and cannot be easily separated 
from the material. 

 Asbestos-containing waste (ACW) material - Asbestos-containing material 
or asbestos contaminated objects requiring disposal. 

 Asbestos Project Monitor – Some states require that any person conducting 
asbestos abatement clearance inspections and clearance air sampling be 
licensed as an asbestos project monitor. 

 Asbestos waste decontamination facility - A system consisting of drum/bag 
washing facilities and a temporary storage area for cleaned containers of 
asbestos waste. Used as the exit for waste and equipment leaving the 
regulated area. In an emergency, it may be used to evacuate personnel. 

 Authorized person - Any person authorized by the VA, the Contractor, or 
government agency and required by work duties to be present in 
regulated areas. 

 Authorized visitor - Any person approved by the VA; the contractor; or 
any government agency representative having jurisdiction over the 
regulated area (e.g., OSHA, Federal and State EPA). 

 Barrier - Any surface that isolates the regulated area and inhibits 
fiber migration from the regulated area. 

 Containment Barrier - An airtight barrier consisting of walls, floors, 
and/or ceilings of sealed plastic sheeting which surrounds and seals 
the outer perimeter of the regulated area. 

 Critical Barrier - The barrier responsible for isolating the regulated 
area from adjacent spaces, typically constructed of plastic sheeting 
secured in place at openings such as doors, windows, or any other 
opening into the regulated area. 

 Primary Barrier – Plastic barriers placed over critical barriers and 
exposed directly to abatement work. 

 Secondary Barrier - Any additional plastic barriers used to isolate and 
provide protection from debris during abatement work. 

 Breathing zone - The hemisphere forward of the shoulders with a radius 
of about 150 - 225 mm (6 - 9 inches) from the worker's nose.  

 Bridging encapsulant - An encapsulant that forms a layer on the surface 
of the ACM. 

 Building/facility owner - The legal entity, including a lessee, which 
exercises control over management and recordkeeping functions relating 
to a building and/or facility in which asbestos activities take place. 

 Bulk testing - The collection and analysis of suspect asbestos 
containing materials.      
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 Certified Industrial Hygienist (CIH) - A person certified in the 
comprehensive practice of industrial hygiene by the American Board of 
Industrial Hygiene. 

 Class I asbestos work - Activities involving the removal of Thermal 
System Insulation (TSI) and surfacing ACM and Presumed Asbestos 
Containing Material (PACM). 

 Class II asbestos work - Activities involving the removal of ACM which 
is not thermal system insulation or surfacing material. This includes, 
but is not limited to, the removal of asbestos-containing wallboard, 
floor tile and sheeting, roofing and siding shingles, and construction 
mastic. 

 Clean room/Changing room - An uncontaminated room having facilities for 
the storage of employee's street clothing and uncontaminated materials 
and equipment. 

 Clearance sample - The final air sample taken after all asbestos work 
has been done and visually inspected. Performed by the VA's 
professional industrial hygiene consultant/Certified Industrial 
Hygienist (VPIH/CIH). 

 Closely resemble - The major workplace conditions which have 
contributed to the levels of historic asbestos  exposure, are no more 
protective than conditions of the current workplace. 

 Competent person - In addition to the definition in 29 CFR 1926.32(f), 
one who is capable of identifying existing asbestos hazards in the 
workplace and selecting the appropriate control strategy for asbestos 
exposure, who has the authority to take prompt corrective measures to 
eliminate them, as specified in 29 CFR 1926.32(f); in addition, for 
Class I and II work who is specially trained in a training course which 
meets the criteria of EPA's Model Accreditation Plan (40 CFR 763) for 
supervisor. 

 Contractor's Professional Industrial Hygienist (CPIH/CIH) - The 
asbestos abatement contractor's industrial hygienist. The industrial 
hygienist must meet the qualification requirements of a PIH and may be 
a certified industrial hygienist (CIH). 

 Count - Refers to the fiber count or the average number of fibers 
greater than five microns in length with a length-to-width (aspect) 
ratio of at least 3 to 1, per cubic centimeter of air. 

 Crawlspace – An area which can be found either in or adjacent to the 
work area.  This area has limited access and egress and may contain 
asbestos materials and/or asbestos contaminated soil. 

 Decontamination area/unit - An enclosed area adjacent to and connected 
to the regulated area and consisting of an equipment room, shower room, 
and clean room, which is used for the decontamination of workers, 
materials, and equipment that are contaminated with asbestos. 

 Demolition - The wrecking or taking out of any load-supporting 
structural member and any related razing, removing, or stripping of 
asbestos products. 

 VA Total – means a building or substantial part of the building is 
completely removed, torn or knocked down, bulldozed, flattened, or 
razed, including removal of building debris. 

 Disposal bag - Typically 6 mil thick sift-proof, dustproof, leak-tight 
container used to package and transport asbestos waste from regulated 
areas to the approved landfill. Each bag/container must be 
labeled/marked in accordance with EPA, OSHA and DOT requirements. 

 Disturbance - Activities that disrupt the matrix of ACM or PACM, 
crumble or pulverize ACM or PACM, or generate visible debris from ACM 
or PACM.  Disturbance includes cutting away small amounts of ACM or 
PACM, no greater than the amount that can be contained in one standard 
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sized glove bag or waste bag, in order to access a building component. 
In no event shall the amount of ACM or PACM so disturbed exceed that 
which can be contained in one glove bag or disposal bag and shall not 
exceed 60 inches in length or width. 

 Drum - A rigid, impermeable container made of cardboard fiber, plastic, 
or metal which can be sealed in order to be sift-proof, dustproof, and 
leak-tight. 

 Employee exposure - The exposure to airborne asbestos that would occur 
if the employee were not wearing respiratory protection equipment. 

 Encapsulant - A material that surrounds or embeds asbestos fibers in an 
adhesive matrix and prevents the release of fibers. 

 Encapsulation - Treating ACM with an encapsulant. 
 Enclosure - The construction of an air tight, impermeable, permanent 

barrier around ACM to control the release of asbestos fibers from the 
material and also eliminate access to the material.  

 Equipment room - A contaminated room located within the decontamination 
area that is supplied with impermeable bags or containers for the 
disposal of contaminated protective clothing and equipment. 

 Fiber - A particulate form of asbestos, 5 microns or longer, with a 
length to width (aspect) ratio of at least 3 to 1. 

 Fibers per cubic centimeter (f/cc) - Abbreviation for fibers per cubic 
centimeter, used to describe the level of asbestos fibers in air. 

 Filter - Media used in respirators, vacuums, or other machines to 
remove particulate from air. 

 Firestopping - Material used to close the open parts of a structure in 
order to prevent a fire from spreading. 

 Friable asbestos containing material - Any material containing more 
than one (1) percent  or asbestos as determined using the method 
specified in appendix A, Subpart F, 40 CFR 763, section 1, Polarized 
Light Microscopy, that, when dry, can be crumbled, pulverized, or 
reduced to powder by hand pressure. 

 Glovebag - Not more than a 60 x 60 inch impervious plastic bag-like 
enclosure affixed around an asbestos-containing material, with glove-
like appendages through which materials and tools may be handled. 

 High efficiency particulate air (HEPA) filter – An ASHRAE MERV 17 
filter capable of trapping and retaining at least 99.97 percent of all 
mono-dispersed particles of 0.3 micrometers in diameter. 

 HEPA vacuum - Vacuum collection equipment equipped with a HEPA filter 
system capable of collecting and retaining asbestos fibers. 

 Homogeneous area - An area of surfacing, thermal system insulation or 
miscellaneous ACM that is uniform in color, texture and date of 
application. 

 HVAC - Heating, Ventilation and Air Conditioning 
 Industrial hygienist (IH) - A professional qualified by education, 

training, and experience to anticipate, recognize, evaluate and develop 
controls for occupational health hazards. Meets definition requirements 
of the American Industrial Hygiene Association (AIHA). 

 Industrial hygienist technician (IH Technician) - A person working under 
the direction of an IH or CIH who has special training, experience, 
certifications and licenses required for the industrial hygiene work 
assigned. Some states require that an industrial hygienist technician 
conducting asbestos abatement clearance inspection and clearance air 
sampling be licensed as an asbestos project monitor. 

 Intact - The ACM has not crumbled, been pulverized, or otherwise 
deteriorated so that the asbestos is no longer likely to be bound with 
its matrix. 
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 Lockdown - Applying encapsulant, after a final visual inspection, on all 
abated surfaces at the conclusion of ACM removal prior to removal of 
critical barriers. 

 National Emission Standards for Hazardous Air Pollutants (NESHAP) - EPA's 
rule to control emissions of asbestos to the environment (40 CFR Part 61, 
Subpart M). 

 Negative initial exposure assessment - A demonstration by the employer 
which complies with the criteria in 29 CFR 1926.1101 (f)(2)(iii), that 
employee exposure during an operation is expected to be consistently 
below the PEL. 

 Negative pressure - Air pressure which is lower than the surrounding 
area, created by exhausting air from a sealed regulated area through 
HEPA equipped filtration units. OSHA requires maintaining -0.02" water 
column gauge inside the negative pressure enclosure. 

 Negative pressure respirator - A respirator in which the air pressure 
inside the facepiece is negative during inhalation relative to the air 
pressure outside the respirator facepiece. 

 Non-friable ACM - Material that contains more than 1 percent asbestos 
but cannot be crumbled, pulverized, or reduced to powder by hand 
pressure. 

 Organic vapor cartridge - The type of cartridge used on air purifying 
respirators to remove organic vapor hazardous air contaminants. 

 Outside air - The air outside buildings and structures, including, but 
not limited to, the air under a bridge or in an open ferry dock. 

 Owner/operator - Any person who owns, leases, operates, controls, or 
supervises the facility being demolished or renovated or any person who 
owns, leases, operates, controls, or supervises the demolition or 
renovation operation, or both. 

 Penetrating encapsulant - Encapsulant that is absorbed into the ACM 
matrix without leaving a surface layer. 

 Personal protective equipment (PPE) – equipment designed to protect 
user from injury and/or specific job hazard.  Such equipment may 
include protective clothing, hard hats, safety glasses, and 
respirators. 

 Personal sampling/monitoring - Representative air samples obtained in 
the breathing zone for one or more workers within the regulated area 
using a filter cassette and a calibrated air sampling pump to determine 
asbestos exposure.  

 Permissible exposure limit (PEL) - The level of exposure OSHA allows 
for an 8 hour time weighted average. For asbestos fibers, the eight (8) 
hour time weighted average PEL is 0.1 fibers per cubic centimeter (0.1 
f/cc) of air and the 30-minute Excursion Limit is 1.0 fibers per cubic 
centimeter (1 f/cc). 

 Pipe tunnel – An area, typically located adjacent to mechanical spaces 
or boiler rooms in which the pipes servicing the heating system in the 
building are routed to allow the pipes to access heating elements.  
These areas may contain asbestos pipe insulation, asbestos fittings, or 
asbestos-contaminated soil. 

 Polarized light microscopy (PLM) - Light microscopy using dispersion 
staining techniques and refractive indices to identify and quantify the 
type(s) of asbestos present in a bulk sample. 

 Polyethylene sheeting - Strong plastic barrier material 4 to 6 mils 
thick, semi-transparent, flame retardant per NFPA 241. 

 Positive/negative fit check - A method of verifying the seal of a 
facepiece respirator by temporarily occluding the filters and breathing 
in (inhaling) and then temporarily occluding the exhalation valve and 
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breathing out (exhaling) while checking for inward or outward leakage 
of the respirator respectively. 

 Presumed ACM (PACM) - Thermal system insulation, surfacing, and 
flooring material installed in buildings prior to 1981. If the building 
owner has actual knowledge, or should have known through the exercise 
of due diligence that other materials are ACM, they too must be treated 
as PACM.  The designation of PACM may be rebutted pursuant to 29 CFR 
1926.1101 (b). 

 Professional IH - An IH who meets the definition requirements of AIHA; 
meets the definition requirements of OSHA as a "Competent Person" at 29 
CFR 1926.1101 (b); has completed two specialized EPA approved courses 
on management and supervision of asbestos abatement projects; has 
formal training in respiratory protection and waste disposal; and has a 
minimum of four projects of similar complexity with this project of 
which at least three projects serving as the supervisory IH. The PIH 
may be either the VA’s PIH (VPIH) of Contractor’s PIH (CPIH/CIH). 

 Project designer - A person who has successfully completed the training 
requirements for an asbestos abatement project designer as required by 
40 CFR 763 Appendix C, Part I; (B)(5). 

 Assigned Protection factor - A value assigned by OSHA/NIOSH to indicate 
the expected protection provided by each respirator class, when the 
respirator is properly selected and worn correctly. The number 
indicates the reduction of exposure level from outside to inside the 
respirator facepiece. 

 Qualitative fit test (QLFT) - A fit test using a challenge material 
that can be sensed by the wearer if leakage in the respirator occurs. 

 Quantitative fit test (QNFT) - A fit test using a challenge material 
which is quantified outside and inside the respirator thus allowing the 
determination of the actual fit factor.  

 Regulated area - An area established by the employer to demarcate where 
Class I, II, III asbestos work is conducted, and any adjoining area 
where debris and waste from such asbestos work may accumulate; and a 
work area within which airborne concentrations of asbestos exceed, or 
there is a reasonable possibility they may exceed the PEL. 

 Regulated ACM (RACM) - Friable ACM; Category I non-friable ACM that has 
become friable; Category I non-friable ACM that will be or has been 
subjected to sanding, grinding, cutting, or abrading or; Category II 
non-friable ACM that has a high probability of becoming or has become 
crumbled, pulverized, or reduced to powder by the forces expected to 
act on the material in the course of the demolition or renovation 
operation. 

 Removal - All operations where ACM, PACM and/or RACM is taken out or 
stripped from structures or substrates, including demolition 
operations. 

 Renovation - Altering a facility or one or more facility components in 
any way, including the stripping or removal of asbestos from a facility 
component which does not involve demolition activity. 

 Repair - Overhauling, rebuilding, reconstructing, or reconditioning of 
structures or substrates, including encapsulation or other repair of 
ACM or PACM attached to structures or substrates. 

 Shower room - The portion of the PDF where personnel shower before 
leaving the regulated area.  

 Supplied air respirator (SAR) - A respiratory protection system that 
supplies minimum Grade D respirable air per ANSI/Compressed Gas 
Association Commodity Specification for Air, G-7.1-1989. 
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 Surfacing ACM - A material containing more than 1 percent asbestos that 
is sprayed, troweled on or otherwise applied to surfaces for 
acoustical, fireproofing and other purposes. 

 Surfactant - A chemical added to water to decrease water's surface 
tension thus making it more penetrating into ACM. 

 Thermal system ACM - A material containing more than 1 percent asbestos 
applied to pipes, fittings, boilers, breeching, tanks, ducts, or other 
structural components to prevent heat loss or gain. 

 Transmission electron microscopy (TEM) - A microscopy method that can 
identify and count asbestos fibers. 

 VA Professional Industrial Hygienist (VPIH/CIH) – The Department of 
Veterans Affairs Professional Industrial Hygienist must meet the 
qualifications of a PIH, and may be a Certified Industrial Hygienist 
(CIH). 

 VA Representative - The VA official responsible for on-going project 
work. 

 Visible emissions - Any emissions, which are visually detectable 
without the aid of instruments, coming from ACM/PACM/RACM/ACS or ACM 
waste material. 

 Waste/Equipment decontamination facility (W/EDF) – The area in which 
equipment is decontaminated before removal from the regulated area. 

 Waste generator - Any owner or operator whose act or process produces 
asbestos-containing waste material. 

 Waste shipment record - The shipping document, required to be 
originated and signed by the waste generator, used to track and 
substantiate the disposition of asbestos-containing waste material. 

 Wet cleaning - The process of thoroughly eliminating, by wet methods, 
any asbestos contamination from surfaces or objects.  

 

1.4.3 REFERENCED STANDARDS ORGANIZATIONS 

 The following acronyms or abbreviations as referenced in contract/ 
specification documents are defined to mean the associated names. Names 
and addresses may be subject to change. 

A. VA Department of Veterans Affairs 
810 Vermont Avenue, NW 
Washington, DC 20420 
 

B. AIHA American Industrial Hygiene Association 
2700 Prosperity Avenue, Suite 250 
Fairfax, VA 22031 
703-849-8888 

 
C. ANSI American National Standards Institute 

1430 Broadway 
New York, NY 10018 
212-354-3300 

 
D. ASTM American Society for Testing and Materials 

1916 Race St. 
Philadelphia, PA 19103 
215-299-5400 

 
E. CFR Code of Federal Regulations 

Government Printing Office 
Washington, DC 20420 
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F. CGA Compressed Gas Association 
1235 Jefferson Davis Highway 
Arlington, VA 22202 
703-979-0900 
 

G. CS Commercial Standard of the National Institute of Standards and 
Technology(NIST) 
U. S. Department of Commerce 
Government Printing Office 
Washington, DC 20420 

 
H. EPA Environmental Protection Agency 

401 M St., SW 
Washington, DC 20460 
202-382-3949 
 

I. MIL-STD Military Standards/Standardization Division 
Office of the Assistant Secretary of Defense 
Washington, DC 20420 

 
I. NIST National Institute for Standards and Technology 

U. S. Department of Commerce 
Gaithersburg, MD 20234 
301-921-1000 
 

K. NEC National Electrical Code (by NFPA) 
 
L. NEMA National Electrical Manufacturer's Association 

2101 L Street, NW 
Washington, DC 20037 

 
M. NFPA National Fire Protection Association 

1 Batterymarch Park 
P.O. Box 9101 
Quincy, MA 02269-9101 
800-344-3555 

 
N. NIOSH National Institutes for Occupational Safety and Health 

4676 Columbia Parkway 
Cincinnati, OH 45226 
513-533-8236 

 
O. OSHA Occupational Safety and Health Administration 

U.S. Department of Labor 
Government Printing Office 
Washington, DC 20402 

 
P. UL Underwriters Laboratory 

333 Pfingsten Rd. 
Northbrook, IL 60062 
312-272-8800 

 
1.5 APPLICABLE CODES AND REGULATIONS 

1.5.1 GENERAL APPLICABILITY OF CODES, REGULATIONS, AND STANDARDS 

A. All work under this contract shall be done in strict accordance with 
all applicable Federal, State, and local regulations, standards and 
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codes governing asbestos abatement, and any other trade work done in 
conjunction with the abatement. All applicable codes, regulations and 
standards are adopted into this specification and will have the same 
force and effect as this specification. 

B. The most recent edition of any relevant regulation, standard, document 
or code shall be in effect. Where conflict among the requirements or 
with these specification exists, the most stringent requirement(s) 
shall be utilized. 

C. Copies of all standards, regulations, codes and other applicable 
documents, including this specification and those listed in Section 1.5 
shall be available at the worksite in the clean change area of the 
worker decontamination system. 

 
1.5.2 ASBESTOS ABATEMENT CONTRACTOR RESPONSIBILITY 

 The Asbestos Abatement Contractor (Contractor) shall assume full 
responsibility and liability for compliance with all applicable 
Federal, State and Local regulations related to any and all aspects of 
the asbestos abatement project. The Contractor is responsible for 
providing and maintaining training, accreditations, medical exams, 
medical records, personal protective equipment (PPE) including 
respiratory protection including respirator fit testing, as required by 
applicable Federal, State and Local regulations. The Contractor shall 
hold the VA and VPIH/CIH consultants harmless for any Contractor’s 
failure to comply with any applicable work, packaging, transporting, 
disposal, safety, health, or environmental requirement on the part of 
himself, his employees, or his subcontractors. The Contractor will 
incur all costs of the CPIH/CIH, including all sampling/analytical 
costs to assure compliance with OSHA/EPA/State requirements related to 
failure to comply with the regulations applicable to the work. 

 
 

1.5.3 FEDERAL REQUIREMENTS 

 Federal requirements which govern some aspect of asbestos abatement 
include, but are not limited to, the following regulations.  

A. Occupational Safety and Health Administration (OSHA) 
1. Title 29 CFR 1926.1101 - Construction Standard for Asbestos 
2. Title 29 CFR 1910 Subpart I - Personal Protective Equipment 
3. Title 29 CFR 1910.134 - Respiratory Protection 
4. Title 29 CFR 1926 - Construction Industry Standards 
5. Title 29 CFR 1910.1020 - Access to Employee Exposure and Medical 

Records 
6. Title 29 CFR 1910.1200 - Hazard Communication 
7. Title 29 CFR 1910 Subpart K - Medical and First Aid 

B. Environmental Protection Agency (EPA) 
1. 40 CFR 61 Subpart A and M (Revised Subpart B) - National Emission 

Standard for Hazardous Air Pollutants - Asbestos. 
2. 40 CFR 763.80 - Asbestos Hazard Emergency Response Act (AHERA) 

C. Department of Transportation (DOT) 
 Title 49 CFR 100 - 185 – Transportation 
 

1.5.4 STATE REQUIREMENTS: 

 State requirements that apply to the asbestos abatement work, disposal, 
clearance, etc., include, but are not limited to, the following: 
1. ODH- OAC 3701-34 
2. OEPA- OAC Chapter 3745-20 Asbestos Emission Control  
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1.5.6 STANDARDS 

A. Standards which govern asbestos abatement activities include, but are 
not limited to, the following: 
1. American National Standards Institute (ANSI) Z9.2-79 - Fundamentals 

Governing the Design and Operation of Local Exhaust Systems and ANSI 
Z88.2 - Practices for Respiratory Protection. 

2. Underwriters Laboratories (UL) 586-90 - UL Standard for Safety of 
HEPA filter Units, 7th Edition. 

B. Standards which govern encapsulation work include, but are not limited 
to, the following: 
1. American Society for Testing and Materials (ASTM) 

C. Standards which govern the fire and safety concerns in abatement work 
include, but are not limited to, the following: 
1. National Fire Protection Association (NFPA) 241 - Standard for 

Safeguarding Construction, Alteration, and Demolition Operations. 
2. NFPA 701 - Standard Methods for Fire Tests for Flame Resistant 

Textiles and Film. 
3. NFPA 101 - Life Safety Code 
 

1.5.7 EPA GUIDANCE DOCUMENTS 

A. EPA guidance documents which discuss asbestos abatement work activities 
are listed below. These documents are made part of this section by 
reference. EPA publications can be ordered from (800) 424-9065. 

B. Guidance for Controlling ACM in Buildings (Purple Book) EPA 560/5-85-
024 

C. Asbestos Waste Management Guidance EPA 530-SW-85-007. 
D. A Guide to Respiratory Protection for the Asbestos Abatement Industry 

EPA-560-OPTS-86-001 
E. Guide to Managing Asbestos in Place (Green Book) TS 799 20T July 1990 
 

1.5.8 NOTICES 

A. State and Local agencies: Send written notification as required by 
state and local regulations including the local fire department prior 
to beginning any work on ACM as follows: 

B. Copies of notifications shall be submitted to the VA for the facility's 
records in the same time frame notification are given to EPA, State, 
and Local authorities. 

 
1.5.9 PERMITS/LICENSES 

 The contractor shall apply for and have all required permits and 
licenses to perform asbestos abatement work as required by Federal, 
State, and Local regulations. 

 The pipe insulation quantities of this abatement project are below the 
threshold levels for notification; therefore no notification is 
required for the pipe insulation removal.  

 
1.5.10 POSTING AND FILING OF REGULATIONS 

 Maintain two (2) copies of applicable federal, state, and local 
regulations. Post one copy of each at the regulated area where workers 
will have daily access to the regulations and keep another copy in the 
Contractor's office. 
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1.5.11 VA RESPONSIBILITIES  

 Prior to commencement of work: 
A. Notify occupants adjacent to regulated areas of project dates and 

requirements for relocation, if needed.  Arrangements must be made 
prior to starting work for relocation of desks, files, equipment, and 
personal possessions to avoid unauthorized access into the regulated 
area. Note: Notification of adjacent personnel is required by OSHA in 
29 CFR 1926.1101 (k) to prevent unnecessary or unauthorized access to 
the regulated area. 

B. Submit to the Contractor results of background air sampling; including 
location of samples, person who collected the samples, equipment 
utilized, calibration data and method of analysis. During abatement, 
submit to the Contractor, results of bulk material analysis and air 
sampling data collected during the course of the abatement. This 
information shall not release the Contractor from any responsibility for 
OSHA compliance. 

 
1.5.12 EMERGENCY ACTION PLAN AND ARRANGEMENTS 

A. An Emergency Action Plan shall be developed by prior to commencing 
abatement activities and shall be agreed to by the Contractor and the 
VA. The Plan shall meet the requirements of 29 CFR 1910.38 (a); (b). 

B. Emergency procedures shall be in written form and prominently posted in 
the clean room and equipment room of the decontamination unit. 
Everyone, prior to entering the regulated area, must read and sign 
these procedures to acknowledge understanding of the regulated area 
layout, location of emergency exits and emergency procedures. 

C. Emergency planning shall include written notification of police, fire, 
and emergency medical personnel of planned abatement activities; work 
schedule; layout of regulated area; and access to the regulated area, 
particularly barriers that may affect response capabilities. 

D. Emergency planning shall include consideration of fire, explosion, 
hazardous atmospheres, electrical hazards, slips/trips and falls, 
confined spaces, and heat stress illness. Written procedures for 
response to emergency situations shall be developed and employee 
training in procedures shall be provided. 

E. Employees shall be trained in regulated area/site evacuation procedures 
in the event of workplace emergencies. 
1. For non life-threatening situations - employees injured or otherwise 

incapacitated shall decontaminate following normal procedures with 
assistance from fellow workers, if necessary, before exiting the 
regulated area to obtain proper medical treatment. 

2. For life-threatening injury or illness, worker decontamination shall 
take least priority after measures to stabilize the injured worker, 
remove them from the regulated area, and secure proper medical 
treatment. 

F. Telephone numbers of any/all emergency response personnel shall be 
prominently posted in the clean room, along with the location of the 
nearest telephone. 

G. The Contractor shall provide verification of first aid/CPR training for 
personnel responsible for providing first aid/CPR. OSHA requires 
medical assistance within 3-4 minutes of a life-threatening 
injury/illness. Bloodborne Pathogen training shall also be verified for 
those personnel required to provide first aid/CPR. 

H. The Emergency Action Plan shall provide for a Contingency Plan in the 
event that an incident occurs that may require the modification of the 
Asbestos Hazard Abatement Plans during abatement. Such incidents 
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include, but are not limited to, fire; accident; power failure; 
negative pressure failure; and supplied air system failure. The 
Contractor shall detail procedures to be followed in the event of an 
incident assuring that asbestos abatement work is stopped and wetting 
is continued until correction of the problem. 

 
1.5.14 PRE-CONSTRUCTION MEETING 

 Prior to commencing the work, the Contractor shall meet with the VPCIH 
to present and review, as appropriate, the items following this 
paragraph. The Contractor's Competent Person(s) who will be on-site 
shall participate in the pre-start meeting. The pre-start meeting is to 
discuss and determine procedures to be used during the project. At this 
meeting, the Contractor shall provide: 

A. Proof of Contractor licensing. 
B. Proof the Competent Person is trained and accredited and approved for 

working in this State. Verification of the experience of the Competent 
Person shall also be presented. 

C. A list of all workers who will participate in the project, including 
experience and verification of training and accreditation. 

D. A list of and verification of training for all personnel who have 
current first-aid/CPR training.  A minimum of one person per shift must 
have adequate training. 

E. Current medical written opinions for all personnel working on-site 
meeting the requirements of 29 CFR 1926.1101 (m). 

F. Current fit-tests for all personnel wearing respirators on-site meeting 
the requirements of 29 CFR 1926.1101 (h) and Appendix C.  

G. A copy of the Contractor's Asbestos Hazard Abatement Plan.  In these 
procedures, the following information must be detailed, specific for 
this project.  A copy of the Contractor's Asbestos Hazard Abatement 
Plan (AHAP) for Class I Glovebag Asbestos Abatement.  In these 
procedures, the following information must be detailed, specific for 
this project. 
1. Regulated area preparation procedures; 
2. Notification requirements procedure of Contractor as required in 29 

CFR 1926.1101 (d); 
3. If required, decontamination area set-up/layout and decontamination 

procedures for employees; 
4. Glovebag abatement methods/procedures and equipment to be used; and 
5. Personal protective equipment to be used. 

H. At this meeting the Contractor shall provide all submittals as 
required. 

I. Procedures for handling, packaging and disposal of asbestos waste. 
J. Emergency Action Plan and Contingency Plan Procedures. 
 

1.6 PROJECT COORDINATION 

 The following are the minimum administrative and supervisory personnel 
necessary for coordination of the work. 

 
1.6.1 PERSONNEL 

A. Administrative and supervisory personnel shall consist of a qualified 
Competent Person(s) as defined by OSHA in the Construction Standards 
and the Asbestos Construction Standard; Contractor Professional 
Industrial Hygienist and Industrial Hygiene Technicians. These 
employees are the Contractor's representatives responsible for 
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compliance with these specifications and all other applicable 
requirements. 

B. Non-supervisory personnel shall consist of an adequate number of 
qualified personnel to meet the schedule requirements of the project. 
Personnel shall meet required qualifications. Personnel utilized on-
site shall be pre-approved by the VA representative. A request for 
approval shall be submitted for any person to be employed during the 
project giving the person's name; social security number; 
qualifications; accreditation card with color picture; Certificate of 
Worker's Acknowledgment; and Affidavit of Medical Surveillance and 
Respiratory Protection and current Respirator Fit Test. 

C. Minimum qualifications for Contractor and assigned personnel are: 
1. The Contractor has conducted within the last three (3) years, three 

(3) projects of similar complexity and dollar value as this project; 
has not been cited and penalized for serious violations of federal 
(and state as applicable) EPA and OSHA asbestos regulations in the 
past three (3) years; has adequate liability/occurrence insurance 
for asbestos work as required by the state; is licensed in 
applicable states; has adequate and qualified personnel available to 
complete the work; has comprehensive Asbestos Hazard Abatement Plans 
(AHAPs) for asbestos work; and has adequate materials, equipment and 
supplies to perform the work. 

2. The Competent Person has four (4) years of abatement experience of 
which two (2) years were as the Competent Person on the project; 
meets the OSHA definition of a Competent Person; has been the 
Competent Person on two (2) projects of similar size and complexity 
as this project within the past three (3) years; has completed EPA 
AHERA/OSHA/State/Local training requirements/accreditation(s) and 
refreshers; and has all required OSHA documentation related to 
medical and respiratory protection. 

3. The Contractor Professional Industrial Hygienist/CIH (CPIH/CIH) 
shall have five (5) years of monitoring experience and supervision 
of asbestos abatement projects; has participated as senior IH on 
five (5) abatement projects, three (3) of which are similar in size 
and complexity as this project; has developed at least one complete 
Asbestos Hazard Abatement Plan for asbestos abatement; has trained 
abatement personnel for three (3) years; has specialized EPA 
AHERA/OSHA training in asbestos abatement management, respiratory 
protection, waste disposal and asbestos inspection; has completed 
the NIOSH 582 Course or equivalent, Contractor/Supervisor course; 
and has appropriate medical/respiratory protection 
records/documentation. 

4. The Abatement Personnel shall have completed the EPA AHERA/OSHA 
abatement worker course; have training on the Asbestos Hazard 
Abatement Plans of the Contractor; has one year of asbestos 
abatement experience within the past three (3) years of similar size 
and complexity; has applicable medical and respiratory protection 
documentation; has certificate of training/current refresher and 
State accreditation/license. 

 
All personnel should be in compliance with OSHA construction safety 
training as applicable and submit certification. 
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1.7 RESPIRATORY PROTECTION 

1.7.1 GENERAL - RESPIRATORY PROTECTION PROGRAM 

 The Contractor shall develop and implement a written Respiratory 
Protection Program (RPP) which is in compliance with the January 8, 
1998 OSHA requirements found at 29 CFR 1926.1101 and 29 CFR 1910 
Subpart I;134. ANSI Standard Z88.2-1992 provides excellent guidance for 
developing a respiratory protection program. All respirators used must 
be NIOSH approved for asbestos abatement activities. The written RPP 
shall, at a minimum, contain the basic requirements found at 29 CFR 
1910.134 (c)(1)(i - ix) - Respiratory Protection Program. 

 
1.7.2 RESPIRATORY PROTECTION PROGRAM COORDINATOR 

 The Respiratory Protection Program Coordinator (RPPC) must be 
identified and shall have two (2) years experience coordinating RPP of 
similar size and complexity. The RPPC must submit a signed statement 
attesting to the fact that the program meets the above requirements. 

 
1.7.3 SELECTION AND USE OF RESPIRATORS 

 The procedure for the selection and use of respirators must be 
submitted to the VA as part of the Contractor's qualifications. The 
procedure must written clearly enough for workers to understand. A copy 
of the Respiratory Protection Program must be available in the clean room 
of the decontamination unit for reference by employees or authorized 
visitors. 

 
1.7.4 MINIMUM RESPIRATORY PROTECTION 

 Minimum respiratory protection shall be a full face powered air 
purifying respirator when fiber levels are maintained consistently at 
or below 0.5 f/cc. A higher level of respiratory protection may be 
provided or required, depending on fiber levels. Respirator selection 
shall meet the requirements of 29 CFR 1926.1101 (h); Table 1, except as 
indicated in this paragraph. Abatement personnel must have a respirator 
for their exclusive use. 

 
1.7.5 MEDICAL WRITTEN OPINION 

 No employee shall be allowed to wear a respirator unless a physician or 
other licensed health care professional has provided a written 
determination they are medically qualified to wear the class of 
respirator to be used on the project while wearing whole body 
impermeable garments and subjected to heat or cold stress. 

 
1.7.6 RESPIRATOR FIT TEST 

 All personnel wearing respirators shall have a current quantitative fit 
test which was conducted in accordance with 29 CFR 1910.134 (f) and 
Appendix A. Fit tests shall be done for PAPR's which have been put into 
a failure mode. 

 
1.7.7 RESPIRATOR FIT CHECK 

 The Competent Person shall assure that the positive/negative pressure 
user seal check is done each time the respirator is donned by an 
employee. Head coverings must cover respirator head straps. Any 
situation that prevents an effective facepiece to face seal as 
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evidenced by failure of a user seal check shall preclude that person 
from wearing a respirator inside the regulated area until resolution of 
the problem.  

.  
1.7.8 MAINTENANCE AND CARE OF RESPIRATORS 

 The Respiratory Protection Program Coordinator shall submit evidence 
and documentation showing compliance with 29 CFR 1910.134 (h) 
maintenance and care of respirators. 

 
1.8 WORKER PROTECTION 

1.8.1 TRAINING OF ABATEMENT PERSONNEL 

 Prior to beginning any abatement activity, all personnel shall be 
trained in accordance with OSHA 29 CFR 1926.1101 (k)(9) and any 
additional State/Local requirements. Training must include, at a 
minimum, the elements listed at 29 CFR 1926.1101 (k)(9)(viii). Training 
shall have been conducted by a third party, EPA/State approved trainer 
meeting the requirements of EPA 40 CFR 763 Appendix C (AHERA MAP). 
Initial training certificates and current refresher and accreditation 
proof must be submitted for each person working at the site. 

 
1.8.2 MEDICAL EXAMINATIONS 

 Medical examinations meeting the requirements of 29 CFR 1926.1101 (m) 
shall be provided for all personnel working in the regulated area, 
regardless of exposure levels. A current physician's written opinion as 
required by 29 CFR 1926.1101 (m)(4) shall be provided for each person 
and shall include in the medical opinion the person has been evaluated 
for working in a heat and cold stress environment while wearing 
personal protective equipment (PPE) and is able to perform the work 
without risk of material health impairment. 

 
1.8.3 PERSONAL PROTECTIVE EQUIPMENT 

 Provide whole body clothing, head coverings, foot coverings and any 
other personal protective equipment as determined by conducting the 
hazard assessment required by OSHA at 29 CFR 1910.132 (d). The 
Competent Person shall ensure the integrity of personal protective 
equipment worn for the duration of the project. Duct tape shall be used 
to secure all suit sleeves to wrists and to secure foot coverings at 
the ankle. 

 
1.8.4 REGULATED AREA ENTRY PROCEDURE 

 The Competent Person shall ensure that each time workers enter the 
regulated area; they remove ALL street clothes in the clean room of the 
decontamination unit and put on new disposable coveralls, head 
coverings, a clean respirator, and then proceed through the shower room 
to the equipment room where they put on non-disposable required 
personal protective equipment. 

 
1.8.5 DECONTAMINATION PROCEDURE  

 The Competent Person shall require all personnel to adhere to following 
decontamination procedures whenever they leave the regulated area. 

A. When exiting the regulated area, remove disposable coveralls, and ALL 
other clothes, disposable head coverings, and foot coverings or boots 
in the equipment room. 
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B. Still wearing the respirator and completely naked, proceed to the 
shower. Showering is MANDATORY. Care must be taken to follow reasonable 
procedures in removing the respirator to avoid inhaling asbestos fibers 
while showering. The following procedure is required as a minimum: 
1. Thoroughly wet body including hair and face. If using a PAPR hold 

blower above head to keep filters dry. 
2. With respirator still in place, thoroughly decontaminate body, hair, 

respirator face piece, and all other parts of the respirator except 
the blower and battery pack on a PAPR. Pay particular attention to 
cleaning the seal between the face and respirator facepiece and 
under the respirator straps. 

3. Take a deep breath, hold it and/or exhale slowly, completely wetting 
hair, face, and respirator. While still holding breath, remove the 
respirator and hold it away from the face before starting to 
breathe. 

C. Carefully decontaminate the facepiece of the respirator inside and out. 
If using a PAPR, shut down using the following sequence: a) first cap 
inlets to filters; b) turn blower off to keep debris collected on the 
inlet side of the filter from dislodging and contaminating the outside 
of the unit; c) thoroughly decontaminate blower and hoses; d) carefully 
decontaminate battery pack with a wet rag being cautious of getting 
water in the battery pack thus preventing destruction. (THIS PROCEDURE 
IS NOT A SUBSTITUTE FOR RESPIRATOR CLEANING!) 

D. Shower and wash body completely with soap and water. Rinse thoroughly.  
E. Rinse shower room walls and floor to drain prior to exiting. 
F. Proceed from shower to clean room; dry off and change into street 

clothes or into new disposable work clothing. 
 

1.8.6 REGULATED AREA REQUIREMENTS 

 The Competent Person shall meet all requirements of 29 CFR 1926.1101 
(o) and assure that all requirements for Class I glovebag regulated 
areas at 29 CFR 1926.1101 (e) are met. All personnel in the regulated 
area shall not be allowed to eat, drink, smoke, chew tobacco or gum, 
apply cosmetics, or in any way interfere with the fit of their 
respirator. 

 
1.9 DECONTAMINATION FACILITIES 

1.9.1 DESCRIPTION 

 Provide each regulated area with separate personnel decontamination 
facilities (PDF) and waste/equipment decontamination facilities 
(W/EDF). Ensure that the PDF are the only means of ingress and egress 
to the regulated area and that all equipment, bagged waste, and other 
material exit the regulated area only through the W/EDF.  

  
1.9.2 GENERAL REQUIREMENTS 

 All personnel entering or exiting a regulated area must go through the 
PDF and shall follow the requirements at 29 CFR 1926.1101 (j)(1) and 
these specifications. All waste, equipment and contaminated materials 
must exit the regulated area through the W/EDF and be decontaminated in 
accordance with these specifications. Walls and ceilings of the PDF and 
W/EDF must be constructed of a minimum of 3 layers of 6 mil opaque fire 
retardant polyethylene sheeting and be securely attached to existing 
building components and/or an adequate temporary framework. A minimum of 
3 layers of 6 mil poly shall also be used to cover the floor under the 
PDF and W/EDF units. Construct doors so that they overlap and secure to 



            539-16-202 

Abate Asbestos on Convector Piping 

02 82 13.1302 02 82 13.13 - 19 

adjacent surfaces. Weight inner doorway sheets with layers of duct tape 
so that they close quickly after release. Put arrows on sheets so they 
show direction of travel and overlap. If the building adjacent area is 
occupied, construct a solid barrier on the occupied side(s) to protect 
the sheeting and reduce potential for non-authorized personnel entering 
the regulated area. 

 
1.9.3 TEMPORARY FACILITIES TO THE PDF AND W/EDF 

 The Competent Person shall provide temporary water service connections 
to the PDF and W/EDF. Backflow prevention must be provided at the point 
of connection to the VA system. Water supply must be of adequate 
pressure and meet requirements of 29 CFR 1910.141(d)(3). Provide 
adequate temporary overhead electric power with ground fault circuit 
interruption (GFCI) protection. Provide a sub-panel equipped with GFCI 
protection for all temporary power in the clean room. Provide adequate 
lighting to provide a minimum of 50 foot candles in the PDF and W/EDF. 
Provide temporary heat, if needed, to maintain 70˚F throughout the PDF 
and W/EDF.  

 
1.9.4 PERSONNEL DECONTAMINATION FACILITY (PDF) 

 The Competent Person shall provide a PDF consisting of shower room 
which is contiguous to a clean room and equipment room. The PDF must be 
sized to accommodate the number of personnel scheduled for the project. 
The shower room, located in the center of the PDF, shall be fitted with 
as many portable showers as necessary to insure all employees can 
complete the entire decontamination procedure within 15 minutes. The 
PDF shall be constructed of opaque poly for privacy. The PDF shall be 
constructed to eliminate any parallel routes of egress without 
showering. 
1. Clean Room: The clean room must be physically and visually separated 

from the rest of the building to protect the privacy of personnel 
changing clothes. The clean room shall be constructed of at least 3 
layers of 6 mil opaque fire retardant poly to provide an air tight 
room. Provide a minimum of 2 - 900 mm (3 foot) wide 6 mil poly 
opaque fire retardant doorways. One doorway shall be the entry from 
outside the PDF and the second doorway shall be to the shower room 
of the PDF. The floor of the clean room shall be maintained in a 
clean, dry condition. Shower overflow shall not be allowed into the 
clean room. Provide 1 storage locker per person. A portable fire 
extinguisher, minimum 10 pounds capacity, Type ABC, shall be 
provided in accordance with OSHA and NFPA Standard 10. All persons 
entering the regulated area shall remove all street clothing in the 
clean room and dress in disposable protective clothing and 
respiratory protection. Any person entering the clean room does so 
either from the outside with street clothing on or is coming from 
the shower room completely naked and thoroughly washed. Females 
required to enter the regulated area shall be ensured of their 
privacy throughout the entry/exit process by posting guards at both 
entry points to the PDF so no male can enter or exit the PDF during 
her stay in the PDF. 

2. Shower Room: The Competent Person shall assure that the shower room 
is a completely water tight compartment to be used for the movement 
of all personnel from the clean room to the equipment room and for 
the showering of all personnel going from the equipment room to the 
clean room. Each shower shall be constructed so water runs down the 
walls of the shower and into a drip pan. Install a freely draining 
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smooth floor on top of the shower pan. The shower room shall be 
separated from the rest of the building and from the clean room and 
equipment room using air tight walls made from at least 3 layers of 
6 mil opaque fire retardant poly. The shower shall be equipped with 
a shower head and controls, hot and cold water, drainage, soap dish 
and continuous supply of soap, and shall be maintained in a sanitary 
condition throughout its use. The controls shall be arranged so an 
individual can shower without assistance. Provide a flexible hose 
shower head, hose bibs and all other items shown on Shower 
Schematic. Waste water will be pumped to a drain after being 
filtered through a minimum of a 100 micron sock in the shower drain; 
a 20 micron filter; and a final 5 micron filter. Filters will be 
changed a minimum of once per day or more often as needed. Filter 
changes must be done in the shower to prevent loss of contaminated 
water. Hose down all shower surfaces after each shift and clean any 
debris from the shower pan. Residue is to be disposed of as asbestos 
waste. 

3. Equipment Room: The Competent Person shall provide an equipment room 
which shall be an air tight compartment for the storage of work 
equipment/tools, reusable personal protective equipment, except for 
a respirator and for use as a gross decontamination area for 
personnel exiting the regulated area. The equipment room shall be 
separated from the regulated area by a minimum 3 foot wide door made 
with 2 layers of 6 mil opaque fire retardant poly. The equipment 
room shall be separated from the regulated area, the shower room and 
the rest of the building by air tight walls and ceiling constructed 
of a minimum of 3 layers of 6 mil opaque fire retardant poly. Damp 
wipe all surfaces of the equipment room after each shift change. 
Provide an additional loose layer of 6 mil fire retardant poly per 
shift change and remove this layer after each shift. If needed, 
provide a temporary electrical sub-panel equipped with GFCI in the 
equipment room to accommodate any equipment required in the 
regulated area. 

4. The PDF shall be as follows: Clean room at the entrance followed by 
a shower room followed by an equipment room leading to the regulated 
area. Each doorway in the PDF shall be a minimum of 2 layers of 6 
mil opaque fire retardant poly. 

 

 
1.9.5 WASTE/EQUIPMENT DECONTAMINATION FACILITY (W/EDF) 

 The Competent Person shall provide a W/EDF consisting of a wash room, 
holding room, and clean room for removal of waste, equipment and 
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contaminated material from the regulated area. Personnel shall not 
enter or exit the W/EDF except in the event of an emergency. Clean 
debris and residue in the W/EDF daily. All surfaces in the W/EDF shall 
be wiped/hosed down after each shift and all debris shall be cleaned 
from the shower pan. The W/EDF shall consist of the following: 
1. Wash Down Station: Provide an enclosed shower unit in the regulated 

area just outside the Wash Room as an equipment bag and container 
cleaning station. 

2. Wash Room: Provide a wash room for cleaning of bagged or 
containerized asbestos containing waste materials passed from the 
regulated area. Construct the wash room using 50 x 100 mm (2" x 4") 
wood framing and 3 layers of 6 mil fire retardant poly. Locate the 
wash room so that packaged materials, after being wiped clean, can 
be passed to the Holding Room. Doorways in the wash room shall be 
constructed of 2 layers of 6 mil fire retardant poly. 

3. Holding Room: Provide a holding room as a drop location for bagged 
materials passed from the wash room. Construct the holding room 
using 50 x 100 mm (2" x 4") wood framing and 3 layers of 6 mil fire 
retardant poly. The holding room shall be located so that bagged 
material cannot be passed from the wash room to the clean room 
unless it goes through the holding room. Doorways in the holding 
room shall be constructed of 2 layers of 6 mil fire retardant poly. 

4. Clean Room: Provide a clean room to isolate the holding room from 
the exterior of the regulated area. Construct the clean room using 2 
x 4 wood framing and 2 layers of 6 mil fire retardant poly. The 
clean room shall be located so as to provide access to the holding 
room from the building exterior. Doorways to the clean room shall be 
constructed of 2 layers of 6 mil fire retardant poly. When a 
negative pressure differential system is used, a rigid enclosure 
separation between the W/EDF clean room and the adjacent areas shall 
be provided. 

5. The W/EDF shall be as follows: Wash Room leading to a Holding Room 
followed by a Clean Room leading to outside the regulated area. See 
diagram. 

 
 
1.9.6 WASTE/EQUIPMENT DECONTAMINATION PROCEDURES 

 At the washdown station in the regulated area, thoroughly wet 
wipe/clean contaminated equipment and/or sealed polyethylene bags and 
pass into Wash Room after visual inspection. When passing anything into 
the Wash Room, close all doorways of the W/EDF, other than the doorway 
between the washdown station and the Wash Room. Keep all outside 
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personnel clear of the W/EDF. Once inside the Wash Room, wet clean the 
equipment and/or bags. After cleaning and inspection, pass items into 
the Holding Room. Close all doorways except the doorway between the 
Holding Room and the Clean Room. Workers from the Clean Room/Exterior 
shall enter the Holding Room and remove the decontaminated/cleaned 
equipment/bags for removal and disposal. These personnel will not be 
required to wear PPE. At no time shall personnel from the clean side be 
allowed to enter the Wash Room. 

 
PART 2 - PRODUCTS, MATERIALS AND EQUIPMENT 

2.1 MATERIALS AND EQUIPMENT 

2.1.1 GENERAL REQUIREMENTS (ALL ABATEMENT PROJECTS) 

 Prior to the start of work, the contractor shall provide and maintain a 
sufficient quantity of materials and equipment to assure continuous and 
efficient work throughout the duration of the project. Work shall not 
start unless the following items have been delivered to the site and 
the CPIH/CIH has submitted verification to the VA's representative. 

A. All materials shall be delivered in their original package, container 
or bundle bearing the name of the manufacturer and the brand name 
(where applicable). 

B. Store all materials subject to damage off the ground, away from wet or 
damp surfaces and under cover sufficient enough to prevent damage or 
contamination. Flammable and combustible materials cannot be stored 
inside buildings.  Replacement materials shall be stored outside of the 
regulated area until abatement is completed. 

C. The Contractor shall not block or hinder use of buildings by patients, 
staff, and visitors to the VA in partially occupied buildings by 
placing materials/equipment in any unauthorized location. 

D. The Competent Person shall inspect for damaged, deteriorating or 
previously used materials. Such materials shall not be used and shall 
be removed from the worksite and disposed of properly. 

E. Polyethylene sheeting for walls in the regulated area shall be a 
minimum of 4-mils. For floors and all other uses, sheeting of at least 
6-mils shall be used in widths selected to minimize the frequency of 
joints. Fire retardant poly shall be used throughout. 

F. The method of attaching polyethylene sheeting shall be agreed upon in 
advance by the Contractor and the VA and selected to minimize damage to 
equipment and surfaces. Method of attachment may include any 
combination of moisture resistant duct tape furring strips, spray glue, 
staples, nails, screws, lumber and plywood for enclosures or other 
effective procedures capable of sealing polyethylene to dissimilar 
finished or unfinished surfaces under both wet and dry conditions. 

G. Polyethylene sheeting utilized for the PDF shall be opaque white or 
black in color, 6 mil fire retardant poly. 

H. Installation and plumbing hardware, showers, hoses, drain pans, sump 
pumps and waste water filtration system shall be provided by the 
Contractor. 

I. An adequate number of HEPA vacuums, scrapers, sprayers, nylon brushes, 
brooms, disposable mops, rags, sponges, staple guns, shovels, ladders 
and scaffolding of suitable height and length as well as meeting OSHA 
requirements, fall protection devices, water hose to reach all areas in 
the regulated area, airless spray equipment, and any other tools, 
materials or equipment required to conduct the abatement project. All 
electrically operated hand tools, equipment, electric cords shall be 
connected to GFCI protection. 
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J. Special protection for objects in the regulated area shall be detailed 
(e.g., plywood over carpeting or hardwood floors to prevent damage from 
scaffolds, water and falling material). 

K. Disposal bags – 2 layers of 6 mil poly for asbestos waste shall be pre-
printed with labels, markings and address as required by OSHA, EPA and 
DOT regulations. 

L. The VA shall be provided an advance copy of the MSDS as required for 
all hazardous chemicals under OSHA 29 CFR 1910.1200 - Hazard 
Communication in the pre-project submittal. Chlorinated compounds shall 
not be used with any spray adhesive, mastic remover or other product. 
Appropriate encapsulant(s) shall be provided. 

M. OSHA DANGER demarcation signs, as many and as required by OSHA 29 CFR 
1926.1101(k)(7) shall be provided and placed by the Competent Person. 
All other posters and notices required by Federal and State regulations 
shall be posted in the Clean Room. 

N. Adequate and appropriate PPE for the project and number of 
personnel/shifts shall be provided. All personal protective equipment 
issued must be based on a written hazard assessment conducted under 29 
CFR 1910.132(d). 

 

2.2 CONTAINMENT BARRIERS AND COVERINGS IN THE REGULATED AREA 

2.2.1 GENERAL 

 Using critical barriers, seal off the perimeter to the regulated area 
to completely isolate the regulated area from adjacent spaces. All 
horizontal surfaces in the regulated area must be covered with 2 layers 
of 6 mil fire retardant poly to prevent contamination and to facilitate 
clean-up. Should adjacent areas become contaminated, immediately stop 
work and clean up the contamination at no additional cost to the 
Government. Provide firestopping and identify all fire barrier 
penetrations due to abatement work as specified in Section 2.2.8; 
FIRESTOPPING. 

 
2.2.2 PREPARATION PRIOR TO SEALING THE REGULATED AREA 

A. Place all tools, scaffolding, materials and equipment needed for 
working in the regulated area prior to erecting any plastic sheeting. 
Remove all uncontaminated removable furniture, equipment and/or 
supplies from the regulated area before commencing work, or completely 
cover with 2 layers of 6-mil fire retardant poly sheeting and secure 
with duct tape. Lock out and tag out any HVAC systems in the regulated 
area. 

 
2.2.3 CONTROLLING ACCESS TO THE REGULATED AREA 

A. Access to the regulated area is allowed only through the personnel 
decontamination facility (PDF), if required. All other means of access 
shall be eliminated and OSHA Danger demarcation signs posted as 
required by OSHA. If the regulated area is adjacent to or within view 
of an occupied area, provide a visual barrier of 6 mil opaque fire 
retardant poly sheeting to prevent building occupant observation. If 
the adjacent area is accessible to the public, the barrier must be 
solid. 

 
2.2.4 CRITICAL BARRIERS 

A. Completely separate any openings into the regulated area from adjacent 
areas using fire retardant poly at least 6 mils thick and duct tape. 
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Individually seal with 2 layers of 6 mil poly and duct tape all HVAC 
openings into the regulated area. Individually seal all lighting 
fixtures, clocks, doors, windows, convectors, speakers, or any other 
objects in the regulated area. Heat must be shut off any objects 
covered with poly. 

 
2.2.5 SECONDARY BARRIERS 

A. A loose layer of 6 mil fire retardant poly shall be used as a drop 
cloth to protect the floor/horizontal surfaces from debris generated 
during the glovebag abatement. This layer shall be replaced as needed 
during the work. 

 
2.2.6 EXTENSION OF THE REGULATED AREA 

A. If the enclosure of the regulated area is breached in any way that 
could allow contamination to occur, the affected area shall be included 
in the regulated area and constructed as per this section. If the 
affected area cannot be added to the regulated area, decontamination 
measures must be started immediately and continue until air monitoring 
indicates background levels are met. 

 
2.2.7 FIRESTOPPING 

A. Through penetrations caused by cables, cable trays, pipes, sleeves must 
be firestopped with a fire-rated firestop system providing an air tight 
seal. 

B. Firestop materials that are not equal to the wall or ceiling penetrated 
shall be brought to the attention of the VA Representative. The 
Contractor shall list all areas of penetration, the type of sealant 
used, and whether or not the location is fire rated. Any discovery of 
penetrations during abatement shall be brought to the attention of the 
VA Representative immediately. All walls, floors and ceilings are 
considered fire rated unless otherwise determined by the VA 
Representative or Fire Marshall. 

C. Any visible openings whether or not caused by a penetration shall be 
reported by the Contractor to the VA Representative for a sealant 
system determination. Firestops shall meet ASTM E814 and UL 1479 
requirements for the opening size, penetrant, and fire rating needed. 

 
2.3 MONITORING, INSPECTION AND TESTING 

2.3.1 GENERAL 

A. Perform throughout abatement work monitoring, inspection and testing 
inside and around the regulated area in accordance with the OSHA 
requirements and these specifications. OSHA requires that the Employee 
exposure to asbestos must not exceed 0.1 fibers per cubic centimeter 
(f/cc) of air, averaged over an 8-hour work shift. The CPIH/CIH is 
responsible for and shall inspect and oversee the performance of the 
Contractor IH Technician. The IH Technician shall continuously inspect 
and monitor conditions inside the regulated area to ensure compliance 
with these specifications. In addition, the CPIH/CIH shall personally 
manage air sample collection, analysis, and evaluation for personnel, 
regulated area, and adjacent area samples to satisfy OSHA requirements. 
Additional inspection and testing requirements are also indicated in 
other parts of this specification. 

B. The VA will employ an independent industrial hygienist (VPIH/CIH) 
consultant and/or use its own IH to perform various services on behalf 
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of the VA. The VPIH/CIH will perform the necessary monitoring, 
inspection, testing, and other support services to ensure that VA 
patients, employees, and visitors will not be adversely affected by the 
abatement work, and that the abatement work proceeds in accordance with 
these specifications, that the abated areas or abated buildings have 
been successfully decontaminated. The work of the VPIH/CIH consultant 
in no way relieves the Contractor from their responsibility to perform 
the work in accordance with contract/specification requirements, to 
perform continuous inspection, monitoring and testing for the safety of 
their employees, and to perform other such services as specified. The 
cost of the VPIH/CIH and their services will be borne by the VA except 
for any repeat of final inspection and testing that may be required due 
to unsatisfactory initial results. Any repeated final inspections 
and/or testing, if required, will be paid for by the Contractor. 

C. If fibers counted by the VPIH/CIH during abatement work, either inside 
or outside the regulated area, utilizing the NIOSH 7400 air monitoring 
method, exceed the specified respective limits, the Contractor shall 
stop work. The Contractor may request confirmation of the results by 
analysis of the samples by TEM. Request must be in writing and 
submitted to the VA's representative. Cost for the confirmation of 
results will be borne by the Contractor for both the collection and 
analysis of samples and for the time delay that may/does result for 
this confirmation.  Confirmation sampling and analysis will be the 
responsibility of the CPIH/CIH with review and approval of the 
VPIH/CIH. An agreement between the CPIH/CIH and the VPIH/CIH shall be 
reached on the exact details of the confirmation effort, in writing, 
including such things as the number of samples, location, collection, 
quality control on-site, analytical laboratory, interpretation of 
results and any follow-up actions. This written agreement shall be co-
signed by the IH's and delivered to the VA's representative. 

 

2.3.2 SCOPE OF SERVICES OF THE VPIH/CIH CONSULTANT 

A. The purpose of the work of the VPIH/CIH is to: Assure quality; resolve 
problems; and prevent the spread of contamination beyond the regulated 
area. In addition, their work includes performing the final inspection 
and testing to determine whether the regulated area or building has 
been adequately decontaminated. All air monitoring is to be done 
utilizing PCM/TEM. The VPIH/CIH will perform the following tasks: 

    1. Task 1: Establish background levels before abatement begins by 
collecting background samples. Retain samples for possible TEM 
analysis. 

    2. Task 2: Perform continuous air monitoring, inspection, and 
testing outside the regulated area during actual abatement work to 
detect any faults in the regulated area isolation and any adverse 
impact on the surroundings from regulated area activities. 

3. Task 3: Perform unannounced visits to spot check overall compliance 
of work with contract/specifications. These visits may include any 
inspection, monitoring, and testing inside and outside the regulated 
area and all aspects of the operation except personnel monitoring.  

4. Task 4: Provide support to the VA representative such as evaluation 
of submittals from the Contractor, resolution of unforeseen 
developments, etc. 

5. Task 5: Perform, in the presence of the VA representative, final 
inspection and testing of a decontaminated regulated area or 
building at the conclusion of the abatement and clean-up work to 
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certify compliance with all regulations and the VA 
requirements/specifications. 

6. Task 6: Issue certificate of decontamination for each regulated area 
or building and project report. 

B. All data, inspection results and testing results generated by the 
VPIH/CIH will be available to the Contractor for information and 
consideration. The Contractor shall cooperate with and support the 
VPIH/CIH for efficient and smooth performance of their work. 

C. The monitoring and inspection results of the VPIH/CIH will be used by 
the VA to issue any Stop Removal orders to the Contractor during 
abatement work and to accept or reject a regulated area or building as 
decontaminated. 

 
2.3.3 MONITORING, INSPECTION AND TESTING BY ABATEMENT CONTRACTOR            
CPIH/CIH 

 The Contractor’s CPIH/CIH is responsible for managing all monitoring, 
inspections, and testing required by these specifications, as well as 
any and all regulatory requirements adopted by these specifications.  
The CPIH/CIH is responsible for the continuous monitoring of all 
subsystems and procedures which could affect the health and safety of 
the Contractor’s personnel. Safety and health conditions and the 
provision of those conditions inside the regulated area for all persons 
entering the regulated area is the exclusive responsibility of the 
Contractor/Competent Person. The person performing the personnel and 
area air monitoring inside the regulated area shall be an IH 
Technician, who shall be trained and shall have specialized field 
experience in sampling and analysis. The IH Technician shall have 
successfully completed a NIOSH 582 Course or equivalent and provide 
documentation. The IH Technician shall participate in the AIHA Asbestos 
Analysis Registry or participate in the Proficiency Analytic Testing 
program of AIHA for fiber counting quality control assurance. The IH 
Technician shall also be an accredited EPA AHERA/State 
Contractor/Supervisor (or Abatement Worker) and Building Inspector. The 
IH Technician shall have participated in five abatement projects 
collecting personal and area samples as well as responsibility for 
documentation on substantially similar projects in size and scope.  The 
analytic laboratory used by the Contractor to analyze the samples shall 
be AIHA accredited for asbestos PAT and approved by the VA prior to 
start of the project. A daily log shall be maintained by the CPIH/CIH 
or IH Technician, documenting all OSHA requirements for air personal 
monitoring for asbestos in 29 CFR 1926.1101(f), (g) and Appendix A. 
This log shall be made available to the VA representative and the 
VPIH/CIH upon request. The log will contain, at a minimum, information 
on personnel or area samples, other persons represented by the sample, 
the date of sample collection, start and stop times for sampling, 
sample volume, flow rate, and fibers/cc. The CPIH/CIH shall collect and 
analyze samples for each representative job being done in the regulated 
area, i.e., removal, wetting, clean-up, and load-out.  No fewer than 
two personal samples per shift shall be collected and one area sample 
per 1,000 square feet of regulated area where abatement is taking place 
and one sample per shift in the clean room area shall be collected. In 
addition to the continuous monitoring required, the CPIH/CIH will 
perform inspection and testing at the final stages of abatement for 
each regulated area as specified in the CPIH/CIH responsibilities. 
Additionally, the CPIH/CIH will monitor and record pressure readings 
within the containment daily with a minimum of two readings at the 
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beginning and at the end of a shift, and submit the data in the daily 
report. 

 
2.4 ASBESTOS HAZARD ABATEMENT PLAN 

 The Contractor shall have established Asbestos Hazard Abatement Plan 
(AHAP) in printed form and loose leaf folder consisting of simplified 
text, diagrams, sketches, and pictures that establish and explain 
clearly the ways and procedures to be followed during all phases of the 
work by the Contractor's personnel. The AHAP must be modified as needed 
to address specific requirements of the project. The AHAP shall be 
submitted for review and approval prior to the start of any abatement 
work. The minimum topics and areas to be covered by the AHAP(s) are: 

A. Minimum Personnel Qualifications 
B. Contingency Plans and Arrangements 
C. Security and Safety Procedures 
D. Respiratory Protection/Personal Protective Equipment Program and Training 
E. Medical Surveillance Program and Recordkeeping 
F. Regulated Area Requirements for Glovebag Abatement 
G. Decontamination Facilities and Entry/Exit Procedures (PDF and W/EDF) 
H. Monitoring, Inspections, and Testing  
I. Removal Procedures for Piping ACM Using the Glovebag Method 
J. Disposal of ACM waste  
K. Regulated Area Decontamination/Clean-up 
L. Regulated Area Visual and Air Clearance 
M. Project Completion/Closeout 
 

2.5 SUBMITTALS 

2.5.1 PRE-START MEETING SUBMITTALS 

 Submit to the VA a minimum of 14 days prior to the pre-start meeting 
the following for review and approval. Meeting this requirement is a 
prerequisite for the pre-start meeting for this project: 

A. Submit a detailed work schedule for the entire project reflecting 
contract documents and the phasing/schedule requirements from the CPM 
chart. 

B. Submit a staff organization chart showing all personnel who will be 
working on the project and their capacity/function. Provide their 
qualifications, training, accreditations, and licenses, as appropriate. 
Provide a copy of the "Certificate of Worker's Acknowledgment" and the 
"Affidavit of Medical Surveillance and Respiratory Protection" for each 
person. 

C. Submit Asbestos Hazard Abatement Plan developed specifically for this 
project, incorporating the requirements of the specifications, 
prepared, signed and dated by the CPIH/CIH. 

D. Submit the specifics of the materials and equipment to be used for this 
project with manufacturer names, model numbers, performance 
characteristics, pictures/diagrams, and number available for the 
following: 
1. Supplied air system, negative air machines, HEPA vacuums, air 

monitoring pumps, calibration devices, pressure differential 
monitoring device and emergency power generating system. 

2. Waste water filtration system, shower system, containment barriers. 
3. Encapsulants, surfactants, hand held sprayers, airless sprayers, 

glovebags, and fire extinguishers. 
4. Respirators, protective clothing, personal protective equipment.  
5. Fire safety equipment to be used in the regulated area. 
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E. Submit the name, location, and phone number of the approved landfill; 
proof/verification the landfill is approved for ACM disposal; the 
landfill's requirements for ACM waste; the type of vehicle to be used 
for transportation; and name, address, and phone number of 
subcontractor, if used. Proof of asbestos training for transportation 
personnel shall be provided. 

F. Submit required notifications and arrangements made with regulatory 
agencies having regulatory jurisdiction and the specific 
contingency/emergency arrangements made with local health, fire, 
ambulance, hospital authorities and any other 
notifications/arrangements. 

G. Submit the name, location and verification of the laboratory and/or 
personnel to be used for analysis of air and/or bulk samples. Personal 
air monitoring must be done in accordance with OSHA 29 CFR 1926.1101(f) 
and Appendix A.  And area or clearance air monitoring in accordance 
with EPA AHERA protocols. 

H. Submit qualifications verification: Submit the following evidence of 
qualifications. Make sure that all references are current and 
verifiable by providing current phone numbers and documentation. 
1. Asbestos Abatement Company: Project experience within the past 3 

years; listing projects first most similar to this project: Project 
Name; Type of Abatement; Duration; Cost; Reference Name/Phone 
Number; Final Clearance; and Completion Date 

2. List of project(s) halted by owner, A/E, IH, regulatory agency in 
the last 3 years: Project Name; Reason; Date; Reference Name/Number; 
and Resolution. 

3. List asbestos regulatory citations (e.g., OSHA), notices of 
violations (e.g., Federal and state EPA), penalties, and legal 
actions taken against the company including and of the company’s 
officers (including damages paid) in the last 3 years. Provide 
copies and all information needed for verification. 

I. Submit information on personnel: Provide a resume; address each item 
completely; copies of certificates, accreditations, and licenses. 
Submit an affidavit signed by the CPIH/CIH stating that all personnel 
submitted below have medical records in accordance with OSHA 29 CFR 
1926.1101(m) and 29 CFR 1910.20 and that the company has implemented a 
medical surveillance program and written respiratory protection 
program, and maintains recordkeeping in accordance with the above 
regulations. Submit the phone number and doctor/clinic/hospital used 
for medical evaluations. 
1. CPIH/CIH and IH Technician: Name; years of abatement experience; 

list of projects similar to this one; certificates, licenses, 
accreditations for proof of AHERA/OSHA specialized asbestos 
training; professional affiliations; number of workers trained; 
samples of training materials; samples of AHAP(s) developed; medical 
opinion; and current respirator fit test. 

2. Competent Person(s)/Supervisor(s): Number; names; social security 
numbers; years of abatement experience as Competent 
Person/Supervisor; list of similar projects in size/complexity as 
Competent Person/Supervisor; as a worker; certificates, licenses, 
accreditations; proof of AHERA/OSHA specialized asbestos training; 
maximum number of personnel supervised on a project; medical opinion 
(asbestos surveillance and respirator use); and current respirator 
fit test. 

3. Workers: Numbers; names; social security numbers; years of abatement 
experience; certificates, licenses, accreditations; training courses 
in asbestos abatement and respiratory protection; medical opinion 
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(asbestos surveillance and respirator use); and current respirator 
fit test. 

J. Submit copies of State license for asbestos abatement; copy of 
insurance policy, including exclusions with a letter from agent stating 
in plain language the coverage provided and the fact that asbestos 
abatement activities are covered by the policy; copy of AHAP(s) 
incorporating the requirements of this specification; information on 
who provides your training, how often; who provides medical 
surveillance, how often; who performs and how is personal air 
monitoring of abatement workers conducted; a list of references of 
independent laboratories/IH's familiar with your air monitoring and 
Asbestos Hazard Abatement Plans; copies of monitoring results of the 
five referenced projects listed and analytical method(s) used. 

K.  Rented equipment must be decontaminated prior to returning to the 
rental agency. 

L. Submit, before the start of work, the manufacturer's technical data for 
all types of encapsulants, all MSDS, and application instructions. 

 
2.5.2 SUBMITTALS DURING ABATEMENT 

A. The Competent Person shall maintain and submit a daily log at the 
regulated area documenting the dates and times of the following:  
purpose, attendees and summary of meetings; all personnel 
entering/exiting the regulated area; document and discuss the 
resolution of unusual events such as barrier breeching, equipment 
failures, emergencies, and any cause for stopping work; representative 
air monitoring and results/TWAs/ELs. Submit this information daily to 
the VPIH/CIH. 

B. The CPIH/CIH shall document and maintain the inspection and approval of 
the regulated area preparation prior to start of work and daily during 
work. 
1. Removal of any poly barriers. 
2. Visual inspection/testing by the CPIH/CIH or IH Technician prior to 

application of lockdown encapsulant. 
3. Packaging and removal of ACM waste from regulated area. 
4. Disposal of ACM waste materials; copies of Waste Shipment 

Records/landfill receipts to the VA's representative on a weekly 
basis. 

 
2.5.3 SUBMITTALS AT COMPLETION OF ABATEMENT 

 The CPIH/CIH shall submit a project report consisting of the daily log 
book requirements and documentation of events during the abatement 
project including Waste Shipment Records signed by the landfill's 
agent. It will also include information on the containment and 
transportation of waste from the containment with applicable Chain of 
Custody forms. The report shall include a certificate of completion, 
signed and dated by the CPIH/CIH, in accordance with Attachment #1. All 
clearance and perimeter area samples must be submitted. The VA 
Representative will retain the abatement report after completion of the 
project and provide copies of the abatement report to VAMC Office of 
Engineer and the Safety Office. 
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2.6 ENCAPSULANTS 

2.6.1 TYPES OF ENCAPSULANTS 

A. The following four types of encapsulants must comply with comply with 
performance requirements as stated in paragraph 2.6.2: 
1. Removal encapsulant - used as a wetting agent to remove ACM. 
2. Bridging encapsulant - provides a tough, durable coating on ACM. 
3. Penetrating encapsulant - penetrates/encapsulates ACM at least 13 mm 

(1/2").  
4. Lockdown encapsulant - seals microscopic fibers on surfaces after 

ACM removal. 
 

 2.6.2 PERFORMANCE REQUIREMENTS 

 Encapsulants shall meet the latest requirements of EPA; shall not 
contain toxic or hazardous substances; or solvents; and shall comply 
with the following performance requirements: 

A. General Requirements for all Encapsulants: 
1. ASTM E84: Flame spread of 25; smoke emission of 50. 
2. University of Pittsburgh Protocol: Combustion Toxicity; zero 

mortality. 
3. ASTM C732: Accelerated Aging Test; Life Expectancy - 20 years. 
4. ASTM E96: Permeability - minimum of 0.4 perms. 

B. Bridging/Penetrating Encapsulants: 
1. ASTM E736: Cohesion/Adhesion Test - 24 kPa (50 lbs/ft2). 
2. ASTM E119: Fire Resistance - 3 hours (Classified by UL for use on 

fibrous/cementitious fireproofing). 
3. ASTM D2794: Gardner Impact Test; Impact Resistance - minimum 11.5 

kg-mm (43 in/lb). 
4. ASTM D522: Mandrel Bend Test; Flexibility - no rupture or cracking. 

C. Lockdown Encapsulants: 
1. ASTM E119: Fire resistance - 3 hours (tested with fireproofing over 

encapsulant applied directly to steel member). 
2. ASTM E736: Bond Strength - 48 kPa (100 lbs/ft2) (test compatibility 

with cementitious and fibrous fireproofing). 
3. In certain situations, encapsulants may have to be applied to hot 

pipes/equipment. The encapsulant must be able to withstand high 
temperatures without cracking or off-gassing any noxious vapors 
during application. 

 
2.7 CERTIFICATES OF COMPLIANCE 

 The Contractor shall submit to the VA representative certification from 
the manufacturer indicating compliance with performance requirements 
for encapsulants when applied according to manufacturer 
recommendations. 

 
2.8 RECYCLABLE PROTECTIVE CLOTHING 

 If recyclable clothing is provided, all requirements of EPA, DOT and 
OSHA shall be met. 
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PART 3 – EXECUTION  

3.1 REGULATED AREA PREPARATIONS 

3.1.1 SITE SECURITY 

A. Regulated area access is to be restricted only to authorized, 
trained/accredited and protected personnel. These may include the 
Contractor's employees, employees of Subcontractors, VA employees 
and representatives, State and local inspectors, and any other 
designated individuals. A list of authorized personnel shall be 
established prior to commencing the project and be posted in the 
clean room of the decontamination unit. 

B. Entry into the regulated area by unauthorized individuals shall 
be reported immediately to the Competent Person by anyone 
observing the entry. The Competent Person shall immediately 
require any unauthorized person to leave the regulated area and 
then notify the VA Contracting Officer or VA Representative using 
the most expeditious means. 

C. A log book shall be maintained in the clean room of the 
decontamination unit. Anyone who enters the regulated area must 
record their name, affiliation, time in, and time out for each 
entry. 

D. Access to the regulated area shall be through a single 
decontamination unit. All other access (doors, windows, hallways, 
etc.) shall be sealed or locked to prevent entry to or exit from 
the regulated area. The only exceptions for this requirement are 
the waste/equipment load-out area which shall be sealed except 
during the removal of containerized asbestos waste from the 
regulated area, and emergency exits. Emergency exits shall not be 
locked from the inside; however, they shall be sealed with poly 
sheeting and taped until needed.  In any situation where exposure 
to high temperatures which may result in a flame hazard, fire 
retardant poly sheeting must be used. 

E. The Contractor's Competent Person shall control site security 
during abatement operations in order to isolate work in progress 
and protect adjacent personnel. A 24 hour security system shall 
be provided at the entrance to the regulated area to assure that 
all entrants are logged in/out and that only authorized personnel 
are allowed entrance. 

F. The Contractor will have the VA's assistance in notifying 
adjacent personnel of the presence, location and quantity of ACM 
in the regulated area and enforcement of restricted access by the 
VA's employees. 

G. The regulated area shall be locked during non-working hours and 
secured by VA Representative or Competent Person.  The VA Police 
should be informed of asbestos abatement regulated areas to 
provide security checks during facility rounds and emergency 
response. 

 
3.1.2 OSHA DANGER SIGNS 

 Post OSHA DANGER signs meeting the specifications of OSHA 29 CFR 
1926.1101 at any location and approaches to the regulated area where 
airborne concentrations of asbestos may exceed ambient background 
levels.  Signs shall be posted at a distance sufficiently far enough 
away from the regulated area to permit any personnel to read the sign 
and take the necessary measures to avoid exposure.  Additional signs 
will be posted following construction of the regulated area enclosure. 
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3.1.3.1 SHUT DOWN - LOCK OUT ELECTRICAL 

 Shut down and lock out/tag out electric power to the regulated area.  
Provide temporary power and lighting. Insure safe installation 
including GFCI of temporary power sources and equipment by compliance 
with all applicable electrical code requirements and OSHA requirements 
for temporary electrical systems. Electricity shall be provided by the 
VA. 

 
3.1.3.2 SHUT DOWN - LOCK OUT HVAC 

 Shut down and lock out/tag out heating, cooling, and air conditioning 
system (HVAC) components that are in, supply or pass through the 
regulated area. Investigate the regulated area and agree on pre-
abatement condition with the VA's representative. Seal all intake and 
exhaust vents in the regulated area with duct tape and 2 layers of 6-
mil poly. Also, seal any seams in system components that pass through 
the regulated area. Remove all contaminated HVAC system filters and 
place in labeled 6-mil poly disposal bags for disposal as asbestos 
waste. 

 
3.1.4 CONTAINMENT BARRIERS AND COVERINGS FOR THE REGULATED AREA 

3.1.4.1 GENERAL 

 Seal off any openings at the perimeter of the regulated area with 
critical barriers to completely isolate the regulated area and to 
contain all airborne asbestos contamination created by the abatement 
activities. Should the adjacent area past the regulated area become 
contaminated due to improper work activities, the Contractor shall 
suspend work inside the regulated area, continue wetting, and clean the 
adjacent areas in accordance with procedures described in these 
specifications. Any and all costs associated with the adjacent area 
cleanup shall not be borne by the VA. 

 
3.1.4.2 PREPARATION PRIOR TO SEALING OFF 

 Place all materials, equipment and supplies necessary to isolate the 
regulated area inside the regulated area. Remove all movable 
material/equipment as described above and secure all unmovable 
material/equipment as described above. Properly secured material/ 
equipment shall be considered to be outside the regulated area. 

 
3.1.4.3 CONTROLLING ACCESS TO THE REGULATED AREA 

Access to the regulated area is allowed only through the personnel 
decontamination facility (PDF). All other means of access shall be 
eliminated and OSHA DANGER demarcation signs posted as required by 
OSHA. If the regulated area is adjacent to, or within view of an 
occupied area, provide a visual barrier of 6 mil opaque fire retardant 
poly to prevent building occupant observation. If the adjacent area is 
accessible to the public, the barrier must be solid and capable of 
withstanding the negative pressure. Fire resistant barriers must be 
drywall/gypsum board.  Danger signs must be posted as per OSHA. Any 
alternate method must be submitted in advance for VA written approval 
prior to use. 
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3.1.4.4 CRITICAL BARRIERS 

 The regulated area must be completely separated from the adjacent 
area(s) and the outside by at least 2 layers of 6 mil fire retardant 
poly and duct tape/spray adhesive. Individually seal all supply and 
exhaust ventilation openings, lighting fixtures, clocks, doorways, 
windows, convectors, speakers, and other openings into the regulated 
area with 2 layers of 6 mil fire retardant poly, and taped securely in 
place with duct tape/spray adhesive. Critical barriers must remain in 
place until all work and clearances have been completed. Light fixtures 
shall not be operational during abatement. Auxiliary lighting shall be 
provided. If needed, provide plywood squares 6" x 6" x 3/8" (150mm x 
150mm x 18mm) held in place with one 6d smooth masonry/galvanized nail 
driven through the center of the plywood square and duct tape on the 
poly so as to clamp the poly to the wall/surface. Locate plywood 
squares at each end, corner, and 4' (1200mm) maximum on centers. 

 
3.1.4.5 EXTENSION OF THE REGULATED AREA 

 If the regulated area barrier is breached in any manner that could 
allow the passage of asbestos fibers or debris, the Competent Person 
shall immediately stop work, continue wetting, and proceed to extend 
the regulated area to enclose the affected area as per procedures 
described in this specification.  If the affected area cannot be 
enclosed, decontamination measures and cleanup shall start immediately. 
All personnel shall be isolated from the affected area until 
decontamination/cleanup is completed as verified by visual inspection 
and air monitoring. Air monitoring at completion must indicate 
background levels. 

 
3.1.4.6 FLOOR BARRIERS: 

 All floors within 10’ of glovebag work shall be covered with 2 layers 
of 6 mil fire retardant poly. 

 
3.1.5 SANITARY FACILITIES 

 The Contractor shall provide sanitary facilities for abatement 
personnel and maintain them in a clean and sanitary condition 
throughout the abatement project. 

 
3.1.6 PRE-CLEANING 

3.1.6.1 PRE-CLEANING MOVABLE OBJECTS 

 The VA will provide water for abatement purposes. The Contractor shall 
connect to the existing VA system. The service to the shower(s) shall 
be supplied with backflow prevention. 

 
 Pre-cleaning of ACM contaminated items shall be performed after the 

enclosure has been erected and negative pressure has been established 
in the work area.  PPE must be donned by all workers performing pre-
cleaning activities.  After items have been pre-cleaned and 
decontaminated, they may be removed from the work area for storage 
until the completion of abatement in the work area. 

 
 Pre-clean all movable objects within the regulated area using a HEPA 

filtered vacuum and/or wet cleaning methods as appropriate. After 
cleaning, these objects shall be removed from the regulated area and 
carefully stored in an uncontaminated location.  
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3.1.6.2 PRE-CLEANING FIXED OBJECTS 

 Pre-cleaning of ACM contaminated items shall be performed after the 
enclosure has been erected and negative pressure has been established 
in the work area.   

 
 Pre-clean all fixed objects in the regulated area using HEPA filtered 

vacuums and/or wet cleaning techniques as appropriate. Careful 
attention must be paid to machinery behind grills or gratings where 
access may be difficult but contamination may be significant. Also, pay 
particular attention to wall, floor and ceiling penetration behind 
fixed items. After pre-cleaning, enclose fixed objects with 2 layers of 
6-mil poly and seal securely in place with duct tape. Objects (e.g., 
permanent fixtures, shelves, electronic equipment, laboratory tables, 
sprinklers, alarm systems, closed circuit TV equipment and computer 
cables) which must remain in the regulated area and that require 
special ventilation or enclosure requirements should be designated here 
along with specified means of protection. Contact the manufacturer for 
special protection requirements. Control panels, gauges etc., in the 
regulated area may require VA access during abatement. These shall be 
designated and enclosures constructed with access flaps sealed with 
waterproof tape. 

 
3.1.6.3 PRE-CLEANING SURFACES IN THE REGULATED AREA 

 Pre-cleaning of ACM contaminated items shall be performed after the 
enclosure has been erected and negative pressure has been established 
in the work area.    

 
 Pre-clean all surfaces in the regulated area using HEPA filtered 

vacuums and/or wet cleaning methods as appropriate. Do not use any 
methods that would raise dust such as dry sweeping or vacuuming with 
equipment not equipped with HEPA filters. Do not disturb asbestos-
containing materials during this pre-cleaning phase. 

 
3.1.7 PRE-ABATEMENT ACTIVITIES 

3.1.7.1 PRE-ABATEMENT MEETING 

 The VA representative, upon receipt, review, and substantial approval 
of all pre-abatement submittals and verification by the CPIH/CIH that 
all materials and equipment required for the project are on the site, 
will arrange for a pre-abatement meeting between the Contractor, the 
CPIH/CIH, Competent Person(s), the VA representative(s), and the 
VPIH/CIH. The purpose of the meeting is to discuss any aspect of the 
submittals needing clarification or amplification and to discuss any 
aspect of the project execution and the sequence of the operation. The 
Contractor shall be prepared to provide any supplemental 
information/documentation to the VA's representative regarding any 
submittals, documentation, materials or equipment. Upon satisfactory 
resolution of any outstanding issues, the VA's representative will 
issue a written order to proceed to the Contractor.  No abatement work 
of any kind described in the following provisions shall be initiated 
prior to the VA written order to proceed. 
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3.1.7.2 PRE-ABATEMENT INSPECTIONS AND PREPARATIONS 

 Before any work begins on the construction of the regulated area, the 
Contractor will: 

A. Conduct a space-by-space inspection with an authorized VA 
representative and prepare a written inventory of all existing 
damage in those spaces where asbestos abatement will occur. 
Still or video photography may be used to supplement the written 
damage inventory. Document will be signed and certified as 
accurate by both parties. 

B. The VA Representative, the Contractor, and the VPIH/CIH must be 
aware of VA A/E Quality Alert 07/09 indicating the failure to 
identify asbestos in the areas listed as well as common issues 
when preparing specifications and contract documents. This is 
especially critical when demolition is planned, because AHERA 
surveys are non-destructive, and ACM may remain undetected.  A 
NESHAPS (destructive) ACM inspection should be conducted on all 
building structures that will be demolished. Ensure the 
following areas are inspected on the project: Lay-in ceilings 
concealing ACM; ACM behind walls/windows from previous 
renovations; inside utility chases/walls; transite 
piping/ductwork/sheets; behind radiators; lab fume hoods; 
transite lab countertops; roofing materials; below window sills; 
water/sewer lines; electrical conduit coverings; crawl spaces( 
previous abatement contamination); flooring/mastic covered by 
carpeting/new flooring; exterior insulated wall panels; on 
underground fuel tanks; and steam line trench coverings.  

C. Ensure that all furniture, machinery, equipment, curtains, 
drapes, blinds, and other movable objects required to be removed 
from the regulated area have been cleaned and removed or 
properly protected from contamination. 

D. If present and required, remove and dispose of carpeting from 
floors in the regulated area. 

E. Inspect existing firestopping in the regulated area. Correct as 
needed. 

 

3.1.7.3 PRE-ABATEMENT CONSTRUCTION AND OPERATIONS 

A. Perform all preparatory work for the first regulated area in accordance 
with the approved work schedule and with this specification. 

B. Upon completion of all preparatory work, the CPIH/CIH will inspect the 
work and systems and will notify the VA's representative when the work 
is completed in accordance with this specification. The VA's 
representative may inspect the regulated area and the systems with the 
VPIH/CIH and may require that upon satisfactory inspection, the 
Contractor's employees perform all major aspects of the approved 
AHAP(s), especially worker protection, respiratory systems, contingency 
plans, decontamination procedures, and monitoring to demonstrate 
satisfactory operation.  

C. The CPIH/CIH shall document the pre-abatement activities described 
above and deliver a copy to the VA's representative. 

D. Upon satisfactory inspection of the installation of and operation of 
systems the VA's representative will notify the Contractor in writing 
to proceed with the asbestos abatement work in accordance with this 
specification. 
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3.2 REMOVAL OF PIPING ACM  

3.2.1 WETTING MATERIALS 

A. Use amended water for the wetting of ACM prior to removal. The 
Competent Person shall assure the wetting of ACM meets the definition 
of "adequately wet" in the EPA NESHAP's regulation and OSHA’s “wet 
methods” for the duration of the project. A removal encapsulant may be 
used instead of amended water with written approval of the VA's 
representative. 

B. Amended Water: Provide water to which a surfactant has been added shall 
be used to wet the ACM and reduce the potential for fiber release 
during disturbance of ACM. The mixture must be equal to or greater than 
the wetting provided by water amended by a surfactant consisting one 
ounce of 50% polyoxyethylene ester and 50% polyoxyethylene ether mixed 
with 5 gallons (19L) of water. 

C. Removal Encapsulant: Provide a penetrating encapsulant designed 
specifically for the removal of ACM.  The material must, when used, 
result in adequate wetting of the ACM and retard fiber release during 
disturbance equal to or greater than the amended water described above 
in B. 

 
3.2.2 SECONDARY BARRIER AND WALKWAYS 

A. Install as a drop cloth a 6 mil poly sheet at the beginning of each 
work shift where removal is to be done during that shift. Completely 
cover floors and any walls within 10 feet (3 meters) of the area where 
work is to done. Secure the secondary barrier with duct tape to prevent 
it from moving or debris from getting behind it. Remove the secondary 
barrier at the end of the shift or as work in the area is completed. 
Keep residue on the secondary barrier wetted. When removing, fold 
inward to prevent spillage and place in a disposal bag. 

B. Install walkways using 6 mil black poly between the regulated area and 
the decontamination facilities (PDF and W/EDF) to protect the primary 
layers from contamination and damage. Install the walkways at the 
beginning of each shift and remove at the end of each shift. 

 
3.2.3 WET REMOVAL OF ACM  

A. Using acceptable glovebag procedures, adequately and thoroughly wet the 
ACM to be removed prior to removal with amended water or when 
authorized by VA, removal encapsulant to reduce/prevent fiber release 
to the air. Adequate time (at a minimum two hours) must be allowed for 
the amended water or removal encapsulant to saturate the ACM. Abatement 
personnel must not disturb dry ACM. Use a fine spray of amended water 
or removal encapsulant. Saturate the material sufficiently to wet to 
the substrate without causing excessive dripping. The material must be 
sprayed repeatedly/continuously during the removal process in order to 
maintain adequately wet conditions. Removal encapsulants must be 
applied in accordance with the manufacturer's written instructions.  
Perforate or carefully separate, using wet methods, an outer covering 
that is painted or jacketed in order to allow penetration and wetting 
of the material.  Where necessary, carefully remove covering while 
wetting to minimize fiber release.  In no event shall dry removal occur 
except when authorized in writing by the VPIH/CIH and VA when a greater 
safety hazard (e.g., electricity) is present 
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3.3 GLOVEBAG REMOVAL PROCEDURES 

3.3.1 GENERAL 

 All applicable OSHA requirements and glovebag manufacturer’s 
recommendations shall be met during glove bagging operations.  In cases 
where live steam lines are present, the lines must be shut down prior 
to any work being performed on the system. No abatement work shall be 
conducted on live, pressurized steam lines. The Contractor may choose 
to use a High Temperature Glovebag in which a temperature rating ranges 
from 300˚F to 700˚F on steam lines that have recently been shut down 
and remain at high temperature for some time.  In the case where a 
glovebag is not feasible, the Contractor will need to build a full 
negative pressure containment of sufficient size and follow all 
regulations as it pertains to removal.   
1. Mix the surfactant with water in the garden sprayer, following the 

manufacturer's directions. 
2. Have each employee put on a HEPA filtered respirator approved for 

asbestos and check the fit using the positive/negative fit check. 
3. Have each employee put on a disposable full-body suit. Remember, the 

hood goes over the respirator straps. 
4. Check closely the integrity of the glove bag to be used. Check all 

seams, gloves, sleeves, and glove openings.  OSHA requires the 
bottom of the bag to be seamless. 

5. Check the pipe where the work will be performed. If it is damaged 
(broken lagging, hanging, etc.), wrap the entire length of the pipe 
in poly sheeting and "candy stripe" it with duct tape. 

6. Attach glovebag with required tools per manufacturer’s instructions. 
7. Using the smoke tube and aspirator bulb, test 10% of glovebags by 

placing the tube into the water porthole (two-inch opening to glove 
bag), and fill the bag with smoke and squeeze it. If leaks are 
found, they should be taped closed using duct tape and the bag 
should be retested with smoke. 

8. Insert the wand from the water sprayer through the water porthole. 
9. Insert the hose end from a HEPA vacuum into the upper portion of the 

glove bag.  
10. Wet and remove the pipe insulation.  
11. If the section of pipe is covered with an aluminum jacket, remove it 

first using the wire cutters to cut any bands and the tin snips to 
remove the aluminum. It is important to fold the sharp edges in to 
prevent cutting the bag when placing it in the bottom. 

12. When the work is complete, spray the upper portion of the bag and 
clean-push all residue into the bottom of the bag with the other 
waste material. Be very thorough. Use adequate water. 

13. Put all tools, after washing them off in the bag, in one of the 
sleeves of glove bag and turn it inside out, drawing it outside of 
the bag. Twist the sleeve tightly several times to seal it and tape 
it several tight turns with duct tape. Cut through the middle of the 
duct tape and remove the sleeve. Put the sleeve in the next glove 
bag or put it in a bucket of water to decontaminate the tools after 
cutting the sleeve open. 

14. Turn on the HEPA vacuum and collapse the bag completely. Remove the 
vacuum nozzle, seal the hole with duct tape, twist the bag tightly 
several times in the middle, and tape it to keep the material in the 
bottom during removal of the glove bag from the pipe. 

15. Slip a disposal bag over the glove bag (still attached to the pipe). 
Remove the tape securing the ends, and slit open the top of the 
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glove bag and carefully fold it down into the disposal bag.  Double 
bag and gooseneck waste materials. 

 
3.3.2 NEGATIVE PRESSURE GLOVEBAG PROCEDURE 

1. In addition to the above requirements, the HEPA vacuum shall be run 
continuously during the glovebag procedure until completion at which 
time the glovebag will be collapsed by the HEPA vacuum prior to 
removal from the pipe/component. 

2. The HEPA vacuum shall be attached and operated as needed to prevent 
collapse of the glovebag during the removal process. 

 
3.4 LOCKDOWN ENCAPSULATION 

3.4.1 GENERAL 

 Lockdown encapsulation is an integral part of the ACM removal. At the 
conclusion of ACM removal and before removal of the primary barriers, 
all piping surfaces shall be encapsulated with a bridging encapsulant. 

 
3.4.2 SEALING EXPOSED EDGES 

 Seal edges of ACM exposed by removal work with two coats of 
encapsulant. Prior to sealing, permit the exposed edges to dry 
completely to permit penetration of the encapsulant.  

 
3.5 DISPOSAL OF ACM WASTE MATERIALS 

3.5.1 GENERAL 

 Dispose of waste ACM and debris which is packaged in accordance with 
these specifications, OSHA, EPA and DOT. The landfill requirements for 
packaging must also be met. Transport will be in compliance with 49 CFR 
100–185 regulations. Disposal shall be done at an approved landfill. 
Disposal of non-friable ACM shall be done in accordance with applicable 
regulations. 

 
3.5.2 PROCEDURES 

A. The VA must be notified at least 24 hours in advance of any waste 
removed from the containment  

B. Asbestos waste shall be packaged and moved through the W/EDF into a 
covered transport container in accordance with procedures in this 
specification. Waste shall be double-bagged and wetted with amended 
water prior to disposal.  Wetted waste can be very heavy.  Bags shall 
not be overfilled. Bags shall be securely sealed to prevent accidental 
opening and/or leakage.  The top shall be tightly twisted and goose 
necked prior to tightly sealing with at least three wraps of duct tape. 
Ensure that unauthorized persons do not have access to the waste 
material once it is outside the regulated area. All transport 
containers must be covered at all times when not in use. NESHAP's signs 
must be on containers during loading and unloading. Material shall not 
be transported in open vehicles. If drums are used for packaging, the 
drums shall be labeled properly and shall not be re-used. 

C. Waste Load Out: Waste load out shall be done in accordance with the 
procedures in W/EDF Decontamination Procedures. Sealed waste bags shall 
be decontaminated on exterior surfaces by wet cleaning and/or HEPA 
vacuuming before being placed in the second waste bag and sealed, which 
then must also be wet wiped or HEPA vacuumed.. 
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D. Asbestos waste with sharp edged components, i.e., nails, screws, lath, 
strapping, tin sheeting, jacketing, metal mesh, etc., which might tear 
poly bags shall be wrapped securely in burlap before packaging and, if 
needed, use a poly lined fiber drum as the second container, prior to 
disposal. 

 
3.6 PROJECT DECONTAMINATION 

3.6.1 GENERAL 

A. The entire work related to project decontamination shall be performed 
under the close supervision and monitoring of the CPIH/CIH. 

B. If the asbestos abatement work is in an area which was contaminated 
prior to the start of abatement, the decontamination will be done by 
cleaning the primary barrier poly prior to its removal and cleanings of 
the  surfaces of the regulated area after the primary barrier removal. 

C. If the asbestos abatement work is in an area which was uncontaminated 
prior to the start of abatement, the decontamination will be done by 
cleaning the primary barrier poly prior to its removal, thus preventing 
contamination of the building when the regulated area critical barriers 
are removed. 

 

3.6.2 REGULATED AREA CLEARANCE 

 Air testing and other requirements which must be met before release of 
the Contractor and re-occupancy of the regulated area space are 
specified in Final Testing Procedures. 

 
3.6.3 WORK DESCRIPTION 

 Decontamination includes the clearance air testing in the regulated 
area and the decontamination and removal of the enclosures/facilities 
installed prior to the abatement work including primary/critical 
barriers, PDF and W/EDF facilities, and negative pressure systems. 

 
3.6.4 PRE-DECONTAMINATION CONDITIONS 

A. Before decontamination starts, all ACM waste from the regulated area 
shall be removed, all waste collected and removed, and the secondary 
barrier of poly removed and disposed of along with any gross debris 
generated by the work. 

B. At the start of decontamination, the following shall be in place: 
1. Critical barriers over all openings consisting of two layers of 6 

mil poly which is the sole barrier between the regulated area and 
the rest of the building or outside. 

2. Decontamination facilities, if required for personnel and equipment 
in operating condition. 

 
3.6.5 FIRST CLEANING 

 Carry out a first cleaning of all surfaces of the regulated area 
including items of remaining poly sheeting, tools, scaffolding, 
ladders/staging by wet methods and/or HEPA vacuuming. Do not use dry 
dusting/sweeping/air blowing methods. Use each surface of a wetted 
cleaning cloth one time only and then dispose of as contaminated waste. 
Continue this cleaning until there is no visible residue from abated 
surfaces or poly or other surfaces. Remove all filters in the air 
handling system and dispose of as ACM waste in accordance with these 
specifications. The negative pressure system shall remain in operation 
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during this time. Additional cleaning(s) may be needed as determined by 
the CPIH/VPIH/CIH. 

 
3.6.6 PRE-CLEARANCE INSPECTION AND TESTING 

 The CPIH/CIH and VPIH/CIH will perform a thorough and detailed visual 
inspection at the end of the cleaning to determine whether there is any 
visible residue in the regulated area. If the visual inspection is 
acceptable, the CPIH/CIH will perform pre-clearance sampling using 
aggressive clearance as detailed in 40 CFR 763 Subpart E (AHERA) 
Appendix A (III)(B)(7)(d). If the sampling results show values below 
0.01 f/cc, then the Contractor shall notify the VA's representative of 
the results with a brief report from the CPIH/CIH documenting the 
inspection and sampling results and a statement verifying that the 
regulated area is ready for lockdown encapsulation. The VA reserves the 
right to utilize their own VPIH/CIH to perform a pre-clearance 
inspection and testing for verification. 

 
3.6.7 LOCKDOWN ENCAPSULATION OF ABATED SURFACES 

 With the express written permission of the VA's representative, perform 
lockdown encapsulation of all surfaces from which asbestos was abated 
in accordance with the procedures in this specification.   

 
3.7 FINAL VISUAL INSPECTIONS AND AIR CLEARANCE TESTING 

3.7.1 GENERAL 

 Notify the VA representative 24 hours in advance for the performance of 
the final visual inspection and testing. The final visual inspection 
and testing will be performed by the VPIH/CIH after the final cleaning. 

 
3.7.2 FINAL VISUAL INSPECTION 

 Final visual inspection will include the entire regulated area, the 
PDF, all poly sheeting, seals over HVAC openings, doorways, windows, 
and any other openings. If any debris, residue, dust or any other 
suspect material is detected, the final cleaning shall be repeated at 
no cost to the VA. Dust/material samples may be collected and analyzed 
at no cost to the VA at the discretion of the VPIH/CIH to confirm 
visual findings. When the regulated area is visually clean the final 
testing can be done. 

 
3.7.3 FINAL AIR CLEARANCE TESTING 

A. After an acceptable final visual inspection by the VPIH/CIH and VA 
Representative, the VPIH/CIH will perform the final clearance testing.  
Air samples will be collected and analyzed in accordance with 
procedures for AHERA in this specification. If work is less than 260 
lf/160 sf/35 cf, 5 PCM samples shall be collected for clearance and a 
minimum of one field blank. If work is equal to or more than 260 lf/160 
sf/35 cf, AHERA TEM sampling shall be performed for clearance. TEM 
analysis shall be done in accordance with procedures for EPA AHERA in 
this specification. If the release criteria are not met, the Contractor 
shall repeat the final cleaning and continue decontamination procedures 
until clearance is achieved. All additional inspection and testing 
costs will be borne by the Contractor. 

B. If release criteria are met, proceed to perform the abatement closeout 
and to issue the certificate of completion in accordance with these 
specifications. 
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3.7.4 FINAL AIR CLEARANCE PROCEDURES 

A. Contractor's Release Criteria: Work in a regulated area is complete 
when the regulated area is visually clean and airborne fiber levels 
have been reduced to or below 0.01 f/cc as measured by the AHERA PCM 
protocol, or 70 AHERA structures per square millimeter (s/mm2) by AHERA 
TEM. 

B. Air Monitoring and Final Clearance Sampling: To determine if the 
elevated airborne fiber counts encountered during abatement operations 
have been reduced to the specified level, the VPIH/CIH will secure 
samples and analyze them according to the following procedures: 
1. Fibers Counted: “Fibers” referred to in this section shall be either 

all fibers regardless of composition as counted in the NIOSH 7400 
PCM method or asbestos fibers counted using the AHERA TEM method. 

2. Aggressive Sampling: All final air testing samples shall be 
collected using aggressive sampling techniques except where soil is 
not encapsulated or enclosed. Samples will be collected on 0.8 MCE 
filters for PCM analysis and 0.45 Polycarbonate filters for TEM. A 
minimum of 1200 Liters of using calibrated pumps shall be collected 
for clearance samples. Before pumps are started, initiate aggressive 
air mixing sampling as detailed in 40 CFR 763 Subpart E (AHERA) 
Appendix A (III)(B)(7)(d). Air samples will be collected in areas 
subject to normal air circulation away from corners, obstructed 
locations, and locations near windows, doors, or vents. After air 
sampling pumps have been shut off, circulating fans shall be shut 
off. The negative pressure system shall continue to operate. 

 
3.7.5 CLEARANCE SAMPLING USING PCM 

A. The VPIH/CIH will perform clearance samples as indicated by the 
specification. 

B. The NIOSH 7400 PCM method will be used for clearance sampling with a 
minimum collection volume of 1200 Liters of air. A minimum of 5 PCM 
clearance samples shall be collected. All samples must be equal to or 
less than 0.01 f/cc to clear the regulated area. 

 
3.7.6 CLEARANCE SAMPLING USING TEM 

 A. Clearance requires 13 samples be collected; 5 inside the regulated 
area; 5 outside the regulated area; and 3 field blanks. 

 B. The TEM method will be used for clearance sampling with a minimum 
collection volume of 1200 Liters of air.  A minimum of 13 clearance 
samples shall be collected.  All samples must be equal to or less than 
70 AHERA structures per square millimeter (s/mm2) AHERA TEM. 

 
3.7.7 LABORATORY TESTING OF PCM SAMPLES 

 The services of an AIHA accredited laboratory will be employed by the 
VA to perform analysis for the PCM air samples. The accredited 
laboratory shall be successfully participating in the AIHA Proficiency 
Analytical Testing (PAT) program. Samples will be sent daily by the 
VPIH/CIH so that verbal/faxed reports can be received within 24 hours. 
A complete record, certified by the laboratory, of all air monitoring 
tests and results will be furnished to the VA’s representative and the 
Contractor. 
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3.7.8 LABORATORY TESTING OF TEM SAMPLES 

 Samples shall be sent by the VPIH/CIH to a NIST accredited laboratory 
for analysis by TEM. The laboratory shall be successfully participating 
in the NIST Airborne Asbestos Analysis (TEM) program. Verbal/faxed 
results from the laboratory shall be available within 24 hours after 
receipt of the samples. A complete record, certified by the laboratory, 
of all TEM results shall be furnished to the VA's representative and 
the Contractor 

 
3.8 ABATEMENT CLOSEOUT AND CERTIFICATE OF COMPLIANCE 

3.8.1 COMPLETION OF ABATEMENT WORK 

 After thorough decontamination, seal negative air machines with 2 
layers of 6 mil poly and duct tape to form a tight seal at the 
intake/outlet ends before removal from the regulated area. Complete 
asbestos abatement work upon meeting the regulated area visual and air 
clearance criteria and fulfilling the following: 

A. Remove all equipment, materials, and debris from the project area. 
B. Package and dispose of all asbestos waste as required. Dispose of waste 

ACM and debris which is packaged in accordance with these 
specifications, OSHA, EPA and DOT. The landfill requirements for 
packaging must also be met. Transport will be in compliance with 49 CFR 
100–185 regulations. 

C. Repair or replace all interior finishes damaged during the abatement 
work. 

D. The VA will be notified of any waste removed from the containment prior 
to 24 hours. 

E. Fulfill other project closeout requirements as specified elsewhere in 
this specification. 

 
3.8.2 CERTIFICATE OF COMPLETION BY CONTRACTOR 

 The CPIH/CIH shall complete and sign the "Certificate of Completion" in 
accordance with Attachment 1 at the completion of the abatement and 
decontamination of the regulated area. 

 
3.8.3 WORK SHIFTS 

 All work shall be done during administrative hours (8:00 AM to 4:30 PM) 
Monday - Friday excluding Federal Holidays. Any change in the work 
schedule must be approved in writing by the VA Representative. 

 
3.8.4 RE-INSULATION 

 If required as part of the contract, replace all asbestos containing 
insulation with suitable non-asbestos material. Provide MSDS for all 
replacement materials. Refer to Section 23 07 11, HVAC, PLUMBING, AND 
BOILER PLANT INSULATION. 
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ATTACHMENT #1 

CERTIFICATE OF COMPLETION 

DATE:      VA Project #:      

PROJECT NAME:   Abatement Contractor:     

VAMC/ADDRESS:           

1. I certify that I have personally inspected, monitored and supervised the 
abatement work of (specify regulated area or Building): 

 which took place from       /      /        to         /        /   

2. That throughout the work all applicable requirements/regulations and the 
VA's specifications were met. 

3. That any person who entered the regulated area was protected with the 
appropriate personal protective equipment and respirator and that they 
followed the proper entry and exit procedures and the proper operating 
procedures for the duration of the work. 

4. That all employees of the Abatement Contractor engaged in this work were 
trained in respiratory protection, were experienced with abatement work, 
had proper medical surveillance documentation, were fit-tested for their 
respirator, and were not exposed at any time during the work to asbestos 
without the benefit of appropriate respiratory protection. 

5. That I performed and supervised all inspection and testing specified and 
required by applicable regulations and VA specifications. 

6. That the conditions inside the regulated area were always maintained in a 
safe and healthy condition and the maximum fiber count never exceeded 0.5 
f/cc, except as described below. 

7. That all glovebag work was done in accordance with OSHA requirements and the 
manufacturer’s recommendations.  

 

CPIH/CIH Signature/Date:          

 

CPIH/CIH Print Name:           

 

Abatement Contractor Signature/Date:  

 

Abatement Contractor Print Name:         
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ATTACHMENT #2 

CERTIFICATE OF WORKER'S ACKNOWLEDGMENT 

PROJECT NAME:        DATE:    

PROJECT ADDRESS:           

ABATEMENT CONTRACTOR'S NAME:         

 
WORKING WITH ASBESTOS CAN BE HAZARDOUS TO YOUR HEALTH.  INHALING ASBESTOS HAS 
BEEN LINKED WITH VARIOUS TYPES OF CANCERS.  IF YOU SMOKE AND INHALE ASBESTOS 
FIBERS, YOUR CHANCES OF DEVELOPING LUNG CANCER IS GREATER THAN THAT OF THE NON-
SMOKING PUBLIC. 

Your employer's contract with the owner for the above project requires that: 
You must be supplied with the proper personal protective equipment including an 
adequate respirator and be trained in its use.  You must be trained in safe and 
healthy work practices and in the use of the equipment found at an asbestos 
abatement project.  You must receive/have a current medical examination for 
working with asbestos.  These things shall be provided at no cost to you.  By 
signing this certificate you are indicating to the owner that your employer has 
met these obligations. 

RESPIRATORY PROTECTION:  I have been trained in the proper use of respirators 
and have been informed of the type of respirator to be used on the above 
indicated project.  I have a copy of the written Respiratory Protection Program 
issued by my employer.  I have been provided for my exclusive use, at no cost, 
with a respirator to be used on the above indicated project. 

TRAINING COURSE: I have been trained by a third party, State/EPA accredited 
trainer in the requirements for an AHERA/OSHA Asbestos Abatement Worker 
training course, 32 hours minimum duration. I currently have a valid State 
accreditation certificate. The topics covered in the course include, as a 
minimum, the following: 

 Physical Characteristics and Background Information on Asbestos 
 Potential Health Effects Related to Exposure to Asbestos 
 Employee Personal Protective Equipment 
 Establishment of a Respiratory Protection Program 
 State of the Art Work Practices 
 Personal Hygiene 
 Additional Safety Hazards 
 Medical Monitoring 
 Air Monitoring 
 Relevant Federal, State and Local Regulatory Requirements, Procedures, and 
 Standards 
 Asbestos Waste Disposal 

MEDICAL EXAMINATION: I have had a medical examination within the past 12 months 
which was paid for by my employer.  This examination included: health history, 
occupational history, pulmonary function test, and may have included a chest x-
ray evaluation. The physician issued a positive written opinion after the 
examination. 

Signature:       

Printed Name:      

Social Security Number:  

Witness:       
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ATTACHMENT #3 

 

AFFIDAVIT OF MEDICAL SURVEILLANCE, RESPIRATORY PROTECTION AND 
TRAINING/ACCREDITATION 

VA PROJECT NAME AND NUMBER:         

VA MEDICAL FACILITY:           

ABATEMENT CONTRACTOR'S NAME AND ADDRESS:      

 

1. I verify that the following individual 

 Name:      Social Security Number:     

 who is proposed to be employed in asbestos abatement work associated with 
the above project by the named Abatement Contractor, is included in a 
medical surveillance program in accordance with 29 CFR 1926.1101(m), and 
that complete records of the medical surveillance program as required by 
29 CFR 1926.1101(m)(n) and 29 CFR 1910.20 are kept at the offices of the 
Abatement Contractor at the following address. 

 Address:            

2. I verify that this individual has been trained, fit-tested and instructed 
in the use of all appropriate respiratory protection systems and that the 
person is capable of working in safe and healthy manner as expected and 
required in the expected work environment of this project. 

3. I verify that this individual has been trained as required by 29 CFR 
1926.1101(k).  This individual has also obtained a valid State 
accreditation certificate.  Documentation will be kept on-site. 

4. I verify that I meet the minimum qualifications criteria of the VA 
specifications for a CPIH. 

Signature of CPIH/CIH:     Date:    

 
Printed Name of CPIH/CIH:       

 
Signature of Contractor: Date:    

 

Printed Name of Contractor:     
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ATTACHMENT #4 

 

ABATEMENT CONTRACTOR/COMPETENT PERSON(S) REVIEW AND ACCEPTANCE OF THE VA’S 
ASBESTOS SPECIFICATIONS 

VA Project Location:           

VA Project #:            

VA Project Description:           

 

This form shall be signed by the Asbestos Abatement Contractor Owner and the 
Asbestos Abatement Contractor’s Competent Person(s) prior to any start of work 
at the VA related to this Specification.  If the Asbestos Abatement 
Contractor’s/Competent Person(s) has not signed this form, they shall not be 
allowed to work on-site. 

 

I, the undersigned, have read VA’s Asbestos Specification regarding the 
asbestos abatement requirements.  I understand the requirements of the VA’s 
Asbestos Specification and agree to follow these requirements as well as all 
required rules and regulations of OSHA/EPA/DOT and State/Local requirements.  I 
have been given ample opportunity to read the VA’s Asbestos Specification and 
have been given an opportunity to ask any questions regarding the content and 
have received a response related to those questions.  I do not have any further 
questions regarding the content, intent and requirements of the VA’s Asbestos 
Specification. 

 

At the conclusion of the asbestos abatement, I will certify that all asbestos 
abatement work was done in accordance with the VA’s Asbestos Specification and 
all ACM was removed properly and no fibrous residue remains on any abated 
surfaces. 

 

Abatement Contractor Owner’s Signature     Date   

 

Abatement Contractor Competent Person(s)     Date   

 

 

- - END- - - - 
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SECTION 07 84 00 

FIRESTOPPING 

PART 1 GENERAL 

1.1 DESCRIPTION 

A. Closures of openings in walls, floors, and roof decks against 

penetration of flame, heat, and smoke or gases in fire resistant rated 

construction. 

B. Closure of openings in walls against penetration of gases or smoke in 

smoke partitions. 

1.2 RELATED WORK 

A. Sealants and application: Section 07 92 00, JOINT SEALANTS. 

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturers literature, data, and installation instructions for types 

of firestopping and smoke stopping used. 

C. List of FM, UL, or WH classification number of systems installed. 

D. Certified laboratory test reports for ASTM E814 tests for systems not 

listed by FM, UL, or WH proposed for use. 

1.4 DELIVERY AND STORAGE 

A. Deliver materials in their original unopened containers with 

manufacturer’s name and product identification.  

B. Store in a location providing protection from damage and exposure to 

the elements. 

1.5 WARRANTY 

 Firestopping work subject to the terms of the Article “Warranty of 

Construction”, FAR clause 52.246-21. 

1.6 QUALITY ASSURANCE 

 FM, UL, or WH or other approved laboratory tested products will be 

acceptable. 

1.7 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic 

designation only. 

B. American Society for Testing and Materials (ASTM): 

E84-10..................Surface Burning Characteristics of Building 

Materials 

E814-11.................Fire Tests of Through-Penetration Fire Stops 
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C. Factory Mutual Engineering and Research Corporation (FM): 

 Annual Issue Approval Guide Building Materials 

D. Underwriters Laboratories, Inc. (UL): 

 Annual Issue Building Materials Directory 

 Annual Issue Fire Resistance Directory 

1479-10.................Fire Tests of Through-Penetration Firestops 

E. Warnock Hersey (WH): 

 Annual Issue Certification Listings 

PART 2 - PRODUCTS 

2.1 FIRESTOP SYSTEMS 

A. Use either factory built (Firestop Devices) or field erected (through-

Penetration Firestop Systems) to form a specific building system 

maintaining required integrity of the fire barrier and stop the passage 

of gases or smoke. 

B. Through-penetration firestop systems and firestop devices tested in 

accordance with ASTM E814 or UL 1479 using the "F" or "T" rating to 

maintain the same rating and integrity as the fire barrier being 

sealed. "T" ratings are not required for penetrations smaller than or 

equal to 100 mm (4 in) nominal pipe or 0.01 m2 (16 sq. in.) in overall 

cross sectional area. 

C. Products requiring heat activation to seal an opening by its 

intumescence shall exhibit a demonstrated ability to function as 

designed to maintain the fire barrier. 

D. Firestop sealants used for firestopping or smoke sealing shall have 

following properties: 

1. Contain no flammable or toxic solvents. 

2. Have no dangerous or flammable out gassing during the drying or 

curing of products. 

3. Water-resistant after drying or curing and unaffected by high 

humidity, condensation or transient water exposure. 

4. When used in exposed areas, shall be capable of being sanded and 

finished with similar surface treatments as used on the surrounding 

wall or floor surface.  

E. Firestopping system or devices used for penetrations by glass pipe, 

plastic pipe or conduits, unenclosed cables, or other non-metallic 

materials shall have following properties: 

1. Classified for use with the particular type of penetrating material 

used. 
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2. Penetrations containing loose electrical cables, computer data 

cables, and communications cables protected using firestopping 

systems that allow unrestricted cable changes without damage to the 

seal. 

3. Intumescent products which would expand to seal the opening and act 

as fire, smoke, toxic fumes, and, water sealant. 

F. Maximum flame spread of 25 and smoke development of 50 when tested in 

accordance with ASTM E84. 

G. FM, UL, or WH rated or tested by an approved laboratory in accordance 

with ASTM E814. 

H. Materials to be asbestos free. 

2.2 SMOKE STOPPING IN SMOKE PARTITIONS 

A. Use silicone sealant in smoke partitions as specified in Section 07 92 

00, JOINT SEALANTS.  

B. Use mineral fiber filler and bond breaker behind sealant. 

C. Sealants shall have a maximum flame spread of 25 and smoke developed of 

50 when tested in accordance with E84. 

D. When used in exposed areas capable of being sanded and finished with 

similar surface treatments as used on the surrounding wall or floor 

surface. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

 Submit product data and installation instructions, as required by 

article, submittals, after an on site examination of areas to receive 

firestopping. 

3.2 PREPARATION 

A. Remove dirt, grease, oil, loose materials, or other substances that 

prevent adherence and bonding or application of the firestopping or 

smoke stopping materials. 

B. Remove insulation on insulated pipe for a distance of 150 mm (six 

inches) on either side of the fire rated assembly prior to applying the 

firestopping materials unless the firestopping materials are tested and 

approved for use on insulated pipes. 

3.3 INSTALLATION 

A. Do not begin work until the specified material data and installation 

instructions of the proposed firestopping systems have been submitted 

and approved. 
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B. Install firestopping systems with smoke stopping in accordance with FM, 

UL, WH, or other approved system details and installation instructions. 

C. Install smoke stopping seals in smoke partitions. 

3.4 CLEAN-UP AND ACCEPTANCE OF WORK 

A. As work on each floor is completed, remove materials, litter, and 

debris. 

B. Do not move materials and equipment to the next-scheduled work area 

until completed work is inspected and accepted by the COR. 

C. Clean up spills of liquid type materials. 

 

 

- - - E N D - - - 
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SECTION 07 92 00 

JOINT SEALANTS 

PART 1 - GENERAL 

1.1 DESCRIPTION: 

 Section covers all sealant and caulking materials and their 

application, wherever required for complete installation of building 

materials or systems. 

1.2 RELATED WORK: 

A. Firestopping penetrations: Section 07 84 00, FIRESTOPPING. 

B. Section 23 05 11, COMMON WORK RESULTS FOR HVAC AND STEAM GENERATION. 

1.3 QUALITY CONTROL: 

A. Installer Qualifications: An experienced installer who has specialized 

in installing joint sealants similar in material, design, and extent to 

those indicated for this Project and whose work has resulted in joint-

sealant installations with a record of successful in-service 

performance. 

B. Source Limitations: Obtain each type of joint sealant through one 

source from a single manufacturer. 

C. Product Testing: Obtain test results from a qualified testing agency 

based on testing current sealant formulations within a 12-month period. 

1. Testing Agency Qualifications: An independent testing agency 

qualified according to ASTM C1021. 

2. Test elastomeric joint sealants for compliance with requirements 

specified by reference to ASTM C920, and where applicable, to other 

standard test methods. 

3. Test elastomeric joint sealants according to SWRI’s Sealant 

Validation Program for compliance with requirements specified by 

reference to ASTM C920 for adhesion and cohesion under cyclic 

movement, adhesion-in peel, and indentation hardness. 

4. Test other joint sealants for compliance with requirements indicated 

by referencing standard specifications and test methods. 

D. Preconstruction Field-Adhesion Testing: Before installing elastomeric 

sealants, field test their adhesion to joint substrates in accordance 

with sealant manufacturer’s recommendations: 

1. Locate test joints where indicated or, if not indicated, as directed 

by Contracting Officer. 

2. Conduct field tests for each application indicated below: 

a. Each type of elastomeric sealant and joint substrate indicated. 
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b. Each type of non-elastomeric sealant and joint substrate 

indicated. 

3. Notify COR seven days in advance of dates and times when test joints 

will be erected. 

4. Arrange for tests to take place with joint sealant manufacturer’s 

technical representative present. 

E. VOC: Acrylic latex and Silicon sealants shall have less than 50g/l VOC 

content. 

1.4 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturer's installation instructions for each product used. 

C. Cured samples of exposed sealants for each color where required to 

match adjacent material. 

D. Manufacturer's Literature and Data:  

1. Caulking compound  

2. Primers  

3. Sealing compound, each type, including compatibility when different 

sealants are in contact with each other. 

1.5 PROJECT CONDITIONS: 

A. Environmental Limitations:  

1. Do not proceed with installation of joint sealants under following 

conditions: 

a. When ambient and substrate temperature conditions are outside 

limits permitted by joint sealant manufacturer or are below 4.4 C 

(40 F). 

b. When joint substrates are wet. 

B. Joint-Width Conditions: 

1. Do not proceed with installation of joint sealants where joint 

widths are less than those allowed by joint sealant manufacturer for 

applications indicated. 

C. Joint-Substrate Conditions: 

1. Do not proceed with installation of joint sealants until 

contaminants capable of interfering with adhesion are removed from 

joint substrates. 
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1.6 DELIVERY, HANDLING, AND STORAGE: 

A. Deliver materials in manufacturers' original unopened containers, with 

brand names, date of manufacture, shelf life, and material designation 

clearly marked thereon. 

B. Carefully handle and store to prevent inclusion of foreign materials. 

C. Do not subject to sustained temperatures exceeding 32 C (90 F) or less 

than 5 C (40 F). 

1.7 DEFINITIONS: 

A. Definitions of terms in accordance with ASTM C717 and as specified. 

B. Back-up Rod: A type of sealant backing. 

C. Bond Breakers: A type of sealant backing. 

D. Filler: A sealant backing used behind a back-up rod. 

1.8 WARRANTY: 

A. Warranty exterior sealing against leaks, adhesion, and cohesive 

failure, and subject to terms of "Warranty of Construction", FAR clause 

52.246-21. 

B. General Warranty: Special warranty specified in this Article shall not 

deprive Government of other rights Government may have under other 

provisions of Contract Documents and shall be in addition to, and run 

concurrent with, other warranties made by Contractor under requirements 

of Contract Documents. 

1.9 APPLICABLE PUBLICATIONS: 

A. Publications listed below form a part of this specification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Society for Testing and Materials (ASTM): 

C509-06.................Elastomeric Cellular Preformed Gasket and 

Sealing Material. 

C612-10.................Mineral Fiber Block and Board Thermal 

Insulation.  

C717-10.................Standard Terminology of Building Seals and 

Sealants. 

C834-10.................Latex Sealants. 

C919-08.................Use of Sealants in Acoustical Applications. 

C920-10.................Elastomeric Joint Sealants. 

C1021-08................Laboratories Engaged in Testing of Building 

Sealants. 
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C1193-09................Standard Guide for Use of Joint Sealants. 

C1330-02 (R2007)........Cylindrical Sealant Backing for Use with Cold 

Liquid Applied Sealants. 

D1056-07................Specification for Flexible Cellular Materials—

Sponge or Expanded Rubber. 

E84-09..................Surface Burning Characteristics of Building 

Materials. 

C. Sealant, Waterproofing and Restoration Institute (SWRI).  

 The Professionals’ Guide 

PART 2 - PRODUCTS  

2.1 SEALANTS: 

A. S-1:  

1. ASTM C920, polyurethane or polysulfide.  

2. Type M.  

3. Class 25.  

4. Grade NS.  

5. Shore A hardness of 20-40  

B. S-2:  

1. ASTM C920, polyurethane or polysulfide.  

2. Type M.  

3. Class 25.  

4. Grade P.  

5. Shore A hardness of 25-40.  

C. S-3:  

1. ASTM C920, polyurethane or polysulfide.  

2. Type S.  

3. Class 25, joint movement range of plus or minus 50 percent.  

4. Grade NS.  

5. Shore A hardness of 15-25.  

6. Minimum elongation of 700 percent. 

D. S-4:  

1. ASTM C920 polyurethane or polysulfide.  

2. Type S.  

3. Class 25.  

4. Grade NS.  

5. Shore A hardness of 25-40. 

E. S-6:  

1. ASTM C920, silicone, neutral cure.  
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2. Type S.  

3. Class: Joint movement range of plus 100 percent to minus 50 percent.  

4. Grade NS.  

5. Shore A hardness of 15-20.  

6. Minimum elongation of 1200 percent. 

F. S-9:  

1. ASTM C920 silicone.  

2. Type S.  

3. Class 25.  

4. Grade NS.  

5. Shore A hardness of 25-30.  

6. Non-yellowing, mildew resistant. 

2.2 CAULKING COMPOUND: 

A. C-1: ASTM C834, acrylic latex. 

B. C-2: One component acoustical caulking, non drying, non hardening, 

synthetic rubber. 

2.3 COLOR: 

A. Sealants used with exposed masonry shall match color of mortar joints. 

B. Sealants used with unpainted concrete shall match color of adjacent 

concrete. 

C. Color of sealants for other locations shall be light gray or aluminum, 

unless specified otherwise. 

D. Caulking shall be light gray or white, unless specified otherwise. 

2.4 JOINT SEALANT BACKING: 

A. General: Provide sealant backings of material and type that are 

nonstaining; are compatible with joint substrates, sealants, primers, 

and other joint fillers; and are approved for applications indicated by 

sealant manufacturer based on field experience and laboratory testing. 

B. Cylindrical Sealant Backings: ASTM C1330, of type indicated below and 

of size and density to control sealant depth and otherwise contribute 

to producing optimum sealant performance: 

1. Type C: Closed-cell material with a surface skin. 

C. Elastomeric Tubing Sealant Backings: Neoprene, butyl, EPDM, or silicone 

tubing complying with ASTM D1056, nonabsorbent to water and gas, and 

capable of remaining resilient at temperatures down to minus 32 C 

(minus 26 F). Provide products with low compression set and of size and 
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shape to provide a secondary seal, to control sealant depth, and 

otherwise contribute to optimum sealant performance. 

D. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended 

by sealant manufacturer for preventing sealant from adhering to rigid, 

inflexible joint-filler materials or joint surfaces at back of joint 

where such adhesion would result in sealant failure. Provide self-

adhesive tape where applicable. 

2.5 FILLER: 

A. Mineral fiber board: ASTM C612, Class 1. 

B. Thickness same as joint width. 

C. Depth to fill void completely behind back-up rod.  

2.6 PRIMER: 

A. As recommended by manufacturer of caulking or sealant material.  

B. Stain free type. 

2.7 CLEANERS-NON POUROUS SURFACES: 

 Chemical cleaners acceptable to manufacturer of sealants and sealant 

backing material, free of oily residues and other substances capable of 

staining or harming joint substrates and adjacent non-porous surfaces 

and formulated to promote adhesion of sealant and substrates. 

PART 3 - EXECUTION 

3.1 INSPECTION: 

A. Inspect substrate surface for bond breaker contamination and unsound 

materials at adherent faces of sealant. 

B. Coordinate for repair and resolution of unsound substrate materials.  

C. Inspect for uniform joint widths and that dimensions are within 

tolerance established by sealant manufacturer. 

3.2 PREPARATIONS: 

A. Prepare joints in accordance with manufacturer's instructions and SWRI. 

B. Clean surfaces of joint to receive caulking or sealants leaving joint 

dry to the touch, free from frost, moisture, grease, oil, wax, lacquer 

paint, or other foreign matter that would tend to destroy or impair 

adhesion. 

1. Clean porous joint substrate surfaces by brushing, grinding, blast 

cleaning, mechanical abrading, or a combination of these methods to 

produce a clean, sound substrate capable of developing optimum bond 

with joint sealants.  
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2. Remove loose particles remaining from above cleaning operations by 

vacuuming or blowing out joints with oil-free compressed air. Porous 

joint surfaces include the following: 

a. Concrete. 

b. Masonry. 

c. Unglazed surfaces of ceramic tile. 

3. Remove laitance and form-release agents from concrete. 

4. Clean nonporous surfaces with chemical cleaners or other means that 

do not stain, harm substrates, or leave residues capable of 

interfering with adhesion of joint sealants. 

a. Metal. 

b. Glass. 

c. Porcelain enamel. 

d. Glazed surfaces of ceramic tile. 

C. Do not cut or damage joint edges. 

D. Apply masking tape to face of surfaces adjacent to joints before 

applying primers, caulking, or sealing compounds. 

1. Do not leave gaps between ends of sealant backings. 

2. Do not stretch, twist, puncture, or tear sealant backings. 

3. Remove absorbent sealant backings that have become wet before 

sealant application and replace them with dry materials. 

E. Apply primer to sides of joints wherever required by compound 

manufacturer's printed instructions.  

1. Apply primer prior to installation of back-up rod or bond breaker 

tape.  

2. Use brush or other approved means that will reach all parts of 

joints. 

F. Take all necessary steps to prevent three sided adhesion of sealants. 

3.3 BACKING INSTALLATION: 

A. Install back-up material, to form joints enclosed on three sides as 

required for specified depth of sealant. 

B. Where deep joints occur, install filler to fill space behind the back-

up rod and position the rod at proper depth. 

C. Cut fillers installed by others to proper depth for installation of 

back-up rod and sealants. 

D. Install back-up rod, without puncturing the material, to a uniform 

depth, within plus or minus 3 mm (1/8 inch) for sealant depths 

specified. 
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E. Where space for back-up rod does not exist, install bond breaker tape 

strip at bottom (or back) of joint so sealant bonds only to two 

opposing surfaces. 

F. Take all necessary steps to prevent three sided adhesion of sealants. 

3.4 SEALANT DEPTHS AND GEOMETRY: 

A. At widths up to 6 mm (1/4 inch), sealant depth equal to width. 

B. At widths over 6 mm (1/4 inch), sealant depth 1/2 of width up to 13 mm 

(1/2 inch) maximum depth at center of joint with sealant thickness at 

center of joint approximately 1/2 of depth at adhesion surface. 

3.5 INSTALLATION: 

A. General:  

1. Apply sealants and caulking only when ambient temperature is between  

5 C and 38 C (40 and 100 F).  

2. Do not use polysulfide base sealants where sealant may be exposed to 

fumes from bituminous materials, or where water vapor in continuous 

contact with cementitious materials may be present.  

3. Do not use sealant type listed by manufacture as not suitable for 

use in locations specified.  

4. Apply caulking and sealing compound in accordance with 

manufacturer's printed instructions.  

5. Avoid dropping or smearing compound on adjacent surfaces.  

6. Fill joints solidly with compound and finish compound smooth.  

7. Tool joints to concave surface unless shown or specified otherwise.  

8. Finish paving or floor joints flush unless joint is otherwise 

detailed.  

9. Apply compounds with nozzle size to fit joint width.  

10. Test sealants for compatibility with each other and substrate. Use 

only compatible sealant.  

B. For application of sealants, follow requirements of ASTM C1193 unless 

specified otherwise.  

C. Where gypsum board partitions are of sound rated, fire rated, or smoke 

barrier construction, follow requirements of ASTM C919 only to seal all 

cut-outs and intersections with the adjoining construction unless 

specified otherwise.  

1. Apply a 6 mm (1/4 inch) minimum bead of sealant each side of runners 

(tracks), including those used at partition intersections with 

dissimilar wall construction. 
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2. Coordinate with application of gypsum board to install sealant 

immediately prior to application of gypsum board. 

3. Partition intersections: Seal edges of face layer of gypsum board 

abutting intersecting partitions, before taping and finishing or 

application of veneer plaster-joint reinforcing.  

4. Openings: Apply a 6 mm (1/4 inch) bead of sealant around all cut-

outs to seal openings of electrical boxes, ducts, pipes and similar 

penetrations. To seal electrical boxes, seal sides and backs.  

5. Control Joints: Before control joints are installed, apply sealant 

in back of control joint to reduce flanking path for sound through 

control joint. 

3.6 FIELD QUALITY CONTROL: 

A. Field-Adhesion Testing: Field-test joint-sealant adhesion to joint 

substrates as recommended by sealant manufacturer: 

1. Extent of Testing: Test completed elastomeric sealant joints as 

follows: 

a. Perform 10 tests for first 300 m (1000 feet) of joint length for 

each type of elastomeric sealant and joint substrate. 

b. Perform one test for each 300 m (1000 feet) of joint length 

thereafter or one test per each floor per elevation. 

B. Inspect joints for complete fill, for absence of voids, and for joint 

configuration complying with specified requirements.  

C. Inspect tested joints and report on following: 

1. Whether sealants in joints connected to pulled-out portion failed to 

adhere to joint substrates or tore cohesively. Include data on pull 

distance used to test each type of product and joint substrate. 

2. Compare these results to determine if adhesion passes sealant 

manufacturer’s field-adhesion hand-pull test criteria. 

3. Whether sealants filled joint cavities and are free from voids. 

4. Whether sealant dimensions and configurations comply with specified 

requirements. 

D. Record test results in a field adhesion test log. Include dates when 

sealants were installed, names of persons who installed sealants, test 

dates, test locations, whether joints were primed, adhesion results and 

percent elongations, sealant fill, sealant configuration, and sealant 

dimensions. 

E. Repair sealants pulled from test area by applying new sealants 

following same procedures used to originally seal joints. Ensure that 
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original sealant surfaces are clean and new sealant contacts original 

sealant. 

F. Evaluation of Field-Test Results: Sealants not evidencing adhesive 

failure from testing or noncompliance with other indicated 

requirements, will be considered satisfactory. Remove sealants that 

fail to adhere to joint substrates during testing or to comply with 

other requirements. Retest failed applications until test results prove 

sealants comply with indicated requirements. 

3.7 CLEANING: 

A. Fresh compound accidentally smeared on adjoining surfaces: Scrape off 

immediately and rub clean with a solvent as recommended by the caulking 

or sealant manufacturer. 

B. After filling and finishing joints, remove masking tape. 

C. Leave adjacent surfaces in a clean and unstained condition. 

3.8 LOCATIONS: 

A. Exterior Building Joints, Horizontal and Vertical: 

1. Metal to Metal: Type S-1, S-2 

2. Metal to Masonry or Stone: Type S-1 

3. Masonry to Masonry or Stone: Type S-1 

4. Stone to Stone: Type S-1 

5. Cast Stone to Cast Stone: Type S-1 

6. Threshold Setting Bed: Type S-1, S-3, S-4 

7. Masonry Expansion and Control Joints: Type S-6 

8. Wood to Masonry: Type S-1 

B. Interior Caulking: 

1. Typical Narrow Joint 6 mm, (1/4 inch) or less at Walls and Adjacent 

Components: Types C-1, C-2 and C-3. 

2. Perimeter of Doors, Windows, Access Panels which Adjoin Concrete or 

Masonry Surfaces: Types C-1, C-2 and C-3. 

3. Joints at Masonry Walls and Columns, Piers, Concrete Walls or 

Exterior Walls: Types C-1, C-2 and C-3. 

4. Perimeter of Lead Faced Control Windows and Plaster or Gypsum 

Wallboard Walls: Types C-1, C-2 and C-3. 

5. Exposed Isolation Joints at Top of Full Height Walls: Types C-1, C-2 

and C-3. 

6. Exposed Acoustical Joint at Sound Rated Partitions Type C-2. 

7. Concealed Acoustic Sealant Type S-4, C-1, C-2 and C-3. 

8. Pipe Penetrations: Type S-9 



              539-16-202 

Abate Asbestos on Convector Piping 

 

07 92 00 - 11 

 

 

 

- - - E N D - - - 



                 539-16-202 

Abate Asbestos on Convector Piping 

 

 

09 91 00 - 1 

SECTION 09 91 00 

PAINTING 

PART 1-GENERAL 

1.1 DESCRIPTION 

A. Section specifies field painting.  All paint and colors shall be 

coordinated with the Contracting Officer’s Representative prior to 

execution of any of this work.   

B. Section specifies prime coats which may be applied in shop under other 

sections. 

C. Painting includes shellacs, stains, varnishes, coatings specified, and 

striping or markers and identity markings. 

1.2 RELATED WORK 

A. Shop prime painting of steel and ferrous metals:  Division 23 – HEATING, 

VENTILATION AND AIR-CONDITIONING, Division 26 - ELECTRICAL. 

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES. 

B. Manufacturer's Literature and Data: 

Before work is started, or sample panels are prepared, submit 

manufacturer's literature, the current Master Painters Institute (MPI) 

"Approved Product List" indicating brand label, product name and product 

code as of the date of contract award, will be used to determine 

compliance with the submittal requirements of this specification. The 

Contractor may choose to use subsequent MPI "Approved Product List", 

however, only one list may be used for the entire contract and each 

coating system is to be from a single manufacturer. All coats on a 

particular substrate must be from a single manufacturer. No variation from 

the MPI "Approved Product List" where applicable is acceptable.  

C. Sample Panels: 

1. After painters' materials have been approved and before work is started 

submit sample panels showing each type of finish and color specified. 

2. Panels to show color: Composition board, 100 by 250 by 3 mm (4 inch by 

10 inch by 1/8 inch). 

3. Panel to show transparent finishes: Wood of same species and grain 

pattern as wood approved for use, 100 by 250 by 3 mm (4 inch by 10 inch 

face by 1/4 inch) thick minimum, and where both flat and edge grain 

will be exposed, 250 mm (10 inches) long by sufficient size, 50 by 50 

mm (2 by 2 inch) minimum or actual wood member to show complete finish.  

4. Attach labels to panel stating the following: 
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a. Federal Specification Number or manufacturers name and product 

number of paints used. 

b. Product type and color. 

c. Name of project. 

5. Strips showing not less than 50 mm (2 inch) wide strips of undercoats 

and 100 mm (4 inch) wide strip of finish coat. 

D. Sample of identity markers if used. 

E. Manufacturers' Certificates indicating compliance with specified 

requirements: 

1. Manufacturer's paint substituted for Federal Specification paints meets 

or exceeds performance of paint specified. 

2. High temperature aluminum paint. 

3. Epoxy coating. 

4. Intumescent clear coating or fire retardant paint. 

5. Plastic floor coating. 

1.4 DELIVERY AND STORAGE 

A. Deliver materials to site in manufacturer's sealed container marked to 

show following: 

1. Name of manufacturer. 

2. Product type. 

3. Batch number. 

4. Instructions for use. 

5. Safety precautions. 

B. In addition to manufacturer's label, provide a label legibly printed as 

following: 

1. Federal Specification Number, where applicable, and name of material. 

2. Surface upon which material is to be applied. 

3. If paint or other coating, state coat types; prime, body or finish. 

C. Maintain space for storage, and handling of painting materials and 

equipment in a neat and orderly condition to prevent spontaneous 

combustion from occurring or igniting adjacent items. 

D. Store materials at site at least 24 hours before using, at a temperature 

between 18 and 30 degrees C (65 and 85 degrees F). 

1.5 MOCK-UP PANEL 

A. Not Applicable. 

1.6 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the extent 

referenced. Publications are referenced in the text by basic designation 

only. 

B. American Conference of Governmental Industrial Hygienists (ACGIH): 
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ACGIH TLV-BKLT-2012.....Threshold Limit Values (TLV) for Chemical 

Substances and Physical Agents and Biological 

Exposure Indices (BEIs) 

ACGIH TLV-DOC-2012......Documentation of Threshold Limit Values and 

Biological Exposure Indices, (Seventh Edition) 

C. American National Standards Institute (ANSI): 

A13.1-07................Scheme for the Identification of Piping Systems 

D. American Society for Testing and Materials (ASTM): 

D260-86..........Boiled Linseed Oil 

E. Commercial Item Description (CID): 

A-A-1555................Water Paint, Powder (Cementitious, White and 

Colors) (WPC) (cancelled) 

A-A-3120................Paint, For Swimming Pools (RF) (cancelled) 

F. Federal Specifications (Fed Spec): 

TT-P-1411A..............Paint, Copolymer-Resin, Cementitious (For 

Waterproofing Concrete and Masonry Walls) (CEP) 

G. Master Painters Institute (MPI): 

No. 1-12................Aluminum Paint (AP) 

No. 4-12................Interior/ Exterior Latex Block Filler 

No. 5-12................Exterior Alkyd Wood Primer 

No. 7-12................Exterior Oil Wood Primer 

No. 8-12................Exterior Alkyd, Flat MPI Gloss Level 1 (EO) 

No. 9-12................Exterior Alkyd Enamel MPI Gloss Level 6 (EO) 

No. 10-12...............Exterior Latex, Flat (AE) 

No. 11-12...............Exterior Latex, Semi-Gloss (AE) 

No. 18-12...............Organic Zinc Rich Primer 

No. 22-12...............Aluminum Paint, High Heat (up to 590% - 1100F) 

(HR) 

No. 26-12...............Cementitious Galvanized Metal Primer 

No. 27-12...............Exterior / Interior Alkyd Floor Enamel, Gloss (FE) 

No. 31-12...............Polyurethane, Moisture Cured, Clear Gloss (PV) 

No. 36-12...............Knot Sealer 

No. 43-12...............Interior Satin Latex, MPI Gloss Level 4 

No. 44-12...............Interior Low Sheen Latex, MPI Gloss Level 2 

No. 45-12...............Interior Primer Sealer 

No. 46-12...............Interior Enamel Undercoat 

No. 47-12...............Interior Alkyd, Semi-Gloss, MPI Gloss Level 5 (AK) 

No. 48-12...............Interior Alkyd, Gloss, MPI Gloss Level 6 (AK) 

No. 49-12...............Interior Alkyd, Flat, MPI Gloss Level 1 (AK) 

No. 50-12...............Interior Latex Primer Sealer 
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No. 51-12...............Interior Alkyd, Eggshell, MPI Gloss Level 3 

No. 52-12...............Interior Latex, MPI Gloss Level 3 (LE) 

No. 53-12...............Interior Latex, Flat, MPI Gloss Level 1 (LE) 

No. 54-12...............Interior Latex, Semi-Gloss, MPI Gloss Level 5 (LE) 

No. 59-12...............Interior/Exterior Alkyd Porch & Floor Enamel, Low 

Gloss (FE) 

No. 60-12...............Interior/Exterior Latex Porch & Floor Paint, Low 

Gloss 

No. 66-12...............Interior Alkyd Fire Retardant, Clear Top-Coat (ULC 

Approved) (FC) 

No. 67-12...............Interior Latex Fire Retardant, Top-Coat (ULC 

Approved) (FR) 

No. 68-12...............Interior/ Exterior Latex Porch & Floor Paint, 

Gloss 

No. 71-12...............Polyurethane, Moisture Cured, Clear, Flat (PV) 

No. 74-12...............Interior Alkyd Varnish, Semi-Gloss 

No. 77-12...............Epoxy Cold Cured, Gloss (EC) 

No. 79-12...............Marine Alkyd Metal Primer 

No. 90-12...............Interior Wood Stain, Semi-Transparent (WS) 

No. 91-12...............Wood Filler Paste 

No. 94-12...............Exterior Alkyd, Semi-Gloss (EO) 

No. 95-12...............Fast Drying Metal Primer 

No. 98-12...............High Build Epoxy Coating 

No. 101-12..............Epoxy Anti-Corrosive Metal Primer 

No. 108-12..............High Build Epoxy Coating, Low Gloss (EC) 

No. 114-12..............Interior Latex, Gloss (LE) and (LG) 

No. 119-12..............Exterior Latex, High Gloss (acrylic) (AE) 

No. 135-12..............Non-Cementitious Galvanized Primer 

No. 138-12..............Interior High Performance Latex, MPI Gloss Level 2 

(LF) 

No. 139-12..............Interior High Performance Latex, MPI Gloss Level 3 

(LL) 

No. 140-12..............Interior High Performance Latex, MPI Gloss Level 4 

No. 141-12..............Interior High Performance Latex (SG) MPI Gloss 

Level 5 

H. Steel Structures Painting Council (SSPC): 

SSPC SP 1-04 (R2004)....Solvent Cleaning 

SSPC SP 2-04 (R2004)....Hand Tool Cleaning 

SSPC SP 3-04 (R2004)....Power Tool Cleaning 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cementitious Paint (CEP): TT-P-1411A [Paint, Copolymer-Resin, Cementitious 

(CEP)], Type 1 for exterior use, Type II for interior use. 

B. Wood Sealer: MPI 31 (gloss) or MPI 71 (flat) thinned with thinner 

recommended by manufacturer at rate of about one part of thinner to four 

parts of varnish. 

C. Plastic Tape: 

1. Pigmented vinyl plastic film in colors as specified. 

2. Pressure sensitive adhesive back. 

3. Widths as shown. 

D. Identity markers options: 

1. Pressure sensitive vinyl markers. 

2. Snap-on coil plastic markers. 

E. Aluminum Paint (AP): MPI 1. 

F. Interior/Exterior Latex Block Filler: MPI 4. 

G. Exterior Alkyd Wood Primer: MPI 5. 

H. Exterior Oil Wood Primer: MPI 7. 

I. Exterior Alkyd, Flat (EO): MPI 8. 

J. Exterior Alkyd Enamel (EO): MPI 9. 

K. Exterior Latex, Flat (AE): MPI 10. 

L. Exterior Latex, Semi-Gloss (AE): MPI 11. 

M. Organic Zinc rich Coating (HR): MPI 22. 

N. High Heat Resistant Coating (HR): MPI 22. 

O. Cementitious Galvanized Metal Primer: MPI 26. 

P. Exterior/ interior Alkyd Floor Enamel, Gloss (FE): MPI 27. 

Q. Knot Sealer: MPI 36. 

R. Interior Satin Latex: MPI 43. 

S. Interior Low Sheen Latex: MPI 44. 

T. Interior Primer Sealer: MPI 45. 

U. Interior Enamel Undercoat: MPI 47. 

V. Interior Alkyd, Semi-Gloss (AK): MPI 47. 

W. Interior Alkyd, Gloss (AK): MPI 49. 

x. Interior Latex Primer Sealer: MPI 50. 

Y. Interior Alkyd, Eggshell: MPI 51 

Z. Interior Latex, MPI Gloss Level 3 (LE): MPI 52. 

AA. Interior Latex, Flat, MPI Gloss Level 1 (LE): MPI 53. 

BB. Interior Latex, Semi-Gloss, MPI Gloss Level 5 (LE): MPI 54. 

DD. Interior / Exterior Alkyd Porch & Floor Enamel, Low Gloss (FE): MPI 59. 

EE. Interior/ Exterior Latex Porch & Floor Paint, Low Gloss: MPI 60. 
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FF. Interior Alkyd Fire Retardant, Clear Top-Coat (ULC Approved) (FC): MPI 66. 

GG. Interior Latex Fire Retardant, Top-Coat (ULC Approved) (FR): MPI 67. 

HH. Interior/ Exterior Latex Porch & Floor Paint, gloss: MPI 68. 

II. Epoxy Cold Cured, Gloss (EC): MPI 77. 

JJ. Marine Alkyd Metal primer: MPI 79. 

KK. Interior Wood Stain, Semi-Transparent (WS): MPI 90. 

LL. Wood Filler Paste: MPI 91. 

MM. Exterior Alkyd, Semi-Gloss (EO): MPI 94. 

NN. Fast Drying Metal Primer: MPI 95. 

OO. High Build Epoxy Coating: MPI 98. 

PP. Epoxy Anti-Corrosive Metal Primer: MPI 101. 

QQ. High Build Epoxy Marine Coating (EC): MPI 108. 

RR. Interior latex, Gloss (LE) and (LG): MPI 114. 

SS. Exterior Latex, High Gloss (acrylic) (AE): MPI 119. 

TT. Waterborne Galvanized Primer: MPI 134. 

UU. Non-Cementitious Galvanized Primer: MPI 135. 

VV. Interior High Performance Latex, MPI Gloss Level 2(LF): MPI 138. 

WW. Interior High Performance Latex, MPI Gloss Level 3 (LL): MPI 139. 

XX. Interior High Performance Latex, MPI Gloss Level 4: MPI 140. 

YY. Interior High Performance Latex (SG), MPI Gloss Level 5: MPI 141. 

2.2 PAINT PROPERTIES 

A. Use ready-mixed (including colors), except two component epoxies, 

polyurethanes, polyesters, paints having metallic powders packaged 

separately and paints requiring specified additives. 

B. Where no requirements are given in the referenced specifications for 

primers, use primers with pigment and vehicle, compatible with substrate 

and finish coats specified. 

2.3 REGULATORY REQUIREMENTS/QUALITY ASSURANCE 

A. Paint materials shall conform to the restrictions of the local 

Environmental and Toxic Control jurisdiction. 

1. Volatile Organic Compounds (VOC): VOC content of paint materials shall 

not exceed 10g/l for interior latex paints/primers and 50g/l for 

exterior latex paints and primers. 

2. Lead-Base Paint: 

a. Comply with Section 410 of the Lead-Based Paint Poisoning Prevention 

Act, as amended, and with implementing regulations promulgated by 

Secretary of Housing and Urban Development. 

b. Regulations concerning prohibition against use of lead-based paint 

in federal and federally assisted construction, or rehabilitation of 
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residential structures are set forth in Subpart F, Title 24, Code of 

Federal Regulations, Department of Housing and Urban Development. 

3. Asbestos:  Materials shall not contain asbestos. 

4. Chromate, Cadmium, Mercury, and Silica: Materials shall not contain 

zinc-chromate, strontium-chromate, Cadmium, mercury or mercury 

compounds or free crystalline silica. 

5. Human Carcinogens: Materials shall not contain any of the ACGIH-BKLT 

and ACGHI-DOC confirmed or suspected human carcinogens. 

6. Use high performance acrylic paints in place of alkyd paints, where 

possible. 

7. VOC content for solvent-based paints shall not exceed 250g/l and shall 

not be formulated with more than one percent aromatic hydro carbons by 

weight. 

PART 3 - EXECUTION 

3.1 JOB CONDITIONS 

A. Safety: Observe required safety regulations and manufacturer's warning and 

instructions for storage, handling and application of painting materials. 

1. Take necessary precautions to protect personnel and property from 

hazards due to falls, injuries, toxic fumes, fire, explosion, or other 

harm. 

2. Deposit soiled cleaning rags and waste materials in metal containers 

approved for that purpose. Dispose of such items off the site at end of 

each days work. 

B. Atmospheric and Surface Conditions: 

1. Do not apply coating when air or substrate conditions are: 

a. Less than 3 degrees C (5 degrees F) above dew point. 

b. Below 10 degrees C (50 degrees F) or over 35 degrees C (95 degrees 

F), unless specifically pre-approved by the Contracting Officer and 

the product manufacturer. Under no circumstances shall application 

conditions exceed manufacturer recommendations. 

2. Maintain interior temperatures until paint dries hard. 

3. Do no exterior painting when it is windy and dusty. 

4. Do not paint in direct sunlight or on surfaces that the sun will soon 

warm. 

5. Apply only on clean, dry and frost free surfaces except as follows: 

a. Apply water thinned acrylic and cementitious paints to damp (not 

wet) surfaces where allowed by manufacturer's printed instructions. 

b. Dampened with a fine mist of water on hot dry days concrete and 

masonry surfaces to which water thinned acrylic and cementitious 

paints are applied to prevent excessive suction and to cool surface. 
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6. Varnishing: 

a. Apply in clean areas and in still air. 

b. Before varnishing vacuum and dust area. 

c. Immediately before varnishing wipe down surfaces with a tack rag. 

3.2 SURFACE PREPARATION 

A. Method of surface preparation is optional, provided results of finish 

painting produce solid even color and texture specified with no overlays. 

B. General: 

1. Remove prefinished items not to be painted such as lighting fixtures, 

escutcheon plates, hardware, trim, and similar items for reinstallation 

after paint is dried. 

2. Remove items for reinstallation and complete painting of such items and 

adjacent areas when item or adjacent surface is not accessible or 

finish is different. 

3. See other sections of specifications for specified surface conditions 

and prime coat. 

4. Clean surfaces for painting with materials and methods compatible with 

substrate and specified finish. Remove any residue remaining from 

cleaning agents used. Do not use solvents, acid, or steam on concrete 

and masonry. 

C. Wood: 

1. Sand to a smooth even surface and then dust off. 

2. Sand surfaces showing raised grain smooth between each coat. 

3. Wipe surface with a tack rag prior to applying finish. 

4. Surface painted with an opaque finish: 

a. Coat knots, sap and pitch streaks with MPI 36 (Knot Sealer) before 

applying paint. 

b. Apply two coats of MPI 36 (Knot Sealer) over large knots. 

5. After application of prime or first coat of stain, fill cracks, nail 

and screw holes, depressions and similar defects with wood filler 

paste. Sand the surface to make smooth and finish flush with adjacent 

surface.  

6. Before applying finish coat, reapply wood filler paste if required, and 

sand surface to remove surface blemishes. Finish flush with adjacent 

surfaces. 

7. Fill open grained wood such as oak, walnut, ash and mahogany with MPI 

91 (Wood Filler Paste), colored to match wood color. 

a. Thin filler in accordance with manufacturer's instructions for 

application. 
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b. Remove excess filler, wipe as clean as possible, dry, and sand as 

specified.  

D. Ferrous Metals: 

1. Remove oil, grease, soil, drawing and cutting compounds, flux and other 

detrimental foreign matter in accordance with SSPC-SP 1 (Solvent 

Cleaning). 

2. Remove loose mill scale, rust, and paint, by hand or power tool 

cleaning, as defined in SSPC-SP 2 (Hand Tool Cleaning) and SSPC-SP 3 

(Power Tool Cleaning). Exception: where high temperature aluminum paint 

is used, prepare surface in accordance with paint manufacturer's 

instructions. 

3. Fill dents, holes and similar voids and depressions in flat exposed 

surfaces of hollow steel doors and frames, access panels, roll-up steel 

doors and similar items specified to have semi-gloss or gloss finish 

with TT-F-322D (Filler, Two-Component Type, For Dents, Small Holes and 

Blow-Holes). Finish flush with adjacent surfaces. 

a. This includes flat head countersunk screws used for permanent 

anchors. 

b. Do not fill screws of item intended for removal such as glazing 

beads. 

4. Spot prime abraded and damaged areas in shop prime coat which expose 

bare metal with same type of paint used for prime coat. Feather edge of 

spot prime to produce smooth finish coat.  

5. Spot prime abraded and damaged areas which expose bare metal of factory 

finished items with paint as recommended by manufacturer of item. 

E. Aluminum, Surfaces Specified Painted: 

1. Clean surfaces to remove grease, oil and other deterrents to paint 

adhesion in accordance with SSPC-SP 1 (Solvent Cleaning). 

F. Masonry, Concrete, Cement Board, Cement Plaster and Stucco: 

1. Clean and remove dust, dirt, oil, grease efflorescence, form release 

agents, laitance, and other deterrents to paint adhesion. 

2. Use emulsion type cleaning agents to remove oil, grease, paint and 

similar products.  Use of solvents, acid, or steam is not permitted. 

3. Remove loose mortar in masonry work. 

4. Replace mortar and fill open joints, holes, cracks and depressions with 

new mortar. Do not fill weep holes. Finish to match adjacent surfaces. 

5. Neutralize Concrete floors to be painted by washing with a solution of 

1.4 Kg (3 pounds) of zinc sulfate crystals to 3.8 L (1 gallon) of 

water, allow to dry three days and brush thoroughly free of crystals. 
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6. Repair broken and spalled concrete edges with concrete patching 

compound to match adjacent surfaces as specified in CONCRETE Sections. 

Remove projections to level of adjacent surface by grinding or similar 

methods. 

G. Gypsum Plaster and Gypsum Board: 

1. Remove efflorescence, loose and chalking plaster or finishing 

materials. 

2. Remove dust, dirt, and other deterrents to paint adhesion. 

3. Fill holes, cracks, and other depressions with CID-A-A-1272A [Plaster, 

Gypsum (Spackling Compound) finished flush with adjacent surface, with 

texture to match texture of adjacent surface. Patch holes over 25 mm 

(1-inch) in diameter as specified in Section for plaster or gypsum 

board. 

3.3 PAINT PREPARATION 

A. Thoroughly mix painting materials to ensure uniformity of color, complete 

dispersion of pigment and uniform composition. 

B. Do not thin unless necessary for application and when finish paint is used 

for body and prime coats. Use materials and quantities for thinning as 

specified in manufacturer's printed instructions. 

C. Remove paint skins, then strain paint through commercial paint strainer to 

remove lumps and other particles. 

D. Mix two component and two part paint and those requiring additives in such 

a manner as to uniformly blend as specified in manufacturer's printed 

instructions unless specified otherwise. 

E. For tinting required to produce exact shades specified, use color pigment 

recommended by the paint manufacturer. 

3.4 APPLICATION 

A. Start of surface preparation or painting will be construed as acceptance 

of the surface as satisfactory for the application of materials. 

B. Unless otherwise specified, apply paint in three coats; prime, body, and 

finish. When two coats applied to prime coat are the same, first coat 

applied over primer is body coat and second coat is finish coat. 

C. Apply each coat evenly and cover substrate completely. 

D. Allow not less than 48 hours between application of succeeding coats, 

except as allowed by manufacturer's printed instructions, and approved by 

Contracting Officer’s Representative. 

E. Finish surfaces to show solid even color, free from runs, lumps, 

brushmarks, laps, holidays, or other defects. 

F. Apply by brush, roller or spray, except as otherwise specified. 
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G. Do not spray paint in existing occupied spaces unless approved by 

Contracting Officer’s Representative, except in spaces sealed from 

existing occupied spaces. 

1. Apply painting materials specifically required by manufacturer to be 

applied by spraying. 

2. In areas, where paint is applied by spray, mask or enclose with 

polyethylene, or similar air tight material with edges and seams 

continuously sealed including items specified in WORK NOT PAINTED, 

motors, controls, telephone, and electrical equipment, fronts of 

sterilizes and other recessed equipment and similar prefinished items. 

I. Do not paint in closed position operable items such as access doors and 

panels, window sashes, overhead doors, and similar items except overhead 

roll-up doors and shutters. 

3.5 PRIME PAINTING 

A. After surface preparation prime surfaces before application of body and 

finish coats, except as otherwise specified. 

B. Spot prime and apply body coat to damaged and abraded painted surfaces 

before applying succeeding coats. 

C. Additional field applied prime coats over shop or factory applied prime 

coats are not required except for exterior exposed steel apply an 

additional prime coat. 

D. Prime rebates for stop and face glazing of wood, and for face glazing of 

steel. 

E. Wood and Wood Particleboard: 

1. Use same kind of primer specified for exposed face surface. 

a. Exterior wood: MPI 7 (Exterior Oil Wood Primer) for new construction 

and MPI 5(Exterior Alkyd Wood Primer) for repainting bare wood 

primer except where MPI 90 (Interior Wood Stain, Semi-Transparent 

(WS)) is scheduled. 

b. Interior wood except for transparent finish:  MPI 45 (Interior 

Primer Sealer) or MPI 46 (Interior Enamel Undercoat), thinned if 

recommended by manufacturer. 

c. Transparent finishes as specified under Transparent Finishes on Wood 

except Floors. 

2. Apply two coats of primer MPI 7 (Exterior Oil Wood Primer) or MPI 5 

(Exterior Alkyd Wood Primer) or sealer MPI 45 (Interior Primer Sealer) 

or MPI 46 (Interior Enamel Undercoat) to surfaces of wood doors, 

including top and bottom edges, which are cut for fitting or for other 

reason. 
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3. Apply one coat of primer MPI 7 (Exterior Oil Wood Primer) or MPI 5 

(Exterior Alkyd Wood Primer) or sealer MPI 45 (Interior Primer Sealer) 

or MPI 46 (Interior Enamel Undercoat) as soon as delivered to site to 

surfaces of unfinished woodwork, except concealed surfaces of shop 

fabricated or assembled millwork and surfaces specified to have 

varnish, stain or natural finish. 

4. Back prime and seal ends of exterior woodwork, and edges of exterior 

plywood specified to be finished. 

5. Apply MPI 67 (Interior Latex Fire Retardant, Top-Coat (ULC Approved) 

(FR) to wood for fire retardant finish. 

F. Metals except boilers, incinerator stacks, and engine exhaust pipes: 

1. Steel and iron: MPI 79 (Marine Alkyd Metal Primer).  

2. Zinc-coated steel and iron: MPI 134 (Waterborne Galvanized Primer). 

3. Aluminum scheduled to be painted: MPI 95 (Fast Drying Metal Primer). 

4. Terne Metal: Not Applicable. 

5. Copper and copper alloys scheduled to be painted: MPI 95 (Fast Drying 

Metal Primer). 

6. Machinery not factory finished: MPI 9 (Exterior Alkyd Enamel (EO)). 

7. Asphalt coated metal: MPI 1 (Aluminum Paint (AP)). 

8. Metal over 94 degrees C. (200 degrees F), Boilers, Incinerator Stacks, 

and Engine Exhaust Pipes: MPI 22 (High Heat Resistant Coating (HR)). 

G. Gypsum Board and Hardboard: 

1. Surfaces scheduled to have MPI 52 (Interior Latex, MPI Gloss Level 3 

(LE)) finish: Use MPI 52 (Interior Latex, MPI Gloss Level 3 (LE)). 

2. Primer: MPI 50(Interior Latex Primer Sealer) except use MPI 45 

(Interior Primer Sealer) in shower and bathrooms. 

3. Surfaces scheduled to receive vinyl coated fabric wallcovering:  

Use MPI 45 (Interior Primer Sealer). 

4. Use MPI 101 (Cold Curing Epoxy Primer) for surfaces scheduled to 

receive MPI 77 (Epoxy Cold Cured, Gloss (EC)) finish. 

H. Gypsum Plaster and Veneer Plaster: 

1. Surfaces scheduled to receive vinyl coated fabric wallcovering: 

Use MPI 45 (Interior Primer Sealer). 

2. MPI 45 (Interior Primer Sealer), except use MPI 50 (Interior Latex 

Primer Sealer) when an alkyd flat finish is specified. 

3. Surfaces scheduled to have MPI 52 (Interior Latex, MPI Gloss Level 3 

(LE)) finish: Use MPI 52 Latex, MPI Gloss Level 3 (LE)) respectively. 

4. Use MPI 101 (Cold Curing Epoxy Primer) for surfaces scheduled to 

receive MPI 77 (Epoxy Cold Cured, Gloss (EC)) finish. 
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I. Concrete Masonry Units except glazed or integrally colored and decorative 

units:  

1. MPI 4 (Block Filler) on interior surfaces. 

2. Prime exterior surface as specified for exterior finishes. 

J. Concrete Masonry, Brick Masonry Interior Surfaces of Ceilings and Walls: 

1. MPI 52 (Interior Latex, MPI Gloss Level 3 (LE)) except use two coats 

where substrate has aged less than six months. 

2. Use MPI 139 (Interior High Performance Latex, MPI Gloss level 3 (LL)). 

K. Concrete Floors: Not Applicable 

3.6 EXTERIOR FINISHES 

A. Not Applicable. 

3.7 INTERIOR FINISHES 

A. Metal Work: 

1. Apply to exposed surfaces. 

2. Omit body and finish coats on surfaces concealed after installation 

except electrical conduit containing conductors over 600 volts. 

3. Ferrous Metal, Galvanized Metal, and Other Metals Scheduled:  

a. Apply two coats of MPI 47 (Interior Alkyd, Semi-Gloss (AK)) unless 

specified otherwise. 

b. Machinery: One coat MPI 9 (Exterior Alkyd Enamel (EO)). 

C. Gypsum Board: 

1. One coat of MPI 45 (Interior Primer Sealer) plus one coat of MPI 139 

(Interior High Performance Latex, MPI Gloss level 3 (LL)). 

D. Plaster: 

1. One coat of MPI 45 (Interior Primer Sealer) plus one coat of MPI 139 

(Interior High Performance Latex, MPI Gloss level 3 (LL)). 

E. Masonry and Concrete Walls: 

1. Over MPI 4 (Interior/Exterior Latex Block Filler) on CMU surfaces. 

2. Two coats of MPI 52 (Interior Latex, MPI Gloss Level 3 (LE)). 

F. Wood: 

1. Sanding: 

a. Use 220-grit sandpaper. 

b. Sand sealers and varnish between coats. 

c. Sand enough to scarify surface to assure good adhesion of subsequent 

coats, to level roughly applied sealer and varnish, and to knock off 

"whiskers" of any raised grain as well as dust particles. 

2. Sealers: 

a. Apply sealers specified except sealer may be omitted where 

pigmented, penetrating, or wiping stains containing resins are used. 
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b. Allow manufacturer's recommended drying time before sanding, but not 

less than 24 hours or 36 hours in damp or muggy weather. 

c. Sand as specified. 

3. Paint Finish: 

a. One coat of MPI 45 (Interior Primer Sealer) plus one coat of MPI 47 

(Interior Alkyd, Semi-Gloss (AK)) (SG). 

4. Transparent Finishes on Wood Except Floors. 

a. Not Applicable. 

5. Finish for Wood Floors: 

a. Not Applicable. 

G. Cement Board: Not Applicable. 

H. Concrete Floors: Not Applicable. 

3.8 REFINISHING EXISTING PAINTED SURFACES 

A. Clean, patch and repair existing surfaces as specified under surface 

preparation. 

B. Remove and reinstall items as specified under surface preparation. 

C. Remove existing finishes or apply separation coats to prevent non 

compatible coatings from having contact. 

D. Patched or Replaced Areas in Surfaces and Components: Apply spot prime and 

body coats as specified for new work to repaired areas or replaced 

components. 

E. Except where scheduled for complete painting apply finish coat over plane 

surface to nearest break in plane, such as corner, reveal, or frame. 

F. In existing rooms and areas where alterations occur, clean existing 

stained and natural finished wood retouch abraded surfaces and then give 

entire surface one coat of MPI 71 (Polyurethane, Moisture Cured, Clear 

Flat (PV)). 

G. Refinish areas as specified for new work to match adjoining work unless 

specified or scheduled otherwise. 

H. Coat knots and pitch streaks showing through old finish with MPI 36 (Knot 

Sealer) before refinishing. 

I. Sand or dull glossy surfaces prior to painting. 

J. Sand existing coatings to a feather edge so that transition between new 

and existing finish will not show in finished work. 

3.9 PAINT COLOR 

A. Color and gloss of finish coats should be closely coordinated with 

Contracting Officer’s Representative.  

B. Coat Colors: 

1. Color of priming coat: Lighter than body coat. 

2. Color of body coat:  Lighter than finish coat. 
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3. Color prime and body coats to not show through the finish coat and to 

mask surface imperfections or contrasts. 

C. Painting, Caulking, Closures, and Fillers Adjacent to Casework: 

1. Paint to match color of casework where casework has a paint finish. 

2. Paint to match color of wall where casework is stainless steel, plastic 

laminate, or varnished wood. 

3.10 MECHANICAL AND ELECTRICAL WORK FIELD PAINTING SCHEDULE 

A. Field painting of mechanical and electrical consists of cleaning, 

touching-up abraded shop prime coats, and applying prime, body and finish 

coats to materials and equipment if not factory finished in space 

scheduled to be finished. 

B. In spaces not scheduled to be finish painted see paragraph H, colors. 

C. Paint various systems specified in Division 23 – HEATING, VENTILATION AND 

AIR-CONDITIONING. 

D. Paint after tests have been completed. 

E. Omit prime coat from factory prime-coated items.  

F. Finish painting of mechanical and electrical equipment is not required 

when located in interstitial spaces, above suspended ceilings, in 

concealed areas such as pipe and electric closets, pipe basements, pipe 

tunnels, trenches, attics, roof spaces, shafts and furred spaces except on 

electrical conduit containing feeders 600 volts or more. 

G. Omit field painting of items specified in paragraph, Building and 

Structural WORK NOT PAINTED. 

H. Color: 

1. Paint items having no color specified to match surrounding surfaces.  

2. Paint colors as specified except for following: 

a. White ....................Exterior unfinished surfaces of enameled 

plumbing fixtures.  Insulation coverings on breeching and uptake 

inside boiler house, drums and drum-heads, oil heaters, condensate 

tanks and condensate piping.  

b. Gray: ......................Heating, ventilating, air conditioning 

and refrigeration equipment (except as required to match surrounding 

surfaces), and water and sewage treatment equipment and sewage 

ejection equipment. 

c. Aluminum Color: Ferrous metal on outside of boilers and in 

connection with boiler settings including supporting doors and door 

frames and fuel oil burning equipment, and steam generation system 

(bare piping, fittings, hangers, supports, valves, traps and 

miscellaneous iron work in contact with pipe). 
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d. Federal Safety Red: Exposed fire protection piping hydrants, post 

indicators, electrical conducts containing fire alarm control 

wiring, and fire alarm equipment. 

e. Federal Safety Orange: .Entire lengths of electrical conduits 

containing feeders 600 volts or more. 

f. Color to match brickwork sheet metal covering on breeching outside 

of exterior wall of boiler house. 

I. Apply paint systems on properly prepared and primed surface as follows: 

1. Exterior Locations: 

a. Not Applicable. 

2. Interior Locations: 

a. Apply two coats of MPI 47 (Interior Alkyd, Semi-Gloss (AK)) to 

following items: 

1) Metal under 94 degrees C (200 degrees F) of items such as bare 

piping, fittings, hangers and supports. 

2) Equipment and systems such as hinged covers and frames for 

control cabinets and boxes, cast-iron radiators, electric 

conduits and panel boards. 

3) Heating, ventilating, air conditioning, plumbing equipment, and 

machinery having shop prime coat and not factory finished. 

b. Ferrous metal exposed in hydrotherapy equipment room and chlorinator 

room of water and sewerage treatment plants: Not Applicable. 

c. Apply one coat of MPI 50 (Interior Latex Primer Sealer) and one coat 

of MPI 52 (Interior Latex, MPI Gloss Level 3 (LE)) on finish of 

insulation on boiler breeching and uptakes inside boiler house, 

drums, drumheads, oil heaters, feed water heaters, tanks and piping. 

d. Apply two coats of MPI 22 (High Heat Resistant Coating (HR)) to 

ferrous metal surface over 94 degrees K (200 degrees F) of following 

items: 

1) Garbage and trash incinerator. 

2) Medical waste incinerator. 

3) Exterior of boilers and ferrous metal in connection with boiler 

settings including supporting members, doors and door frames and 

fuel oil burning equipment. 

4) Steam line flanges, bare pipe, fittings, valves, hangers and 

supports over 94 degrees K (200 degrees F). 

5) Engine generator exhaust piping and muffler. 

e. Paint electrical conduits containing cables rated 600 volts or more 

using two coats of MPI 9 (Exterior Alkyd Enamel (EO)) in the Federal 
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Safety Orange color in exposed and concealed spaces full length of 

conduit. 

3. Other exposed locations: 

a. Metal surfaces, except aluminum, of cooling towers exposed to view, 

including connected pipes, rails, and ladders: Two coats of MPI 1 

(Aluminum Paint (AP)). 

b. Cloth jackets of insulation of ducts and pipes in connection with 

plumbing, air conditioning, ventilating refrigeration and heating 

systems:  One coat of MPI 50 (Interior Latex Primer Sealer) and one 

coat of MPI 10 (Exterior Latex, Flat (AE)). 

3.11 BUILDING AND STRUCTURAL WORK FIELD PAINTING 

A. Painting and finishing of interior and exterior work except as specified 

under paragraph 3.11 B. 

1. Painting and finishing of new and existing work including colors and 

gloss of finish selected should be coordinated with Contracting 

Officer's Representative. 

2. Painting of disturbed, damaged and repaired or patched surfaces when 

entire space is not scheduled for complete repainting or refinishing. 

3. Painting of ferrous metal and galvanized metal. 

4. Painting of wood with fire retardant paint exposed in attics, when used 

as mechanical equipment space. 

5. Identity painting and safety painting. 

B. Building and Structural Work not Painted: 

1. Prefinished items: 

a. Casework, doors, elevator entrances and cabs, metal panels, wall 

covering, and similar items specified factory finished under other 

sections. 

b. Factory finished equipment and pre-engineered metal building 

components such as metal roof and wall panels. 

2. Finished surfaces: 

a. Hardware except ferrous metal. 

b. Anodized aluminum, stainless steel, chromium plating, copper, and 

brass, except as otherwise specified. 

c. Signs, fixtures, and other similar items integrally finished. 

3. Concealed surfaces: 

a. Inside dumbwaiter, elevator and duct shafts, interstitial spaces, 

pipe basements, crawl spaces, pipe tunnels, above ceilings, attics, 

except as otherwise specified. 

b. Inside walls or other spaces behind access doors or panels. 
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c. Surfaces concealed behind permanently installed casework and 

equipment. 

4. Moving and operating parts: 

a. Shafts, chains, gears, mechanical and electrical operators, 

linkages, and sprinkler heads, and sensing devices. 

b. Tracks for overhead or coiling doors, shutters, and grilles. 

5. Labels: 

a. Code required label, such as Underwriters Laboratories Inc., 

Inchcape Testing Services, Inc., or Factory Mutual Research 

Corporation. 

b. Identification plates, instruction plates, performance rating, and 

nomenclature. 

6. Galvanized metal: 

a. Exterior chain link fence and gates, corrugated metal areaways, and 

gratings. 

b. Gas Storage Racks. 

c. Except where specifically specified to be painted. 

7. Metal safety treads and nosings. 

8. Gaskets. 

9. Concrete curbs, gutters, pavements, retaining walls, exterior exposed 

foundations walls and interior walls in pipe basements. 

10. Face brick. 

11. Structural steel encased in concrete, masonry, or other enclosure. 

12. Structural steel to receive sprayed-on fire proofing. 

13. Ceilings, walls, columns in interstitial spaces. 

14. Ceilings, walls, and columns in pipe basements. 

15. Wood Shingles. 

3.12 IDENTITY PAINTING SCHEDULE 

A. Identify designated service in accordance with ANSI A13.1, unless 

specified otherwise, on exposed piping, piping above removable ceilings, 

piping in accessible pipe spaces, interstitial spaces, and piping behind 

access panels. 

1. Legend may be identified using 2.1 G options or by stencil 

applications. 

2. Apply legends adjacent to changes in direction, on branches, where 

pipes pass through walls or floors, adjacent to operating accessories 

such as valves, regulators, strainers and cleanouts a minimum of 12 000 

mm (40 feet) apart on straight runs of piping. Identification next to 

plumbing fixtures is not required. 

3. Locate Legends clearly visible from operating position. 
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4. Use arrow to indicate direction of flow. 

5. Identify pipe contents with sufficient additional details such as 

temperature, pressure, and contents to identify possible hazard. Insert 

working pressure shown on drawings where asterisk appears for High, 

Medium, and Low Pressure designations as follows: 

a. High Pressure - 414 kPa (60 psig) and above. 

b. Medium Pressure - 104 to 413 kPa (15 to 59 psig). 

c. Low Pressure - 103 kPa (14 psig) and below. 

d. Add Fuel oil grade numbers. 

6. Legend name in full or in abbreviated form as follows: 

 COLOR OF  COLOR OF COLOR OF LEGEND 

PIPING  EXPOSED PIPING BACKGROUND LETTERS BBREVIATIONS 

 

Chilled Water Supply   Green  White  Ch. Wtr Sup 

Chilled Water Return   Green  White  Ch. Wtr Ret 

Shop Compressed Air   Yellow  Black  Shop Air 

Air-Instrument Controls   Green  White  Air-Inst Cont 

Drain Line     Green  White  Drain 

High Pressure Steam   Yellow  Black  H.P. ______* 

High Pressure Condensate Return Yellow  Black  H.P. Ret ____* 

Medium Pressure Steam    Yellow  Black  M. P. Stm ____* 

Medium Pressure Condensate Return Yellow  Black  M.P. Ret _____* 

Low Pressure Steam    Yellow  Black  L.P. Stm _____* 

Low Pressure Condensate Return  Yellow  Black  L.P. Ret _____* 

Hot Water Heating Supply   Yellow  Black  H. W. Htg Sup 

Hot Water Heating Return   Yellow  Black  H. W. Htg Ret 

Gravity Condensate Return  Yellow  Black  Gravity Cond Ret 

Pumped Condensate Return   Yellow  Black  Pumped Cond Ret 

Vent Line     Yellow  Black  Vent 

Cold Water (Domestic) White  Green  White  C.W. Dom 

Hot Water (Domestic)  

  Supply   White  Yellow  Black  H.W. Dom 

  Return   White  Yellow  Black  H.W. Dom Ret 

  Tempered Water  White  Yellow  Black  Temp. Wtr 

Fire Protection Water 

  Sprinkler     Red  White  Auto Spr 

  Standpipe     Red  White  Stand 

  Sprinkler     Red  White  Drain 
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7. Electrical Conduits containing feeders over 600 volts, paint legends 

using 50 mm (2 inch) high black numbers and letters, showing the 

voltage class rating. Provide legends where conduits pass through walls 

and floors and at maximum 6100 mm (20 foot) intervals in between.  Use 

labels with yellow background with black border and words Danger High 

Voltage Class, 5000, 15000, 25000.  

8. See Sections for methods of identification, legends, and abbreviations 

of the following: 

a. Conduits containing high voltage feeders over 600 volts. 

B. Fire and Smoke Partitions: 

1. Identify partitions above ceilings on both sides of partitions except 

within shafts in letters not less than 64 mm (2 1/2 inches) high. 

2. Stenciled message: "SMOKE BARRIER" or, "FIRE BARRIER" as applicable. 

3. Locate not more than 6100 mm (20 feet) on center on corridor sides of 

partitions, and with a least one message per room on room side of 

partition. 

4. Use semigloss paint of color that contrasts with color of substrate. 

C. Identify columns in pipe basements and interstitial space: 

1. Apply stenciled number and letters to correspond with grid numbering 

and lettering shown. 

2. Paint numbers and letters 100 mm (4 inches) high, locate 450 mm (18 

inches) below overhead structural slab. 

3. Apply on four sides of interior columns and on inside face only of 

exterior wall columns. 

4. Color: 

a. Use black on concrete columns. 

b. Use white or contrasting color on steel columns. 

3.14 PROTECTION CLEAN UP, AND TOUCH-UP 

A. Protect work from paint droppings and spattering by use of masking, drop 

cloths, removal of items or by other approved methods. 

B. Upon completion, clean paint from hardware, glass and other surfaces and 

items not required to be painted of paint drops or smears. 

C. Before final inspection, touch-up or refinished in a manner to produce 

solid even color and finish texture, free from defects in work which was 

damaged or discolored. 

- - - E N D - - - 
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SECTION 23 05 11 
COMMON WORK RESULTS FOR HVAC  

PART 1 - GENERAL  

1.1 DESCRIPTION  

A. The requirements of this Section apply to all sections of Division 23.  

B. Definitions: 

1. Exposed: Piping, ductwork, and equipment exposed to view in finished 

rooms.  

2. Option or optional: Contractor's choice of an alternate material or 

method.  

3. COR: Contracting Officer’s Representative. 

1.2 RELATED WORK  

A. Section 01 00 00, GENERAL REQUIREMENTS 

B. Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and SAMPLES 

C. Section 02 82 13.13, GLOVEBAG ASBESTOS ABATEMENT 

D. Section 07 84 00, FIRESTOPPING  

E. Section 07 92 00, JOINT SEALANTS  

F. Section 09 91 00, PAINTING 

G. Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING and 

EQUIPMENT 

H. Section 23 07 11, HVAC, PLUMBING, and Boiler Plant Insulation 

I. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS: Requirements for 

commissioning, systems readiness checklists, and training 

J. Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC 

K. Section 23 22 13, STEAM and CONDENSATE HEATING PIPING 

L. Section 23 82 00, CONVECTION HEATING and COOLING UNITS 

1.3 QUALITY ASSURANCE  

A. Mechanical, electrical and associated systems shall be safe, reliable, 

efficient, durable, easily and safely operable and maintainable, easily 

and safely accessible, and in compliance with applicable codes as 

specified. The systems shall be comprised of high quality institutional-

class and industrial-class products of manufacturers that are 

experienced specialists in the required product lines. All construction 

firms and personnel shall be experienced and qualified specialists in 

industrial and institutional HVAC  

B. Flow Rate Tolerance for HVAC Equipment: Steam system, not required. 

C. Equipment Vibration Tolerance: 
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1. Refer to Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC 

PIPING and EQUIPMENT. Equipment shall be factory-balanced to this 

tolerance and re-balanced on site, as necessary. 

2. After HVAC air balance work is completed and permanent drive sheaves 

are in place, perform field mechanical balancing and adjustments 

required to meet the specified vibration tolerance. 

D. Products Criteria: 

1. Standard Products: Material and equipment shall be the standard 

products of a manufacturer regularly engaged in the manufacture of 

the products for at least 3 years (or longer as specified elsewhere). 

The design, model and size of each item shall have been in 

satisfactory and efficient operation on at least three installations 

for approximately three years. However, digital electronics devices, 

software and systems such as controls, instruments, computer work 

station, shall be the current generation of technology and basic 

design that has a proven satisfactory service record of at least 

three years. See other specification sections for any exceptions 

and/or additional requirements. 

2. All items furnished shall be free from defects that would adversely 

affect the performance, maintainability and appearance of individual 

components and overall assembly. 

3. Conform to codes and standards as required by the specifications. 

Conform to local codes, if required by local authorities such as the 

natural gas supplier, if the local codes are more stringent then 

those specified. Refer any conflicts to the COR. 

4. Multiple Units: When two or more units of materials or equipment of 

the same type or class are required, these units shall be products of 

one manufacturer. 

5. Assembled Units: Manufacturers of equipment assemblies, which use 

components made by others, assume complete responsibility for the 

final assembled product. 

6. Nameplates: Nameplate bearing manufacturer's name or identifiable 

trademark shall be securely affixed in a conspicuous place on 

equipment, or name or trademark cast integrally with equipment, 

stamped or otherwise permanently marked on each item of equipment. 

7. Asbestos products or equipment or materials containing asbestos shall 

not be used. 

E. Equipment Service Organizations:  



             539-16-202 

Abate Asbestos on Convector Piping 
 

23 05 11 - 3 

1. HVAC: Products and systems shall be supported by service 

organizations that maintain a complete inventory of repair parts and 

are located within 50 miles to the site.  

F. HVAC Mechanical Systems Welding: Before any welding is performed, 

contractor shall submit a certificate certifying that welders comply 

with the following requirements: 

1. Qualify welding processes and operators for piping according to ASME 

"Boiler and Pressure Vessel Code", Section IX, "Welding and Brazing 

Qualifications". 

2. Comply with provisions of ASME B31 series "Code for Pressure Piping". 

3. Certify that each welder has passed American Welding Society (AWS) 

qualification tests for the welding processes involved, and that 

certification is current. 

G. Execution (Installation, Construction) Quality: 

1. Apply and install all items in accordance with manufacturer's written 

instructions. Refer conflicts between the manufacturer's instructions 

and the contract drawings and specifications to the COR for 

resolution. Provide written hard copies or computer files of 

manufacturer’s installation instructions to the COR at least two 

weeks prior to commencing installation of any item. Installation of 

the item will not be allowed to proceed until the recommendations are 

received. Failure to furnish these recommendations is a cause for 

rejection of the material. 

2. Provide complete layout drawings required by Paragraph, SUBMITTALS.  

Do not commence construction work on any system until the layout 

drawings have been approved. 

H. Upon request by Government, provide lists of previous installations for 

selected items of equipment.  Include contact persons who will serve as 

references, with telephone numbers and e-mail addresses. 

1.4 SUBMITTALS  

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES, and with requirements in the individual specification 

sections.  

B. Contractor shall make all necessary field measurements and 

investigations to assure that the equipment and assemblies will meet 

contract requirements. 

C. If equipment is submitted which differs in arrangement from that shown, 

provide drawings that show the rearrangement of all associated systems. 

Approval will be given only if all features of the equipment and 
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associated systems, including accessibility, are equivalent to that 

required by the contract. 

D. Prior to submitting shop drawings for approval, contractor shall certify 

in writing that manufacturers of all major items of equipment have each 

reviewed drawings and specifications, and have jointly coordinated and 

properly integrated their equipment and controls to provide a complete 

and efficient installation. 

E. Submittals and shop drawings for interdependent items, containing 

applicable descriptive information, shall be furnished together and 

complete in a group. Coordinate and properly integrate materials and 

equipment in each group to provide a completely compatible and 

efficient. 

F. Layout Drawings:  

1. Submit complete consolidated and coordinated layout drawings for all 

new systems, and for existing systems that are in the same areas.  

2. The drawings shall include plan views, elevations and sections of all 

systems and shall be on a scale of not less than 1:32 (3/8-inch equal 

to one foot). Clearly identify and dimension the proposed locations 

of the principal items of equipment. The drawings shall clearly show 

locations and adequate clearance for all equipment, piping, valves, 

control panels and other items. Show the access means for all items 

requiring access for operations and maintenance. Provide detailed 

layout drawings of all piping and duct systems. 

3. Do not install equipment foundations, equipment or piping until 

layout drawings have been approved.  

4. In addition, for HVAC systems, provide details of the following: 

a. Mechanical equipment rooms.  

b. Hangers, inserts, supports, and bracing.  

c. Pipe sleeves.  

d. Duct or equipment penetrations of floors, walls, ceilings, or 

roofs. 

G. Manufacturer's Literature and Data: Submit under the pertinent section 

rather than under this section.  

1. Submit belt drive with the driven equipment. Submit selection data 

for specific drives when requested by the COR.  

2. Submit electric motor data and variable speed drive data with the 

driven equipment.  

3. Equipment and materials identification.  

4. Fire-stopping materials.  
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5. Hangers, inserts, supports and bracing. Provide load calculations for 

variable spring and constant support hangers.   

6. Wall, floor, and ceiling plates.  

H. HVAC Maintenance Data and Operating Instructions:  

1. Maintenance and operating manuals in accordance with Section 01 00 

00, GENERAL REQUIREMENTS, Article, INSTRUCTIONS, for systems and 

equipment.  

2. Provide a listing of recommended replacement parts for keeping in 

stock supply, including sources of supply, for equipment. Include in 

the listing belts for equipment: Belt manufacturer, model number, 

size and style, and distinguished whether of multiple belt sets.  

I. Provide copies of approved HVAC equipment submittals to the Testing, 

Adjusting and Balancing Subcontractor.  

1.5 APPLICABLE PUBLICATIONS  

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only.  

B. Air Conditioning, Heating and Refrigeration Institute (AHRI):  

430-2009................Central Station Air-Handling Units  

C. American National Standard Institute (ANSI):  

B31.1-2007..............Power Piping  

D. Rubber Manufacturers Association (ANSI/RMA):  

IP-20-2007..............Specifications for Drives Using Classical 

V-Belts and Sheaves 

IP-21-2009..............Specifications for Drives Using Double-V 

(Hexagonal) Belts  

IP-22-2007..............Specifications for Drives Using Narrow V-Belts 

and Sheaves  

E. Air Movement and Control Association (AMCA):  

410-96..................Recommended Safety Practices for Air Moving 

Devices  

F. American Society of Mechanical Engineers (ASME):  

Boiler and Pressure Vessel Code (BPVC):  

Section I-2007..........Power Boilers 

Section IX-2007.........Welding and Brazing Qualifications  

 Code for Pressure Piping: 

B31.1-2007..............Power Piping 

G. American Society for Testing and Materials (ASTM):  

A36/A36M-08.............Standard Specification for Carbon Structural 

Steel 
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A575-96(2007)...........Standard Specification for Steel Bars, Carbon, 

Merchant Quality, M-Grades  

E84-10..................Standard Test Method for Surface Burning 

Characteristics of Building Materials  

E119-09c................Standard Test Methods for Fire Tests of Building 

Construction and Materials  

H. Manufacturers Standardization Society (MSS) of the Valve and Fittings 

Industry, Inc:  

SP-58-2009..............Pipe Hangers and Supports-Materials, Design and 

Manufacture, Selection, Application, and 

Installation  

SP 69-2003..............Pipe Hangers and Supports-Selection and 

Application 

SP 127-2001.............Bracing for Piping Systems, Seismic – Wind – 

Dynamic, Design, Selection, Application 

I. National Electrical Manufacturers Association (NEMA): 

MG-1-2009...............Motors and Generators 

J. National Fire Protection Association (NFPA):  

31-06...................Standard for Installation of Oil-Burning 

Equipment 

54-09...................National Fuel Gas Code 

70-08...................National Electrical Code 

85-07...................Boiler and Combustion Systems Hazards Code 

90A-09..................Standard for the Installation of Air 

Conditioning and Ventilating Systems  

101-09..................Life Safety Code  

1.6 DELIVERY, STORAGE AND HANDLING  

A. Protection of Equipment:  

1. Equipment and material placed on the job site shall remain in the 

custody of the Contractor until phased acceptance, whether or not the 

Government has reimbursed the Contractor for the equipment and 

material. The Contractor is solely responsible for the protection of 

such equipment and material against any damage. 

2. Place damaged equipment in first class, new operating condition; or, 

replace same as determined and directed by the COR. Such repair or 

replacement shall be at no additional cost to the Government. 

3. Protect interiors of new equipment and piping systems against entry 

of foreign matter. Clean both inside and outside before painting or 

placing equipment in operation. 



             539-16-202 

Abate Asbestos on Convector Piping 
 

23 05 11 - 7 

4. Existing equipment and piping being worked on by the Contractor shall 

be under the custody and responsibility of the Contractor and shall 

be protected as required for new work. 

B. Cleanliness of Piping and Equipment Systems: 

1. Exercise care in storage and handling of equipment and piping 

material to be incorporated in the work. Remove debris arising from 

cutting, threading and welding of piping. 

2. Piping systems shall be flushed, blown or pigged as necessary to 

deliver clean systems. 

3. Contractor shall be fully responsible for all costs, damage, and 

delay arising from failure to provide clean systems. 

1.7 JOB CONDITIONS – WORK IN EXISTING BUILDING 

A. Building Operation: Government employees will be continuously operating 

and managing all facilities, including temporary facilities, that serve 

the medical center.  

B. Maintenance of Service: Schedule all work to permit continuous service 

as required by the medical center.  

C. Steam and Condensate Service Interruptions: Limited steam and condensate 

service interruptions, as required for interconnections of new and 

existing systems, will be permitted by the COR during periods when the 

demands are not critical to the operation of the medical center. These 

non-critical periods are limited to between 8 pm and 5 am in the 

appropriate off-season (if applicable).  Provide at least one week 

advance notice to the COR.  

D. Phasing of Work: Comply with all requirements shown on drawings or 

specified. 

E. Building Working Environment: Maintain the architectural and structural 

integrity of the building and the working environment at all times. 

Maintain the interior of building at 18 degrees C (65 degrees F) 

minimum. Limit the opening of doors, windows or other access openings to 

brief periods as necessary for rigging purposes. No storm water or 

ground water leakage permitted. Provide daily clean-up of construction 

and demolition debris on all floor surfaces and on all equipment being 

operated by VA.  

F. Acceptance of Work for Government Operation: As new facilities are made 

available for operation and these facilities are of beneficial use to 

the Government, inspections will be made and tests will be performed. 

Based on the inspections, a list of contract deficiencies will be issued 

to the Contractor. After correction of deficiencies as necessary for 

beneficial use, the Contracting Officer will process necessary 
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acceptance and the equipment will then be under the control and 

operation of Government personnel. 

PART 2 - PRODUCTS  

2.1 FACTORY-ASSEMBLED PRODUCTS 

A. Provide maximum standardization of components to reduce spare part 

requirements. 

B. Manufacturers of equipment assemblies that include components made by 

others shall assume complete responsibility for final assembled unit. 

1. All components of an assembled unit need not be products of same 

manufacturer. 

2. Constituent parts that are alike shall be products of a single 

manufacturer. 

3. Components shall be compatible with each other and with the total 

assembly for intended service. 

4. Contractor shall guarantee performance of assemblies of components, 

and shall repair or replace elements of the assemblies as required to 

deliver specified performance of the complete assembly. 

C. Components of equipment shall bear manufacturer's name and trademark, 

model number, serial number and performance data on a name plate 

securely affixed in a conspicuous place, or cast integral with, stamped 

or otherwise permanently marked upon the components of the equipment. 

D. Major items of equipment, which serve the same function, must be the 

same make and model. Exceptions will be permitted if performance 

requirements cannot be met. 

2.2 COMPATIBILITY OF RELATED EQUIPMENT  

 Equipment and materials installed shall be compatible in all respects 

with other items being furnished and with existing items so that the 

result will be a complete and fully operational plant that conforms to 

contract requirements. 

2.3 BELT DRIVES  

A. Type: ANSI/RMA standard V-belts with proper motor pulley and driven 

sheave. Belts shall be constructed of reinforced cord and rubber.  

B. Dimensions, rating and selection standards:  ANSI/RMA IP-20 and IP-21.  

C. Minimum Horsepower Rating: Motor horsepower plus recommended ANSI/RMA 

service factor (not less than 20 percent) in addition to the ANSI/RMA 

allowances for pitch diameter, center distance, and arc of contact.  

D. Maximum Speed: 25 m/s (5000 feet per minute).  

E. Adjustment Provisions: For alignment and ANSI/RMA standard allowances 

for installation and take-up.  
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F. Drives may utilize a single V-Belt (any cross section) when it is the 

manufacturer's standard.  

G. Multiple Belts: Matched to ANSI/RMA specified limits by measurement on a 

belt measuring fixture. Seal matched sets together to prevent mixing or 

partial loss of sets. Replacement, when necessary, shall be an entire 

set of new matched belts.  

H. Sheaves and Pulleys: 

1. Material: Pressed steel, or close grained cast iron.  

2. Bore: Fixed or bushing type for securing to shaft with keys.  

3. Balanced: Statically and dynamically.  

4. Groove spacing for driving and driven pulleys shall be the same.  

I. Drive Types, Based on ARI 435:  

1. Provide adjustable-pitch or fixed-pitch drive as follows:  

a. Fan speeds up to 1800 RPM: 7.5 kW (10 horsepower) and smaller.  

b. Fan speeds over 1800 RPM: 2.2 kW (3 horsepower) and smaller.  

2. Provide fixed-pitch drives for drives larger than those listed above.  

3. The final fan speeds required to just meet the system CFM and 

pressure requirements, without throttling, shall be determined by 

adjustment of a temporary adjustable-pitch motor sheave or by fan law 

calculation if a fixed-pitch drive is used initially.  

2.4 DRIVE GUARDS  

A. For machinery and equipment, provide guards as shown in AMCA 410 for 

belts, chains, couplings, pulleys, sheaves, shafts, gears and other 

moving parts regardless of height above the floor to prevent damage to 

equipment and injury to personnel. Drive guards may be excluded where 

motors and drives are inside factory fabricated air handling unit 

casings.  

B. Pump shafts and couplings shall be fully guarded by a sheet steel guard, 

covering coupling and shaft but not bearings. Material shall be minimum 

16-gage sheet steel; ends shall be braked and drilled and attached to 

pump base with minimum of four 6 mm (1/4-inch) bolts. Reinforce guard as 

necessary to prevent side play forcing guard onto couplings. 

C. V-belt and sheave assemblies shall be totally enclosed, firmly mounted, 

non-resonant. Guard shall be an assembly of minimum 22-gage sheet steel 

and expanded or perforated metal to permit observation of belts. 25 mm 

(one-inch) diameter hole shall be provided at each shaft centerline to 

permit speed measurement. 

D. Materials: Sheet steel, cast iron, expanded metal or wire mesh rigidly 

secured so as to be removable without disassembling pipe, duct, or 

electrical connections to equipment.  
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E. Access for Speed Measurement: 25 mm (One inch) diameter hole at each 

shaft center.  

2.5 LIFTING ATTACHMENTS  

 Provide equipment with suitable lifting attachments to enable equipment 

to be lifted in its normal position. Lifting attachments shall withstand 

any handling conditions that might be encountered, without bending or 

distortion of shape, such as rapid lowering and braking of load. 

2.6 ELECTRIC MOTORS  

A. Not Applicable.  

2.7 VARIABLE SPEED MOTOR CONTROLLERS  

A. Not Applicable. 

2.8 EQUIPMENT AND MATERIALS IDENTIFICATION  

A. Use symbols, nomenclature and equipment numbers specified, shown on the 

drawings and shown in the maintenance manuals. Identification for piping 

is specified in Section 09 91 00, PAINTING.  

B. Interior (Indoor) Equipment: Engraved nameplates, with letters not less 

than 48 mm (3/16-inch) high of brass with black-filled letters, or rigid 

black plastic with white letters specified in Section 09 91 00, PAINTING 

permanently fastened to the equipment. Identify unit components such as 

coils, filters, fans, etc.  

C. Exterior (Outdoor) Equipment: Brass nameplates, with engraved black 

filled letters, not less than 48 mm (3/16-inch) high riveted or bolted 

to the equipment.  

D. Control Items: Label all temperature and humidity sensors, controllers 

and control dampers. Identify and label each item as they appear on the 

control diagrams.  

E. Valve Tags and Lists:  

1. HVAC and Boiler Plant: Provide for all valves other than for 

equipment in Section 23 82 00, CONVECTION HEATING AND COOLING UNITS.  

2. Valve tags: Engraved black filled numbers and letters not less than 

13 mm (1/2-inch) high for number designation, and not less than 6.4 

mm(1/4-inch) for service designation on 19 gage 38 mm (1-1/2 inches) 

round brass disc, attached with brass "S" hook or brass chain.  

3. Valve lists: Typed or printed plastic coated card(s), sized 216 

mm(8-1/2 inches) by 280 mm (11 inches) showing tag number, valve 

function and area of control, for each service or system. Punch 

sheets for a 3-ring notebook. 

4. Provide detailed plan for each floor of the building indicating the 

location and valve number for each valve. Identify location of each 

valve with a color coded thumb tack in ceiling. 
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2.9 FIRESTOPPING  

 Section 07 84 00, FIRESTOPPING specifies an effective barrier against 

the spread of fire, smoke and gases where penetrations occur for piping 

and ductwork. Refer to Section 23 07 11, HVAC, PLUMBING, AND BOILER 

PLANT INSULATION, for firestop pipe and duct insulation.  

2.10 GALVANIZED REPAIR COMPOUND 

 Mil. Spec. DOD-P-21035B, paint form.  

2.11 HVAC PIPE AND EQUIPMENT SUPPORTS AND RESTRAINTS  

A. Vibration Isolators: Refer to Section 23 05 41, NOISE AND VIBRATION 

CONTROL FOR HVAC PIPING AND EQUIPMENT. 

B. Supports for Roof Mounted Items:  

1. Equipment: Equipment rails shall be galvanized steel, minimum 1.3 mm 

(18 gauge), with integral baseplate, continuous welded corner seams, 

factory installed 50 mm by 100 mm (2 by 4) treated wood nailer, 1.3 

mm (18 gauge) galvanized steel counter flashing cap with screws, 

built-in cant strip, (except for gypsum or tectum deck), minimum 

height 280 mm (11 inches). For surface insulated roof deck, provide 

raised cant strip to start at the upper surface of the insulation.  

2. Pipe/duct pedestals: Provide a galvanized Unistrut channel welded to 

U-shaped mounting brackets which are secured to side of rail with 

galvanized lag bolts.  

C. Pipe Supports: Comply with MSS SP-58. Type Numbers specified refer to 

this standard. For selection and application comply with MSS SP-69.  

D. Attachment to Concrete Building Construction: 

1. Concrete insert: MSS SP-58, Type 18.  

2. Self-drilling expansion shields and machine bolt expansion anchors:  

Permitted in concrete not less than 102 mm (four inches) thick when 

approved by the COR for each job condition. 

3. Power-driven fasteners: Permitted in existing concrete or masonry not 

less than 102 mm (four inches) thick when approved by the COR for 

each job condition.  

E. Attachment to Steel Building Construction:  

1. Welded attachment: MSS SP-58, Type 22.  

2. Beam clamps: MSS SP-58, Types 20, 21, 28 or 29. Type 23 C-clamp may 

be used for individual copper tubing up to 23mm (7/8-inch) outside 

diameter.  

F. Attachment to existing structure: Support from existing floor/roof 

frame. 

G. Attachment to Wood Construction: Wood screws or lag bolts.  
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H. Hanger Rods: Hot-rolled steel, ASTM A36 or A575 for allowable load 

listed in MSS SP-58. For piping, provide adjustment means for 

controlling level or slope. Types 13 or 15 turn-buckles shall provide 38 

mm (1-1/2 inches) minimum of adjustment and incorporate locknuts. 

All-thread rods are acceptable.  

I. Hangers Supporting Multiple Pipes (Trapeze Hangers): Galvanized, cold 

formed, lipped steel channel horizontal member, not less than 41 mm by 

41 mm (1-5/8 inches by 1-5/8 inches), 2.7 mm (No. 12 gage), designed to 

accept special spring held, hardened steel nuts. Not permitted for steam 

supply and condensate piping.  

1. Allowable hanger load: Manufacturers rating less 91kg (200 pounds).  

2. Guide individual pipes on the horizontal member of every other 

trapeze hanger with 6 mm (1/4-inch) U-bolt fabricated from steel rod. 

Provide Type 40 insulation shield, secured by two 13mm (1/2-inch) 

galvanized steel bands, or preinsulated calcium silicate shield for 

insulated piping at each hanger.  

J. Supports for Piping Systems: 

1. Select hangers sized to encircle insulation on insulated piping. 

Refer to Section 23 07 11, HVAC, PLUMBING, AND BOILER PLANT 

INSULATION for insulation thickness. To protect insulation, provide 

Type 39 saddles for roller type supports or preinsulated calcium 

silicate shields. Provide Type 40 insulation shield or preinsulated 

calcium silicate shield at all other types of supports and hangers 

including those for preinsulated piping. 

2. Piping Systems except High and Medium Pressure Steam (MSS SP-58):  

a. Standard clevis hanger: Type 1; provide locknut.  

b. Riser clamps: Type 8.  

c. Wall brackets: Types 31, 32 or 33.  

d. Roller supports: Type 41, 43, 44 and 46.  

e. Saddle support: Type 36, 37 or 38.  

f. Turnbuckle: Types 13 or 15. Preinsulate. 

g. U-bolt clamp: Type 24.  

h. Copper Tube:  

1) Hangers, clamps and other support material in contact with 

tubing shall be painted with copper colored epoxy paint, 

plastic coated or taped with non adhesive isolation tape to 

prevent electrolysis. 

2) For vertical runs use epoxy painted or plastic coated riser 

clamps. 
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3) For supporting tube to strut: Provide epoxy painted pipe straps 

for copper tube or plastic inserted vibration isolation clamps. 

4) Insulated Lines: Provide pre-insulated calcium silicate shields 

sized for copper tube. 

i. Supports for plastic or glass piping: As recommended by the pipe 

manufacturer with black rubber tape extending one inch beyond 

steel support or clamp.  

3. High and Medium Pressure Steam (MSS SP-58):  

a. Provide eye rod or Type 17 eye nut near the upper attachment.  

b. Piping 50 mm (2 inches) and larger: Type 43 roller hanger. For 

roller hangers requiring seismic bracing provide a Type 1 clevis 

hanger with Type 41 roller attached by flat side bars.  

2.12 PIPE PENETRATIONS 

A. Install sleeves during construction for other than blocked out floor 

openings for risers in mechanical bays.  

B. To prevent accidental liquid spills from passing to a lower level, 

provide the following:  

1. For sleeves: Extend sleeve 25 mm (one inch) above finished floor and 

provide sealant for watertight joint.  

2. For blocked out floor openings: Provide 40 mm (1-1/2 inch) angle set 

in silicone adhesive around opening.  

3. For drilled penetrations: Provide 40 mm (1-1/2 inch) angle ring or 

square set in silicone adhesive around penetration.  

C. Penetrations are not allowed through beams or ribs, but may be installed 

in concrete beam flanges. Any deviation from these requirements must 

receive prior approval of COR.  

D. Sheet Metal, Plastic, or Moisture-resistant Fiber Sleeves: Provide for 

pipe passing through floors, interior walls, and partitions, unless 

brass or steel pipe sleeves are specifically called for below. 

E. Cast Iron or Zinc Coated Pipe Sleeves: Provide for pipe passing through 

exterior walls below grade. Make space between sleeve and pipe 

watertight with a modular or link rubber seal. Seal shall be applied at 

both ends of sleeve.  

F. Galvanized Steel or an alternate Black Iron Pipe with asphalt coating 

Sleeves: Provide for pipe passing through concrete beam flanges, except 

where brass pipe sleeves are called for. Provide sleeve for pipe passing 

through floor of mechanical rooms, laundry work rooms, and animal rooms 

above basement. Except in mechanical rooms, connect sleeve with floor 

plate.  
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G. Brass Pipe Sleeves: Provide for pipe passing through quarry tile, 

terrazzo or ceramic tile floors. Connect sleeve with floor plate.  

H. Sleeves are not required for wall hydrants for fire department 

connections or in drywall construction.  

I. Sleeve Clearance: Sleeve through floors, walls, partitions, and beam 

flanges shall be one inch greater in diameter than external diameter of 

pipe. Sleeve for pipe with insulation shall be large enough to 

accommodate the insulation. Interior openings shall be caulked tight 

with fire stopping material and sealant to prevent the spread of fire, 

smoke, and gases.  

J. Sealant and Adhesives: Shall be as specified in Section 07 92 00, JOINT 

SEALANTS.  

2.13 DUCT PENETRATIONS  

A. Provide curbs for roof mounted piping, ductwork and equipment.  Curbs 

shall be 18 inches high with continuously welded seams, built-in cant 

strip, interior baffle with acoustic insulation, curb bottom, hinged 

curb adapter. 

B. Provide firestopping for openings through fire and smoke barriers, 

maintaining minimum required rating of floor, ceiling or wall assembly. 

See section 07 84 00, FIRESTOPPING. 

2.14 SPECIAL TOOLS AND LUBRICANTS  

A. Furnish, and turn over to the COR, tools not readily available 

commercially, that are required for disassembly or adjustment of 

equipment and machinery furnished.  

B. Grease Guns with Attachments for Applicable Fittings: One for each type 

of grease required for each motor or other equipment.  

C. Refrigerant Tools: Provide system charging/Evacuation equipment, gauges, 

fittings, and tools required for maintenance of furnished equipment. 

D. Tool Containers: Hardwood or metal, permanently identified for in tended 

service and mounted, or located, where directed by the COR.  

E. Lubricants: A minimum of 0.95 L (one quart) of oil, and 0.45 kg (one 

pound) of grease, of equipment manufacturer's recommended grade and 

type, in unopened containers and properly identified as to use for each 

different application.  

2.15 WALL, FLOOR AND CEILING PLATES  

A. Material and Type: Chrome plated brass or chrome plated steel, one piece 

or split type with concealed hinge, with set screw for fastening to 

pipe, or sleeve. Use plates that fit tight around pipes, cover openings 

around pipes and cover the entire pipe sleeve projection.  
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B. Thickness: Not less than 2.4 mm (3/32-inch) for floor plates. For wall 

and ceiling plates, not less than 0.64 mm (0.025-inch) for up to 80 mm 

(3-inch pipe), 0.89 mm (0.035-inch) for larger pipe.  

C. Locations: Use where pipe penetrates floors, walls and ceilings in 

exposed locations, in finished areas only. Provide a watertight joint in 

spaces where brass or steel pipe sleeves are specified.  

2.16 ASBESTOS 

 Materials containing asbestos are not permitted. 

PART 3 - EXECUTION  

3.1 ARRANGEMENT AND INSTALLATION OF EQUIPMENT AND PIPING  

A. Coordinate location of piping, sleeves, inserts, hangers, ductwork and 

equipment. Locate piping, sleeves, inserts, hangers, ductwork and 

equipment clear of windows, doors, openings, light outlets, and other 

services and utilities. Prepare equipment layout drawings to coordinate 

proper location and personnel access of all facilities. Submit the 

drawings for review as required by Part 1. Follow manufacturer's 

published recommendations for installation methods not otherwise 

specified.  

B. Operating Personnel Access and Observation Provisions:  Select and 

arrange all equipment and systems to provide clear view and easy access, 

without use of portable ladders, for maintenance and operation of all 

devices including, but not limited to: all equipment items, valves, 

filters, strainers, transmitters, sensors, control devices. All gages 

and indicators shall be clearly visible by personnel standing on the 

floor or on permanent platforms. Do not reduce or change maintenance and 

operating space and access provisions that are shown on the drawings.  

C. Equipment and Piping Support: Coordinate structural systems necessary 

for pipe and equipment support with pipe and equipment locations to 

permit proper installation. 

D. Location of pipe sleeves, trenches and chases shall be accurately 

coordinated with equipment and piping locations. 

E. Cutting Holes: 

1. Cut holes through concrete and masonry by rotary core drill. 

Pneumatic hammer, impact electric, and hand or manual hammer type 

drill will not be allowed, except as permitted by COR where working 

area space is limited. 

2. Locate holes to avoid interference with structural members such as 

beams or grade beams. Holes shall be laid out in advance and drilling 

done only after approval by COR. If the Contractor considers it 
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necessary to drill through structural members, this matter shall be 

referred to COR for approval. 

3. Do not penetrate membrane waterproofing. 

F. Interconnection of Instrumentation or Control Devices: Generally, 

electrical and pneumatic interconnections are not shown but must be 

provided. 

G. Minor Piping: Generally, small diameter pipe runs from drips and drains, 

water cooling, and other service are not shown but must be provided. 

H. Electrical and Pneumatic Interconnection of Controls and Instruments: 

This generally not shown but must be provided. This includes 

interconnections of sensors, transmitters, transducers, control devices, 

control and instrumentation panels, instruments and computer 

workstations. Comply with NFPA-70. 

I. Protection and Cleaning:  

1. Equipment and materials shall be carefully handled, properly stored, 

and adequately protected to prevent damage before and during 

installation, in accordance with the manufacturer's recommendations 

and as approved by the COR. Damaged or defective items in the opinion 

of the COR, shall be replaced.  

2. Protect all finished parts of equipment, such as shafts and bearings 

where accessible, from rust prior to operation by means of protective 

grease coating and wrapping. Close pipe openings with caps or plugs 

during installation. Tightly cover and protect fixtures and equipment 

against dirt, water chemical, or mechanical injury. At completion of 

all work thoroughly clean fixtures, exposed materials and equipment.  

J. Concrete and Grout: Use concrete and shrink compensating grout 25 MPa 

(3000 psi) minimum.  

K. Install gages, thermometers, valves and other devices with due regard 

for ease in reading or operating and maintaining said devices. Locate 

and position thermometers and gages to be easily read by operator or 

staff standing on floor or walkway provided. Servicing shall not require 

dismantling adjacent equipment or pipe work.  

L. Install steam piping expansion joints as per manufacturer’s 

recommendations. 

M. Work in Existing Building:  

1. Perform as specified in Article, OPERATIONS AND STORAGE AREAS, 

Article, ALTERATIONS, and Article, RESTORATION of the Section 01 00 

00, GENERAL REQUIREMENTS for relocation of existing equipment, 

alterations and restoration of existing building(s).  
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2. As specified in Section 01 00 00, GENERAL REQUIREMENTS, Article, 

OPERATIONS AND STORAGE AREAS, make alterations to existing service 

piping at times that will least interfere with normal operation of 

the facility.  

3. Cut required openings through existing masonry and reinforced 

concrete using diamond core drills. Use of pneumatic hammer type 

drills, impact type electric drills, and hand or manual hammer type 

drills, will be permitted only with approval of the COR. Locate 

openings that will least effect structural slabs, columns, ribs or 

beams. Refer to the COR for determination of proper design for 

openings through structural sections and opening layouts approval, 

prior to cutting or drilling into structure. After COR's approval, 

carefully cut opening through construction no larger than absolutely 

necessary for the required installation.  

N. Work in Animal Research Areas: Seal all pipe and duct penetrations with 

silicone sealant to prevent entrance of insects.  

O. Switchgear/Electrical Equipment Drip Protection: Every effort shall be 

made to eliminate the installation of pipe above electrical and 

telephone switchgear. If this is not possible, encase pipe in a second 

pipe with a minimum of joints. Installation of piping, ductwork, leak 

protection apparatus or other installations foreign to the electrical 

installation shall be located in the space equal to the width and depth 

of the equipment and extending from to a height of 1.8 m (6 ft.) above 

the equipment of to ceiling structure, whichever is lower (NFPA 70). 

P. Inaccessible Equipment: 

1. Where the Government determines that the Contractor has installed 

equipment not conveniently accessible for operation and maintenance, 

equipment shall be removed and reinstalled or remedial action 

performed as directed at no additional cost to the Government. 

2. The term "conveniently accessible" is defined as capable of being 

reached without the use of ladders, or without climbing or crawling 

under or over obstacles such as motors, fans, pumps, belt guards, 

transformers, high voltage lines, piping, and ductwork. 

3.2 TEMPORARY PIPING AND EQUIPMENT 

A. Continuity of operation of existing facilities will generally require 

temporary installation or relocation of equipment and piping. 

B. The Contractor shall provide all required facilities in accordance with 

the requirements of phased construction and maintenance of service. All 

piping and equipment shall be properly supported, sloped to drain, 

operate without excessive stress, and shall be insulated where injury 
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can occur to personnel by contact with operating facilities. The 

requirements of Paragraph 3.1 apply. 

C. Temporary facilities and piping shall be completely removed and any 

openings in structures sealed. Provide necessary blind flanges and caps 

to seal open piping remaining in service. 

3.3 RIGGING 

A. Design is based on application of available equipment. Openings in 

building structures are planned to accommodate design scheme. 

B. Alternative methods of equipment delivery may be offered by Contractor 

and will be considered by Government under specified restrictions of 

phasing and maintenance of service as well as structural integrity of 

the building. 

C. Close all openings in the building when not required for rigging 

operations to maintain proper environment in the facility for Government 

operation and maintenance of service.   

D. Contractor shall provide all facilities required to deliver specified 

equipment and place on foundations. Attachments to structures for 

rigging purposes and support of equipment on structures shall be 

Contractor's full responsibility. Upon request, the Government will 

check structure adequacy and advise Contractor of recommended 

restrictions. 

E. Contractor shall check all clearances, weight limitations and shall 

offer a rigging plan designed by a Registered Professional Engineer. All 

modifications to structures, including reinforcement thereof, shall be 

at Contractor's cost, time and responsibility. 

F. Rigging plan and methods shall be referred to COR for evaluation prior 

to actual work. 

G. Restore building to original condition upon completion of rigging work. 

3.4 PIPE AND EQUIPMENT SUPPORTS  

A. Where hanger spacing does not correspond with joist or rib spacing, use 

structural steel channels secured directly to joist and rib structure 

that will correspond to the required hanger spacing, and then suspend 

the equipment and piping from the channels. Drill or burn holes in 

structural steel only with the prior approval of the COR.  

B. Use of chain, wire or strap hangers; wood for blocking, stays and 

bracing; or, hangers suspended from piping above will not be permitted. 

Replace or thoroughly clean rusty products and paint with zinc primer.  

C. Use hanger rods that are straight and vertical. Turnbuckles for vertical 

adjustments may be omitted where limited space prevents use. Provide a 
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minimum of 15 mm (1/2-inch) clearance between pipe or piping covering 

and adjacent work.  

D. HVAC Horizontal Pipe Support Spacing: Refer to MSS SP-69. Provide 

additional supports at valves, strainers, in-line pumps and other heavy 

components. Provide a support within one foot of each elbow.  

E. HVAC Vertical Pipe Supports:  

1. Up to 150 mm (6-inch pipe), 9 m (30 feet) long, bolt riser clamps to 

the pipe below couplings, or welded to the pipe and rests supports 

securely on the building structure.  

2. Vertical pipe larger than the foregoing, support on base elbows or 

tees, or substantial pipe legs extending to the building structure.  

F. Overhead Supports: 

1. The basic structural system of the building is designed to sustain 

the loads imposed by equipment and piping to be supported overhead. 

2. Provide steel structural members, in addition to those shown, of 

adequate capability to support the imposed loads, located in 

accordance with the final approved layout of equipment and piping. 

3. Tubing and capillary systems shall be supported in channel troughs. 

G. Floor Supports: 

1. Provide concrete bases, concrete anchor blocks and pedestals, and 

structural steel systems for support of equipment and piping. Anchor 

and dowel concrete bases and structural systems to resist forces 

under operating and seismic conditions (if applicable) without 

excessive displacement or structural failure. 

2. Do not locate or install bases and supports until equipment mounted 

thereon has been approved. Size bases to match equipment mounted 

thereon plus 50 mm (2 inch) excess on all edges. Boiler foundations 

shall have horizontal dimensions that exceed boiler base frame 

dimensions by at least 150 mm (6 inches) on all sides. Refer to 

structural drawings. Bases shall be neatly finished and smoothed, 

shall have chamfered edges at the top, and shall be suitable for 

painting. 

3. All equipment shall be shimmed, leveled, firmly anchored, and grouted 

with epoxy grout. Anchor bolts shall be placed in sleeves, anchored 

to the bases. Fill the annular space between sleeves and bolts with a 

granular material to permit alignment and realignment. 

3.5 MECHANICAL DEMOLITION 

A. Rigging access, other than indicated on the drawings, shall be provided 

by the Contractor after approval for structural integrity by the COR. 

Such access shall be provided without additional cost or time to the 
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Government. Where work is in an operating plant, provide approved 

protection from dust and debris at all times for the safety of plant 

personnel and maintenance of plant operation and environment of the 

plant. 

B. In an operating facility, maintain the operation, cleanliness and 

safety. Government personnel will be carrying on their normal duties of 

operating, cleaning and maintaining equipment and plant operation. 

Confine the work to the immediate area concerned; maintain cleanliness 

and wet down demolished materials to eliminate dust. Do not permit 

debris to accumulate in the area to the detriment of plant operation. 

Perform all flame cutting to maintain the fire safety integrity of this 

plant. Adequate fire extinguishing facilities shall be available at all 

times. Perform all work in accordance with recognized fire protection 

standards. Inspection will be made by personnel of the VA Medical 

Center, and Contractor shall follow all directives of the COR with 

regard to rigging, safety, fire safety, and maintenance of operations. 

C. Completely remove all piping, wiring, conduit, and other devices 

associated with the equipment not to be re-used in the new work. This 

includes all pipe, valves, fittings, insulation, and all hangers 

including the top connection and any fastenings to building structural 

systems. Seal all openings, after removal of equipment, pipes, ducts, 

and other penetrations in roof, walls, floors, in an approved manner and 

in accordance with plans and specifications where specifically covered. 

Structural integrity of the building system shall be maintained. 

Reference shall also be made to the drawings and specifications of the 

other disciplines in the project for additional facilities to be 

demolished or handled. 

D. All valves including gate, globe, ball, butterfly and check, all 

pressure gages and thermometers with wells shall remain Government 

property and shall be removed and delivered to COR and stored as 

directed. The Contractor shall remove all other material and equipment, 

devices and demolition debris under these plans and specifications. Such 

material shall be removed from Government property expeditiously and 

shall not be allowed to accumulate. 

E. Asbestos Insulation Removal: Conform to Section 02 82 13.13, GLOVEBAG 

ASBESTOS ABATEMENT. 

3.6 CLEANING AND PAINTING 

A. Prior to final inspection and acceptance of the plant and facilities for 

beneficial use by the Government, the plant facilities, equipment and 
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systems shall be thoroughly cleaned and painted. Refer to Section 09 91 

00, PAINTING. 

B. In addition, the following special conditions apply: 

1. Cleaning shall be thorough. Use solvents, cleaning materials and 

methods recommended by the manufacturers for the specific tasks. 

Remove all rust prior to painting and from surfaces to remain 

unpainted. Repair scratches, scuffs, and abrasions prior to applying 

prime and finish coats.  

2. Material And Equipment Not To Be Painted Includes: 

a. Motors, controllers, control switches, and safety switches. 

b. Control and interlock devices. 

c. Regulators. 

d. Pressure reducing valves. 

e. Control valves and thermostatic elements. 

f. Lubrication devices and grease fittings. 

g. Copper, brass, aluminum, stainless steel and bronze surfaces. 

h. Valve stems and rotating shafts. 

i. Pressure gauges and thermometers. 

j. Glass. 

k. Name plates. 

3. Control and instrument panels shall be cleaned, damaged surfaces 

repaired, and shall be touched-up with matching paint obtained from 

panel manufacturer. 

4. Pumps, motors, steel and cast iron bases, and coupling guards shall 

be cleaned, and shall be touched-up with the same color as utilized 

by the pump manufacturer  

5. Temporary Facilities: Apply paint to surfaces that do not have 

existing finish coats. 

6. Paint shall withstand the following temperatures without peeling or 

discoloration: 

a. Condensate and feedwater -- 38 degrees C (100 degrees F) on 

insulation jacket surface and 120 degrees C (250 degrees F) on 

metal pipe surface. 

b. Steam -- 52 degrees C (125 degrees F) on insulation jacket surface 

and 190 degrees C (375 degrees F) on metal pipe surface. 

7. Final result shall be smooth, even-colored, even-textured factory 

finish on all items.  Completely repaint the entire piece of 

equipment if necessary to achieve this. 
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3.7 IDENTIFICATION SIGNS 

A. Provide laminated plastic signs, with engraved lettering not less than 

5 mm (3/16-inch) high, designating functions, for all equipment, 

switches, motor controllers, relays, meters, control devices, including 

automatic control valves. Nomenclature and identification symbols shall 

correspond to that used in maintenance manual, and in diagrams specified 

elsewhere. Attach by chain, adhesive, or screws. 

B. Factory Built Equipment: Metal plate, securely attached, with name and 

address of manufacturer, serial number, model number, size, performance. 

C. Pipe Identification: Refer to Section 09 91 00, PAINTING. 

3.8 MOTOR AND DRIVE ALIGNMENT  

A. Belt Drive: Set driving and driven shafts parallel and align so that the 

corresponding grooves are in the same plane.  

B. Direct-connect Drive: Securely mount motor in accurate alignment so that 

shafts are free from both angular and parallel misalignment when both 

motor and driven machine are operating at normal temperatures.  

3.9 LUBRICATION  

A. Lubricate all devices requiring lubrication prior to initial operation. 

Field-check all devices for proper lubrication. 

B. Equip all devices with required lubrication fittings or devices. Provide 

a minimum of one liter (one quart) of oil and 0.5 kg (one pound) of 

grease of manufacturer's recommended grade and type for each different 

application; also provide 12 grease sticks for lubricated plug valves. 

Deliver all materials to COR in unopened containers that are properly 

identified as to application. 

C. Provide a separate grease gun with attachments for applicable fittings 

for each type of grease applied. 

D. All lubrication points shall be accessible without disassembling 

equipment, except to remove access plates. 

3.10 COMMISSIONING  

A. Provide commissioning documentation in accordance with the requirements 

of Section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS for all inspection, 

start up, and contractor testing required above and required by the 

System Readiness Checklist provided by the Commissioning Agent. 

B. Components provided under this section of the specifications will be 

tested as part of a larger system.  Refer to Section 23 08 00 – 

COMMISSIONING OF HVAC SYSTEMS and related sections for contractor 

responsibilities for system commissioning. 
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3.11 STARTUP AND TEMPORARY OPERATION  

 Start up equipment as described in equipment specifications. Verify that 

vibration is within specified tolerance prior to extended operation. 

Temporary use of equipment is specified in Section 01 00 00, GENERAL 

REQUIREMENTS, Article, TEMPORARY USE OF MECHANICAL AND ELECTRICAL 

EQUIPMENT.  

3.12 OPERATING AND PERFORMANCE TESTS  

A. Prior to the final inspection, perform required tests as specified in 

Section 01 00 00, GENERAL REQUIREMENTS and submit the test reports and 

records to the COR.  

B. Should evidence of malfunction in any tested system, or piece of 

equipment or component part thereof, occur during or as a result of 

tests, make proper corrections, repairs or replacements, and repeat 

tests at no additional cost to the Government.  

C. When completion of certain work or system occurs at a time when final 

control settings and adjustments cannot be properly made to make 

performance tests, then make performance tests for heating systems and 

for cooling systems respectively during first actual seasonal use of 

respective systems following completion of work.  

3.13 INSTRUCTIONS TO VA PERSONNEL 

 Provide in accordance with Article, INSTRUCTIONS, of Section 01 00 00, 

GENERAL REQUIREMENTS.  

- - - E N D - - - 
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SECTION 23 05 41 
NOISE AND VIBRATION CONTROL FOR HVAC PIPING AND EQUIPMENT 

PART 1 - GENERAL  

1.1 DESCRIPTION 

 Noise criteria, vibration tolerance and vibration isolation for 

HVAC and plumbing work.  

1.2 RELATED WORK 

A. Section 23 05 11, COMMON WORK RESULTS FOR HVAC and STEAM 

GENERATION: General mechanical requirements and items, which are 

common to more than one section of Division 23.  

B. Section 23 22 13, STEAM and CONDENSATE HEATING PIPING: 

Requirements for flexible pipe connectors to reciprocating and 

rotating mechanical equipment. 

C. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS: Requirements for 

commissioning, systems readiness checklists, and training.  

1.3 QUALITY ASSURANCE 

A. Refer to article, QUALITY ASSURANCE in specification Section 23 

05 11, COMMON WORK RESULTS FOR HVAC and STEAM GENERATION. 

B. Noise Criteria: 

1. Noise levels in all 8 octave bands due to equipment and duct 

systems shall not exceed following NC levels: 

TYPE OF ROOM NC LEVEL 

Audio Speech Pathology 25 

Audio Suites 25 

Bathrooms and Toilet Rooms 40 

Conference Rooms 35 

Corridors (Nurse Stations) 40 

Corridors(Public) 40 

Examination Rooms 35 

Laboratories (With Fume Hoods)  45 to 55 

Lobbies, Waiting Areas 40 

Locker Rooms 45 

Offices, Large Open  40 

Offices, Small Private  35 

Patient Rooms 35 

Phono/Cardiology 25 

Recreation Rooms 40-45 
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Treatment Rooms 35 

 

2. For equipment which has no sound power ratings scheduled on 

the plans, the contractor shall select equipment such that the 

fore-going noise criteria, local ordinance noise levels, and 

OSHA requirements are not exceeded. Selection procedure shall 

be in accordance with ASHRAE Fundamentals Handbook, Chapter 7, 

Sound and Vibration. 

3. An allowance, not to exceed 5db, may be added to the measured 

value to compensate for the variation of the room attenuating 

effect between room test condition prior to occupancy and 

design condition after occupancy which may include the 

addition of sound absorbing material, such as, furniture. This 

allowance may not be taken after occupancy. The room 

attenuating effect is defined as the difference between sound 

power level emitted to room and sound pressure level in room. 

4. In absence of specified measurement requirements, measure 

equipment noise levels three feet from equipment and at an 

elevation of maximum noise generation. 

C. Allowable Vibration Tolerances for Rotating, Non-reciprocating 

Equipment: Not to exceed a self-excited vibration maximum 

velocity of 5 mm per second (0.20 inch per second) RMS, filter 

in, when measured with a vibration meter on bearing caps of 

machine in vertical, horizontal and axial directions or measured 

at equipment mounting feet if bearings are concealed. 

Measurements for internally isolated fans and motors may be made 

at the mounting feet. 

1.4 SUBMITTALS 

A. Submit in accordance with specification Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA, and SAMPLES. 

B. Manufacturer's Literature and Data: 

1. Vibration isolators:  

a. Floor mountings  

b. Hangers  

c. Snubbers  

d. Thrust restraints  

2. Bases. 
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3. Acoustical enclosures. 

C. Isolator manufacturer shall furnish with submittal load 

calculations for selection of isolators, including supplemental 

bases, based on lowest operating speed of equipment supported.  

1.5 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification 

to the extent referenced. The publications are referenced in the 

text by the basic designation only. 

B. American Society of Heating, Refrigerating and Air-Conditioning 

Engineers, Inc. (ASHRAE):  

2009 ...................Fundamentals Handbook, Chapter 7, Sound 

and Vibration 

C. American Society for Testing and Materials (ASTM): 

A123/A123M-09...........Standard Specification for Zinc (Hot-Dip 

Galvanized) Coatings on Iron and Steel 

Products 

A307-07b................Standard Specification for Carbon Steel 

Bolts and Studs, 60,000 PSI Tensile 

Strength 

D2240-05(2010)..........Standard Test Method for Rubber Property 

- Durometer Hardness 

D. Manufacturers Standardization (MSS): 

SP-58-2009..............Pipe Hangers and Supports-Materials, 

Design and Manufacture 

E. Occupational Safety and Health Administration (OSHA): 

29 CFR 1910.95..........Occupational Noise Exposure 

F. American Society of Civil Engineers (ASCE):  

ASCE 7-10 ..............Minimum Design Loads for Buildings and 

Other Structures. 

G. International Code Council (ICC):  

2009 IBC................International Building Code. 

PART 2 - PRODUCTS 

2.1 GENERAL REQUIREMENTS 

A. Type of isolator, base, and minimum static deflection shall be as 

required for each specific equipment application as recommended 

by isolator or equipment manufacturer but subject to minimum 
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requirements indicated herein and in the schedule on the 

drawings. 

B. Elastometric Isolators shall comply with ASTM D2240 and be oil 

resistant neoprene with a maximum stiffness of 60 durometer and 

have a straight-line deflection curve. 

C. Exposure to weather: Isolator housings to be either hot dipped 

galvanized or powder coated to ASTM B117 salt spray testing 

standards.  Springs to be powder coated or electro galvanized.  

All hardware to be electro galvanized.  In addition provide limit 

stops to resist wind velocity. Velocity pressure established by 

wind shall be calculated in accordance with section 1609 of the 

International Building Code.  A minimum wind velocity of 75 mph 

shall be employed. 

D. Uniform Loading: Select and locate isolators to produce uniform 

loading and deflection even when equipment weight is not evenly 

distributed.  

E. Color code isolators by type and size for easy identification of 

capacity.  

2.2 SEISMIC RESTRAINT REQUIREMENTS FOR EQUIPMENTS 

A. Not Applicable. 

2.3 VIBRATION ISOLATORS  

A. Floor Mountings: 

1. Double Deflection Neoprene (Type N): Shall include neoprene 

covered steel support plated (top and bottom), friction pads, 

and necessary bolt holes. 

2. Spring Isolators (Type S): Shall be free-standing, laterally 

stable and include acoustical friction pads and leveling 

bolts. Isolators shall have a minimum ratio of spring 

diameter-to-operating spring height of 1.0 and an additional 

travel to solid equal to 50 percent of rated deflection. 

3. Spring Isolators with Vertical Limit Stops (Type SP): Similar 

to spring isolators noted above, except include a vertical 

limit stop to limit upward travel if weight is removed and 

also to reduce movement and spring extension due to wind 

loads. Provide clearance around restraining bolts to prevent 

mechanical short circuiting.  
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4. Pads (Type D), Washers (Type W), and Bushings (Type L): Pads 

shall be natural rubber or neoprene waffle, neoprene and steel 

waffle, or reinforced duck and neoprene. Washers and bushings 

shall be reinforced duck and neoprene. Washers and bushings 

shall be reinforced duck and neoprene. Size pads for a maximum 

load of 345 kPa (50 pounds per square inch). 

B. Hangers: Shall be combination neoprene and springs unless 

otherwise noted and shall allow for expansion of pipe. 

1. Combination Neoprene and Spring (Type H): Vibration hanger 

shall contain a spring and double deflection neoprene element 

in series. Spring shall have a diameter not less than 0.8 of 

compressed operating spring height. Spring shall have a 

minimum additional travel of 50 percent between design height 

and solid height. Spring shall permit a 15 degree angular 

misalignment without rubbing on hanger box. 

2. Spring Position Hanger (Type HP): Similar to combination 

neoprene and spring hanger except hanger shall hold piping at 

a fixed elevation during installation and include a secondary 

adjustment feature to transfer load to spring while 

maintaining same position. 

3. Neoprene (Type HN): Vibration hanger shall contain a double 

deflection type neoprene isolation element. Hanger rod shall 

be separated from contact with hanger bracket by a neoprene 

grommet. 

4. Spring (Type HS): Vibration hanger shall contain a coiled 

steel spring in series with a neoprene grommet. Spring shall 

have a diameter not less than 0.8 of compressed operating 

spring height. Spring shall have a minimum additional travel 

of 50 percent between design height and solid height. Spring 

shall permit a 15 degree angular misalignment without rubbing 

on hanger box. 

5. Hanger supports for piping 50 mm (2 inches) and larger shall 

have a pointer and scale deflection indicator. 

6. Hangers used in seismic applications shall be provided with a 

neoprene and steel rebound washer installed ¼’ clear of bottom 

of hanger housing in operation to prevent spring from 

excessive upward travel 
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C. Thrust Restraints (Type THR): Restraints shall provide a spring 

element contained in a steel frame with neoprene pads at each end 

attachment. Restraints shall have factory preset thrust and be 

field adjustable to allow a maximum movement of 6 mm (1/4 inch) 

when the fan starts and stops. Restraint assemblies shall include 

rods, angle brackets and other hardware for field installation. 

2.4 BASES  

A. Rails (Type R): Design rails with isolator brackets to reduce 

mounting height of equipment and cradle machines having legs or 

bases that do not require a complete supplementary base. To 

assure adequate stiffness, height of members shall be a minimum 

of 1/12 of longest base dimension but not less than 100 mm (4 

inches). Where rails are used with neoprene mounts for small fans 

or close coupled pumps, extend rails to compensate overhang of 

housing. 

B. Integral Structural Steel Base (Type B): Design base with 

isolator brackets to reduce mounting height of equipment which 

require a complete supplementary rigid base. To assure adequate 

stiffness, height of members shall be a minimum of 1/12 of 

longest base dimension, but not less than 100 mm (four inches). 

C. Inertia Base (Type I): Base shall be a reinforced concrete 

inertia base. Pour concrete into a welded steel channel frame, 

incorporating prelocated equipment anchor bolts and pipe sleeves. 

Level the concrete to provide a smooth uniform bearing surface 

for equipment mounting. Provide grout under uneven supports. 

Channel depth shall be a minimum of 1/12 of longest dimension of 

base but not less than 150 mm (six inches). Form shall include 

13-mm (1/2-inch) reinforcing bars welded in place on minimum of 

203 mm (eight inch) centers running both ways in a layer 40 mm 

(1-1/2 inches) above bottom. Use height saving brackets in all 

mounting locations. Weight of inertia base shall be equal to or 

greater than weight of equipment supported to provide a maximum 

peak-to-peak displacement of 2 mm (1/16 inch). 

D. Curb Mounted Isolation Base (Type CB): Fabricate from aluminum to 

fit on top of standard curb with overlap to allow water run-off 

and have wind and water seals which shall not interfere with 

spring action. Provide resilient snubbers with 6 mm (1/4 inch) 
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clearance for wind resistance. Top and bottom bearing surfaces 

shall have sponge type weather seals. Integral spring isolators 

shall comply with Spring Isolator (Type S) requirements. 

2.5 SOUND ATTENUATING UNITS  

 Not Applicable. 

PART 3 - EXECUTION  

3.1 INSTALLATION 

A. Vibration Isolation: 

1. No metal-to-metal contact will be permitted between fixed and 

floating parts. 

2. Connections to Equipment: Allow for deflections equal to or 

greater than equipment deflections. Electrical, drain, piping 

connections, and other items made to rotating or reciprocating 

equipment (pumps, compressors, etc.) which rests on vibration 

isolators, shall be isolated from building structure for first 

three hangers or supports with a deflection equal to that used 

on the corresponding equipment. 

3. Common Foundation: Mount each electric motor on same 

foundation as driven machine. Hold driving motor and driven 

machine in positive rigid alignment with provision for 

adjusting motor alignment and belt tension. Bases shall be 

level throughout length and width. Provide shims to facilitate 

pipe connections, leveling, and bolting. 

4. Provide heat shields where elastomers are subject to 

temperatures over 38 degrees C (l00 degrees F). 

5. Extend bases for pipe elbow supports at discharge and suction 

connections at pumps. Pipe elbow supports shall not short 

circuit pump vibration to structure. 

6. Non-rotating equipment such as heat exchangers and convertors 

shall be mounted on isolation units having the same static 

deflection as the isolation hangers or support of the pipe 

connected to the equipment. 

B. Inspection and Adjustments: Check for vibration and noise 

transmission through connections, piping, ductwork, foundations, 

and walls. Adjust, repair, or replace isolators as required to 

reduce vibration and noise transmissions to specified levels. 
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3.2 ADJUSTING  

A. Adjust vibration isolators after piping systems are filled and 

equipment is at operating weight. 

B. Adjust limit stops on restrained spring isolators to mount 

equipment at normal operating height. After equipment 

installation is complete, adjust limit stops so they are out of 

contact during normal operation. 

C. Attach thrust limits at centerline of thrust and adjust to a 

maximum of 1/4inch (6-mm) movement during start and stop. 

D. Adjust active height of spring isolators. 

E. Adjust snubbers according to manufacturer's recommendations. 

F. Adjust seismic restraints to permit free movement of equipment 

within normal mode of operation. 

G. Torque anchor bolts according to equipment manufacturer's 

recommendations to resist seismic forces.  

3.3 COMMISSIONING 

A. Provide commissioning documentation in accordance with the 

requirements of section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS 

for all inspection, start up, and contractor testing required 

above and required by the System Readiness Checklist provided by 

the Commissioning Agent.  

B. Components provided under this section of the specification will 

be tested as part of a larger system.  Refer to section 23 08 00 

– COMMISSIONING OF HVAC SYSTEMS and related sections for 

contractor responsibilities for system commissioning. 

 

 

- - - E N D - - - 
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SECTION 23 07 11 

HVAC AND BOILER PLANT INSULATION 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Field applied insulation for thermal efficiency and condensation 

control for  

1. HVAC piping, ductwork and equipment. 

2. Re-insulation of HVAC piping, ductwork and equipment after asbestos 

abatement. 

B. Definitions  

1. ASJ: All service jacket, white finish facing or jacket.  

2. Air conditioned space: Space having air temperature and/or humidity 

controlled by mechanical equipment.  

3. Cold: Equipment, ductwork or piping handling media at design 

temperature of 16 degrees C (60 degrees F) or below.  

4. Concealed: Ductwork and piping above ceilings and in chases, 

interstitial space, and pipe spaces.  

5. Exposed: Piping, ductwork, and equipment exposed to view in finished 

areas including mechanical and electrical equipment rooms or exposed 

to outdoor weather. Attics and crawl spaces where air handling units 

are located are considered to be mechanical rooms. Shafts, chases, 

unfinished attics, crawl spaces and pipe basements are not 

considered finished areas. 

6. FSK: Foil-scrim-kraft facing.  

7. Hot: HVAC Ductwork handling air at design temperature above 16 

degrees C (60 degrees F); HVAC equipment or piping handling media 

above 41 degrees C (105 degrees F).  

8. Density: kg/m3 - kilograms per cubic meter (Pcf - pounds per cubic 

foot).  

9. Runouts: Branch pipe connections up to 25-mm (one-inch) nominal size 

to fan coil units or reheat coils for terminal units. 

10. Thermal conductance: Heat flow rate through materials. 

a. Flat surface: Watt per square meter (BTU per hour per 

square foot).  

b. Pipe or Cylinder: Watt per square meter (BTU per hour per 

linear foot).  
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11. Thermal Conductivity (k): Watt per meter, per degree C (BTU per 

inch thickness, per hour, per square foot, per degree F temperature 

difference). 

12. Vapor Retarder (Vapor Barrier):  A material which retards the 

transmission (migration) of water vapor.  Performance of the vapor 

retarder is rated in terms of permeance (perms).  For the purpose of 

this specification, vapor retarders shall have a maximum published 

permeance of 0.1 perms and vapor barriers shall have a maximum 

published permeance of 0.001 perms.   

13. HPS: High pressure steam (415 kPa [60 psig] and above). 

14. HPR: High pressure steam condensate return. 

15. MPS: Medium pressure steam (110 kPa [16 psig] thru 414 kPa [59 

psig]. 

16. MPR: Medium pressure steam condensate return. 

17. LPS: Low pressure steam (103 kPa [15 psig] and below). 

18. LPR: Low pressure steam condensate gravity return. 

19. PC: Pumped condensate. 

20. HWH: Hot water heating supply. 

21. HWHR: Hot water heating return. 

22. CPD: Condensate pump discharge. 

23. PVDC: Polyvinylidene chloride vapor retarder jacketing, white. 

1.2 RELATED WORK  

A. Section 02 82 13.13, GLOVEBAG ASBESTOS ABATEMENT: Insulation containing 

asbestos material.  

B. Section 07 84 00, FIRESTOPPING: Mineral fiber and bond breaker behind 

sealant.  

C. Section 23 05 11, COMMON WORK RESULTS FOR HVAC: General mechanical 

requirements and items, which are common to more than one section of 

Division 23.  

D. Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING and 

EQUIPMENT 

E. Section 23 22 13, STEAM and CONDENSATE HEATING PIPING 

F. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS. Requirements for 

commissioning, systems readiness checklists, and training.  

1.3 QUALITY ASSURANCE  

A. Refer to article QUALITY ASSURANCE, in Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC. 

B. Criteria:  



            539-16-202 

Abate Asbestos on Convector Piping 

 

23 07 11 - 3 

1. Comply with NFPA 90A, particularly paragraphs 4.3.3.1 through 

4.3.3.6, 4.3.10.2.6, and 5.4.6.4, parts of which are quoted as 

follows: 

4.3.3.1 Pipe insulation and coverings, duct coverings, duct 

linings, vapor retarder facings, adhesives, fasteners, tapes, and 

supplementary materials added to air ducts, plenums, panels, and 

duct silencers used in duct systems, unless otherwise provided 

for in  4.3.3.1.1 or  4.3.3.1.2., shall have, in the form in 

which they are used, a maximum flame spread index of 25 without 

evidence of continued progressive combustion and a maximum smoke 

developed index of 50 when tested in accordance with  NFPA 255, 

Standard Method of Test of Surface Burning Characteristics of 

Building Materials.  

4.3.3.1.1 Where these products are to be applied with adhesives, 

they shall be tested with such adhesives applied, or the 

adhesives used shall have a maximum flame spread index of 25 and 

a maximum smoke developed index of 50 when in the final dry 

state. (See 4.2.4.2.)  

4.3.3.1.2 The flame spread and smoke developed index requirements 

of  4.3.3.1.1 shall not apply to air duct weatherproof coverings 

where they are located entirely outside of a building, do not 

penetrate a wall or roof, and do not create an exposure hazard.  

4.3.3.2 Closure systems for use with rigid and flexible air ducts 

tested in accordance with UL 181, Standard for Safety Factory-

Made Air Ducts and Air Connectors, shall have been tested, 

listed, and used in accordance with the conditions of their 

listings, in accordance with one of the following:  

(1) UL 181A, Standard for Safety Closure Systems for Use with 

Rigid Air Ducts and Air Connectors  

(2) UL 181B, Standard for Safety Closure Systems for Use with 

Flexible Air Ducts and Air Connectors  

4.3.3.3 Air duct, panel, and plenum coverings and linings, and 

pipe insulation and coverings shall not flame, glow, smolder, or 

smoke when tested in accordance with a similar test for pipe 

covering, ASTM C 411, Standard Test Method for Hot-Surface 

Performance of High-Temperature Thermal Insulation, at the 

temperature to which they are exposed in service.  

4.3.3.3.1 In no case shall the test temperature be below 121°C 

(250°F).  

4.3.3.4 Air duct coverings shall not extend through walls or 

floors that are required to be fire stopped or required to have a 

fire resistance rating, unless such coverings meet the 

requirements of 5.4.6.4.  

4.3.3.5* Air duct linings shall be interrupted at fire dampers to 

prevent interference with the operation of devices.  

4.3.3.6 Air duct coverings shall not be installed so as to 

conceal or prevent the use of any service opening.  

http://www.nfpa.org/codesonline/document.asp?action=load&scope=0&path=NFPA/codes/nfpa0050-0099/0090a/codes-0121752&sub=&default=false#codes-id00090a00292#codes-id00090a00292
javascript:parent.loadDoc('/nfpa0200-0299/0255',%20'',%20'codes-nfc0255')
http://www.nfpa.org/codesonline/document.asp?action=load&scope=0&path=NFPA/codes/nfpa0050-0099/0090a/codes-0121752&sub=&default=false#codes-id00090a00222#codes-id00090a00222
http://www.nfpa.org/codesonline/document.asp?action=load&scope=0&path=NFPA/codes/nfpa0050-0099/0090a/codes-0121752&sub=&default=false#codes-id00090a00288#codes-id00090a00288
javascript:parent.loadDoc('/nfpa0050-0099/0090a/codes-0121943',%20'/',%20'codes-id00090a00643')
javascript:parent.loadDoc('/nfpa0050-0099/0090a/codes-0122085',%20'',%20'codes-id00090a00304')
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4.3.10.2.6 Materials exposed to the airflow shall be 

noncombustible or limited combustible and have a maximum smoke 

developed index of 50 or comply with the following.  

4.3.10.2.6.1 Electrical wires and cables and optical fiber cables 

shall be listed as noncombustible or limited combustible and have 

a maximum smoke developed index of 50 or shall be listed as 

having a maximum peak optical density of 0.5 or less, an average 

optical density of 0.15 or less, and a maximum flame spread 

distance of 1.5 m (5 ft) or less when tested in accordance 

with  NFPA 262, Standard Method of Test for Flame Travel and 

Smoke of Wires and Cables for Use in Air-Handling Spaces.  

4.3.10.2.6.2 Pneumatic tubing for control systems shall be listed 

as having a maximum peak optical density of 0.5 or less, an 

average optical density of 0.15 or less, and a maximum flame 

spread distance of 1.5 m (5 ft) or less when tested in accordance 

with UL 1820, Standard for Safety Fire Test of Pneumatic Tubing 

for Flame and Smoke Characteristics. 

4.3.10.2.6.4 Optical-fiber and communication raceways shall be 

listed as having a maximum peak optical density of 0.5 or less, 

an average optical density of 0.15 or less, and a maximum flame 

spread distance of 1.5 m (5 ft) or less when tested in accordance 

with UL 2024, Standard for Safety Optical-Fiber Cable Raceway.  

4.3.10.2.6.6 Supplementary materials for air distribution systems 

shall be permitted when complying with the provisions of 4.3.3.  

5.4.6.4 Where air ducts pass through walls, floors, or partitions 

that are required to have a fire resistance rating and where fire 

dampers are not required, the opening in the construction around 

the air duct shall be as follows:  

(1)      Not exceeding a 25.4 mm (1 in.) average clearance on all 

sides  

(2)      Filled solid with an approved material capable of 

preventing the passage of flame and hot gases sufficient to 

ignite cotton waste when subjected to the time-temperature fire 

conditions required for fire barrier penetration as specified 

in NFPA 251, Standard Methods of Tests of Fire Endurance of 

Building Construction and Materials  

2. Test methods: ASTM E84, UL 723, or NFPA 255.  

3. Specified k factors are at 24 degrees C (75 degrees F) mean 

temperature unless stated otherwise. Where optional thermal 

insulation material is used, select thickness to provide thermal 

conductance no greater than that for the specified material. For 

pipe, use insulation manufacturer's published heat flow tables. For 

domestic hot water supply and return, run out insulation and 

condensation control insulation, no thickness adjustment need be 

made.  

javascript:parent.loadDoc('/nfpa0200-0299/0262',%20'',%20'codes-nfc262')
http://www.nfpa.org/codesonline/document.asp?action=load&scope=0&path=NFPA/codes/nfpa0050-0099/0090a/codes-0121752&sub=&default=false#codes-id00090a00285#codes-id00090a00285
javascript:parent.loadDoc('/nfpa0200-0299/0251',%20'',%20'codes-nfc0251')
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4. All materials shall be compatible and suitable for service 

temperature, and shall not contribute to corrosion or otherwise 

attack surface to which applied in either the wet or dry state.  

C. Every package or standard container of insulation or accessories 

delivered to the job site for use must have a manufacturer's stamp or 

label giving the name of the manufacturer and description of the 

material.  

1.4 SUBMITTALS  

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, and SAMPLES. 

B. Shop Drawings:  

1. All information, clearly presented, shall be included to determine 

compliance with drawings and specifications and ASTM, federal and 

military specifications. 

a. Insulation materials: Specify each type used and state surface 

burning characteristics.  

b. Insulation facings and jackets: Each type used. Make it clear 

that white finish will be furnished for exposed ductwork, casings 

and equipment.  

c. Insulation accessory materials: Each type used.  

d. Manufacturer's installation and fitting fabrication instructions 

for flexible unicellular insulation.  

e. Make reference to applicable specification paragraph numbers for 

coordination.  

C. Samples:  

1. Each type of insulation: Minimum size 100 mm (4 inches) square for 

board/block/ blanket; 150 mm (6 inches) long, full diameter for 

round types.  

2. Each type of facing and jacket: Minimum size 100 mm (4 inches 

square).  

3. Each accessory material: Minimum 120 ML (4 ounce) liquid container 

or 120 gram (4 ounce) dry weight for adhesives / cement / mastic. 

1.5 STORAGE AND HANDLING OF MATERIAL 

 Store materials in clean and dry environment, pipe covering jackets 

shall be clean and unmarred. Place adhesives in original containers. 

Maintain ambient temperatures and conditions as required by printed 

instructions of manufacturers of adhesives, mastics and finishing 

cements.  
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1.6 APPLICABLE PUBLICATIONS  

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by basic 

designation only.  

B. Federal Specifications (Fed. Spec.):  

L-P-535E (2)- 99........Plastic Sheet (Sheeting): Plastic Strip; Poly 

(Vinyl Chloride) and Poly (Vinyl Chloride - 

Vinyl Acetate), Rigid. 

C. Military Specifications (Mil. Spec.):  

MIL-A-3316C (2)-90......Adhesives, Fire-Resistant, Thermal Insulation 

MIL-A-24179A (1)-87.....Adhesive, Flexible Unicellular-Plastic 

Thermal Insulation  

MIL-C-19565C (1)-88.....Coating Compounds, Thermal Insulation, Fire-and 

Water-Resistant, Vapor-Barrier 

MIL-C-20079H-87.........Cloth, Glass; Tape, Textile Glass; and Thread, 

Glass and Wire-Reinforced Glass  

D. American Society for Testing and Materials (ASTM):  

B209-07.................Standard Specification for Aluminum and 

Aluminum-Alloy Sheet and Plate  

C411-05.................Standard test method for Hot-Surface 

Performance of High-Temperature Thermal 

Insulation  

C449-07.................Standard Specification for Mineral Fiber 

Hydraulic-Setting Thermal Insulating and 

Finishing Cement 

C547-07.................Standard Specification for Mineral Fiber pipe 

Insulation  

C553-08.................Standard Specification for Mineral Fiber 

Blanket Thermal Insulation for Commercial and 

Industrial Applications 

C585-09.................Standard Practice for Inner and Outer Diameters 

of Rigid Thermal Insulation for Nominal Sizes 

of Pipe and Tubing (NPS System) R (1998) 

C612-10.................Standard Specification for Mineral Fiber Block 

and Board Thermal Insulation 

C1136-10................Standard Specification for Flexible, Low 

Permeance Vapor Retarders for Thermal 

Insulation 
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D1668-97a (2006)........Standard Specification for Glass Fabrics (Woven 

and Treated) for Roofing and Waterproofing  

E84-10..................Standard Test Method for Surface Burning 

Characteristics of Building  

Materials 

E119-09c................Standard Test Method for Fire Tests of Building 

Construction and Materials  

E136-09b................Standard Test Methods for Behavior of Materials 

in a Vertical Tube Furnace at 750 degrees C 

(1380 F) 

E. National Fire Protection Association (NFPA):  

90A-09..................Standard for the Installation of Air 

Conditioning and Ventilating Systems 

96-08...................Standards for Ventilation Control and Fire 

Protection of Commercial Cooking Operations 

101-09..................Life Safety Code 

251-06..................Standard methods of Tests of Fire Endurance of 

Building Construction Materials 

255-06..................Standard Method of tests of Surface Burning 

Characteristics of Building Materials 

F. Underwriters Laboratories, Inc (UL): 

723.....................UL Standard for Safety Test for Surface Burning 

Characteristics of Building Materials with 

Revision of 09/08 

G. Manufacturer’s Standardization Society of the Valve and Fitting 

Industry (MSS): 

SP58-2009...............Pipe Hangers and Supports Materials, Design, 

and Manufacture 

PART 2 - PRODUCTS  

2.1 MINERAL FIBER OR FIBER GLASS  

A. ASTM C612 (Board, Block), Class 1 or 2, density 48 kg/m3 (3 pcf), k = 

0.037 (0.26) at 24 degrees C (75 degrees F), external insulation for 

temperatures up to 204 degrees C (400 degrees F) with foil scrim (FSK) 

facing. 

B. ASTM C553 (Blanket, Flexible) Type I, Class B-3, Density 16 kg/m3 (1 

pcf), k = 0.045 (0.31) at 24 degrees C (75 degrees F), for use at 

temperatures up to 204 degrees C (400 degrees F) with foil scrim (FSK) 

facing. 
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C. ASTM C547 (Pipe Fitting Insulation and Preformed Pipe Insulation), 

Class 1, k = 0.037 (0.26) at 24 degrees C (75 degrees F), for use at 

temperatures up to 230 degrees C (450 degrees F) with an all service 

vapor retarder jacket with polyvinyl chloride premolded fitting 

covering. 

2.2 MINERAL WOOL OR REFRACTORY FIBER 

A. Not Applicable. 

2.3 RIGID CELLULAR PHENOLIC FOAM 

A. Not Applicable. 

2.4 CELLULAR GLASS CLOSED-CELL 

A. Not Applicable. 

2.5 POLYISOCYANURATE CLOSED-CELL RIGID 

A. Not Applicable. 

2.6 FLEXIBLE ELASTOMERIC CELLULAR THERMAL 

A. Not Applicable. 

2.7 DUCT WRAP FOR KITCHEN HOOD GREASE DUCTS 

A. Not Applicable. 

2.8 CALCIUM SILICATE 

A. Not Applicable. 

2.9 INSULATION FACINGS AND JACKETS 

A. Vapor Retarder, higher strength with low water permeance = 0.02 or less 

perm rating, Beach puncture 50 units for insulation facing on exposed 

ductwork, casings and equipment, and for pipe insulation jackets. 

Facings and jackets shall be all service type (ASJ) or PVDC Vapor 

Retarder jacketing.  

B. ASJ jacket shall be white kraft bonded to 0.025 mm (1 mil) thick 

aluminum foil, fiberglass reinforced, with pressure sensitive adhesive 

closure. Comply with ASTM C1136. Beach puncture 50 units, Suitable for 

painting without sizing. Jackets shall have minimum 40 mm (1-1/2 inch) 

lap on longitudinal joints and minimum 75 mm (3 inch) butt strip on end 

joints. Butt strip material shall be same as the jacket. Lap and butt 

strips shall be self-sealing type with factory-applied pressure 

sensitive adhesive. 

C. Vapor Retarder medium strength with low water vapor permeance of 0.02 

or less perm rating), Beach puncture 25 units: Foil-Scrim-Kraft (FSK) 

or PVDC vapor retarder jacketing type for concealed ductwork and 

equipment.  
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D. Field applied vapor barrier jackets shall be provided, in addition to 

the specified facings and jackets, on all exterior piping and ductwork 

as well as on interior piping and ductwork conveying fluids below 

ambient temperature.  The vapor barrier jacket shall consist of a 

multi-layer laminated cladding with a maximum water vapor permeance of 

0.001 perms.  The minimum puncture resistance shall be 35 cm-kg (30 

inch-pounds) for interior locations and 92 cm-kg (80 inch-pounds) for 

exterior or exposed locations or where the insulation is subject to 

damage. 

E. Glass Cloth Jackets: Presized, minimum 0.18 kg per square meter (7.8 

ounces per square yard), 2000 kPa (300 psig) bursting strength with 

integral vapor retarder where required or specified. Weather proof if 

utilized for outside service. 

F. Factory composite materials may be used provided that they have been 

tested and certified by the manufacturer. 

G. Pipe fitting insulation covering (jackets): Fitting covering shall be 

premolded to match shape of fitting and shall be polyvinyl chloride 

(PVC) conforming to Fed Spec L-P-335, composition A, Type II Grade GU, 

and Type III, minimum thickness 0.7 mm (0.03 inches). Provide color 

matching vapor retarder pressure sensitive tape. 

H. Aluminum Jacket-Piping systems: ASTM B209, 3003 alloy, H-14 temper, 0.6 

mm (0.023 inch) minimum thickness with locking longitudinal joints. 

Jackets for elbows, tees and other fittings shall be factory-fabricated 

to match shape of fitting and of 0.6 mm (0.024) inch minimum thickness 

aluminum.  Fittings shall be of same construction as straight run 

jackets but need not be of the same alloy.  Factory-fabricated 

stainless steel bands shall be installed on all circumferential joints. 

Bands shall be 13 mm (0.5 inch) wide on 450 mm (18 inch) centers. 

System shall be weatherproof if utilized for outside service. 

2.10 REMOVABLE INSULATION JACKETS 

A. Not Applicable. 

2.11 PIPE COVERING PROTECTION SADDLES 

A. Cold pipe support: Premolded pipe insulation 180 degrees (half-shells) 

on bottom half of pipe at supports. Material shall be cellular glass or 

high density Polyisocyanurate insulation of the same thickness as 

adjacent insulation. Density of Polyisocyanurate insulation shall be a 

minimum of 48 kg/m3 (3.0 pcf). 
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Nominal Pipe Size and Accessories Material (Insert Blocks) 

Nominal Pipe Size mm (inches) Insert Blocks mm (inches) 

Up through 125 (5) 150 (6) long 

150 (6) 150 (6) long 

200 (8), 250 (10), 300 (12) 225 (9) long 

350 (14), 400 (16) 300 (12) long 

450 through 600 (18 through 24) 350 (14) long 

 

B. Warm or hot pipe supports: Premolded pipe insulation (180 degree half-

shells) on bottom half of pipe at supports.  Material shall be (for 

temperatures up to 149 degrees C [300 degrees F]), cellular glass.  

Insulation at supports shall have same thickness as adjacent 

insulation.   

2.12 ADHESIVE, MASTIC, CEMENT 

A. Mil. Spec. MIL-A-3316, Class 1: Jacket and lap adhesive and protective 

finish coating for insulation.  

B. Mil. Spec. MIL-A-3316, Class 2: Adhesive for laps and for adhering 

insulation to metal surfaces.  

C. Mil. Spec. MIL-A-24179, Type II Class 1: Adhesive for installing 

flexible unicellular insulation and for laps and general use.  

D. Mil. Spec. MIL-C-19565, Type I: Protective finish for outdoor use.  

E. Mil. Spec. MIL-C-19565, Type I or Type II: Vapor barrier compound for 

indoor use.  

F. ASTM C449: Mineral fiber hydraulic-setting thermal insulating and 

finishing cement.  

G. Other: Insulation manufacturers' published recommendations.  

2.13 MECHANICAL FASTENERS 

A. Pins, anchors: Welded pins, or metal or nylon anchors with galvanized 

steel-coated or fiber washer, or clips. Pin diameter shall be as 

recommended by the insulation manufacturer.  

B. Staples: Outward clinching monel or galvanized steel.  

C. Wire: 1.3 mm thick (18 gage) soft annealed galvanized or 1.9 mm (14 

gage) copper clad steel or nickel copper alloy.  

D. Bands: 13 mm (0.5 inch) nominal width, brass, galvanized steel, 

aluminum or stainless steel. 
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2.14 REINFORCEMENT AND FINISHES  

A. Glass fabric, open weave: ASTM D1668, Type III (resin treated) and Type 

I (asphalt treated).  

B. Glass fiber fitting tape: Mil. Spec MIL-C-20079, Type II, Class 1. 

C. PVC fitting cover: Fed. Spec L-P-535, Composition A, 11-86 Type II, 

Grade GU, with Form B Mineral Fiber insert, for media temperature 4 

degrees C (40 degrees F) to 121 degrees C (250 degrees F). Below 4 

degrees C (40 degrees F) and above 121 degrees C (250 degrees F). 

Provide double layer insert. Provide color matching vapor barrier 

pressure sensitive tape. 

2.15 FIRESTOPPING MATERIAL 

 Other than pipe and duct insulation, refer to Section 07 84 00 

FIRESTOPPING. 

2.16 FLAME AND SMOKE 

 Unless shown otherwise all assembled systems shall meet flame spread 25 

and smoke developed 50 rating as developed under ASTM, NFPA and UL 

standards and specifications. See paragraph 1.3 "Quality Assurance". 

PART 3 - EXECUTION 

3.1 GENERAL REQUIREMENTS  

A. Required pressure tests of duct and piping joints and connections shall 

be completed and the work approved by the COR for application of 

insulation. Surface shall be clean and dry with all foreign materials, 

such as dirt, oil, loose scale and rust removed.  

B. Except for specific exceptions, insulate entire specified equipment, 

piping (pipe, fittings, valves, accessories), and duct systems. 

Insulate each pipe and duct individually. Do not use scrap pieces of 

insulation where a full length section will fit.  

C. Where removal of insulation of piping, ductwork and equipment is 

required to comply with Section 02 82 13.13, GLOVEBAG ASBESTOS 

ABATEMENT, such areas shall be reinsulated to comply with this 

specification. 

D. Insulation materials shall be installed in a first class manner with 

smooth and even surfaces, with jackets and facings drawn tight and 

smoothly cemented down at all laps. Insulation shall be continuous 

through all sleeves and openings, except at fire dampers and duct 

heaters (NFPA 90A). Vapor retarders shall be continuous and 

uninterrupted throughout systems with operating temperature 16 degrees 

C (60 degrees F) and below.  Lap and seal vapor retarder over ends and 
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exposed edges of insulation. Anchors, supports and other metal 

projections through insulation on cold surfaces shall be insulated and 

vapor sealed for a minimum length of 150 mm (6 inches).  

E. Install vapor stops at all insulation terminations on either side of 

valves, pumps and equipment and particularly in straight lengths of 

pipe insulation. 

F. Construct insulation on parts of equipment such as chilled water pumps 

and heads of chillers, convertors and heat exchangers that must be 

opened periodically for maintenance or repair, so insulation can be 

removed and replaced without damage. Install insulation with bolted 1 

mm thick (20 gage) galvanized steel or aluminum covers as complete 

units, or in sections, with all necessary supports, and split to 

coincide with flange/split of the equipment. 

G. Insulation on hot piping and equipment shall be terminated square at 

items not to be insulated, access openings and nameplates. Cover all 

exposed raw insulation with white sealer or jacket material.  

H. Protect all insulations outside of buildings with aluminum jacket using 

lock joint or other approved system for a continuous weather tight 

system.  Access doors and other items requiring maintenance or access 

shall be removable and sealable. 

I. Apply insulation materials subject to the manufacturer's recommended 

temperature limits. Apply adhesives, mastic and coatings at the 

manufacturer's recommended minimum coverage. 

J. Elbows, flanges and other fittings shall be insulated with the same 

material as is used on the pipe straights. The elbow/ fitting 

insulation shall be field-fabricated, mitered or factory prefabricated 

to the necessary size and shape to fit on the elbow/ fitting. Use of 

polyurethane spray-foam to fill a PVC elbow jacket is prohibited on 

cold applications. 

K. Firestop Pipe and Duct insulation: 

1. Provide firestopping insulation at fire and smoke barriers through 

penetrations. Fire stopping insulation shall be UL listed as defines 

in Section 07 84 00, FIRESTOPPING. 

2. Pipe and duct penetrations requiring fire stop insulation including, 

but not limited to the following: 

a. Pipe risers through floors 

b. Pipe or duct chase walls and floors 

c. Smoke partitions 
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d. Fire partitions 

L. Provide vapor barrier jackets over insulation as follows: 

1. All piping and ductwork exposed to outdoor weather. 

2. All interior piping and ducts conveying fluids below ambient air 

temperature in high humidity areas. 

M. Provide metal jackets over insulation as follows: 

1. All piping and ducts exposed to outdoor weather. 

2. Piping exposed in building, within 1800 mm (6 feet) of the floor, 

that connects to sterilizers, kitchen and laundry equipment. Jackets 

may be applied with pop rivets. Provide aluminum angle ring 

escutcheons at wall, ceiling or floor penetrations. 

3. A 50 mm (2 inch) overlap is required at longitudinal and 

circumferential joints. 

3.2 INSULATION INSTALLATION 

A. Mineral Fiber Board:  

1. Faced board: Apply board on pins spaced not more than 300 mm (12 

inches) on center each way, and not less than 75 mm (3 inches) from 

each edge of board. In addition to pins, apply insulation bonding 

adhesive to entire underside of horizontal metal surfaces. Butt 

insulation edges tightly and seal all joints with laps and butt 

strips. After applying speed clips cut pins off flush and apply 

vapor seal patches over clips. 

2. Plain board:  

a. Insulation shall be scored, beveled or mitered to provide tight 

joints and be secured to equipment with bands spaced 225 mm (9 

inches) on center for irregular surfaces or with pins and clips 

on flat surfaces. Use corner beads to protect edges of 

insulation.  

b. For hot equipment: Stretch 25 mm (1 inch) mesh wire, with edges 

wire laced together, over insulation and finish with insulating 

and finishing cement applied in one coat, 6 mm (1/4 inch) thick, 

trowel led to a smooth finish.  

3. Exposed, unlined ductwork and equipment in unfinished areas, 

mechanical and electrical equipment rooms and attics, and duct work 

exposed to outdoor weather: 

a. Not Applicable. 

4. Supply air duct in the warehouse and in the laundry: 25 mm (one 

inch) thick insulation faced with ASJ.  
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5. Cold equipment: 40 mm (1-1/2inch) thick insulation faced with ASJ. 

a. Chilled water pumps, water filter, chemical feeder pot or tank. 

b. Pneumatic, cold storage water and surge tanks. 

6. Hot equipment: 40 mm (1-1/2 inch) thick insulation faced with ASJ. 

a. Convertors, air separators, steam condensate pump receivers. 

b. Reheat coil casing and separation chambers on steam humidifiers 

located above ceilings. 

B. Flexible Mineral Fiber Blanket:  

1. Adhere insulation to metal with 75 mm (3 inch) wide strips of 

insulation bonding adhesive at 200 mm (8 inches) on center all 

around duct. Additionally secure insulation to bottom of ducts 

exceeding 600 mm (24 inches) in width with pins welded or adhered on 

450 mm (18 inch) centers. Secure washers on pins. Butt insulation 

edges and seal joints with laps and butt strips. Staples may be used 

to assist in securing insulation. Seal all vapor retarder 

penetrations with mastic. Sagging duct insulation will not be 

acceptable. Install firestop duct insulation where required. 

2. Supply air ductwork to be insulated includes main and branch ducts 

from AHU discharge to room supply outlets, and the bodies of ceiling 

outlets to prevent condensation. Insulate sound attenuator units, 

coil casings and damper frames. To prevent condensation insulate 

trapeze type supports and angle iron hangers for flat oval ducts 

that are in direct contact with metal duct.  

3. Concealed supply air ductwork. 

a. Above ceilings at a roof level, in attics, and duct work exposed 

to outdoor weather: 50 mm (2 inch) thick insulation faced with 

FSK. 

b. Above ceilings for other than roof level: 40 mm (1 ½ inch) thick 

insulation faced with FSK. 

4. Concealed return air duct:  

a. Not Applicable. 

5. Concealed outside air duct: Not Applicable. 

C. Molded Mineral Fiber Pipe and Tubing Covering:  

1. Fit insulation to pipe or duct, aligning longitudinal joints. Seal 

longitudinal joint laps and circumferential butt strips by rubbing 

hard with a nylon sealing tool to assure a positive seal. Staples 

may be used to assist in securing insulation. Seal all vapor 

retarder penetrations on cold piping with a generous application of 
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vapor barrier mastic. Provide inserts and install with metal 

insulation shields at outside pipe supports. Install freeze 

protection insulation over heating cable. 

2. Contractor's options for fitting, flange and valve insulation:  

a. Insulating and finishing cement for sizes less than 100 mm (4 

inches) operating at surface temperature of 16 degrees C (61 

degrees F) or more.  

b. Factory premolded, one piece PVC covers with mineral fiber, (Form 

B), inserts. Provide two insert layers for pipe temperatures 

below 4 degrees C (40 degrees F), or above 121 degrees C (250 

degrees F). Secure first layer of insulation with twine. Seal 

seam edges with vapor barrier mastic and secure with fitting 

tape.  

c. Factory molded, ASTM C547 or field mitered sections, joined with 

adhesive or wired in place. For hot piping finish with a 

smoothing coat of finishing cement. For cold fittings, 16 degrees 

C (60 degrees F) or less, vapor seal with a layer of glass 

fitting tape imbedded between two 2 mm (1/16 inch) coats of vapor 

barrier mastic.  

d. Fitting tape shall extend over the adjacent pipe insulation and 

overlap on itself at least 50 mm (2 inches). 

3. Nominal thickness in millimeters and inches specified in the 

schedule at the end of this section. 

D. Cellular Glass Insulation:  

1. Pipe and tubing, covering nominal thickness in millimeters and 

inches as specified in the schedule at the end of this section. 

3.3 COMMISSIONING 

A. Provide commissioning documentation in accordance with the requirements 

of section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS for all inspection, 

start up, and contractor testing required above and required by the 

System Readiness Checklist provided by the Commissioning Agent.  

B. Components provided under this section of the specification will be 

tested as part of a larger system.  Refer to section 23 08 00 – 

COMMISSIONING OF HVAC SYSTEMS and related sections for contractor 

responsibilities for system commissioning. 

3.4 PIPE INSULATION SCHEDULE 

Provide insulation for piping systems as scheduled below:  
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Insulation Thickness Millimeters (Inches) 

 Nominal Pipe Size Millimeters (Inches) 

Operating 

Temperature 

Range/Service 

Insulation 

Material 

Less 

than  

25 (1) 

25 – 32 

(1 – 1¼) 

38 – 75  

(1½ - 3)  

100 (4) 

and Above 

      

122-177 degrees C 

(251-350 degrees F)  

(HPS, MPS) 

Mineral Fiber 

(Above ground 

piping only) 

75 (3) 100 (4) 113 (4.5) 113 (4.5) 

 

      

100-121 degrees C 

(212-250 degrees F)  

(HPR, MPR, LPS, vent 

piping from PRV 

Safety Valves, 

Condensate receivers 

and flash tanks) 

Mineral Fiber 

(Above ground 

piping only) 

62 

(2.5) 

62 (2.5) 75 (3.0) 75 (3.0) 

      

38-94 degrees C 

(100-200 degrees F)  

(LPR, PC, HWH, HWHR,  

GH and  GHR) 

Mineral Fiber 

(Above ground 

piping only) 

38 

(1.5) 

38 (1.5) 50 (2.0) 50 (2.0) 

 

- - - E N D - - - 
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SECTION 23 08 00 

COMMISSIONING OF HVAC SYSTEMS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. The requirements of this Section apply to all sections of Division 23.  

B. This project will have selected building systems commissioned.  The 

complete list of equipment and systems to be commissioned is specified 

in Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS.  The 

commissioning process, which the Contractor is responsible to execute, 

is defined in Section 01 91 00 GENERAL COMMISSIONING REQUIRMENTS.  A 

Commissioning Agent (CxA) appointed by the VA will manage the 

commissioning process. 

1.2 RELATED WORK 

A. Section 01 00 00 GENERAL REQUIREMENTS. 

B. Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS. 

C. Section 01 33 23 SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES. 

1.3 SUMMARY 

A. This Section includes requirements for commissioning the Facility 

exterior closure, related subsystems and related equipment.  This 

Section supplements the general requirements specified in Section 01 91 

00 General Commissioning Requirements. 

B. Refer to Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS for more 

details regarding processes and procedures as well as roles and 

responsibilities for all Commissioning Team members. 

1.4 DEFINITIONS 

A. Refer to Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS for 

definitions.   

1.5 COMMISSIONED SYSTEMS 

A. Commissioning of a system or systems specified in Division 23 is part 

of the construction process. Documentation and testing of these 

systems, as well as training of the VA’s Operation and Maintenance 

personnel in accordance with the requirements of Section 01 91 00 and 

of Division 23, is required in cooperation with the VA and the 

Commissioning Agent.   

B. The Facility exterior closure systems commissioning will include the 

systems listed in Section 01 91 00 General Commissioning Requirements: 
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1.6 SUBMITTALS 

A. The commissioning process requires review of selected Submittals that 

pertain to the systems to be commissioned.  The Commissioning Agent 

will provide a list of submittals that will be reviewed by the 

Commissioning Agent.  This list will be reviewed and approved by the VA 

prior to forwarding to the Contractor.  Refer to Section 01 33 23 SHOP 

DRAWINGS, PRODUCT DATA, and SAMPLES for further details.   

B. The commissioning process requires Submittal review simultaneously with 

engineering review. Specific submittal requirements related to the 

commissioning process are specified in Section 01 91 00 GENERAL 

COMMISSIONING REQUIREMENTS. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.1 CONSTRUCTION INSPECTIONS 

A. Commissioning of HVAC systems will require inspection of individual 

elements of the HVAC systems construction throughout the construction 

period.  The Contractor shall coordinate with the Commissioning Agent 

in accordance with Section 01 91 00 and the Commissioning plan to 

schedule HVAC systems inspections as required to support the 

Commissioning Process. 

3.2 PRE-FUNCTIONAL CHECKLISTS 

A. The Contractor shall complete Pre-Functional Checklists to verify 

systems, subsystems, and equipment installation is complete and systems 

are ready for Systems Functional Performance Testing.  The 

Commissioning Agent will prepare Pre-Functional Checklists to be used 

to document equipment installation.  The Contractor shall complete the 

checklists.  Completed checklists shall be submitted to the VA and to 

the Commissioning Agent for review.  The Commissioning Agent may spot 

check a sample of completed checklists.  If the Commissioning Agent 

determines that the information provided on the checklist is not 

accurate, the Commissioning Agent will return the marked-up checklist 

to the Contractor for correction and resubmission.  If the 

Commissioning Agent determines that a significant number of completed 

checklists for similar equipment are not accurate, the Commissioning 

Agent will select a broader sample of checklists for review.  If the 

Commissioning Agent determines that a significant number of the broader 

sample of checklists is also inaccurate, all the checklists for the 

type of equipment will be returned to the Contractor for correction and 
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resubmission.  Refer to SECTION 01 91 00 GENERAL COMMISSIONING 

REQUIREMENTS for submittal requirements for Pre-Functional Checklists, 

Equipment Startup Reports, and other commissioning documents. 

3.3 CONTRACTORS TESTS 

A. Contractor tests as required by other sections of Division 23 shall be 

scheduled and documented in accordance with Section 01 00 00 GENERAL 

REQUIREMENTS.  All testing shall be incorporated into the project 

schedule.  Contractor shall provide no less than 7 calendar days’ 

notice of testing.  The Commissioning Agent will witness selected 

Contractor tests at the sole discretion of the Commissioning Agent.  

Contractor tests shall be completed prior to scheduling Systems 

Functional Performance Testing.   

3.4 SYSTEMS FUNCTIONAL PERFORMANCE TESTING:   

A. The Commissioning Process includes Systems Functional Performance 

Testing that is intended to test systems functional performance under 

steady state conditions, to test system reaction to changes in 

operating conditions, and system performance under emergency 

conditions.  The Commissioning Agent will prepare detailed Systems 

Functional Performance Test procedures for review and approval by the 

Contracting Officer’s Representative.  The Contractor shall review and 

comment on the tests prior to approval.  The Contractor shall provide 

the required labor, materials, and test equipment identified in the 

test procedure to perform the tests.  The Commissioning Agent will 

witness and document the testing.  The Contractor shall sign the test 

reports to verify tests were performed.  See Section 01 91 00 GENERAL 

COMMISSIONING REQUIREMENTS, for additional details. 

3.5 TRAINING OF VA PERSONNEL 

A. Training of the VA operation and maintenance personnel is required in 

cooperation with the Contracting Officer’s Representative and 

Commissioning Agent.  Provide competent, factory authorized personnel 

to provide instruction to operation and maintenance personnel 

concerning the location, operation, and troubleshooting of the 

installed systems.  Contractor shall submit training agendas and 

trainer resumes in accordance with the requirements of Section 01 91 

00.  The instruction shall be scheduled in coordination with the VA 

Contracting Officer’s Representative after submission and approval of 

formal training plans.   Refer to Section 01 91 00 GENERAL 
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COMMISSIONING REQUIREMENTS and Division 23 Sections for additional 

Contractor training requirements. 

----- END ----- 
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SECTION 23 09 23 

DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Provide (a) direct-digital control system(s) as indicated on the 

project documents, point list, interoperability tables, drawings and as 

described in these specifications. Include a complete and working 

direct-digital control system.  Include all engineering, programming, 

controls and installation materials, installation labor, commissioning 

and start-up, training, final project documentation and warranty. 

1. The direct-digital control system(s) consist of high-speed, peer-to-

peer network of existing DDC controllers, a existing control system 

server, and an existing Engineering Control Center.    Extend the 

existing control system as required to add the additional controls 

and modify some of the existing control sequences to allow for the 

integration of the DDC controlled convector units.  

2. The direct-digital control system(s) shall be native BACnet.  All 

new controllers, devices and components shall be listed by BACnet 

Testing Laboratories.  All new controller, devices and components 

shall be accessible using a Web browser interface and shall 

communicate exclusively using the ASHRAE Standard 135 BACnet 

communications protocol without the use of gateways, unless otherwise 

allowed by this Section of the technical specifications, specifically 

shown on the design drawings and specifically requested otherwise by 

the VA. 

a. No gateways are planned for this project. 

3. The work administered by this Section of the technical 

specifications shall include all labor, materials, special tools, 

equipment, enclosures, power supplies, software, software licenses, 

Project specific software configurations and database entries, 

interfaces, wiring, tubing, installation, labeling, engineering, 

calibration, documentation, submittals, testing, verification, 

training services, permits and licenses, transportation, shipping, 

handling, administration, supervision, management, insurance, 

Warranty, specified services and items required for complete and 

fully functional Controls Systems. 

4. The control systems shall be designed such that each mechanical 

system shall operate under stand-alone mode. The contractor 
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administered by this Section of the technical specifications shall 

provide controllers for each mechanical system. In the event of a 

network communication failure, or the loss of any other controller, 

the control system shall continue to operate independently. Failure 

of the ECC shall have no effect on the field controllers, including 

those involved with global strategies. 

5. The control system includes 1 existing Engineering Control Center.    

B. Some products are furnished but not installed by the contractor 

administered by this Section of the technical specifications. The 

contractor administered by this Section of the technical specifications 

shall formally coordinate in writing and receive from other contractors 

formal acknowledgements in writing prior to submission the installation 

of the products.  These products include the following: 

6. Control valves. 

7. Flow switches. 

8. Flow meters. 

9. Sensor wells and sockets in piping. 

10. Terminal unit controllers. 

C. Responsibility Table: 

Work/Item/System Furnish Install Low 

Voltage 

Wiring 

Line 

Power 

Control system low voltage 

and communication wiring  

23 09 23 23 09 23 23 09 23 N/A 

Terminal units 23 23 N/A 26 

Controllers for terminal 

units 

23 09 23 23 23 09 23 16 

LAN conduits and raceway 23 09 23 23 09 23 N/A N/A 

Manual valves 23 23 N/A N/A 

Automatic valves 23 09 23 23 23 09 23 23 09 23 

Pipe insertion devices and 

taps, flow and pressure 

stations. 

23 23 N/A N/A 

All control system nodes, 

equipment, housings, 

enclosures and panels. 

23 09 23 23 09 23 23 09 23 26 

Fan Coil Unit controls 

(not furnished with 

equipment) 

23 09 23 23 09 23 23 09 23 26 

Convector controls (not 23 09 23 23 09 23 23 09 23 N/A 
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Work/Item/System Furnish Install Low 

Voltage 

Wiring 

Line 

Power 

furnished with equipment) 

 

D. This facility’s existing direct-digital control system is manufactured 

by Johnson Controls, and its ECC is located at Building 8.  The 

existing system’s top-end communications is via IP.  The existing 

system’s ECC and top-end controllers were installed in the last five 

years.  The contractor administered by this Section of the technical 

specifications shall observe the capabilities, communication network, 

services, spare capacity of the existing control system and its ECC 

prior to beginning work. 

E. This campus has standardized on an existing standard ASHRAE Standard 

135, BACnet/IP Control System supported by a preselected controls 

service company. This entity is referred to as the “Control System 

Integrator” in this Section of the technical specifications.  The 

Control system integrator is responsible for ECC system graphics and 

expansion.  It also prescribes control system-specific commissioning/ 

verification procedures to the contractor administered by this Section 

of the technical specification.  It lastly provides limited assistance 

to the contractor administered by this Section of the technical 

specification in its commissioning/verification work. 

1. The General Contractor of this project shall directly hire the 

Control System Integrator in a contract separate from the contract 

procuring the controls contractor administered by this Section of 

the technical specifications. 

2. The contractor administered by this Section of the technical 

specifications shall coordinate all work with the Control System 

Integrator.  The contractor administered by this Section of the 

technical specifications shall integrate the ASHRAE Standard 135, 

BACnet/IP control network(s) with the Control System Integrator’s 

area control through an Ethernet connection provided by the Control 

System Integrator. 

3. The contractor administered by this Section of the technical 

specifications shall provide a peer-to-peer networked, stand-alone, 

distributed control system.  This direct digital control (DDC) 

system shall include one portable operator terminal - laptop, one 
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digital display unit, microprocessor-based controllers, 

instrumentation, end control devices, wiring, piping, software, and 

related systems.  This contractor is responsible for all device 

mounting and wiring.  

4. Responsibility Table: 

Item/Task Section  

23 09 23 

contactor 

Control 

system 

integrator 

VA 

ECC expansion  X  

ECC programming  X  

Devices, controllers, control panels 

and equipment 

X   

Point addressing: all hardware and 

software points including setpoint, 

calculated point, data point(analog/ 

binary), and reset schedule point 

X   

Point mapping  X  

Network Programming X   

ECC Graphics  X  

Controller programming and sequences X   

Integrity of LAN communications X   

Electrical wiring X   

Operator system training  X  

LAN connections to devices X   

LAN connections to ECC  X  

IP addresses   X 

Overall system verification  X  

Controller and LAN system verification X   

 

F. Unitary standalone systems including Unit Heaters, Cabinet Unit 

Heaters, Fan Coil Units, Base Board Heaters, thermal comfort 

ventilation fans, and similar units for control of room environment 

conditions may be equipped with integral controls furnished and 

installed by the equipment manufacturer or field mounted. Refer to 

equipment specifications and as indicated in project documents.  

Application of standalone unitary controls is limited to at least those 

systems wherein remote monitoring, alarm and start-up are not 

necessary.  Examples of such systems include: 

1. Light-switch-operated toilet exhaust 

2. Vestibule heater 

3. Exterior stair heater 

4. Attic heating and ventilation 

5. Mechanical or electrical room heating and ventilation. 

G. The direct-digital control system shall start and stop equipment, move 

(position) damper actuators and valve actuators, and vary speed of 
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equipment to execute the mission of the control system.  Use 

electricity as the motive force for all damper and valve actuators, 

unless use of pneumatics as motive force is specifically granted by the 

VA. 

H. This section specifies the furnishing, installation, and connection of 

conduit, fittings, and boxes, to form complete, coordinated, grounded 

raceway systems. Raceways are required for all wiring unless shown or 

specified otherwise. 

I. Definitions: The term conduit, as used in this specification, shall 

mean any or all of the raceway types specified. 

1.2 RELATED WORK 

A. Section 23 22 13, Steam and Condensate Heating Piping. 

B. Section 23 82 00, Convection Heating and Cooling Units. 

1.2 DEFINITION 

A. Algorithm: A logical procedure for solving a recurrent mathematical 

problem; A prescribed set of well-defined rules or processes for the 

solution of a problem in a finite number of steps. 

B. Analog: A continuously varying signal value (e.g., temperature, 

current, velocity etc. 

C. BACnet: A Data Communication Protocol for Building Automation and 

Control Networks , ANSI/ASHRAE Standard 135.  This communications 

protocol allows diverse building automation devices to communicate data 

over and services over a network. 

D. BACnet/IP: Annex J of Standard 135.  It defines and allows for using a 

reserved UDP socket to transmit BACnet messages over IP networks. A 

BACnet/IP network is a collection of one or more IP sub-networks that 

share the same BACnet network number. 

E. BACnet Internetwork: Two or more BACnet networks connected with 

routers.  The two networks may sue different LAN technologies. 

F. BACnet Network: One or more BACnet segments that have the same network 

address and are interconnected by bridges at the physical and data link 

layers. 

G. BACnet Segment: One or more physical segments of BACnet devices on a 

BACnet network, connected at the physical layer by repeaters. 

H. BACnet Broadcast Management Device (BBMD): A communications device 

which broadcasts BACnet messages to all BACnet/IP devices and other 

BBMDs connected to the same BACnet/IP network. 
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I. BACnet Interoperability Building Blocks (BIBBs): BACnet 

Interoperability Building Blocks (BIBBs) are collections of one or more 

BACnet services. These are prescribed in terms of an "A" and a "B" 

device. Both of these devices are nodes on a BACnet internetwork.  

J. BACnet Testing Laboratories (BTL). The organization responsible for 

testing products for compliance with the BACnet standard, operated 

under the direction of BACnet International. 

K. Baud: It is a signal change in a communication link. One signal change 

can represent one or more bits of information depending on type of 

transmission scheme. Simple peripheral communication is normally one 

bit per Baud. (e.g., Baud rate = 78,000 Baud/sec is 78,000 bits/sec, if 

one signal change = 1 bit). 

L. Binary: A two-state system where a high signal level represents an "ON" 

condition and an "OFF" condition is represented by a low signal level. 

M. BMP or bmp: Suffix, computerized image file, used after the period in a 

DOS-based computer file to show that the file is an image stored as a 

series of pixels.  

N. Bus Topology: A network topology that physically interconnects 

workstations and network devices in parallel on a network segment. 

O. Control Unit (CU): Generic term for any controlling unit, stand-alone, 

microprocessor based, digital controller residing on secondary LAN or 

Primary LAN, used for local controls or global controls  

P. Deadband: A temperature range over which no heating or cooling is 

supplied, i.e., 22-25 degrees C (72-78 degrees F), as opposed to a 

single point change over or overlap). 

Q. Device: a control system component that contains a BACnet Device Object 

and uses BACnet to communicate with other devices. 

R. Device Object: Every BACnet device requires one Device Object, whose 

properties represent the network visible properties of that device. 

Every Device Object requires a unique Object Identifier number on the 

BACnet internetwork.  This number is often referred to as the device 

instance. 

S. Device Profile: A specific group of services describing BACnet 

capabilities of a device, as defined in ASHRAE Standard 135-2008, Annex 

L.  Standard device profiles include BACnet Operator Workstations (B-

OWS), BACnet Building Controllers (B-BC), BACnet Advanced Application 

Controllers (B-AAC), BACnet Application Specific Controllers (B-ASC), 

BACnet Smart Actuator (B-SA), and BACnet Smart Sensor (B-SS). Each 
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device used in new construction is required to have a PICS statement 

listing which service and BIBBs are supported by the device. 

T. Diagnostic Program: A software test program, which is used to detect 

and report system or peripheral malfunctions and failures. Generally, 

this system is performed at the initial startup of the system. 

U. Direct Digital Control (DDC): Microprocessor based control including 

Analog/Digital conversion and program logic. A control loop or 

subsystem in which digital and analog information is received and 

processed by a microprocessor, and digital control signals are 

generated based on control algorithms and transmitted to field devices 

in order to achieve a set of predefined conditions. 

V. Distributed Control System: A system in which the processing of system 

data is decentralized and control decisions can and are made at the 

subsystem level. System operational programs and information are 

provided to the remote subsystems and status is reported back to the 

Engineering Control Center. Upon the loss of communication with the 

Engineering Control center, the subsystems shall be capable of 

operating in a stand-alone mode using the last best available data. 

W. Download: The electronic transfer of programs and data files from a 

central computer or operation workstation with secondary memory devices 

to remote computers in a network (distributed) system. 

X. DXF: An AutoCAD 2-D graphics file format. Many CAD systems import and 

export the DXF format for graphics interchange.  

Y. Electrical Control: A control circuit that operates on line or low 

voltage and uses a mechanical means, such as a temperature sensitive 

bimetal or bellows, to perform control functions, such as actuating a 

switch or positioning a potentiometer. 

Z. Electronic Control: A control circuit that operates on low voltage and 

uses a solid-state components to amplify input signals and perform 

control functions, such as operating a relay or providing an output 

signal to position an actuator. 

AA. Engineering Control Center (ECC): The centralized control point for the 

intelligent control network. The ECC comprises of personal computer and 

connected devices to form a single workstation.  

BB. Ethernet: A trademark for a system for exchanging messages between 

computers on a local area network using coaxial, fiber optic, or 

twisted-pair cables. 
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CC. Firmware: Firmware is software programmed into read only memory (ROM) 

chips. Software may not be changed without physically altering the 

chip. 

DD. Gateway: Communication hardware connecting two or more different 

protocols. It translates one protocol into equivalent concepts for the 

other protocol. In BACnet applications, a gateway has BACnet on one 

side and non-BACnet (usually proprietary) protocols on the other side. 

EE. GIF: Abbreviation of Graphic interchange format.  

FF. Graphic Program (GP): Program used to produce images of air handler 

systems, fans, chillers, pumps, and building spaces. These images can 

be animated and/or color-coded to indicate operation of the equipment. 

GG. Graphic Sequence of Operation: It is a graphical representation of the 

sequence of operation, showing all inputs and output logical blocks. 

HH. I/O Unit: The section of a digital control system through which 

information is received and transmitted. I/O refers to analog input 

(AI, digital input (DI), analog output (AO) and digital output (DO).  

Analog signals are continuous and represent temperature, pressure, flow 

rate etc, whereas digital signals convert electronic signals to digital 

pulses (values), represent motor status, filter status, on-off 

equipment etc. 

II. I/P: a method for conveying and routing packets of information over LAN 

paths.  User Datagram Protocol (UDP) conveys information to “sockets” 

without confirmation of receipt. Transmission Control Protocol (TCP) 

establishes "sessions", which have end-to-end confirmation and 

guaranteed sequence of delivery.  

JJ. JPEG: A standardized image compression mechanism stands for Joint 

Photographic Experts Group, the original name of the committee that 

wrote the standard. 

KK. Local Area Network (LAN): A communication bus that interconnects 

operator workstation and digital controllers for peer-to-peer 

communications, sharing resources and exchanging information. 

LL. Network Repeater: A device that receives data packet from one network 

and rebroadcasts to another network. No routing information is added to 

the protocol. 

MM. MS/TP: Master-slave/token-passing (ISO/IEC 8802, Part 3).  It is not an 

acceptable LAN option for VA health-care facilities.  It uses twisted-

pair wiring for relatively low speed and low cost communication.   
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NN. Native BACnet Device: A device that uses BACnet as its primary method 

of communication with other BACnet devices without intermediary 

gateways. A system that uses native BACnet devices at all levels is a 

native BACnet system. 

OO. Network Number: A site-specific number assigned to each network segment 

to identify for routing. This network number must be unique throughout 

the BACnet internetwork. 

PP. Object: The concept of organizing BACnet information into standard 

components with various associated properties. Examples include analog 

input objects and binary output objects. 

QQ. Object Identifier: An object property used to identify the object, 

including object type and instance. Object Identifiers must be unique 

within a device. 

RR. Object Properties: Attributes of an object. Examples include present 

value and high limit properties of an analog input object. Properties 

are defined in ASHRAE 135; some are optional and some are required. 

Objects are controlled by reading from and writing to object 

properties. 

SS. Operating system (OS): Software, which controls the execution of 

computer application programs. 

TT. PCX: File type for an image file. When photographs are scanned onto a 

personal computer they can be saved as PCX files and viewed or changed 

by a special application program as Photo Shop. 

UU. Peripheral: Different components that make the control system function 

as one unit. Peripherals include monitor, printer, and I/O unit.  

VV. Peer-to-Peer: A networking architecture that treats all network 

stations as equal partners- any device can initiate and respond to 

communication with other devices.  

WW. PICS: Protocol Implementation Conformance Statement, describing the 

BACnet capabilities of a device.  All BACnet devices have published 

PICS. 

XX. PID: Proportional, integral, and derivative control, used to control 

modulating equipment to maintain a setpoint.  

YY. Repeater: A network component that connects two or more physical 

segments at the physical layer. 

ZZ. Router: a component that joins together two or more networks using 

different LAN technologies. Examples include joining a BACnet Ethernet 

LAN to a BACnet MS/TP LAN.  
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AAA. Sensors: devices measuring state points or flows, which are then 

transmitted back to the DDC system. 

BBB. Thermostats : devices measuring temperatures, which are used in control 

of standalone or unitary systems and equipment not attached to the DDC 

system. 

1.4 QUALITY ASSURANCE 

A. Criteria:  

1. Single Source Responsibility of subcontractor: The Contractor shall 

obtain hardware and software supplied under this Section and 

delegate the responsibility to a single source controls installation 

subcontractor. The controls subcontractor shall be responsible for 

the complete design, installation, and commissioning of the system. 

The controls subcontractor shall be in the business of design, 

installation and service of such building automation control systems 

similar in size and complexity. 

2. Equipment and Materials: Equipment and materials shall be cataloged 

products of manufacturers regularly engaged in production and 

installation of HVAC control systems. Products shall be 

manufacturer’s latest standard design and have been tested and 

proven in actual use. 

3. The controls subcontractor shall provide a list of no less than five 

similar projects which have building control systems as specified in 

this Section. These projects must be on-line and functional such 

that the Department of Veterans Affairs (VA) representative would 

observe the control systems in full operation. 

4. The controls subcontractor shall have in-place facility within 50 

miles with technical staff, spare parts inventory for the next five 

(5) years, and necessary test and diagnostic equipment to support 

the control systems.  

5. The controls subcontractor shall have minimum of three years 

experience in design and installation of building automation systems 

similar in performance to those specified in this Section. Provide 

evidence of experience by submitting resumes of the project manager, 

the local branch manager, project engineer, the application 

engineering staff, and the electronic technicians who would be 

involved with the supervision, the engineering, and the installation 

of the control systems. Training and experience of these personnel 
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shall not be less than three years. Failure to disclose this 

information will be a ground for disqualification of the supplier. 

6. Provide a competent and experienced Project Manager employed by the 

Controls Contractor. The Project Manager shall be supported as 

necessary by other Contractor employees in order to provide 

professional engineering, technical and management service for the 

work. The Project Manager shall attend scheduled Project Meetings as 

required and shall be empowered to make technical, scheduling and 

related decisions on behalf of the Controls Contractor.  

B. Codes and Standards: 

1. All work shall conform to the applicable Codes and Standards. 

2. Electronic equipment shall conform to the requirements of FCC 

Regulation, Part 15, Governing Radio Frequency Electromagnetic 

Interference, and be so labeled.  

1.5 PERFORMANCE 

A. The system shall conform to the following:  

1. Performance: Programmable Controllers shall be able to execute DDC 

PID control loops at a selectable frequency from at least once every 

one (1) second. The controller shall scan and update the process 

value and output generated by this calculation at this same 

frequency. 

2. Reporting Accuracy: Listed below are minimum acceptable reporting 

end-to-end accuracies for all values reported by the specified 

system: 

Measured Variable Reported Accuracy 

Space temperature  ±0.5C (±1F) 

Relative humidity  ±2% RH  

  

3. Control stability and accuracy: Control sequences shall maintain 

measured variable at setpoint within the following tolerances: 

Controlled Variable Control Accuracy Range of Medium 

Space Temperature ±1.0ºC (±2.0ºF)  

Humidity ±5% RH  

 

4. Extent of direct digital control: control design shall allow for at 

least the points indicated on the points lists on the drawings. 
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1.6 WARRANTY 

A. Labor and materials for control systems shall be warranted for a period 

as specified under Warranty in FAR clause 52.246-21. 

B. Control system failures during the warranty period shall be adjusted, 

repaired, or replaced at no cost or reduction in service to the owner. 

The system includes all computer equipment, transmission equipment, and 

all sensors and control devices. 

C. The on-line support service shall allow the Controls supplier to 

connect via (through password-limited access) VPN through the internet 

monitor and control the facility’s building automation system. This 

remote connection to the facility shall be within two (2) hours of the 

time that the problem is reported. This coverage shall be extended to 

include normal business hours, after business hours, weekend and 

holidays. If the problem cannot be resolved with on-line support 

services, the Controls supplier shall dispatch the qualified personnel 

to the job site to resolve the problem within 24 hours after the 

problem is reported. 

D. Controls and Instrumentation subcontractor shall be responsible for 

temporary operations and maintenance of the control systems during the 

construction period until final commissioning, training of facility 

operators and acceptance of the project by VA. 

1.7 SUBMITTALS 

A. Submit shop drawings in accordance with Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA, AND SAMPLES. 

B. Manufacturer’s literature and data for all components including the 

following: 

1. A wiring diagram for each type of input device and output device 

including DDC controllers, modems, repeaters, etc. Diagram shall 

show how the device is wired and powered, showing typical 

connections at the digital controllers and each power supply, as 

well as the device itself. Show for all field connected devices, 

including but not limited to, control relays, motor starters, 

electric or electronic actuators, and temperature pressure, flow and 

humidity sensors and transmitters. 

2. A diagram of each terminal strip, including digital controller 

terminal strips, terminal strip location, termination numbers and 

the associated point names. 
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3. Control dampers and control valves schedule, including the size and 

pressure drop. 

4. Control air-supply components, and computations for sizing 

compressors, receivers and main air-piping, if pneumatic controls 

are furnished. 

5. Catalog cut sheets of all equipment used. This includes, but is not 

limited to software (by manufacturer and by third parties), DDC 

controllers, panels, peripherals, airflow measuring stations and 

associated components, and auxiliary control devices such as 

sensors, actuators, and control dampers. When manufacturer’s cut 

sheets apply to a product series rather than a specific product, the 

data specifically applicable to the project shall be highlighted. 

Each submitted piece of literature and drawings should clearly 

reference the specification and/or drawings that it supposed to 

represent. 

6. Sequence of operations for each HVAC system and the associated 

control diagrams. Equipment and control labels shall correspond to 

those shown on the drawings. 

7. Color prints of proposed graphics with a list of points for display.  

8. Furnish a BACnet Protocol Implementation Conformance Statement 

(PICS) for each BACnet-compliant device. 

9. Schematic wiring diagrams for all control, communication and power 

wiring. Provide a schematic drawing of the central system 

installation. Label all cables and ports with computer 

manufacturers’ model numbers and functions. Show all interface 

wiring to the control system. 

10. An instrumentation list for each controlled system. Each element of 

the controlled system shall be listed in table format. The table 

shall show element name, type of device, manufacturer, model number, 

and product data sheet number. 

11. Riser diagrams of wiring between central control unit and all 

control panels. 

12. Scaled plan drawings showing routing of LAN and locations of control 

panels, controllers, routers, gateways, ECC, and larger controlled 

devices. 

13. Construction details for all installed conduit, cabling, raceway, 

cabinets, and similar.  Construction details of all penetrations and 

their protection. 
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14. Quantities of submitted items may be reviewed but are the 

responsibility of the contractor administered by this Section of the 

technical specifications. 

C. Product Certificates: Compliance with Article, QUALITY ASSURANCE. 

D. Licenses: Provide licenses for all software residing on and used by the 

Controls Systems and transfer these licenses to the Owner prior to 

completion. 

E. As Built Control Drawings:  

1. Furnish three (3) copies of as-built drawings for each control 

system. The documents shall be submitted for approval prior to final 

completion. 

2. Furnish one (1) stick set of applicable control system prints for 

each mechanical system for wall mounting. The documents shall be 

submitted for approval prior to final completion. 

3. Furnish one (1) CD-ROM in CAD DWG and/or .DXF format for the 

drawings noted in subparagraphs above.  

F. Operation and Maintenance (O/M) Manuals): 

1. Submit in accordance with Article, INSTRUCTIONS, in Specification 

Section 01 00 00, GENERAL REQUIREMENTS. 

2. Include the following documentation: 

a. General description and specifications for all components, 

including logging on/off, alarm handling, producing trend 

reports, overriding computer control, and changing set points and 

other variables. 

b. Detailed illustrations of all the control systems specified for 

ease of maintenance and repair/replacement procedures, and 

complete calibration procedures. 

c. One copy of the final version of all software provided including 

operating systems, programming language, operator workstation 

software, and graphics software. 

d. Complete troubleshooting procedures and guidelines for all 

systems. 

e. Complete operating instructions for all systems. 

f. Recommended preventive maintenance procedures for all system 

components including a schedule of tasks for inspection, cleaning 

and calibration. Provide a list of recommended spare parts needed 

to minimize downtime. 



            539-16-202 

Abate Asbestos on Convector Piping 

 

23 09 23 - 15 

g. Training Manuals: Submit the course outline and training material 

to the Owner for approval three (3) weeks prior to the training 

to VA facility personnel. These persons will be responsible for 

maintaining and the operation of the control systems, including 

programming. The Owner reserves the right to modify any or all of 

the course outline and training material. 

h. Licenses, guaranty, and other pertaining documents for all 

equipment and systems.  

G. Submit Performance Report to Contracting Officer’s Representative prior 

to final inspection. 

1.8 INSTRUCTIONS 

A. Instructions to VA operations personnel: Perform in accordance with 

Article, INSTRUCTIONS, in Specification Section 01 00 00, GENERAL 

REQUIREMENTS, and as noted below.  

1. First Phase: Formal instructions to the VA facilities personnel for 

a total of 8 hours, given in multiple training sessions (each no 

longer than four hours in length), conducted sometime between the 

completed installation and prior to the performance test period of 

the control system, at a time mutually agreeable to the Contractor 

and the VA. 

2. Second Phase: This phase of training shall comprise of on the job 

training during start-up, checkout period, and performance test 

period. VA facilities personnel will work with the Contractor’s 

installation and test personnel on a daily basis during start-up and 

checkout period. During the performance test period, controls 

subcontractor will provide 8 hours of instructions, given in 

multiple training sessions (each no longer than four hours in 

length), to the VA facilities personnel. 

3. The O/M Manuals shall contain approved submittals as outlined in 

Article 1.7, SUBMITTALS. The Controls subcontractor will review the 

manual contents with VA facilities personnel during second phase of 

training. 

4. Training shall be given by direct employees of the controls system 

subcontractor. 

1.9 PROJECT CONDITIONS (ENVIRONMENTAL CONDITIONS OF OPERATION) 

A. The ECC and peripheral devices and system support equipment shall be 

designed to operate in ambient condition of 20 to 35C (65 to 90F) at a 

relative humidity of 20 to 80% non-condensing. 
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B. The CUs used outdoors shall be mounted in NEMA 4 waterproof enclosures, 

and shall be rated for operation at –40 to 65C (-40 to 150F). 

C. All electronic equipment shall operate properly with power fluctuations 

of plus 10 percent to minus 15 percent of nominal supply voltage. 

D. Sensors and controlling devices shall be designed to operate in the 

environment, which they are sensing or controlling.  

1.10 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. American Society of Heating, Refrigerating, and Air-Conditioning 

Engineers (ASHRAE): 

Standard 135-10.........BACNET Building Automation and Control Networks 

C. American Society of Mechanical Engineers (ASME): 

B16.18-01...............Cast Copper Alloy Solder Joint Pressure 

Fittings. 

B16.22-01...............Wrought Copper and Copper Alloy Solder Joint 

Pressure Fittings. 

D. American Society of Testing Materials (ASTM): 

B32-08..................Standard Specification for Solder Metal 

B88-09..................Standard Specifications for Seamless Copper 

Water Tube 

B88M-09.................Standard Specification for Seamless Copper 

Water Tube (Metric) 

B280-08.................Standard Specification for Seamless Copper Tube 

for Air-Conditioning and Refrigeration Field 

Service 

D2737-03................Standard Specification for Polyethylene (PE) 

Plastic Tubing 

E. Federal Communication Commission (FCC): 

Rules and Regulations Title 47 Chapter 1-2001 Part 15: Radio Frequency 

Devices. 

F. Institute of Electrical and Electronic Engineers (IEEE): 

802.3-11................Information Technology-Telecommunications and 

Information Exchange between Systems-Local and 

Metropolitan Area Networks- Specific 

Requirements-Part 3: Carrier Sense Multiple 

Access with Collision Detection (CSMA/CD) 

Access method and Physical Layer Specifications 

G. National Fire Protection Association (NFPA): 

70-11...................National Electric Code 

90A-09..................Standard for Installation of Air-Conditioning 

and Ventilation Systems  
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H. Underwriter Laboratories Inc (UL): 

94-10...................Tests for Flammability of Plastic Materials for 

Parts and Devices and Appliances 

294-10..................Access Control System Units  

486A/486B-10............Wire Connectors  

555S-11.................Standard for Smoke Dampers 

916-10..................Energy Management Equipment 

1076-10.................Proprietary Burglar Alarm Units and Systems  

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Use new products that the manufacturer is currently manufacturing and 

that have been installed in a minimum of 25 installations. Spare parts 

shall be available for at least five years after completion of this 

contract. 

2.2 CONTROLS SYSTEM ARCHITECTURE 

A. General 

1. The Controls Systems shall consist of multiple Nodes and associated 

equipment connected by industry standard digital and communication 

network arrangements. 

2. The ECC, building controllers and principal communications network 

equipment shall be standard products of recognized major 

manufacturers available through normal PC and computer vendor 

channels – not "Clones" assembled by a third-party subcontractor. 

3. The networks shall, at minimum, comprise, as necessary, the 

following: 

a. An existing ECC and an existing portable operator’s terminal. 

b. Network computer processing, data storage and BACnet-compliant 

communication equipment including Servers and digital data 

processors. 

c. BACnet-compliant routers, bridges, switches, hubs, modems, 

gateways, interfaces and similar communication equipment. 

d. Active processing BACnet-compliant building controllers connected 

to other BACNet-compliant controllers together with their power 

supplies and associated equipment. 

e. Addressable elements, sensors, transducers and end devices. 

f. Third-party equipment interfaces and gateways as described and 

required by the Contract Documents. 

g. Other components required for a complete and working Control 

Systems as specified. 
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B. The Specifications for the individual elements and component subsystems 

shall be minimum requirements and shall be augmented as necessary by 

the Contractor to achieve both compliance with all applicable codes, 

standards and to meet all requirements of the Contract Documents. 

C. Network Architecture 

1. The Controls communication network shall utilize BACnet 

communications protocol operating over a standard Ethernet LAN and 

operate at a minimum speed of 100 Mb/sec. 

2. The networks shall utilize only copper and optical fiber 

communication media as appropriate and shall comply with applicable 

codes, ordinances and regulations.  They may also utilize digital 

wireless technologies as appropriate to the application and if 

approved by the VA. 

3. All necessary telephone lines, ISDN lines and internet Service 

Provider services and connections will be provided by the VA. 

D. Third Party Interfaces: 

1. Not Applicable. 

E. Servers: 

1. Not Applicable.  Existing Server. 

2.3 COMMUNICATION 

A. Control products, communication media, connectors, repeaters, hubs, and 

routers shall comprise a BACnet internetwork. Controller and operator 

interface communication shall conform to ANSI/ASHRAE Standard 135-2008, 

BACnet. 

1. The Data link / physical layer protocol (for communication) 

acceptable to the VA throughout its facilities is Ethernet (ISO 

8802-3) and BACnet/IP. 

B. Each controller shall have a communication port for connection to an 

operator interface. 

C. Project drawings indicate remote buildings or sites to be connected by 

a nominal 56,000 baud modem over voice-grade telephone lines.  In each 

remote location a modem and field device connection shall allow 

communication with each controller on the internetwork as specified in 

Paragraph D. 

D. Internetwork operator interface and value passing shall be transparent 

to internetwork architecture. 

1. An operator interface connected to a controller shall allow the 

operator to interface with each internetwork controller as if 
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directly connected. Controller information such as data, status, 

reports, system software, and custom programs shall be viewable and 

editable from each internetwork controller. 

2. Inputs, outputs, and control variables used to integrate control 

strategies across multiple controllers shall be readable by each 

controller on the internetwork.  Program and test all cross-

controller links required to execute specified control system 

operation. An authorized operator shall be able to edit cross-

controller links by typing a standard object address. 

E. System shall be expandable to at least twice the required input and 

output objects with additional controllers, associated devices, and 

wiring. Expansion shall not require operator interface hardware 

additions or software revisions. 

2.4 ENGINEERING CONTROL CENTER (ECC) 

A. Not Applicable. Existing Engineering Control Center. 

2.5 PORTABLE OPERATOR’S TERMINAL (POT) 

A. Not Applicable. Existing Portable Operator’s Terminal. 

2.6 BACNET PROTOCOL ANALYZER 

A. For ease of troubleshooting and maintenance, provide a BACnet protocol 

analyzer.  Provide its associated fittings, cables and appurtenances, 

for connection to the communications network.  The BACnet protocol 

analyzer shall be able to, at a minimum: capture and store to a file 

all data traffic on all network levels; measure bandwidth usage; filter 

out (ignore) selected traffic. 

2.7 NETWORK AND DEVICE NAMING CONVENTION 

A. Network Numbers 

1. BACnet network numbers shall be based on a "facility code, network" 

concept. The "facility code" is the VAMC’s or VA campus’ assigned 

numeric value assigned to a specific facility or building. The 

"network" typically corresponds to a "floor" or other logical 

configuration within the building. BACnet allows 65535 network 

numbers per BACnet internet work.  

2. The network numbers are thus formed as follows: "Net #" = "FFFNN" 

where: 

a. FFF = Facility code (see below) 

b. NN = 00-99 This allows up to 100 networks per facility or 

building 

B. Device Instances 
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1. BACnet allows 4194305 unique device instances per BACnet internet 

work. Using Agency's unique device instances are formed as follows: 

"Dev #" = "FFFNNDD" where 

a. FFF and N are as above and 

b. DD = 00-99, this allows up to 100 devices per network. 

2. Note Special cases, where the network architecture of limiting 

device numbering to DD causes excessive subnet works. The device 

number can be expanded to DDD and the network number N can become a 

single digit. In NO case shall the network number N and the device 

number D exceed 4 digits.   

3. Facility code assignments: 

4. 000-400 Building/facility number 

5. Note that some facilities have a facility code with an alphabetic 

suffix to denote wings, related structures, etc. The suffix will be 

ignored. Network numbers for facility codes above 400 will be 

assigned in the range 000-399. 

C. Device Names 

1. Name the control devices based on facility name, location within a 

facility, the system or systems that the device monitors and/or 

controls, or the area served. The intent of the device naming is to 

be easily recognized. Names can be up to 254 characters in length, 

without embedded spaces. Provide the shortest descriptive, but 

unambiguous, name. For example, in building #123 prefix the number 

with a “B” followed by the building number, if there is only one 

chilled water pump "CHWP-1", a valid name would be "B123.CHWP. 

1.STARTSTOP". If there are two pumps designated "CHWP-1", one in a 

basement mechanical room (Room 0001) and one in a penthouse 

mechanical room (Room PH01), the names could be "B123.R0001.CHWP.1. 

STARTSTOP" or "B123.RPH01.CHWP.1.STARTSTOP". In the case of unitary 

controllers, for example a VAV box controller, a name might be 

"B123.R101.VAV". These names should be used for the value of the 

"Object_Name" property of the BACnet Device objects of the 

controllers involved so that the BACnet name and the EMCS name are 

the same. 

2.8 BACNET DEVICES 

A. All BACnet Devices – controllers, gateways, routers, actuators and 

sensors shall conform to BACnet Device Profiles and shall be BACnet 

Testing Laboratories (BTL) -Listed as conforming to those Device 
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Profiles.  Protocol Implementation Conformance Statements (PICSs), 

describing the BACnet capabilities of the Devices shall be published 

and available of the Devices through links in the BTL website. 

1. BACnet Building Controllers, historically referred to as NACs, shall 

conform to the BACnet B-BC Device Profile, and shall be BTL-Listed 

as conforming to the B-BC Device Profile.  The Device’s PICS shall 

be submitted. 

2. BACnet Advanced Application Controllers shall conform to the BACnet 

B-AAC Device Profile, and shall be BTL-Listed as conforming to the 

B-AAC Device Profile.  The Device’s PICS shall be submitted. 

3. BACnet Application Specific Controllers shall conform to the BACnet 

B-ASC Device Profile, and shall be BTL-Listed as conforming to the 

B-ASC Device Profile.  The Device’s PICS shall be submitted. 

4. BACnet Smart Actuators shall conform to the BACnet B-SA Device 

Profile, and shall be BTL-Listed as conforming to the B-SA Device 

Profile.  The Device’s PICS shall be submitted. 

5. BACnet Smart Sensors shall conform to the BACnet B-SS Device 

Profile, and shall be BTL-Listed as conforming to the B-SS Device 

Profile.  The Device’s PICS shall be submitted. 

6. BACnet routers and gateways shall conform to the BACnet B-OTH Device 

Profile, and shall be BTL-Listed as conforming to the B-OTH Device 

Profile.  The Device’s PICS shall be submitted. 

2.9 CONTROLLERS 

A. General. Provide an adequate number of BTL-Listed B-BC building 

controllers and an adequate number of BTL-Listed B-AAC advanced 

application controllers to achieve the performance specified in the 

Part 1 Article on “System Performance.” Each of these controllers shall 

meet the following requirements.  

1. The controller shall have sufficient memory to support its operating 

system, database, and programming requirements. 

2. The building controller shall share data with the ECC and the other 

networked building controllers.  The advanced application controller 

shall share data with its building controller and the other 

networked advanced application controllers. 

3. The operating system of the controller shall manage the input and 

output communication signals to allow distributed controllers to 

share real and virtual object information and allow for central 

monitoring and alarms. 
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4. Controllers that perform scheduling shall have a real-time clock. 

5. The controller shall continually check the status of its processor 

and memory circuits. If an abnormal operation is detected, the 

controller shall:  

a. assume a predetermined failure mode, and 

b. generate an alarm notification.  

6. The controller shall communicate with other BACnet devices on the 

internetwork using the BACnet Read (Execute and Initiate) and Write 

(Execute and Initiate) Property services.  

7. Communication. 

a. Each controller shall reside on a BACnet network using the ISO 

8802-3 (Ethernet) Data Link/Physical layer protocol for its 

communications. Each building controller also shall perform 

BACnet routing if connected to a network of custom application 

and application specific controllers. 

b. The controller shall provide a service communication port using 

BACnet Data Link/Physical layer protocol for connection to a 

portable operator’s terminal. 

8. Keypad. A local keypad and display shall be provided for each 

controller. The keypad shall be provided for interrogating and 

editing data. Provide a system security password shall be available 

to prevent unauthorized use of the keypad and display.  

9. Serviceability. Provide diagnostic LEDs for power, communication, 

and processor. All wiring connections shall be made to field-

removable, modular terminal strips or to a termination card 

connected by a ribbon cable. 

10. Memory. The controller shall maintain all BIOS and programming 

information in the event of a power loss for at least 72 hours. 

11. The controller shall be able to operate at 90% to 110% of nominal 

voltage rating and shall perform an orderly shutdown below 80% 

nominal voltage. Controller operation shall be protected against 

electrical noise of 5 to 120 Hz and from keyed radios up to 5 W at 1 

m (3 ft). 

B. Provide BTL-Listed B-ASC application specific controllers for each 

piece of equipment for which they are constructed.  Application 

specific controllers shall communicate with other BACnet devices on the 

internetwork using the BACnet Read (Execute) Property service. 
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1. Each B-ASC shall be capable of stand-alone operation and shall 

continue to provide control functions without being connected to the 

network.  

2. Each B-ASC will contain sufficient I/O capacity to control the 

target system. 

3. Communication.  

a. Each controller shall reside on a BACnet network using the ISO 

8802-3 (Ethernet) Data Link/Physical layer protocol for its 

communications. Each building controller also shall perform 

BACnet routing if connected to a network of custom application 

and application specific controllers. 

b. Each controller shall have a BACnet Data Link/Physical layer 

compatible connection for a laptop computer or a portable 

operator’s tool. This connection shall be extended to a space 

temperature sensor port where shown. 

4. Serviceability. Provide diagnostic LEDs for power, communication, 

and processor. All wiring connections shall be made to field-

removable, modular terminal strips or to a termination card 

connected by a ribbon cable. 

5. Memory. The application specific controller shall use nonvolatile 

memory and maintain all BIOS and programming information in the 

event of a power loss. 

6. Immunity to power and noise. Controllers shall be able to operate at 

90% to 110% of nominal voltage rating and shall perform an orderly 

shutdown below 80%. Operation shall be protected against electrical 

noise of 5-120 Hz and from keyed radios up to 5 W at 1 m (3 ft). 

7. Transformer. Power supply for the ASC must be rated at a minimum of 

125% of ASC power consumption and shall be of the fused or current 

limiting type. 

C. Direct Digital Controller Software 

1. The software programs specified in this section shall be 

commercially available, concurrent, multi-tasking operating system 

and support the use of software application that operates under DOS 

or Microsoft Windows. 

2. All points shall be identified by up to 30-character point name and 

16-character point descriptor. The same names shall be used at the 

ECC. 
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3. All control functions shall execute within the stand-alone control 

units via DDC algorithms. The VA shall be able to customize control 

strategies and sequences of operations defining the appropriate 

control loop algorithms and choosing the optimum loop parameters.  

4. All controllers shall be capable of being programmed to utilize 

stored default values for assured fail-safe operation of critical 

processes. Default values shall be invoked upon sensor failure or, 

if the primary value is normally provided by the central or another 

CU, or by loss of bus communication. Individual application software 

packages shall be structured to assume a fail-safe condition upon 

loss of input sensors. Loss of an input sensor shall result in 

output of a sensor-failed message at the ECC. Each ACU and RCU shall 

have capability for local readouts of all functions. The UCUs shall 

be read remotely. 

5. All DDC control loops shall be able to utilize any of the following 

control modes: 

a. Two position (on-off, slow-fast) control. 

b. Proportional control. 

c. Proportional plus integral (PI) control. 

d. Proportional plus integral plus derivative (PID) control. All PID 

programs shall automatically invoke integral wind up prevention 

routines whenever the controlled unit is off, under manual 

control of an automation system or time initiated program. 

e. Automatic tuning of control loops. 

6. System Security: Operator access shall be secured using individual 

password and operator’s name. Passwords shall restrict the operator 

to the level of object, applications, and system functions assigned 

to him. A minimum of six (6) levels of security for operator access 

shall be provided.  

7. Application Software: The controllers shall provide the following 

programs as a minimum for the purpose of optimizing energy 

consumption while maintaining comfortable environment for occupants. 

All application software shall reside and run in the system digital 

controllers. Editing of the application shall occur at the ECC or 

via a portable operator’s terminal, when it is necessary, to access 

directly the programmable unit. 
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a. Night Setback/Morning Warm up Control: The system shall provide 

the ability to automatically adjust set points for this mode of 

operation.  

b. Optimum Start/Stop (OSS): Optimum start/stop program shall 

automatically be coordinated with event scheduling.  The OSS 

program shall start HVAC equipment at the latest possible time 

that will allow the equipment to achieve the desired zone 

condition by the time of occupancy, and it shall also shut down 

HVAC equipment at the earliest possible time before the end of 

the occupancy period and still maintain desired comfort 

conditions.  The OSS program shall consider both outside weather 

conditions and inside zone conditions.  The program shall 

automatically assign longer lead times for weekend and holiday 

shutdowns.  The program shall poll all zones served by the 

associated AHU and shall select the warmest and coolest zones.  

These shall be used in the start time calculation.  It shall be 

possible to assign occupancy start times on a per air handler 

unit basis.  The program shall meet the local code requirements 

for minimum outdoor air while the building is occupied.  

Modification of assigned occupancy start/stop times shall be 

possible via the ECC. 

c. Event Scheduling: Provide a comprehensive menu driven program to 

automatically start and stop designated points or a group of 

points according to a stored time. This program shall provide the 

capability to individually command a point or group of points. 

When points are assigned to one common load group it shall be 

possible to assign variable time advances/delays between each 

successive start or stop within that group. Scheduling shall be 

calendar based and advance schedules may be defined up to one 

year in advance. Advance schedule shall override the day-to-day 

schedule. The operator shall be able to define the following 

information: 

1) Time, day. 

2) Commands such as on, off, auto. 

3) Time delays between successive commands. 

4) Manual overriding of each schedule. 

5) Allow operator intervention. 
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d. Alarm Reporting: The operator shall be able to determine the 

action to be taken in the event of an alarm. Alarms shall be 

routed to the ECC based on time and events. An alarm shall be 

able to start programs, login the event, print and display the 

messages. The system shall allow the operator to prioritize the 

alarms to minimize nuisance reporting and to speed operator’s 

response to critical alarms. A minimum of six (6) priority levels 

of alarms shall be provided for each point. 

e. Remote Communications: The system shall have the ability to dial 

out in the event of an alarm to the ECC and alpha-numeric pagers. 

The alarm message shall include the name of the calling location, 

the device that generated the alarm, and the alarm message 

itself. The operator shall be able to remotely access and operate 

the system using dial up communications. Remote access shall 

allow the operator to function the same as local access. 

f. Maintenance Management (PM): The program shall monitor equipment 

status and generate maintenance messages based upon the operators 

defined equipment run time, starts, and/or calendar date limits. 

A preventative maintenance alarm shall be printed indicating 

maintenance requirements based on pre-defined run time. Each 

preventive message shall include point description, limit 

criteria and preventative maintenance instruction assigned to 

that limit. A minimum of 480-character PM shall be provided for 

each component of units such as air handling units.  

2.10 SPECIAL CONTROLLERS 

A. Not Applicable. 

2.11 SENSORS (AIR, WATER AND STEAM) 

A. Sensors’ measurements shall be read back to the DDC system, and shall 

be visible by the ECC. 

B. Temperature and Humidity Sensors shall be electronic, vibration and 

corrosion resistant for wall, immersion, and/or duct mounting. Provide 

all remote sensors as required for the systems. 

1. Temperature Sensors: thermistor type for terminal units and 

Resistance Temperature Device (RTD) with an integral transmitter 

type for all other sensors. 

a. Space sensors shall be equipped with in-space User set-point 

adjustment, override switch, numerical temperature display on 
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sensor cover, and communication port. Match room thermostats.  

Provide a tooled-access cover. 

1) Public space sensor: setpoint adjustment shall be only through 

the ECC or through the DDC system’s diagnostic device/laptop.  

Do not provide in-space User set-point adjustment.  Provide an 

opaque keyed-entry cover if needed to restrict in-space User 

set-point adjustment. 

2) Psychiatric patient room sensor: sensor shall be flush with 

wall, shall not include an override switch, numerical 

temperature display on sensor cover, shall not include a 

communication port and shall not allow in-space User set-point 

adjustment.  Setpoint adjustment shall be only through the ECC 

or through the DDC system’s diagnostic device/laptop.  Provide 

a stainless steel cover plate with an insulated back and 

security screws. 

b. Outdoor air temperature sensors shall have watertight inlet 

fittings and be shielded from direct sunlight. 

c. Room security sensors shall have stainless steel cover plate with 

insulated back and security screws. 

d. Wire: Twisted, shielded-pair cable. 

e. Output Signal: 4-20 ma. 

2. Humidity Sensors: Bulk polymer sensing element type. 

a. Duct and room sensors shall have a sensing range of 20 to 80 

percent with accuracy of ± 2 to  5 percent RH, including 

hysteresis, linearity, and repeatability.  

b. Outdoor humidity sensors shall be furnished with element guard 

and mounting plate and have a sensing range of 0 to 100 percent 

RH.  

c. 4-20 ma continuous output signal. 

C. Static Pressure Sensors: Non-directional, temperature compensated.  

1. 4-20 ma output signal. 

2. 0 to 5 inches wg for duct static pressure range. 

3. 0 to 0.25 inch wg for Building static pressure range. 

2.12 CONTROL CABLES 

A. General: 

1. Ground cable shields, drain conductors, and equipment to eliminate 

shock hazard and to minimize ground loops, common-mode returns, 

noise pickup, cross talk, and other impairments.   
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2. Cable conductors to provide protection against induction in 

circuits. Crosstalk attenuation within the System shall be in excess 

of -80 dB throughout the frequency ranges specified. 

3. Minimize the radiation of RF noise generated by the System equipment 

so as not to interfere with any audio, video, data, computer main 

distribution frame (MDF), telephone customer service unit (CSU), and 

electronic private branch exchange (EPBX) equipment the System may 

service. 

4. The as-installed drawings shall identify each cable as labeled, used 

cable, and bad cable pairs.  

5. Label system’s cables on each end.  Test and certify cables in 

writing to the VA before conducting proof-of-performance testing.  

Minimum cable test requirements are for impedance compliance, 

inductance, capacitance, signal level compliance, opens, shorts, 

cross talk, noise, and distortion, and split pairs on all cables in 

the frequency ranges used. Make available all cable installation and 

test records at demonstration to the VA. All changes (used pair, 

failed pair, etc.) shall be posted in these records as the change 

occurs. 

6. Power wiring shall not be run in conduit with communications trunk 

wiring or signal or control wiring operating at 100 volts or less.  

B. Analogue control cabling shall be not less than No. 18 AWG solid, with 

thermoplastic insulated conductors. 

C. Copper digital communication cable between the ECC and the B-BC and B-

AAC controllers shall be 100BASE-TX Ethernet, Category 5e or 6, not 

less than minimum 24 American Wire Gauge (AWG) solid, Shielded Twisted 

Pair (STP) or Unshielded Twisted Pair (UTP), with thermoplastic 

insulated conductors, enclosed in a thermoplastic outer jacket. 

1. Other types of media commonly used within IEEE Std 802.3 LANs (e.g., 

10Base-T and 10Base-2) shall be used only in cases to interconnect 

with existing media. 

D. Optical digital communication fiber, if used, shall be Multimode or 

Singlemode fiber, 62.5/125 micron for multimode or 10/125 micron for 

singlemode micron with SC or ST connectors as specified in TIA-568-C.1.  

Terminations, patch panels, and other hardware shall be compatible with 

the specified fiber.   Fiber-optic cable shall be suitable for use with 

the 100Base-FX or the 100Base-SX standard (as applicable) as defined in 

IEEE Std 802.3. 
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2.13 THERMOSTATS AND HUMIDISTATS 

A. Not Applicable. 

2.14 FINAL CONTROL ELEMENTS AND OPERATORS 

A. Fail Safe Operation: Control valves and dampers shall provide "fail 

safe" operation in either the normally open or normally closed position 

as required for freeze, moisture, and smoke or fire protection. 

B. Spring Ranges: Range as required for system sequencing and to provide 

tight shut-off. 

C. Control Valves:  

1. Valves shall be rated for a minimum of 150 percent of system 

operating pressure at the valve location but not less than 900 kPa 

(125 psig). 

2. Valves 50 mm (2 inches) and smaller shall be bronze body with 

threaded or flare connections. 

3. Valves 60 mm (2 1/2 inches) and larger shall be bronze or iron body 

with flanged connections. 

4. Brass or bronze seats except for valves controlling media above 100 

degrees C (210 degrees F), which shall have stainless steel seats. 

5. Flow characteristics: 

a. Three way modulating valves shall be globe pattern.  Position 

versus flow relation shall be linear relation for steam or equal 

percentage for water flow control. 

b. Two-way modulating valves shall be globe pattern.  Position 

versus flow relation shall be linear for steam and equal 

percentage for water flow control. 

c. Two-way 2-position valves shall be ball, gate or butterfly type.   

6. Maximum pressure drop: 

a. Two position steam control: 20 percent of inlet gauge pressure. 

b. Modulating Steam Control: 80 percent of inlet gauge pressure 

(acoustic velocity limitation). 

c. Modulating water flow control, greater of 3 meters (10 feet) of 

water or the pressure drop through the apparatus. 

7. Two position water valves shall be line size. 

F. Damper and Valve Operators and Relays: 

1. Electric operator shall provide full modulating control of dampers 

and valves. A linkage and pushrod shall be furnished for mounting 

the actuator on the damper frame internally in the duct or 

externally in the duct or externally on the duct wall, or shall be 
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furnished with a direct-coupled design.  Metal parts shall be 

aluminum, mill finish galvanized steel, or zinc plated steel or 

stainless steel.  Provide actuator heads which allow for electrical 

conduit attachment.  The motors shall have sufficient closure torque 

to allow for complete closure of valve or damper under pressure.  

Provide multiple motors as required to achieve sufficient close-off 

torque. 

a. Minimum valve close-off pressure shall be equal to the system 

pump’s dead-head pressure, minimum 50 psig for valves smaller 

than 4 inches. 

2. See drawings for required control operation. 

2.15 AIR FLOW CONTROL 

A. Not Applicable. 

2.16 RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS MATERIAL 

A. Conduit Size:  In accordance with the NEC, but not less than 13 mm 

(0.5-inch) unless otherwise shown.  Where permitted by the NEC, 13 mm 

(0.5-inch) flexible conduit may be used for tap connections to recessed 

lighting fixtures. 

B. Conduit: 

1. Size:  In accordance with the NEC, but not less than 13 mm (0.5-

inch). 

2. Rigid Steel Conduit (RMC):  Shall conform to UL 6 and ANSI C80.1. 

3. Rigid Intermediate Steel Conduit (IMC):  Shall conform to UL 1242 

and ANSI C80.6. 

4. Electrical Metallic Tubing (EMT):  Shall conform to UL 797 and ANSI 

C80.3. Maximum size not to exceed 105 mm (4 inches) and shall be 

permitted only with cable rated 600 V or less. 

5. Flexible Metal Conduit:  Shall conform to UL 1. 

6. Liquid-tight Flexible Metal Conduit:  Shall conform to UL 360. 

7. Direct Burial Plastic Conduit:  Shall conform to UL 651 and UL 651A, 

heavy wall PVC or high density polyethylene (PE). 

8. Surface Metal Raceway:  Shall conform to UL 5. 

C. Conduit Fittings:  

1. Rigid Steel and Intermediate Metallic Conduit Fittings:  

a. Fittings shall meet the requirements of UL 514B and NEMA FB1. 

b. Standard threaded couplings, locknuts, bushings, conduit bodies, 

and elbows: Only steel or malleable iron materials are 
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acceptable. Integral retractable type IMC couplings are also 

acceptable. 

c. Locknuts:  Bonding type with sharp edges for digging into the 

metal wall of an enclosure. 

d. Bushings:  Metallic insulating type, consisting of an insulating 

insert, molded or locked into the metallic body of the fitting. 

Bushings made entirely of metal or nonmetallic material are not 

permitted. 

e. Erickson (Union-Type) and Set Screw Type Couplings:  Approved for 

use in concrete are permitted for use to complete a conduit run 

where conduit is installed in concrete.  Use set screws of case-

hardened steel with hex head and cup point to firmly seat in 

conduit wall for positive ground.  Tightening of set screws with 

pliers is prohibited. 

f. Sealing Fittings:  Threaded cast iron type.  Use continuous 

drain-type sealing fittings to prevent passage of water vapor.  

In concealed work, install fittings in flush steel boxes with 

blank cover plates having the same finishes as that of other 

electrical plates in the room. 

2. Electrical Metallic Tubing Fittings:  

a. Fittings and conduit bodies shall meet the requirements of UL 

514B, ANSI C80.3, and NEMA FB1. 

b. Only steel or malleable iron materials are acceptable. 

c. Setscrew Couplings and Connectors:  Use setscrews of case-

hardened steel with hex head and cup point, to firmly seat in 

wall of conduit for positive grounding. 

d. Indent-type connectors or couplings are prohibited. 

e. Die-cast or pressure-cast zinc-alloy fittings or fittings made of 

"pot metal" are prohibited. 

4. Flexible Metal Conduit Fittings: 

a. Conform to UL 514B.  Only steel or malleable iron materials are 

acceptable. 

b. Clamp-type, with insulated throat. 

5. Liquid-tight Flexible Metal Conduit Fittings: 

a. Fittings shall meet the requirements of UL 514B and NEMA FB1. 

b. Only steel or malleable iron materials are acceptable. 
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c. Fittings must incorporate a threaded grounding cone, a steel or 

plastic compression ring, and a gland for tightening.  Connectors 

shall have insulated throats. 

6. Direct Burial Plastic Conduit Fittings:  Fittings shall meet the 

requirements of UL 514C and NEMA TC3. 

7. Surface Metal Raceway Fittings:  As recommended by the raceway 

manufacturer.  Include couplings, offsets, elbows, expansion joints, 

adapters, hold-down straps, end caps, conduit entry fittings, 

accessories, and other fittings as required for complete system. 

8. Expansion and Deflection Couplings: 

a. Conform to UL 467 and UL 514B. 

b. Accommodate a 19 mm (0.75-inch) deflection, expansion, or 

contraction in any direction, and allow 30 degree angular 

deflections. 

c. Include internal flexible metal braid, sized to guarantee conduit 

ground continuity and a low-impedance path for fault currents, in 

accordance with UL 467 and the NEC tables for equipment grounding 

conductors. 

d. Jacket:  Flexible, corrosion-resistant, watertight, moisture and 

heat-resistant molded rubber material with stainless steel jacket 

clamps. 

D. Conduit Supports: 

1. Parts and Hardware:  Zinc-coat or provide equivalent corrosion 

protection. 

2. Individual Conduit Hangers:  Designed for the purpose, having a 

pre-assembled closure bolt and nut, and provisions for receiving a 

hanger rod. 

3. Multiple Conduit (Trapeze) Hangers:  Not less than 38 mm x 38 mm 

(1.5 x 1.5 inches), 12-gauge steel, cold-formed, lipped channels; 

with not less than 9 mm (0.375-inch) diameter steel hanger rods. 

4. Solid Masonry and Concrete Anchors:  Self-drilling expansion 

shields, or machine bolt expansion. 

E. Outlet, Junction, and Pull Boxes: 

1. UL-50 and UL-514A. 

2. Rustproof cast metal where required by the NEC or shown on drawings. 

3. Sheet Metal Boxes:  Galvanized steel, except where shown on 

drawings. 
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F. Metal Wireways:  Equip with hinged covers, except as shown on drawings. 

Include couplings, offsets, elbows, expansion joints, adapters, hold-

down straps, end caps, and other fittings to match and mate with 

wireways as required for a complete system. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. General: 

1. Examine project plans for control devices and equipment locations; 

and report any discrepancies, conflicts, or omissions to Contracting 

Officer’s Representative for resolution before proceeding for 

installation. 

2. Install equipment, piping, wiring /conduit parallel to or at right 

angles to building lines. 

3. Install all equipment and piping in readily accessible locations. Do 

not run tubing and conduit concealed under insulation or inside 

ducts. 

4. Mount control devices, tubing and conduit located on ducts and 

apparatus with external insulation on standoff support to avoid 

interference with insulation. 

5. Provide sufficient slack and flexible connections to allow for 

vibration of piping and equipment. 

6. Run tubing and wire connecting devices on or in control cabinets 

parallel with the sides of the cabinet neatly racked to permit 

tracing.  

7. Install equipment level and plum. 

B. Electrical Wiring Installation: 

1. All wiring cabling shall be installed in conduits.  Conduits 

carrying control wiring and cabling shall be dedicated to the 

control wiring and cabling: these conduits shall not carry power 

wiring.  Provide plastic end sleeves at all conduit terminations to 

protect wiring from burrs. 

2. Install analog signal and communication cables in conduit.  Install 

digital communication cables in conduit. 

3. Install conduit and wiring between operator workstation(s), digital 

controllers, electrical panels, indicating devices, instrumentation, 

miscellaneous alarm points, thermostats, and relays as shown on the 

drawings or as required under this section.  
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4. Install all electrical work required for a fully functional system 

and not shown on electrical plans or required by electrical 

specifications.  Where low voltage (less than 50 volt) power is 

required, provide suitable Class B transformers. 

5. Install all system components in accordance with local Building Code 

and National Electric Code. 

a. Splices: Splices in shielded and coaxial cables shall consist of 

terminations and the use of shielded cable couplers. Terminations 

shall be in accessible locations. Cables shall be harnessed with 

cable ties. 

b. Equipment: Fit all equipment contained in cabinets or panels with 

service loops, each loop being at least 300 mm (12 inches) long. 

Equipment for fiber optics system shall be rack mounted, as 

applicable, in ventilated, self-supporting, code gauge steel 

enclosure. Cables shall be supported for minimum sag. 

c. Cable Runs: Keep cable runs as short as possible. Allow extra 

length for connecting to the terminal board. Do not bend flexible 

coaxial cables in a radius less than ten times the cable outside 

diameter. 

d. Use vinyl tape, sleeves, or grommets to protect cables from 

vibration at points where they pass around sharp corners, through 

walls, panel cabinets, etc. 

6. Conceal cables, except in mechanical rooms and areas where other 

conduits and piping are exposed. 

7. Permanently label or code each point of all field terminal strips to 

show the instrument or item served. Color-coded cable with cable 

diagrams may be used to accomplish cable identification. 

8. Grounding: ground electrical systems per manufacturer’s written 

requirements for proper and safe operation. 

C. Install Sensors and Controls: 

1. Temperature Sensors: 

a. Install all sensors and instrumentation according to 

manufacturer’s written instructions. Temperature sensor locations 

shall be readily accessible, permitting quick replacement and 

servicing of them without special skills and tools. 

b. Calibrate sensors to accuracy specified, if not factory 

calibrated. 
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c. Use of sensors shall be limited to its duty, e.g., duct sensor 

shall not be used in lieu of room sensor. 

d. Install room sensors permanently supported on wall frame. They 

shall be mounted at 1.5 meter (5.0 feet) above the finished 

floor.  

e. Mount sensors rigidly and adequately for the environment within 

which the sensor operates.  Separate extended-bulb sensors form 

contact with metal casings and coils using insulated standoffs. 

f. Sensors used in mixing plenum, and hot and cold decks shall be of 

the averaging of type. Averaging sensors shall be installed in a 

serpentine manner horizontally across duct. Each bend shall be 

supported with a capillary clip. 

g. All pipe mounted temperature sensors shall be installed in wells. 

h. All wires attached to sensors shall be air sealed in their 

conduits or in the wall to stop air transmitted from other areas 

affecting sensor reading.  

i. Permanently mark terminal blocks for identification. Protect all 

circuits to avoid interruption of service due to short-circuiting 

or other conditions. Line-protect all wiring that comes from 

external sources to the site from lightning and static 

electricity. 

2. Pressure Sensors: 

a. Install duct static pressure sensor tips facing directly 

downstream of airflow.  

b. Install high-pressure side of the differential switch between the 

pump discharge and the check valve. 

c. Install snubbers and isolation valves on steam pressure sensing 

devices.  

3. Actuators: 

a. Mount and link damper and valve actuators according to 

manufacturer’s written instructions. 

b. Check operation of damper/actuator combination to confirm that 

actuator modulates damper smoothly throughout stroke to both open 

and closed position. 

c. Check operation of valve/actuator combination to confirm that 

actuator modulates valve smoothly in both open and closed 

position.  

D. Installation of network: 
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1. Ethernet: 

a. The network shall employ Ethernet LAN architecture, as defined by 

IEEE 802.3. The Network Interface shall be fully Internet 

Protocol (IP) compliant allowing connection to currently 

installed IEEE 802.3, Compliant Ethernet Networks. 

b. The network shall directly support connectivity to a variety of 

cabling types.  As a minimum provide the following connectivity: 

100 Base TX (Category 5e cabling) for the communications between 

the ECC and the B-BC and the B-AAC controllers. 

2. Third party interfaces: Not Applicable.  

E. Installation of digital controllers and programming: 

1. Provide a separate digital control panel for each major piece of 

equipment, such as air handling unit, chiller, pumping unit etc. 

Points used for control loop reset such as outdoor air, outdoor 

humidity, or space temperature could be located on any of the remote 

control units. 

2. Provide sufficient internal memory for the specified control 

sequences and trend logging. There shall be a minimum of 25 percent 

of available memory free for future use. 

3. System point names shall be modular in design, permitting easy 

operator interface without the use of a written point index. 

4. Provide software programming for the applications intended for the 

systems specified, and adhere to the strategy algorithms provided.  

5. Provide graphics for each piece of equipment and floor plan in the 

building. This includes each chiller, cooling tower, air handling 

unit, fan, terminal unit, boiler, pumping unit etc. These graphics 

shall show all points dynamically as specified in the point list. 

3.2 INSTALLATION, CONDUIT AND RACEWAY 

A. In accordance with UL, NEC, NEMA, as shown on drawings, and as 

specified herein. 

B. Raceway systems used for Essential Electrical Systems (EES) shall be 

entirely independent of other raceway systems. 

C. Install conduit as follows: 

1. In complete mechanically and electrically continuous runs before 

pulling in cables or wires. 

2. Unless otherwise indicated on the drawings or specified herein, 

installation of all conduits shall be concealed within finished 

walls, floors, and ceilings.  
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3. Flattened, dented, or deformed conduit is not permitted.  Remove and 

replace the damaged conduits with new conduits. 

4. Assure conduit installation does not encroach into the ceiling 

height head room, walkways, or doorways. 

5. Cut conduits square, ream, remove burrs, and draw up tight. 

6. Independently support conduit at 2.4 M (8 feet) on centers with 

specified materials and as shown on drawings.  

7. Do not use suspended ceilings, suspended ceiling supporting members, 

lighting fixtures, other conduits, cable tray, boxes, piping, or 

ducts to support conduits and conduit runs. 

8. Support within 300 mm (12 inches) of changes of direction, and 

within 300 mm (12 inches) of each enclosure to which connected. 

9. Close ends of empty conduits with plugs or caps at the rough-in 

stage until wires are pulled in, to prevent entry of debris. 

10. Conduit installations under fume and vent hoods are prohibited. 

11. Secure conduits to cabinets, junction boxes, pull-boxes, and outlet 

boxes with bonding type locknuts.  For rigid steel and IMC conduit 

installations, provide a locknut on the inside of the enclosure, 

made up wrench tight.  Do not make conduit connections to junction 

box covers. 

12. Conduit bodies shall only be used for changes in direction, and 

shall not contain splices. 

D. Conduit Bends: 

1. Make bends with standard conduit bending machines. 

2. Conduit hickey may be used for slight offsets and for straightening 

stubbed out conduits. 

3. Bending of conduits with a pipe tee or vise is prohibited. 

E. Layout and Homeruns: 

1. Install conduit with wiring, including homeruns, as shown on 

drawings. 

2. Deviations:  Make only where necessary to avoid interferences and 

only after drawings showing the proposed deviations have been 

submitted and approved by the COR. 

3.3 EXPOSED WORK INSTALLATION, CONDUIT AND RACEWAY 

A. Unless otherwise indicated on drawings, exposed conduit is only 

permitted in mechanical and electrical rooms. 

B. Conduit for Conductors Above 600 V:  Not Applicable. 
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C. Conduit for Conductors 600 V and Below:  Rigid steel, IMC, or EMT.  

Mixing different types of conduits in the system is prohibited. 

D. Align and run conduit parallel or perpendicular to the building lines. 

E. Install horizontal runs close to the ceiling or beams and secure with 

conduit straps. 

F. Support horizontal or vertical runs at not over 2.4 M (8 feet) 

intervals. 

G. Surface Metal Raceways:  Use only where shown on drawings. 

H. Painting: 

1. Paint exposed conduit as specified in Section 09 91 00, PAINTING. 

2. Paint all conduits containing cables rated over 600 V safety orange. 

Refer to Section 09 91 00, PAINTING for preparation, paint type, and 

exact color.  In addition, paint legends, using 50 mm (2 inch) high 

black numerals and letters, showing the cable voltage rating.  

Provide legends where conduits pass through walls and floors and at 

maximum 6 M (20 feet) intervals in between. 

3.4 CONDUIT SUPPORTS, CONDUIT AND RACEWAY 

A. Safe working load shall not exceed one-quarter of proof test load of 

fastening devices. 

B. Use pipe straps or individual conduit hangers for supporting individual 

conduits. 

C. Support multiple conduit runs with trapeze hangers.  Use trapeze 

hangers that are designed to support a load equal to or greater than 

the sum of the weights of the conduits, wires, hanger itself, and an 

additional 90 kg (200 lbs).  Attach each conduit with U-bolts or other 

approved fasteners. 

D. Support conduit independently of junction boxes, pull-boxes, fixtures, 

suspended ceiling T-bars, angle supports, and similar items. 

E. Fasteners and Supports in Solid Masonry and Concrete: 

1. New Construction:  Use steel or malleable iron concrete inserts set 

in place prior to placing the concrete. 

2. Existing Construction: 

a. Steel expansion anchors not less than 6 mm (0.25-inch) bolt size 

and not less than 28 mm (1.125 inch) in embedment. 

b. Power set fasteners not less than 6 mm (0.25-inch) diameter with 

depth of penetration not less than 75 mm (3 inch). 

c. Use vibration and shock-resistant anchors and fasteners for 

attaching to concrete ceilings. 
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F. Hollow Masonry:  Toggle bolts.  

G. Bolts supported only by plaster or gypsum wallboard are not acceptable. 

H. Metal Structures:  Use machine screw fasteners or other devices 

specifically designed and approved for the application. 

I. Attachment by wood plugs, rawl plug, plastic, lead or soft metal 

anchors, or wood blocking and bolts supported only by plaster is 

prohibited. 

J. Chain, wire, or perforated strap shall not be used to support or fasten 

conduit. 

K. Spring steel type supports or fasteners are prohibited for all uses 

except horizontal and vertical supports/fasteners within walls. 

L. Vertical Supports:  Vertical conduit runs shall have riser clamps and 

supports in accordance with the NEC and as shown.  Provide supports for 

cable and wire with fittings that include internal wedges and retaining 

collars. 

3.5 BOX INSTALLATION, CONDUIT AND RACEWAY 

A. Boxes for Concealed Conduits: 

1. Flush-mounted. 

2. Provide raised covers for boxes to suit the wall or ceiling, 

construction, and finish. 

B. In addition to boxes shown, install additional boxes where needed to 

prevent damage to cables and wires during pulling-in operations or 

where more than the equivalent of 4-90 degree bends are necessary.  

C. Locate pullboxes so that covers are accessible and easily removed. 

Coordinate locations with piping and ductwork where installed above 

ceilings.  

D. Remove only knockouts as required.  Plug unused openings.  Use threaded 

plugs for cast metal boxes and snap-in metal covers for sheet metal 

boxes. 

E. Outlet boxes mounted back-to-back in the same wall are prohibited.  A 

minimum 600 mm (24 inch) center-to-center lateral spacing shall be 

maintained between boxes. 

F. Flush-mounted wall or ceiling boxes shall be installed with raised 

covers so that the front face of raised cover is flush with the wall. 

Surface-mounted wall or ceiling boxes shall be installed with surface-

style flat or raised covers. 
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G. Minimum size of outlet boxes for ground fault circuit interrupter 

(GFCI) receptacles is 100 mm (4 inches) square x 55 mm (2.125 inches) 

deep, with device covers for the wall material and thickness involved. 

H. Stencil or install phenolic nameplates on covers of the boxes 

identified on riser diagrams; for example "SIG-FA JB No. 1."  

I. On all branch circuit junction box covers, identify the circuits with 

black marker. 

3.6 PENETRATIONS, CONDUIT AND RACEWAY 

A. Cutting or Holes: 

1. Cut holes in advance where they should be placed in the structural 

elements, such as ribs or beams.  Obtain the approval of the COR 

prior to drilling through structural elements. 

2. Cut holes through concrete and masonry in new and existing 

structures with a diamond core drill or concrete saw.  Pneumatic 

hammers, impact electric, hand, or manual hammer-type drills are not 

allowed, except when permitted by the COR where working space is 

limited. 

B. Firestop:  Where conduits, wireways, and other electrical raceways pass 

through fire partitions, fire walls, smoke partitions, or floors, 

install a fire stop that provides an effective barrier against the 

spread of fire, smoke and gases as specified in Section 07 84 00, 

FIRESTOPPING. 

C. Waterproofing:  At floor, exterior wall, and roof conduit penetrations, 

completely seal the gap around conduit to render it watertight, as 

specified in Section 07 92 00, JOINT SEALANTS. 

3.7 SYSTEM VALIDATION AND DEMONSTRATION 

A. As part of final system acceptance, a system demonstration is required 

(see below).  Prior to start of this demonstration, the contractor is 

to perform a complete validation of all aspects of the controls and 

instrumentation system. 

B. Validation 

1. Prepare and submit for approval a validation test plan including 

test procedures for the performance verification tests.  Test Plan 

shall address all specified functions of the ECC and all specified 

sequences of operation.  Explain in detail actions and expected 

results used to demonstrate compliance with the requirements of this 

specification.  Explain the method for simulating the necessary 

conditions of operation used to demonstrate performance of the 
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system.  Test plan shall include a test check list to be used by the 

Installer’s agent to check and initial that each test has been 

successfully completed.  Deliver test plan documentation for the 

performance verification tests to the owner’s representative 30 days 

prior to start of performance verification tests.  Provide draft 

copy of operation and maintenance manual with performance 

verification test. 

2. After approval of the validation test plan, installer shall carry 

out all tests and procedures therein.  Installer shall completely 

check out, calibrate, and test all connected hardware and software 

to insure that system performs in accordance with approved 

specifications and sequences of operation submitted.  Installer 

shall complete and submit Test Check List. 

C. Demonstration 

1. System operation and calibration to be demonstrated by the installer 

in the presence of the Architect or VA's representative on random 

samples of equipment as dictated by the Architect or VA’s 

representative.  Should random sampling indicate improper 

commissioning, the owner reserves the right to subsequently witness 

complete calibration of the system at no addition cost to the VA. 

2. Demonstrate to authorities that all required safeties and life 

safety functions are fully functional and complete. 

3. Make accessible, personnel to provide necessary adjustments and 

corrections to systems as directed by balancing agency. 

4. The following witnessed demonstrations of field control equipment 

shall be included: 

a. Observe HVAC systems in shut down condition. Check dampers and 

valves for normal position. 

b. Test application software for its ability to communicate with 

digital controllers, operator workstation, and uploading and 

downloading of control programs. 

c. Demonstrate the software ability to edit the control program off-

line. 

d. Demonstrate reporting of alarm conditions for each alarm and 

ensure that these alarms are received at the assigned location, 

including operator workstations. 

e. Demonstrate ability of software program to function for the 

intended applications-trend reports, change in status etc. 



            539-16-202 

Abate Asbestos on Convector Piping 

 

23 09 23 - 42 

f. Demonstrate via graphed trends to show the sequence of operation 

is executed in correct manner, and that the HVAC systems operate 

properly through the complete sequence of operation, e.g., 

seasonal change, occupied/unoccupied mode, and warm-up condition. 

g. Demonstrate hardware interlocks and safeties functions, and that 

the control systems perform the correct sequence of operation 

after power loss and resumption of power loss. 

h. Prepare and deliver to the VA graphed trends of all control loops 

to demonstrate that each control loop is stable and the set 

points are maintained.  

i. Demonstrate that each control loop responds to set point 

adjustment and stabilizes within one (1) minute. Control loop 

trend data shall be instantaneous and the time between data 

points shall not be greater than one (1) minute.  

----- END ----- 
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SECTION 23 22 13 

STEAM AND CONDENSATE HEATING PIPING 

PART 1 - GENERAL  

1.1 DESCRIPTION  

A. Steam, condensate and vent piping inside buildings.  

1.2 RELATED WORK  

A. General mechanical requirements and items, which are common to more than 

one section of Division 23: Section 23 05 11, COMMON WORK RESULTS FOR 

HVAC AND STEAM GENERATION.  

B. Piping insulation: Section 23 07 11, HVAC, PLUMBING, AND BOILER PLANT 

INSULATION.  

C. Convector Units: Section 23 82 00, CONVECTION HEATING AND COOLING UNITS. 

D. Temperature and pressure sensors and valve operators: Section 23 09 23, 

DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC. 

1.3 QUALITY ASSURANCE  

A. Section 23 05 11, COMMON WORK RESULTS FOR HVAC AND STEAM GENERATION, 

which includes welding qualifications.  

1.4 SUBMITTALS  

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

and SAMPLES. 

B. Manufacturer's Literature and Data:  

1. Pipe and equipment supports. 

2. Pipe and tubing, with specification, class or type, and schedule.  

3. Pipe fittings, including miscellaneous adapters and special fittings.  

4. Flanges, gaskets and bolting.  

5. Valves of all types.  

6. Strainers.   

7. Pipe alignment guides.  

8. All specified steam system components.  

9. Gages.  

10. Thermometers and test wells.  

C. Manufacturer's certified data report, Form No. U-1, for ASME pressure 

vessels:  

1. Heat Exchangers (Steam-to-Hot Water).  

2. Flash tanks.  

D. Coordination Drawings: Refer to Article, SUBMITTALS of Section 23 05 11, 

COMMON WORK RESULTS FOR HVAC AND STEAM GENERATION.  

E. As-Built Piping Diagrams: Provide drawing as follows for steam and steam 

condensate piping and other central plant equipment.  
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1. One wall-mounted stick file for prints. Mount stick file in the 

chiller plant or adjacent control room along with control diagram 

stick file.  

2. One set of reproducible drawings.  

1.5 APPLICABLE PUBLICATIONS  

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only.  

B. American Society of Mechanical Engineers/American National Standards 

Institute (ASME/ANSI): 

B1.20.1-83(R2006).......Pipe Threads, General Purpose (Inch) 

B16.4-2006..............Gray Iron Threaded Fittings 

C. American Society of Mechanical Engineers (ASME):  

B16.1-2005..............Gray Iron Pipe Flanges and Flanged Fittings  

B16.3-2006..............Malleable Iron Threaded Fittings 

B16.9-2007..............Factory-Made Wrought Buttwelding Fittings  

B16.11-2005.............Forged Fittings, Socket-Welding and Threaded  

B16.14-91...............Ferrous Pipe Plugs, Bushings, and Locknuts with 

Pipe Threads  

B16.22-2001.............Wrought Copper and Copper Alloy Solder-Joint 

Pressure Fittings  

B16.23-2002.............Cast Copper Alloy Solder Joint Drainage Fittings  

B16.24-2006.............Cast Copper Alloy Pipe Flanges and Flanged 

Fittings, Class 150, 300, 400, 600, 900, 1500 

and 2500  

B16.39-98...............Malleable Iron Threaded Pipe Unions, Classes 

150, 250, and 300  

B31.1-2007..............Power Piping 

B31.9-2008..............Building Services Piping 

B40.100-2005............Pressure Gauges and Gauge Attachments  

Boiler and Pressure Vessel Code: SEC VIII D1-2001, Pressure Vessels, 

Division 1  

D. American Society for Testing and Materials (ASTM):  

A47-99..................Ferritic Malleable Iron Castings  

A53-2007................Pipe, Steel, Black and Hot-Dipped, Zinc-Coated, 

Welded and Seamless  

A106-2008...............Seamless Carbon Steel Pipe for High-Temperature 

Service 

A126-2004...............Standard Specification for Gray Iron Castings 

for Valves, Flanges, and Pipe Fittings  
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A181-2006...............Carbon Steel Forgings, for General-Purpose 

Piping  

A183-2003 .............. Carbon Steel Track Bolts and Nuts  

A216-2008 .............. Standard Specification for Steel Castings, 

Carbon, Suitable for Fusion Welding, for High 

Temperature Service  

A285-01 ................ Pressure Vessel Plates, Carbon Steel, Low-and-

Intermediate-Tensile Strength 

A307-2007 .............. Carbon Steel Bolts and Studs, 60,000 PSI Tensile 

Strength 

A516-2006 .............. Pressure Vessel Plates, Carbon Steel, for 

Moderate-and- Lower Temperature Service 

A536-84(2004)e1 ........ Standard Specification for Ductile Iron Castings  

B32-2008 ............... Solder Metal  

B61-2008 ............... Steam or Valve Bronze Castings  

B62-2009 ............... Composition Bronze or Ounce Metal Castings  

B88-2003 ............... Seamless Copper Water Tube  

F439-06 ................ Socket-Type Chlorinated Poly (Vinyl Chloride) 

(CPVC) Plastic Pipe Fittings, Schedule 80  

F441-02(2008) .......... Chlorinated Poly (Vinyl Chloride) (CPVC) Plastic 

Pipe, Schedules 40 and 80  

E. American Welding Society (AWS):  

A5.8-2004...............Filler Metals for Brazing and Braze Welding 

B2.1-00.................Welding Procedure and Performance Qualifications  

F. Manufacturers Standardization Society (MSS) of the Valve and Fitting 

Industry, Inc.:  

SP-67-95................Butterfly Valves  

SP-70-98................Cast Iron Gate Valves, Flanged and Threaded Ends  

SP-71-97................Gray Iron Swing Check Valves, Flanged and 

Threaded Ends 

SP-72-99................Ball Valves with Flanged or Butt-Welding Ends 

for General Service  

SP-78-98................Cast Iron Plug Valves, Flanged and Threaded Ends  

SP-80-97................Bronze Gate, Globe, Angle and Check Valves  

SP-85-94................Cast Iron Globe and Angle Valves, Flanged and 

Threaded Ends 

G. Military Specifications (Mil. Spec.):  

MIL-S-901D-1989.........Shock Tests, H.I. (High Impact) Shipboard 

Machinery, Equipment, and Systems  
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H. National Board of Boiler and Pressure Vessel Inspectors (NB): Relieving 

Capacities of Safety Valves and Relief Valves  

I. Tubular Exchanger Manufacturers Association: TEMA 18th Edition, 2000  

PART 2 - PRODUCTS 

2.1 PIPE AND EQUIPMENT SUPPORTS, PIPE SLEEVES, AND WALL AND CEILING PLATES  

A. Provide in accordance with Section 23 05 11, COMMON WORK RESULTS FOR 

HVAC AND STEAM GENERATION.  

2.2 PIPE AND TUBING  

A. Steam Piping: Steel, ASTM A53, Grade B, seamless or ERW; A106 Grade B, 

Seamless; Schedule 40. 

B. Steam Condensate and Pumped Condensate Piping:  

1. Concealed above ceiling, in wall or chase: Copper water tube ASTM 

B88, Type K, hard drawn.  

2. All other locations: Copper water tube ASTM B88, Type K, hard drawn; 

or steel, ASTM A53, Grade B, Seamless or ERW, or A106 Grade B 

Seamless, Schedule 80.  

C. Vent Piping: Steel, ASTM A53, Grade B, seamless or ERW; A106 Grade B, 

Seamless; Schedule 40, galvanized. 

2.3 FITTINGS FOR STEEL PIPE  

A. 50 mm (2 inches) and Smaller: Screwed or welded. 

1. Butt welding: ASME B16.9 with same wall thickness as connecting 

piping. 

2. Forged steel, socket welding or threaded: ASME B16.11.  

3. Screwed: 150 pound malleable iron, ASME B16.3. 125 pound cast iron, 

ASME B16.4, may be used in lieu of malleable iron, except for steam 

and steam condensate piping. Provide 300 pound malleable iron, ASME 

B16.3 for steam and steam condensate piping. Cast iron fittings or 

piping is not acceptable for steam and steam condensate piping. 

Bushing reduction of a single pipe size, or use of close nipples, is 

not acceptable.  

4. Unions: ASME B16.39.  

5. Steam line drip station and strainer quick-couple blowdown hose 

connection: Straight through, plug and socket, screw or cam locking 

type for 15 mm (1/2 inch) ID hose. No integral shut-off is required.  

B. 65 mm (2-1/2 inches) and Larger: Welded or flanged joints.  

1. Butt welding fittings: ASME B16.9 with same wall thickness as 

connecting piping. Elbows shall be long radius type, unless otherwise 

noted.  

2. Welding flanges and bolting: ASME B16.5: 
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a. Steam service: Weld neck or slip-on, raised face, with 

non-asbestos gasket. Non-asbestos gasket shall either be stainless 

steel spiral wound strip with flexible graphite filler or 

compressed inorganic fiber with nitrile binder rated for saturated 

and superheated steam service 750 degrees F and 1500 psi. 

b. Flange bolting: Carbon steel machine bolts or studs and nuts, ASTM 

A307, Grade B.  

C. Welded Branch and Tap Connections: Forged steel weldolets, or branchlets 

and threadolets may be used for branch connections up to one pipe size 

smaller than the main. Forged steel half-couplings, ASME B16.11 may be 

used for drain, vent and gage connections.  

2.4 FITTINGS FOR COPPER TUBING  

A. Solder Joint:  

1. Joints shall be made up in accordance with recommended practices of 

the materials applied. Apply 95/5 tin and antimony on all copper 

piping. 

B. Bronze Flanges and Flanged Fittings: ASME B16.24.  

C. Fittings: ANSI/ASME B16.18 cast copper or ANSI/ASME B16.22 solder 

wrought copper. 

2.5 DIELECTRIC FITTINGS  

A. Provide where copper tubing and ferrous metal pipe are joined.  

B. 50 mm (2 inches) and Smaller: Threaded dielectric union, ASME B16.39.  

C. 65 mm (2 1/2 inches) and Larger: Flange union with dielectric gasket and 

bolt sleeves, ASME B16.42.  

D. Temperature Rating, 121 degrees C (250 degrees F) for steam condensate 

and as required for steam service.  

E. Contractor’s option: On pipe sizes 2” and smaller, screwed end brass 

gate valves may be used in lieu of dielectric unions. 

2.6 SCREWED JOINTS  

A. Pipe Thread: ANSI B1.20.  

B. Lubricant or Sealant: Oil and graphite or other compound approved for 

the intended service.  

2.7 VALVES  

A. Asbestos packing is not acceptable.  

B. All valves of the same type shall be products of a single manufacturer.  

C. Provide chain operators for valves 150 mm (6 inches) and larger when the 

centerline is located 2100 mm (7 feet) or more above the floor or 

operating platform.   

D. Shut-Off Valves 

1. Gate Valves:  
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a. 50 mm (2 inches) and smaller: MSS-SP80, Bronze, 1034 kPa (150 

lb.), wedge disc, rising stem, union bonnet.  

b. 65 mm (2 1/2 inches) and larger: Flanged, outside screw and yoke.  

1) High pressure steam 413 kPa (60 psig) and above nominal MPS 

system): Cast steel body, ASTM A216 grade WCB, 1034 kPa (150 

psig) at 260 degrees C (500 degrees F), 11-1/2 to 13 percent 

chrome stainless steel solid disc and seats. Provide 25 mm (1 

inch) factory installed bypass with globe valve on valves 100 

mm (4 inches) and larger.  

2) All other services: MSS-SP 70, iron body, bronze mounted, 861 

kPa (125 psig) wedge disc.  

E. Globe and Angle Valves:  

1. Globe Valves: 

a. 50 mm (2 inches) and smaller: MSS-SP 80, bronze, 1034 kPa (150 

lb.) Globe valves shall be union bonnet with metal plug type disc.  

b. 65 mm (2 1/2 inches) and larger:  

1) Globe valves for high pressure steam 413 kPa (60 psig) and 

above nominal MPS system): Cast steel body, ASTM A216 grade 

WCB, flanged, OS&Y, 1034 kPa (150 psig) at 260 degrees C (500 

degrees F), 11-1/2 to 13 percent chrome stainless steel disc 

and renewable seat rings.  

2) All other services: 861 kPa (125 psig), flanged, iron body, 

bronze trim, MSS-SP-85 for globe valves.  

2. Angle Valves 

a. 50 mm (2 inches) and smaller: MSS-SP 80, bronze, 1034 kPa (150 

lb.) Angle valves shall be union bonnet with metal plug type disc.  

b. 65 mm (2 1/2 inches) and larger:  

1) Angle valves for high pressure steam 413 kPa (60 psig) and 

above nominal MPS system): Cast steel body, ASTM A216 grade 

WCB, flanged, OS&Y, 1034 kPa (150 psig) at 260 degrees C (500 

degrees F), 11-1/2 to 13 percent chrome stainless steel disc 

and renewable seat rings.  

2) All other services: 861 kPa (125 psig), flanged, iron body, 

bronze trim, MSS-SP-85 for angle valves.  

F. Swing Check Valves 

1. 50 mm (2 inches) and smaller: MSS-SP 80, bronze, 1034 kPa (150 psig), 

45 degree swing disc.  

2. 65 mm (2-1/2 inches) and Larger:  

a Check valves for high pressure steam 413 kPa (60 psig) and above 

nominal MPS system: Cast steel body, ASTM A216 grade WCB, flanged, 

OS&Y, 1034 kPa (150 psig) at 260 degrees C (500 degrees F), 11-1/2 
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to 13 percent chrome stainless steel disc and renewable seat 

rings. 

b. All other services: 861 kPa (125 psig), flanged, iron body, bronze 

trim, MSS-SP-71 for check valves.  

G. Manual Radiator/Convector Valves: Brass, packless, with position 

indicator.  

2.8 STRAINERS  

A. Basket or Y Type. Tee type is acceptable for gravity flow and pumped 

steam condensate service.  

B. High Pressure Steam: Rated 1034 kPa (150 psig) saturated steam.  

1. 50 mm (2 inches) and smaller: Iron, ASTM A116 Grade B, or bronze, 

ASTM B-62 body with screwed connections (250 psig).  

2. 65 mm (2-1/2 inches) and larger: Flanged cast steel or 1723 kPa (250 

psig) cast iron. 

C. All Other Services: Rated 861 kPa (125 psig) saturated steam.  

1. 50 mm (2 inches) and smaller: Cast iron or bronze.  

2. 65 mm (2-1/2 inches) and larger: Flanged, iron body.   

D. Screens: Bronze, monel metal or 18-8 stainless steel, free area not less 

than 2-1/2 times pipe area, with perforations as follows:  

1. 75 mm (3 inches) and smaller: 20 mesh for steam and 1.1 mm (0.045 

inch) diameter perforations for liquids.  

2. 100 mm (4 inches) and larger: 1.1 mm (0.045) inch diameter 

perforations for steam and 3.2 mm (0.125 inch) diameter perforations 

for liquids.  

2.9 PIPE ALIGNMENT 

A. Guides: Provide factory-built guides along the pipe line to permit axial 

movement only and to restrain lateral and angular movement. Guides must 

be designed to withstand a minimum of 15 percent of the axial force 

which will be imposed on the expansion joints and anchors. Field-built 

guides may be used if detailed on the contract drawings. 

2.10 EXPANSION JOINTS  

A. Not Applicable. 

2.11 FLEXIBLE BALL JOINTS  

A. Not Applicable.  

2.12 STEAM SYSTEM COMPONENTS  

A. Heat Exchanger (Steam to Hot Water): Not Applicable. 

B. Optional Heat Transfer Package: Not Applicable. 

C. Steam Pressure Reducing Valves in PRV Stations: Not Applicable.  

D. Safety Valves and Accessories: Comply with ASME Boiler and Pressure 

Vessel Code, Section VIII. Capacities shall be certified by National 
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Board of Boiler and Pressure Vessel Inspectors, maximum accumulation 10 

percent. Provide lifting lever. Provide drip pan elbow where shown.  

E. Steam PRV for Individual Equipment: Cast iron or bronze body, screwed or 

flanged ends, rated 861 kPa (125 psig) working pressure. Single-seated, 

diaphragm operated, spring loaded, adjustable range, all parts 

renewable.  

F. Flash Tanks: Not Applicable. 

G. Steam Trap: Each type of trap shall be the product of a single 

manufacturer. Provide trap sets at all low points and at 61 m (200 feet) 

intervals on the horizontal main lines.  

1. Floats and linkages shall provide sufficient force to open trap valve 

over full operating pressure range available to the system. Unless 

otherwise indicated on the drawings, traps shall be sized for 

capacities indicated at minimum pressure drop as follows:  

a. For equipment with modulating control valve: 1.7 kPa (1/4 psig), 

based on a condensate leg of 300 mm (12 inches) at the trap inlet 

and gravity flow to the receiver.  

b. For main line drip trap sets and other trap sets at steam 

pressure: Up to 70 percent of design differential pressure. 

Condensate may be lifted to the return line.  

2. Trap bodies: Bronze, cast iron, or semi-steel, constructed to permit 

ease of removal and servicing working parts without disturbing 

connecting piping. For systems without relief valve traps shall be 

rated for the pressure upstream of the PRV supplying the system.  

3. Balanced pressure thermostatic elements: Phosphor bronze, stainless  

 steel or monel metal.  

4. Valves and seats: Suitable hardened corrosion resistant alloy.  

5. Mechanism: Brass, stainless steel or corrosion resistant alloy.  

6. Floats: Stainless steel.  

7. Inverted bucket traps: Provide bi-metallic thermostatic element for 

rapid release of non-condensables.  

H. Thermostatic Air Vent (Steam): Brass or iron body, balanced pressure 

bellows, stainless steel (renewable) valve and seat, rated 861 kPa (125 

psig) working pressure, 20 mm (3/4 inch) screwed connections. Air vents 

shall be balanced pressure type that responds to steam 

pressure-temperature curve and vents air at any pressure.  

I. Steam Humidifiers: Not Applicable. 

J. Unfired clean steam generator: Not Applicable. 

K. Steam Gun Set: Not Applicable.  

L. Steam Hose and Accessories: Not Applicable.  
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M. Steam Flow Meter/Recorder: Not Applicable.  

N. Steam Exhaust Head: Not Applicable.  

2.13 GAGES, PRESSURE AND COMPOUND  

A. ASME B40.1, Accuracy Grade 1A, (pressure, vacuum, or compound), initial 

mid-scale accuracy 1 percent of scale (Qualify grade), metal or phenolic 

case, 115 mm (4-1/2 inches) in diameter, 6 mm (1/4 inch) NPT bottom 

connection, white dial with black graduations and pointer, clear glass 

or acrylic plastic window, suitable for board mounting. Provide red "set 

hand" to indicate normal working pressure.  

B. Provide brass, lever handle union cock. Provide brass/bronze pressure 

snubber for gages in water service. Provide brass pigtail syphon for 

steam gages.  

C. Range of Gages: For services not listed provide range equal to at least 

130 percent of normal operating range:  

Low pressure steam and steam 

condensate to 103 kPa(15 psig) 

0 to 207 kPa (30 psig). 

Medium pressure steam and steam 

condensate nominal 413 kPa (60 psig) 

0 to 689 kPa (100 psig).  

High pressure steam and steam 

condensate nominal 620 kPa to 861 

kPa (90 to 125 psig) 

0 to 1378 kPa (200 psig).  

Pumped condensate, steam condensate, 

gravity or vacuum  

(30” HG to 30 psig) 

0 to 415 kPa (60 psig) 

 

2.14 PRESSURE/TEMPERATURE TEST PROVISIONS  

A. Provide one each of the following test items to the Contracting 

Officer’s Representative:  

1. 6 mm (1/4 inch) FPT by 3 mm (1/8 inch) diameter stainless steel 

pressure gage adapter probe for extra long test plug. PETE'S 500 XL 

is an example.  

2. 90 mm (3-1/2 inch) diameter, one percent accuracy, compound gage, 762 

mm (30 inches) Hg to 689 kPa (100 psig) range.  

3. 0 - 104 degrees C (32-220 degrees F) pocket thermometer one-half 

degree accuracy, 25 mm (one inch) dial, 125 mm (5 inch) long 

stainless steel stem, plastic case.  

2.15 FIRESTOPPING MATERIAL  

A. Refer to Section 23 05 11, COMMON WORK RESULTS FOR HVAC AND STEAM 

GENERATION.  

2.16 ELECTRICAL HEAT TRACING SYSTEMS  

A. Not Applicable. 
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PART 3 - EXECUTION  

3.1 GENERAL  

A. The drawings show the general arrangement of pipe and equipment but do 

not show all required fittings and offsets that may be necessary to 

connect pipes to equipment, fan-coils, coils, radiators, etc., and to 

coordinate with other trades. Provide all necessary fittings, offsets 

and pipe runs based on field measurements and at no additional cost to 

the government. Coordinate with other trades for space available and 

relative location of HVAC equipment and accessories to be connected on 

ceiling grid. Pipe location on the drawings shall be altered by 

contractor where necessary to avoid interferences and clearance 

difficulties. 

B. Store materials to avoid excessive exposure to weather or foreign 

materials. Keep inside of piping relatively clean during installation 

and protect open ends when work is not in progress.  

C. Support piping securely. Refer to PART 3, Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC AND STEAM GENERATION.  

D. Install piping generally parallel to walls and column center lines, 

unless shown otherwise on the drawings. Space piping, including 

insulation, to provide 25 mm (one inch) minimum clearance between 

adjacent piping or other surface. Unless shown otherwise, slope steam, 

condensate and drain piping down in the direction of flow not less than 

25 mm (one inch) in 12 m (40 feet). Provide eccentric reducers to keep 

bottom of sloped piping flat.  

E. Locate and orient valves to permit proper operation and access for 

maintenance of packing, seat and disc. Generally locate valve stems in 

overhead piping in horizontal position. Provide a union adjacent to one 

end of all threaded end valves. Control valves usually require reducers 

to connect to pipe sizes shown on the drawing. Install butterfly valves 

with the valve open as recommended by the manufacturer to prevent 

binding of the disc in the seat.  

F. Offset equipment connections to allow valving off for maintenance and 

repair with minimal removal of piping. Provide flexibility in equipment 

connections and branch line take-offs with 3-elbow swing joints where 

noted on the drawings.  

G. Tee water piping runouts or branches into the side of mains or other 

branches. Avoid bull-head tees, which are two return lines entering 

opposite ends of a tee and exiting out the common side.  

H. Connect piping to equipment as shown on the drawings. Install components 

furnished by others such as:  
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1. Flow elements (orifice unions), control valve bodies, flow switches, 

pressure taps with valve, and wells for sensors.  

I. Firestopping: Fill openings around uninsulated piping penetrating floors 

or fire walls, with firestop material. For firestopping insulated piping 

refer to Section 23 07 11, HVAC, PLUMBING, and BOILER PLANT INSULATION.  

J. Where copper piping is connected to steel piping, provide dielectric 

connections. 

K. Pipe vents to the exterior. Where a combined vent is provided, the cross 

sectional area of the combined vent shall be equal to sum of individual 

vent areas.  Slope vent piping one inch in 40 feet (0.25 percent) in 

direction of flow.  Provide a drip trap elbow on relief valve outlets if 

the vent rises to prevent backpressure.  Terminate vent minimum 0.3 M 

(12 inches) above the roof or through the wall minimum 2.5 M (8 feet) 

above grade with down turned elbow. 

3.2 PIPE JOINTS  

A. Welded: Beveling, spacing and other details shall conform to ASME B31.1 

and AWS B2.1. See Welder’s qualification requirements under "Quality 

Assurance" in Section 23 05 11, COMMON WORK RESULTS FOR HVAC and STEAM 

GENERATION.  

B. Screwed: Threads shall conform to ASME B1.20; joint compound shall be 

applied to male threads only and joints made up so no more than three 

threads show. Coat exposed threads on steel pipe with joint compound, or 

red lead paint for corrosion protection.  

C. 125 Pound Cast Iron Flange (Plain Face): Mating flange shall have raised 

face, if any, removed to avoid overstressing the cast iron flange. 

3.3 EXPANSION JOINTS (BELLOWS AND SLIP TYPE)  

A. Not Applicable.  

3.4 STEAM TRAP PIPING  

A. Install to permit gravity flow to the trap. Provide gravity flow (avoid 

lifting condensate) from the trap where modulating control valves are 

used. Support traps weighing over 11 kg (25 pounds) independently of 

connecting piping. 

3.5 SEISMIC BRACING 

A. Not Applicable.  

3.6 LEAK TESTING  

A. Inspect all joints and connections for leaks and workmanship and make 

corrections as necessary, to the satisfaction of the Contracting 

Officer’s Representative in accordance with the specified requirements. 

Testing shall be performed in accordance with the specification 

requirements.  
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B. An operating test at design pressure, and for hot systems, design 

maximum temperature.  

C. A hydrostatic test at 1.5 times design pressure. For water systems the 

design maximum pressure would usually be the static head, or expansion 

tank maximum pressure, plus pump head. Factory tested equipment 

(convertors, exchangers, coils, etc.) need not be field tested. Avoid 

excessive pressure on mechanical seals and safety devices.  

3.7 FLUSHING AND CLEANING PIPING SYSTEMS  

A. Steam, Condensate and Vent Piping: No flushing or chemical cleaning 

required. Accomplish cleaning by pulling all strainer screens and 

cleaning all scale/dirt legs during start-up operation.  

3.8 OPERATING AND PERFORMANCE TEST AND INSTRUCTION  

A. Refer to PART 3, Section 23 05 11, COMMON WORK RESULTS FOR HVAC and 

STEAM GENERATION. 

B. Adjust red set hand on pressure gages to normal working pressure. 

 

- - - E N D - - - 
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SECTION 23 82 00 

CONVECTION HEATING AND COOLING UNITS 

PART 1 - GENERAL  

1.1 DESCRIPTION  

 Convectors and Finned-tube radiation. 

1.2 RELATED WORK 

A. Section 23 05 11, COMMON WORK RESULTS FOR HVAC: General mechanical 

requirements and items, which are common to more than one section of 

Division 23. 

B. Section 23 05 41, NOISE and VIBRATION CONTROL FOR HVAC PIPING and 

EQUIPMENT: Noise requirements. 

C. Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC: Valve 

operators. 

D. Section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS: Requirements for 

commissioning, systems readiness checklists, and training. 

E. Section 01 09 00 – GENERAL COMMISSIONING REQUIREMENTS    

1.3 QUALITY ASSURANCE  

 Refer to Paragraph, QUALITY ASSURANCE, in Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC.  

1.4 SUBMITTALS  

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, and SAMPLES. 

B. Manufacturer's Literature and Data:  

1. Convectors.  

2. Finned-tube radiation.  

C. Certificates:  

1. Compliance with paragraph, QUALITY ASSURANCE.  

2. Compliance with specified standards.  

D. Operation and Maintenance Manuals: Submit in accordance with paragraph, 

INSTRUCTIONS, in Section 01 00 00, GENERAL REQUIREMENTS. 

E. Completed System Readiness Checklists provided by the Commissioning 

Agent and completed by the contractor, signed by a qualified technician 

and dated on the date of completion, in accordance with the 

requirements of Section 23 08 00 COMMISSIONING OF HVAC SYSTEMS. 

1.5 APPLICABLE PUBLICATIONS  

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only.   
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B. National Fire Protection Association (NFPA): 

90A-09..................Standard for the Installation of Air 

Conditioning and Ventilating Systems 

70-11...................National Electrical Code  

C. Underwriters Laboratories, Inc. (UL):  

1995-05.................Heating and Cooling Equipment  

1.6 GUARANTY  

 In accordance with FAR clause 52.246-21  

PART 2 - PRODUCTS  

2.1 INDUCTION UNITS  

A. Not Applicable.   

2.2 ROOM FAN-COIL UNITS  

A. Not Applicable.   

2.3 UNIT HEATERS  

A. Not Applicable.   

2.4 CABINET UNIT HEATERS  

A. Not Applicable.   

2.5 WALL-MOUNTED UNIT HEATER  

A. Not Applicable.   

2.6 CONVECTORS  

A. Ratings: In accordance with AHRI 445.  

B. Enclosure: Steel panels, minimum 1.3 mm (l8 gage) front and 1.0 mm (20 

gage) back and sides. Provide baked enamel finish in standard 

manufacturer's colors as selected by the Contracting Officer’s 

Representative. Provide easy access to heating elements, valves and 

controls. 

l. Fully recessed units: Flanged enclosure with 13 mm (l/2-inch) thick 

fiber-glass insulation on the back. Provide one-piece front panel 

with integral inlet and outlet grilles.  

2. Wall hung and freestanding units: Sloping top design.  

C. Hydronic/Steam Heating Elements: Copper tubing expanded into cast iron 

or cast brass headers and aluminum fins with integral collars bonded by 

mechanical expansion of tubing. Elements shall withstand 690 kPa (l00 

psig) air pressure when factory tested under water.  

D. Electric Heating Elements (Wall Hung and Freestanding Units):  

l. Not Applicable.  

E. Provide field installed low voltage (DDC) electric control valves on 

steam units to operate with the existing DDC system.  
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2.7 FINNED-TUBE RADIATION  

A. Ratings: Certified under the I=B=R program of the Gas Appliance 

Manufacturer’s Association. 

B. Enclosures: 1.6 mm (l6 gage) steel, sloping top, designed for wall 

mounting. Provide baked enamel finish in standard manufacturer's colors 

as selected by the Architect. End plates and corner pieces shall be 

die-formed with round edges and fit flush with enclosure surface. Where 

continuous wall-to-wall installations are shown on the drawings provide 

all fillers, corner fittings, sleeves, end caps and other accessories, 

which shall have the same profile as the basic unit. Provide access 

panels or extensions where required for access to valves, or traps 

shown on the drawings. 

C. Hydronic/Steam Heating Elements: Steel pipe or nonferrous tubing with 

fins mechanically bonded by mechanical expansion of the tube. Elements 

shall be positively positioned front-to-back with provisions for silent 

horizontal expansion and contraction.  

D. Electric Heating Elements: Not Applicable.  

2.8 RADIANT CEILING PANELS: 

A. Not Applicable.   

PART 3 - EXECUTION  

3.1 INSTALLATION  

A. Work shall be installed as shown and according to the manufacturer’s 

diagrams and recommendations. 

B. Handle and install units in accordance with manufacturer's written 

instructions.  

C. Support units rigidly so they remain stationary at all times. 

Cross-bracing or other means of stiffening shall be provided as 

necessary. Method of support shall be such that distortion and 

malfunction of units cannot occur. 

D. Install fiberglass blanket insulation with a minimum R value of 8 above 

hydronic radiant panels. 

3.2 OPERATIONAL TEST  

 Refer to Section 23 05 11, COMMON WORK RESULTS FOR HVAC. 

3.3 STARTUP AND TESTING  

A. The Commissioning Agent will observe startup and contractor testing of 

selected equipment. Coordinate the startup and contractor testing 

schedules with the Contracting Officer’s Representative and 

Commissioning Agent. Provide a minimum of 7 days prior notice. 
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3.4 COMMISSIONING  

A. Provide commissioning documentation in accordance with the requirements 

of Section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS for all inspection, 

start up, and contractor testing required above and required by the 

System Readiness Checklist provided by the Commissioning Agent. 

B. Components provided under this section of the specification will be 

tested as part of a larger system. Refer to Section 23 08 00 – 

COMMISSIONING OF HVAC SYSTEMS and related sections for contractor 

responsibilities for system commissioning. 

3.5 DEMONSTRATION AND TRAINING  

A. Provide services of manufacturer’s technical representative for four 

hours to instruct VA personnel in operation and maintenance of units. 

B. Submit training plans and instructor qualifications in accordance with 

the requirements of Section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS. 

 

- - - E N D - - - 
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