

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			BPA NO.	1. CONTRACT ID CODE	PAGE 1	OF PAGES 3
2. AMENDMENT/MODIFICATION NO. A00002		3. EFFECTIVE DATE 02-17-2016	4. REQUISITION/PURCHASE REQ. NO. 675-16-1-3419-0001		5. PROJECT NO.(If applicable) 675-16-606	
6. ISSUED BY Department of Veterans Affairs Orlando VA Medical Center 13800 Veterans Way  Orlando FL 32827		CODE 675	7. ADMINISTERED BY (If other than Item 6) Department of Veterans Affairs Network Contracting Activity 8 (NCO 8) Orlando VA Medical Center 13800 Veterans Way Orlando FL 32827		CODE 00675	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)  To all Offerors/Bidders			(X)	9A. AMENDMENT OF SOLICITATION NO. VA248-16-R-0123		
			X	9B. DATED (SEE ITEM 11) 01-26-2016		
				10A. MODIFICATION OF CONTRACT/ORDER NO.		
				10B. DATED (SEE ITEM 13)		
CODE			FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS						
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.						
12. ACCOUNTING AND APPROPRIATION DATA (If required)						
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.						
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).					
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
	D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.						
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  This amendment serves to provide answers to all RFIs submitted to date. No Further RFIs shall be addressed ***** Last Item *****						
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.						
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Cory Pfenning NCO815L2-71927 Contracting Officer			
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY (Signature of Contracting Officer)		16C. DATE SIGNED 02/17/2016	

**Request for Information (RFI) Tracking Log**  
**Solicitation: VA248-16-R-0123**  
**Project: 675-16-605**  
**Title: Lakemont Cooling Tower**

RFI NBR	Question  Response	Submitted By	Dated Received
1.	What is the current Engineering Control Center or "Front End" at the VA Medical Center in Orlando FL?		
<b>Reply</b>	<b>Johnson Controls</b>		
2.	Are the new cooling towers to be integrated into the current ECC?		
<b>Reply</b>	<b>YES</b>		
3	If the current ECC is a proprietary system. Will the awarded controls contractor be given access to the front end to build graphics and pull in data points?		
<b>Reply</b>	<b>YES</b>		
4	The VA scope of work specifies a backup tower during renovation, but doesn't mention the data center backup. Does the VA want a data center backup during renovation? If so, where would the VA set this on the property?		
<b>Reply</b>	<b>The backup Tower will support the systems in place currently.</b>		
5	Can rental equipment/cranes be set on the Lakemont property? If so, can it be set in Lakemont parking?		
<b>Reply</b>	<b>Yes this will have to be coordinated and will not impact daily operations</b>		
6	The scope of the project requires increasing the existing Cooling Tower sizes. This scope will require electrical upgrade. Is the electrical service to the new Cooling Towers part of the scope?		
<b>Reply</b>	<b>Yes if there is a need for additional electrical service, it would be a part of the scope.</b>		
7	Factor 4 requires submission of Design Firm experience. Will the SF 330, A-E Qualifications, required under TAB A suffice to meet the experience requirements?		
<b>Reply</b>	<b>The SF330 is currently identified to be evaluated under technical qualifications. If you would like any of the work samples from the sf330 evaluated under past performance and experience, please annotate under factor 4 in your proposal which examples of projects should be evaluated for this purpose as well.</b>		

**Request for Information (RFI) Tracking Log**

**Solicitation: VA248-16-R-0123**

**Project: 675-16-605**

**Title: Lakemont Cooling Tower**

8	Section X, Construction Period Services, B.2. "During the construction period the DB A/E shall make weekly visits to the project site when requested by the Contracting Officers representative (COR)." Are Weekly site visits also to be conducted during W.H.E.N. hours, or normal business hours?		
Reply	During normal business hours (7:30AM - 4:00PM). It is anticipated during construction, a weekly meeting with the Prime will be required for schedule coordination. Weekly meetings may be via teleconference or onsite.		