



GENERAL NOTES - 7TH FLOOR

- A. DEMOLITION & CONSTRUCTION MUST BE SEQUENCED & COORDINATED TO ENSURE THAT THE BUILDING OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.
- B. THIS DEMOLITION PLAN REFLECTS INFORMATION GATHERED FROM EXISTING CONDITIONS DRAWINGS & ARCHITECT'S FIELD OBSERVATIONS. CONTRACTOR TO VERIFY ACCURACY OF INFORMATION & INCLUDE ALL REQUIRED DEMOLITION/REPAIR BID & REPORT ANY DISCREPANCIES TO THE ARCHITECT.
- C. ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN HATCHED. EXISTING ITEMS TO REMAIN SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR. PATCH & REPAIR RESULTING SURFACES.
- D. REFER TO OTHER DRAWINGS IN THIS SET FOR LOCATIONS OF ITEMS TO BE RELOCATED.
- E. REMOVE ALL CEILING TILES, GRIDS, LIGHTS, & ASSOCIATED HARDWARE WHERE INDICATED. REFER TO CONSULTANT DRAWINGS FOR MORE INFORMATION.
- F. REMOVE ALL WALL MOUNTED WIRE MOLD & RECEPTACLES WHERE NOTED. PULL WIRE BACK TO ELECTRICAL PANEL. RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.
- G. REMOVE ALL EXISTING PHONEDATA LINES BACK TO NEAREST PATCH PANEL. RE: E-SERIES DRAWINGS FOR ADDITIONAL INFORMATION.
- H. ALL WORK SHOWN "N.I.C." (NOT IN CONTRACT) MAY BE ACCOMPLISHED BY A CONTRACTOR WHO IS NOT INCLUDED AS PART OF THE CONSTRUCTION AGREEMENT. THE GENERAL CONTRACTOR IS TO COORDINATE WITH "OTHER" CONTRACTORS PERFORMING N.I.C. WORK WHICH IMPACTS OR RELATES TO WORK WHICH IS PART OF THE "CONSTRUCTION AGREEMENT".
- I. PROJECT LIMIT LINES INDICATES THE AREA OF A MAJORITY OF THE PROJECT WORK. BUT SOME WORK WILL BE REQUIRED OUTSIDE OF THE PROJECT LIMITS. REFER TO DRAWINGS AND SPECIFICATIONS FOR INFORMATION.
- J. PROTECT MEDICAL EQUIPMENT, TANK GASES, AND ASSOCIATED EQUIPMENT DURING CONSTRUCTION.
- K. ALL DEMOLITION & CONSTRUCTION AREAS MUST HAVE ANTE ROOMS AS REQUIRED AND DESCRIBED IN THE SPECIFICATIONS. VERIFY EXACT LOCATIONS OF ANTIROOMS WITH C.O.R.
- L. REFER TO HAZARDOUS MATERIAL ABATEMENT DRAWINGS FOR REMOVAL HAZARDOUS MATERIALS.
- M. CRANES CANNOT BE PLACED AND/OR OPERATED ON MEDICAL CENTER PROPERTY BETWEEN 7:00AM - 5:00PM M-F.

FLOOR PLAN LEGEND

- NEW DOOR
- NEW WALL
- EXISTING DOOR
- EXISTING WALL
- KEYED NOTE
- NEW FINISHES APPLIED AT THIS LOCATION TO EXISTING WALL. SEE KEYED NOTE
- NEW HANDRAIL AND CRASHRAIL. RE: DETAIL 41-28-500
- NEW CRASHRAIL. RE: DETAIL 51-28-500

KEYED NOTES - SEVENTH FLOOR PLAN

NOTE: EXISTING ROOF IS UNDER MAINTENANCE CONTRACT WITH TREMCO. CONTACT LARRY FORD WITH TREMCO (314-808-2517)

- 1 NEW ROOF MOUNTED HVAC EQUIPMENT. RE: MECH
- 2 EXISTING GUARDRAIL
- 3 EXISTING ROOF EQUIPMENT TO REMAIN. RE: MECH
- 4 EXISTING PENTHOUSE ROOF.
- 5 NEW ROOF MEMBRANE WITH BUILT UP INSULATION. FINISH TO MATCH EXISTING. MAINTAIN ROOF SLOPE TO NEAREST ROOF DRAIN.
- 6 NEW ROOF PENETRATION WITH NEW CURB. SEE DETAIL FOR MORE INFORMATION. RE: MECH AND STRUCT.
- 7 NEW CRICKET WHERE NEW ROOFING. SLOPE TO NEAREST ROOF DRAIN AND MAINTAIN EXISTING ROOF SLOPE.
- 8 NEW MECHANICAL DUCT SUPPORTED BY EXISTING STRUTS. SEE ELEVATION FOR MORE INFORMATION. RE: MECH.
- 9 EXISTING ROOF LADDER
- 10 NEW MECHANICAL EQUIPMENT. RE: MECHANICAL DRAWINGS
- 11 NEW MECHANICAL DUCT SUPPORTED BY NEW UNISTRUT RAILS. RE: MECHANICAL DRAWINGS.
- 12 NEW UNISTRUT RAIL SUPPORTS FOR MECHANICAL DUCT. RE: STRUCTURAL FOR MOUNTING DETAILS.
- 13 NEW OPENING FOR MECHANICAL DUCT. SEE MECHANICAL TO CONFIRM SIZE AND LOCATION.

COORDINATE ASSOCIATED MECHANICAL WORK WITH MECHANICAL CONTRACTOR ON FCU UPGRADE AHU SYSTEMS (PHASE 2B) PROJECT: 657-15-101JC

VIEWABLE AREA

PHASE 2B

KEY PLAN - PHASE 2B

BID DOCUMENTS

Revisions:	Date
A03, Revision A00003	06/01/16

CONSULTANTS:

ARCHITECT/ENGINEERS:

FoxArchitects

One Memorial Drive
Suite 1800
Saint Louis, MO 63102

Tel 314.621.4343
Fax 314.621.0261



SSC

Swim, Schuchat, & Cornett
Engineering, Inc.
MEP & Structural Engineer
18207 Edison Avenue
Chesterfield, MO 63005

Tel 636.530.7770
Fax 636.530.7877

Drawing Title
PARTIAL 7TH FLOOR / ROOF PLAN - PHASE 2B

Approved: Associate Director

Approved: Chief of Staff

Approved: Infection Control

Approved: Chief Engineer

Approved: Safety Officer

Approved: Chief, Police & Security

Project Title
PHASE 2B: Renovation of Operating Rooms, ER & Triage

Location
V.A.M.C. ST. LOUIS, MO
JOHN COCHRAN DIVISION

Date
06/01/16

Checked
JB

Drawn
MP

Project Number
657-13-300JC

Building Number
01

Drawing Number
1-2B-A-107

Veterans Health Administration

