



HATCH INDICATIONS SHOWN AS GUIDE ONLY; HATCHING SCALES MAY NEED TO BE MODIFIED DEPENDING UPON SCALE USED





REFER TO THE MATERIAL LEGEND FOR ABBREVIATIONS RELATED TO FINISHES NOT HERE LISTED.

[illegible]

IT IS THE GENERAL CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL SUBCONTRACTORS ARE AWARE OF THESE NOTES

61. THERE IS NO CONTRACTOR PARKING ON VA PROPERTY BOUNDED BY GRAND, ENRIGHT, SPRING AND BELL. CONTRACTOR PARKING IS ALLOWED IN MARKED SPACES IN THE VA LOT OPPOSITE THE HOSPITAL AT THE CORNER OF GRAND BLVD. AND DELMAR AVE. CONTRACTOR MAY LOAD AND UNLOAD MATERIALS IN UNRESTRICTED AREAS ONLY, AND CANNOT LEAVE A VEHICLE UNATTENDED.
62. FOR DOORS BEING REPLACED AND WALLS WITHIN A CONSTRUCTION AREA- CAREFULLY REMOVE SIGNAGE, ROOM NUMBERS, ARTWORK, ETC. AND STORE IN A PROTECTIVE BOX FOR REINSTALLATION AT COMPLETION OF AREA. ANY DAMAGED SIGNAGE, ARTWORK, ETC., SHALL BE REPLACED WITH NEW. VA INTERIOR DESIGNER AND CORP SHALL IDENTIFY LOCATIONS FOR REINSTALLATION.
63. THERE IS SPACE FOR ONLY ONE CONSTRUCTION DEMOLITION DEBRIS DUMPSTER ON SITE AT THE DOCK. THE VA DOES NOT PROVIDE A DUMPSTER FOR THIS MATERIAL. CONTRACTORS WORKING AT THE JO MEDICAL CENTER SHALL COORDINATE AND PROPORTIONALLY SHARE THE COST OF THE DUMPSTERS.
64. WHEN WORKING IN OCCUPIED AREAS OF THE MEDICAL CENTER THE CONTRACTOR CANNOT LEAVE TOOLS, EQUIPMENT, LADDERS, ETC., UNATTENDED WHERE THEY ARE ACCESSIBLE TO PATIENTS, STAFF, VISITORS, ETC. CEILING TILES AND CEILING ACCESS PANELS MUST ALSO BE REPLACED WHEN UNATTENDED, FOR SAFETY AND INFECTIOUS PREVENTION REASONS.

<u>LIFE SAFETY</u>	
1-2B-LS-101	4TH FLOOR LIFE SAFETY COMPOSITE PLAN - PHASE 2B
1-2B-LS-102	LIFE SAFETY ACCESSIBILITY AND UL GUIDELINES
 <u>STRUCTURAL</u>	
1-2B-S-001	STRUCTURAL FRAMING NOTES, SYMBOLS, ABBREVIATIONS AND T
1-2B-S-101	STRUCTURAL 5TH, 6TH & 7TH & ROOF FRAMING PLANS
1-2B-S-501	STRUCTURAL FRAMING SECTIONS & DETAILS

1-2B-AD-100

MECHANICAL	
1-2B-M-001	MECHANICAL. NOTES, ABBREVIATIONS & SYMBOLS
1-2B-M-101	MECHANICAL. 4TH FLOOR DUCTWORK DEMOLITION & RENOVATION
1-2B-M-102	MECHANICAL. 4TH FLOOR PIPING DEMOLITION & RENOVATION PLAN
1-2B-M-103	MECHANICAL. 4TH FLOOR DUCTWORK DEMOLITION & RENOVATION
1-2B-M-104	MECHANICAL. 4TH FLOOR PIPING DEMOLITION & RENOVATION PLAN
1-2B-M-105	MECHANICAL (ISOLATION EF) 5TH, 6TH & 7TH FLOOR DEMOLITION
1-2B-M-106	MECHANICAL. 4TH FLOOR AIRFLOW BALANCE PLAN
1-2B-M-301	MECHANICAL. SECTIONS
1-2B-M-501	MECHANICAL. DETAILS
1-2B-M-502	MECHANICAL. FLOW AND SCHEMATICS AND DIAGRAMS
1-2B-M-503	MECHANICAL. CONTROL DIAGRAMS AND POINT LISTS
1-2B-M-601	MECHANICAL. SCHEDULES

1-28-M-001

ELECTRICAL	
1-2B-6-001	ELECTRICAL NOTES, SYMBOLS & ABBREVIATIONS
1-2B-6-101	ELECTRICAL 4TH FLOOR LIGHTING DEMOLITION & RENOVATION PLAN
1-2B-6-102	ELECTRICAL 4TH FLOOR POWER & SYSTEMS DEMOLITION & RENOVATION PLAN
1-2B-6-103	ELECTRICAL 4TH FLOOR AUXILIARY SYSTEMS DEMOLITION & RENOVATION PLAN
1-2B-6-104	ELECTRICAL BASEMENT AND 4TH FLOOR PLAN
1-2B-6-501	ELECTRICAL DETAILS
1-2B-6-601	ELECTRICAL ONE-LINE DIAGRAMS
1-2B-6-602	ELECTRICAL ONE-LINE DIAGRAMS
1-2B-6-603	ELECTRICAL TELUDATA RISER DIAGRAMS
1-2B-6-604	ELECTRICAL PANEL SCHEDULES
1-2B-6-605	ELECTRICAL PANEL SCHEDULES

1-28-P-001

<u>FIRE PROTECTION</u>	
1-2B-F-001	FIRE PROTECTION NOTES, SYMBOLS AND ABBREVIATIONS
1-2B-F-101	FIRE PROTECTION 4TH FLOOR DEMOLITION & RENOVATION PLAN

1-28-F-001	FIRE
1-28-F-104	FIRE

1. SEPARATE ADJACENT PROJECT PHASE 2B)

CONSULTANTS.

GENERAL INFORMATION AND INDEX

PHASE 2B: Renovation of Operating Rooms, ER & Triage

Date	06/01/16	Checked	JB
------	----------	---------	----

001 10 00000

Drawing Number

Department of