

Solicitation Questions and Answers

#	Question	Answer
1.	The solicitation states delivery and installation should be “14 weeks ARO”, according to several MFG representatives, it is taking up to 4-5 months to get the cabinets from the factory, that does not included shipping time and install time. Can this 14 weeks be extended to 5 months at the minimum?	Delivery and Installation will be changed to allow up to “ 6 months ARO ”
2.	The solicitation includes a service panel receptacle detail, who is hooking up this service panel and what electrical work needs to be completed with the install of the cabinets under this solicitation?	Ceiling panel "hook-up" is by IMAGING and LAB Contractor. Lab Furniture contractor to provide pre-wired (power and data) Power Bar with custom three compartment configuration for power, emergency power and data, as specified.
3.	The length of each island table/cabinet?	Provide 60" and 96" modules; for island lengths of 30'-0"; 8'-0"; and 5'-0".
4.		
5.		
6.		
7.		
8.		
9.		
10.		