

Amendment A000012**Revised Price Offer Schedule**

Description	U/I	QTY	TOTAL PRICE
<p>Bid Build construction to complete Project #546-CSI-113- Site Prep for Pet/CT Installation at the Bruce W. Carter VA Medical Center in Miami Florida.</p> <p>A. ITEM #1, GENERAL CONSTRUCTION:</p> <p>Interior Renovations for Site Prep for PET/CT Installation: Work includes renovating a part of the Nuclear Medicine Department to support the installation of PET/CT Scanner Equipment that will be provided and installed under a separate contract by others. Work includes, but is not limited to architectural, fire protection, plumbing, mechanical, and electrical systems indicated on the Drawings and specifications.</p> <p>Period of Performance - 135 calendar days after Notice to proceed.</p>	JB	1	<hr/>
<p>B. ITEM #2, ALTERNATE NO. 1: Provide all work in accordance with Bid Item I, except delete all work associated with Luminous Photo Mural Ceiling Panel located in PET/CT Room D311C.</p> <p>Period of Performance - 135 calendar days after Notice to Proceed</p>	JB	1	<hr/>
<p>C. ITEM #3, ALTERNATE NO. 2: Provide all work in accordance with Bid Item I, except delete all work associated with the demolition of existing Toilet Room D311A and construction of new Toilet Room D311B. This work will require that finishes for new Uptake Room D311H be extended by the Contractor to the existing wall of existing Toilet Room D311A.</p> <p>Period of Performance - 128 calendar days after Notice to Proceed</p>	JB	1	<hr/>

<p>D. ITEM #4, ALTERNATE NO. 3: Provide all work in accordance with Bid Item I, except delete all work associated with providing base and wall cabinets in Hot Lab G301A.</p> <p>Period of Performance - 128 calendar days after Notice to Proceed</p>	JB	1	_____
<p>E. ITEM #5, ALTERNATE NO. 4: Provide all work in accordance with Bid Item I, except delete all work associated with providing floor finishes, baseboard, painting walls, and lay-in ceiling system from Reading Room 311G.</p> <p>Period of Performance - 121 calendar days after Notice to Proceed</p>	JB	1	_____
<p>F. ITEM #6, ALTERNATE NO. 5: Provide all work described in ITEM 1, except: Change thickness of lead shielding in PET CT Room D311C and Equipment Room D311E from 1/8 inch to 1/16 inch.</p> <p>Period of Performance - 121 calendar days after Notice to Proceed</p>	JB	1	_____

Reference Price Proposal Submission Requirements