



HVAC KEY NOTES	
01	DEMOLITION WORK SHALL BE PHASED TO ACCOMPLISH REPLACEMENT WITH MINIMUM DOWNTIME. CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING SHUT-DOWNS OR SERVICE INTERRUPTIONS WITH OWNER'S REPRESENTATIVE.
02	REMOVE EXISTING CROSS-HATCHED DUCTWORK, DIFFUSERS AND GRILLES WHICH ARE NOT SHOWN TO REMAIN OR BE REUSED ON THE DRAWING. CAP DUCT OPENINGS LEFT BY DUCT REMOVAL. SEAL THROUGHLY AND RE-INSULATE DUCT.
03	REMOVE ALL EXISTING SUPPLY AIR AND EXHAUST AIR DUCTWORK INSULATION AND MASTIC. RESEAL WITH MASTIC AND REINSULATE SUPPLY AIR DUCTWORK.
** APPLIES TO THIS SHEET ONLY **	

WALL LEGEND	
[Symbol]	EXISTING PARTITION
[Symbol]	EXISTING ONE HOUR FIRE BARRIER
[Symbol]	EXISTING TWO HOUR FIRE BARRIER
[Symbol]	PARTITION TO BE DEMOLISHED
[Symbol]	NEW TYPICAL PARTITION
[Symbol]	NEW 1-HR. RATED FIRE PARTITION
[Symbol]	NEW 2-HR. RATED FIRE PARTITION

Revision	Date
1 AMENDMENT #4	5/24/12



**Tennessee Valley Healthcare System**  
MURFREESBORO  
CAMPUS



**PHOENIX DESIGN GROUP**  
104 Woodmont Blvd. #218  
Nashville, TN 37205



VA Renovation Research Lab Phase 3				3-5-2012	
HVAC DEMOLITION PLAN - THIRD FLOOR				626-11-101	
NASHVILLE, TN				1-MH1.09-357	
TGF				33 of 92	

Department of Veterans Affairs

FULLY SPRINKLERED