

“REVISED”

SECTION B – SCHEDULE OF PRICES/DESCRIPTION

DESCRIPTION: Contractor shall provide all necessary labor, materials, equipment, and supervision to upgrade emergency power at the Audie L. Murphy VAMC, Kerrville Division, 3600 Memorial Boulevard, Kerrville, TX 78028

**** NOTE: Award shall be made at the Base Bid Item or if funding is available, award shall be made for the Base Bid than Base Bid Item and: Bid Alternate #1; Bid Alternates #1 & #2; Bid Alternates #1, #2 & #3; Bid Alternates #1, #2, #3 & #4. Offerors must bid all items in order to be considered.**

BASE BID

ITEM NO.	DESCRIPTION OF SERVICE	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT BID
0001	ALL LABOR, MATERIAL, EQUIPMENT AND SUPERVISION TO PERFORM THE REQUIRED ELECTRICAL CONSTRUCTION WORK ON THIS PROJECT INCLUDING CONCRETE EQUIPMENT PADS, PLACEMENT OF UNDERGROUND FEEDERS, AND FUEL PIPING AND EXHAUST SYSTEMS ASSOCIATED WITH THE NEW GENERATORS	1	JB		
				\$ _____	\$ _____
0002	COST OF PERFORMANCE AND PAYMENT BONDS	1	EA	\$ _____	\$ _____

****TOTAL PROJECT DURATION for Base Bid: 310 calendar days from issuance of the Notice to Proceed to complete the project work.**

Base Bid TOTAL (Line items 0001 & 0002) \$ _____

BASE BID + BID ALTERNATE #1

ITEM NO.	DESCRIPTION OF SERVICE	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT BID
0003	ALL LABOR, MATERIAL, EQUIPMENT AND SUPERVISION TO PERFORM THE REQUIRED ELECTRICAL CONSTRUCTION WORK ON THIS PROJECT INCLUDING CONCRETE EQUIPMENT PADS, PLACEMENT OF UNDERGROUND FEEDERS, AND FUEL PIPING AND EXHAUST SYSTEMS ASSOCIATED WITH THE NEW GENERATORS	1	JB		
				\$ _____	\$ _____
0004	ALL WORK REQUIRED TO MOVE THE EMERGENCY SOURCE SERVING AUTOMATIC TRANSFER SWITCH “ATS-2” TO THE NEW EMERGENCY DISTRIBUTION SYSTEM.	1	EA	\$ _____	\$ _____
0005	COST OF PERFORMANCE AND PAYMENT BONDS	1	EA	\$ _____	\$ _____

****TOTAL PROJECT DURATION for Base Bid + Bid Alternates #1: 324 calendar days from issuance of the Notice to Proceed to complete the project work.**

Base Bid TOTAL (Line items 0003, 0004 & 0005) \$ _____

BASE BID + BID ALTERNATES #1 & #2

ITEM NO.	DESCRIPTION OF SERVICE	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT BID
0006	ALL LABOR, MATERIAL, EQUIPMENT AND SUPERVISION TO PERFORM THE REQUIRED ELECTRICAL CONSTRUCTION WORK ON THIS PROJECT INCLUDING CONCRETE EQUIPMENT PADS, PLACEMENT OF UNDERGROUND FEEDERS, AND FUEL PIPING AND EXHAUST SYSTEMS ASSOCIATED WITH THE NEW GENERATORS	1	JB		
				\$ _____	\$ _____
0007	ALL WORK REQUIRED TO MOVE THE EMERGENCY SOURCE SERVING AUTOMATIC TRANSFER SWITCH “ATS-2” TO THE NEW EMERGENCY DISTRIBUTION SYSTEM.	1	EA	\$ _____	\$ _____

0008	ALL WORK REQUIRED FOR THE INSTALLATION OF THE 3-WAY MANUAL TRANSFER SWITCH "MTS2" EXCEPT THAT ALL RACEWAYS REQUIRED SHALL REMAIN AS A PART OF THE BASE BID.	1	EA	\$ _____	\$ _____
0009	COST OF PERFORMANCE AND PAYMENT BONDS	1	EA	\$ _____	\$ _____

****TOTAL PROJECT DURATION for Base Bid + Bid Alternates #1 & #2: 345 calendar days from issuance of the Notice to Proceed to complete the project work.**

Base Bid TOTAL (Line items 0006, 0007, 0008 & 0009) \$ _____

BASE BID + BID ALTERNATES #1, #2 & #3

ITEM NO.	DESCRIPTION OF SERVICE	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT BID
0010	ALL LABOR, MATERIAL, EQUIPMENT AND SUPERVISION TO PERFORM THE REQUIRED ELECTRICAL CONSTRUCTION WORK ON THIS PROJECT INCLUDING CONCRETE EQUIPMENT PADS, PLACEMENT OF UNDERGROUND FEEDERS, AND FUEL PIPING AND EXHAUST SYSTEMS ASSOCIATED WITH THE NEW GENERATORS	1	JB	\$ _____	\$ _____
0011	ALL WORK REQUIRED TO MOVE THE EMERGENCY SOURCE SERVING AUTOMATIC TRANSFER SWITCH "ATS-2" TO THE NEW EMERGENCY DISTRIBUTION SYSTEM.	1	EA	\$ _____	\$ _____
0012	ALL WORK REQUIRED FOR THE INSTALLATION OF THE 3-WAY MANUAL TRANSFER SWITCH "MTS2" EXCEPT THAT ALL RACEWAYS REQUIRED SHALL REMAIN AS A PART OF THE BASE BID.	1	EA	\$ _____	\$ _____
0013	COMMISSIONING AS DESCRIBED IN SECTIONS 01 91 00 – GENERAL COMMISSIONING REQUIREMENTS AND SECTION 26 08 00 – COMMISSIONING OF ELECTRICAL SYSTEMS.	1	EA	\$ _____	\$ _____
0014	COST OF PERFORMANCE AND PAYMENT BONDS	1	EA	\$ _____	\$ _____

****TOTAL PROJECT DURATION for Base Bid + Bid Alternates #1, #2 & #3: 390 calendar days from issuance of the Notice to Proceed to complete the project work.**

Base Bid TOTAL (Line items 0010, 0011, 0012, 0013 & 0014) \$ _____

BASE BID + BID ALTERNATES #1, #2, #3 & #4

ITEM NO.	DESCRIPTION OF SERVICE	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT BID
0015	ALL LABOR, MATERIAL, EQUIPMENT AND SUPERVISION TO PERFORM THE REQUIRED ELECTRICAL CONSTRUCTION WORK ON THIS PROJECT INCLUDING CONCRETE EQUIPMENT PADS, PLACEMENT OF UNDERGROUND FEEDERS, AND FUEL PIPING AND EXHAUST SYSTEMS ASSOCIATED WITH THE NEW GENERATORS	1	JB	\$ _____	\$ _____
0016	ALL WORK REQUIRED TO MOVE THE EMERGENCY SOURCE SERVING AUTOMATIC TRANSFER SWITCH "ATS-2" TO THE NEW EMERGENCY DISTRIBUTION SYSTEM.	1	EA	\$ _____	\$ _____
0017	ALL WORK REQUIRED FOR THE INSTALLATION OF THE 3-WAY MANUAL TRANSFER SWITCH "MTS2" EXCEPT THAT ALL RACEWAYS REQUIRED SHALL REMAIN AS A PART OF THE BASE BID.	1	EA	\$ _____	\$ _____
0018	COMMISSIONING AS DESCRIBED IN SECTIONS 01 91 00 – GENERAL COMMISSIONING REQUIREMENTS AND	1	EA	\$ _____	\$ _____

SECTION 26 08 00 – COMMISSIONING OF ELECTRICAL SYSTEMS.					
0019	ALL WORK REQUIRED FOR THE INSTALLATION OF LOAD BANK "LB".	1	EA	\$ _____	\$ _____
0020	COST OF PERFORMANCE AND PAYMENT BONDS	1	EA	\$ _____	\$ _____

****TOTAL PROJECT DURATION for Base Bid + Bid Alternates #1, #2, #3 & #4: 404 calendar days from issuance of the Notice to Proceed to complete the project work.**

Base Bid TOTAL (Line items 0015, 0016, 0017, 0018, 0019 & 0020) \$ _____