

# BID SCHEDULE

**Solicitation Number 36C252-18-B-0230**  
**695-15-116: Replace 3 Boilers, Building 112**  
**Clement Zablocki VAMC, Milwaukee, WI**

**Base Bid:** Contractor shall provide for and furnish all labor, materials, equipment, qualified supervision, and other items designated in this contract in accordance with the specifications and drawings to complete Project # 695-15-116: Replace 3 Boilers, Building 112 at the Clement J. Zablocki VA Medical Center in Milwaukee, Wisconsin.

All work shall be completed within 630 calendar days after receipt of the notice to proceed.

**Base Bid LUMP SUM:** \_\_\_\_\_

\*\*\*\*\*

**The clause entitled "Brand name or equal" applies only to the following item:**

**ITEM # 1: Cleaver-Brooks, Nebraska, D-Type, Water Tube, Non-Refractory, 50,000-lb Boilers**

Bidding on:

Manufacturer name \_\_\_\_\_

Brand \_\_\_\_\_

No. \_\_\_\_\_

**Solicitation #: 36C252-18-B-0230**

**NOTICE TO BIDDERS:** Award will be made to the responsible bidder who submitted the lowest responsive bid. A single award will be made on Base Bid.

**NOTICE TO BIDDERS:** The contractor will be working in an active hospital, and often-congested parking and driving area adjacent to an operating hospital. The contractor will be sharing roadways with patients, visitors, staff, vendors, delivery vehicles, and other contractors during the normal work day. Significant amounts of or large materials should be delivered off normal working hours or on week-ends to mitigate congestion and interference.

The contractor will be required to keep all other non-impacted roads, walks and entrances to grounds, parking, and to occupied areas of buildings clear of construction materials, debris and standing construction equipment and vehicles. Submittals regarding staging of equipment, crane placement, storage of supplies, etc. are required. Off-hours and/or week-end deliveries of construction equipment or materials may be required.

**NOTICE TO BIDDERS:** Work shall not commence until all required submittals are approved by the Contracting Officer or the Contracting Officer's Representative (COR). An approved cost-loaded, Critical Path Method (CPM) construction schedule is required prior to commencement of construction. See specifications for details. CPM schedule shall be approved by the Contracting Officer or the Contracting Officer's Representative. See specifications for details.

**NOTICE TO BIDDERS:** Additional information regarding the general and specific scope of work is defined in the specifications and drawings. This BID SCHEDULE and the attached Scope of Work are in addition to and augment the specifications and drawings. ONLY ONE AWARD WILL BE MADE AS A RESULT OF THIS SOLICITATION.