
           11-01-15 

REPLACE AIR HANDLERS 4, 35, 54, 55, 27, NAH1, NAH2, AND NAH3   
WEST PALM BEACH VA MEDICAL CENTER   
WEST PALM BEACH, FL        i 

SECTION 01 00 00 
GENERAL REQUIREMENTS 

TABLE OF CONTENTS 

1.1 SAFETY REQUIREMENTS .............................................. 1 

1.2 GENERAL INTENTION .................................................................................................................... 1 

1.3 STATEMENT OF BID ITEM(S) ................................................................................................... 1 

1.4 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR ........................................................ 2 

1.5 CONSTRUCTION SECURITY REQUIREMENTS ............................................................................ 2 

1.6 OPERATIONS AND STORAGE AREAS .......................................................................................... 4 

1.7 ALTERATIONS ................................................................................................................................... 9 

1.8 DISPOSAL AND RETENTION ...................................................................................................... 10 

1.9 RESTORATION ................................................................................................................................. 11 

1.10 AS-BUILT DRAWINGS ................................................................................................................ 11 

1.11 USE OF ROADWAYS ..................................................................................................................... 12 

1.12 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT ............................ 12 

1.13 TEMPORARY USE OF EXISTING ELEVATORS ..................................................................... 13 

1.14 TEMPORARY TOILETS ................................................................................................................ 14 

1.15 AVAILABILITY AND USE OF UTILITY SERVICES ......................................................... 14 

1.16 TESTS............................................................................................................................................. 16 

1.17 INSTRUCTIONS ............................................................................................................................ 17 

1.18 GOVERNMENT-FURNISHED PROPERTY ................................................................................... 18 

1.19 RELOCATED ITEMS ..................................................................................................................... 19 

1.20 STORAGE SPACE FOR DEPARTMENT OF VETERANS AFFAIRS EQUIPMENT .............. 20 

1.21 CONSTRUCTION SIGN ................................................................................................................ 20 

1.22 SAFETY SIGN .............................................................................................................................. 21 

1.23 HISTORIC PRESERVATION ...................................................................................................... 21 

 



         11-01-15 

REPLACE AIR HANDLERS 4, 35, 54, 55, 27, NAH1, NAH2, AND NAH3 
WEST PALM BEACH VA MEDICAL CENTER 
WEST PALM BEACH, FL  01 00 00 - 1 

SECTION 01 00 00 
GENERAL REQUIREMENTS 

1.1 SAFETY REQUIREMENTS 

 Refer to section 01 35 26, SAFETY REQUIREMENTS for safety and infection 

control requirements. 

1.2 GENERAL INTENTION  

A. Contractor shall completely prepare site for building operations, 

including demolition and removal of existing structures, and furnish 

labor and materials and perform work for Project 548-16-613 Replace Air 

Handlers 4, 35, 54, 55, 27, NAH1, NAH2, and NAH3 as required by 

drawings and specifications.  

B. Visits to the site by Bidders may be made only by appointment with the 

Medical Center Engineering Officer.  

C. Offices of MES Group, Inc. of Tampa, Florida, as Architect-Engineers, 

will render certain technical services during construction. Such 

services shall be considered as advisory to the Government and shall 

not be construed as expressing or implying a contractual act of the 

Government without affirmations by Contracting Officer or his duly 

authorized representative.  

D. Before placement and installation of work subject to tests by testing 

laboratory retained by Department of Veterans Affairs, the Contractor 

shall notify the COR in sufficient time to enable testing laboratory 

personnel to be present at the site in time for proper taking and 

testing of specimens and field inspection. Such prior notice shall be 

not less than three work days unless otherwise designated by the COR. 

E. All employees of general contractor and subcontractors shall comply 

with VA security management program and obtain permission of the VA 

police, be identified by project and employer, and restricted from 

unauthorized access. 

 

1.3 STATEMENT OF BID ITEM(S)  

A. Bid Item 1 (Base Bid): The general scope of this project is to replace 

Air Handlers 4, 35, 54, 55, 27, NAH1, NAH2, and NAH3.  The work 

includes the demolition and installation of eight (8) new air handler 
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systems to replace existing air handler units, heating and cooling 

valves actuators, and all dampers.  Contractor shall utilize the newly 

installed BACnet compatible building automation system (BAS) for the 

project. All new electric/direct digital controls shall be BACnet 

protocol ready, work seamlessly with existing BAS, and BACnet tested 

and approved.  All return and exhaust fans, interlocks, existing VFD’s 

in the affected areas, VFD programing and BAS programming/software of 

all units shall be inspected for proper operation and corrected as 

required. All systems, supply, exhaust, make up and return air systems, 

chilled & hot water in the affected areas shall be rebalanced.  

Contractor shall completely prepare the site for building operations, 

including implementation of dust control and other construction safety 

measures, and furnish labor, materials and equipment necessary to 

complete all renovation work which includes but not limited to 

Mechanical, Electrical and all controls and verification of proper 

operation of existing interlocks and existing equipment as shown and 

specified per specifications and drawings.  Work to be completed within 

XXX calendar days after receipt of Notice to Proceed. 

1.4 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. Drawings and contract documents may be obtained from the website where 

the solicitation is posted. Additional copies will be at Contractor's 

expense. 

1.5 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 

1. The security plan defines both physical and administrative security 

procedures that will remain effective for the entire duration of the 

project. 

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 

without appropriate badge.  They may also be subject to inspection 

of their personal effects when entering or leaving the project site. 
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2. Before starting work the General Contractor shall give one week’s 

notice to the Contracting Officer so that security arrangements can 

be provided for the employees.  This notice is separate from any 

notices required for utility shutdown described later in this 

section. 

3. No photography of VA premises is allowed without written permission 

of the Contracting Officer. 

4. VA reserves the right to close down or shut down the project site 

and order General Contractor’s employees off the premises in the 

event of a national emergency.  The General Contractor may return to 

the site only with the written approval of the Contracting Officer. 

C. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 

combinations to the Contracting officers representative (COR for the 

purpose of security inspections of every area of project including 

tool boxes and parked machines and take any emergency action. 

2. The General Contractor shall turn over all permanent lock cylinders 

to the VA locksmith for permanent installation. See Section 08 71 

00, DOOR HARDWARE and coordinate. 

E. Document Control: 

1. Before starting any work, the General Contractor/Sub Contractors 

shall submit an electronic security memorandum describing the 

approach to following goals and maintaining confidentiality of 

“sensitive information”. 

2. The General Contractor is responsible for safekeeping of all 

drawings, project manual and other project information.  This 

information shall be shared only with those with a specific need to 

accomplish the project. 

3. Certain documents, sketches, videos or photographs and drawings may 

be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.  

Secure such information in separate containers and limit the access 

to only those who will need it for the project.  Return the 

information to the Contracting Officer upon request. 
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4. These security documents shall not be removed or transmitted from 

the project site without the written approval of Contracting 

Officer. 

5. All paper waste or electronic media such as CD’s and diskettes shall 

be shredded and destroyed in a manner acceptable to the VA. 

6. Notify Contracting Officer and Site Security Officer immediately 

when there is a loss or compromise of “sensitive information”. 

7. All electronic information shall be stored in specified location 

following VA standards and procedures using an Engineering Document 

Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both 

scanned and electronic shall be performed and tracked through the 

EDMS system. 

b. “Sensitive information” including drawings and other documents 

may be attached to e-mail provided all VA encryption procedures 

are followed. 

F. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle 

entering the site and such request shall be submitted 24 hours 

before the date and time of access. Access shall be restricted to 

picking up and dropping off materials and supplies. 

2. A limited number of (2 to 5) permits shall be issued for General 

Contractor and its employees for parking in designated areas only. 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by 

the Contracting Officer. The Contractor shall hold and save the 

Government, its officers and agents, free and harmless from liability 

of any nature occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities 

may be erected by the Contractor only with the approval of the 

Contracting Officer and shall be built with labor and materials 

furnished by the Contractor without expense to the Government. The 
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temporary buildings and utilities shall remain the property of the 

Contractor and shall be removed by the Contractor at its expense upon 

completion of the work. With the written consent of the Contracting 

Officer, the buildings and utilities may be abandoned and need not be 

removed.  

C. The Contractor shall, under regulations prescribed by the Contracting 

Officer, use only established roadways, or use temporary roadways 

constructed by the Contractor when and as authorized by the Contracting 

Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by 

the manufacturer of the vehicle or prescribed by any Federal, State, or 

local law or regulation. When it is necessary to cross curbs or 

sidewalks, the Contractor shall protect them from damage. The 

Contractor shall repair or pay for the repair of any damaged curbs, 

sidewalks, or roads.  

(FAR 52.236-10) 

D. Working space and space available for storing materials shall be as 

determined by the COR .  

E. Workmen are subject to rules of Medical Center applicable to their 

conduct.  

F. Execute work so as to interfere as little as possible with normal 

functioning of Medical Center as a whole, including operations of 

utility services, fire protection systems and any existing equipment, 

and with work being done by others. Use of equipment and tools that 

transmit vibrations and noises through the building structure, are not 

permitted in buildings that are occupied, during construction, jointly 

by patients or medical personnel, and Contractor's personnel, except as 

permitted by COR where required by limited working space.  

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by Department of 

Veterans Affairs in quantities sufficient for not more than two work 

days. Provide unobstructed access to Medical Center areas required 

to remain in operation.  
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3. Where access by Medical Center personnel to vacated portions of 

buildings is not required, storage of Contractor's materials and 

equipment will be permitted subject to fire and safety requirements. 

 

F. Phasing:  

 The Medical Center must maintain its operation 24 hours a day 7 days a 

week.  Therefore, any interruption in service must be scheduled and 

coordinated with the COR to ensure that no lapses in operation occur.  

It is the CONTRACTOR'S responsibility to develop a work plan and 

schedule detailing, at a minimum, the procedures to be employed, the 

equipment and materials to be used, the interim life safety measure to 

be used during the work, and a schedule defining the duration of the 

work with milestone subtasks.  The work to be outlined shall include, 

but not be limited to: 

 To insure such executions, Contractor shall furnish the COR with a 

schedule of approximate phasing dates on which the Contractor intends 

to accomplish work in each specific area of site, building or portion 

thereof. In addition, Contractor shall notify the COR two weeks in 

advance of the proposed date of starting work in each specific area of 

site, building or portion thereof. Arrange such phasing dates to insure 

accomplishment of this work in successive phases mutually agreeable to 

Medical Center Director, COR and Contractor.  

G. Buildings will be occupied during performance of work.  

 Contractor shall take all measures and provide all material 

necessary for protecting existing equipment and property in affected 

areas of construction against dust and debris, so that equipment and 

affected areas to be used in the Medical Centers operations will not 

be hindered. Contractor shall permit access to Department of 

Veterans Affairs personnel and patients through other construction 

areas which serve as routes of access to such affected areas and 

equipment.  These routes whether access or egress shall be isolated 

from the construction area by temporary partitions and have walking 

surfaces, lighting etc to facilitate patient and staff access.   

Coordinate alteration work in areas occupied by Department of 
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Veterans Affairs so that Medical Center operations will continue 

during the construction period.  

IH. When a building and/or construction site is turned over to 

Contractor, Contractor shall accept entire responsibility including 

upkeep and maintenance therefore:  

1. Contractor shall maintain a minimum temperature of 4 degrees C (40 

degrees F) at all times, except as otherwise specified.  

2. Contractor shall maintain in operating condition existing fire 

protection and alarm equipment. In connection with fire alarm 

equipment, Contractor shall make arrangements for pre-inspection of 

site with Fire Department or Company (Department of Veterans Affairs 

or municipal) whichever will be required to respond to an alarm from 

Contractor's employee or watchman.  

I. Utilities Services: Maintain existing utility services for Medical 

Center at all times. Provide temporary facilities, labor, materials, 

equipment, connections, and utilities to assure uninterrupted services. 

Where necessary to cut existing water, steam, gases, sewer or air 

pipes, or conduits, wires, cables, etc. of utility services or of fire 

protection systems and communications systems (including telephone), 

they shall be cut and capped at suitable places where shown; or, in 

absence of such indication, where directed by COR.  

1. No utility service such as water, gas, steam, sewers or electricity, 

or fire protection systems and communications systems may be 

interrupted without prior approval of COR. Electrical work shall be 

accomplished with all affected circuits or equipment de-energized. 

When an electrical outage cannot be accomplished, work on any 

energized circuits or equipment shall not commence without a 

detailed work plan, the Medical Center Director’s prior knowledge 

and written approval. Refer to specification Sections 26 05 11, 

REQUIREMENTS FOR ELECTRICAL INSTALLATIONS, 27 05 11 REQUIREMENTS FOR 

COMMUNICATIONS INSTALLATIONS and 28 05 00, COMMON WORK RESULTS FOR 

ELECTRONIC SAFETY AND SECURITY for additional requirements. 

2. Contractor shall submit a request to interrupt any such services to 

COR, in writing, 7 days in advance of proposed interruption. Request 
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shall state reason, date, exact time of, and approximate duration of 

such interruption.  

3. Contractor will be advised (in writing) of approval of request, or 

of which other date and/or time such interruption will cause least 

inconvenience to operations of  Medical Center. Interruption time 

approved by Medical Center may occur at other than Contractor's 

normal working hours.  

4. Major interruptions of any system must be requested, in writing, at 

least 15 calendar days prior to the desired time and shall be 

performed as directed by the COR.  

5. In case of a contract construction emergency, service will be 

interrupted on approval of COR. Such approval will be confirmed in 

writing as soon as practical.  

6. Whenever it is required that a connection fee be paid to a public 

utility provider for new permanent service to the construction 

project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government 

and not the Contractor.  

J. Abandoned Lines: All service lines such as wires, cables, conduits, 

ducts, pipes and the like, and their hangers or supports, which are to 

be abandoned but are not required to be entirely removed, shall be 

sealed, capped or plugged at the main, branch or panel they originate 

from. The lines shall not be capped in finished areas, but shall be 

removed and sealed, capped or plugged in ceilings, within furred 

spaces, in unfinished areas, or within walls or partitions; so that 

they are completely behind the finished surfaces.  

K. To minimize interference of construction activities with flow of 

Medical Center traffic, comply with the following:  

1. Keep roads, walks and entrances to grounds, to parking and to 

occupied areas of buildings clear of construction materials, debris 

and standing construction equipment and vehicles.  

2. Method and scheduling of required cutting, altering and removal of 

existing roads, walks and entrances must be approved by the COR.  
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L. Coordinate the work for this contract with other construction 

operations as directed by COR. This includes the scheduling of traffic 

and the use of roadways, as specified in Article, USE OF ROADWAYS.  

1.7 ALTERATIONS  

A. Survey: Before any work is started, the Contractor shall make a 

thorough survey with the COR , of areas of buildings in which 

alterations occur and areas which are anticipated routes of access, and 

furnish a report, signed by both, to the Contracting Officer. This 

report shall list by rooms and spaces: 

1. Existing condition and types of resilient flooring, doors, windows, 

walls and other surfaces not required to be altered throughout 

affected areas of buildings.  

2. Existence and conditions of items such as plumbing fixtures and 

accessories, electrical fixtures, equipment, venetian blinds, 

shades, etc., required by drawings to be either reused or relocated, 

or both. 

3. Shall note any discrepancies between drawings and existing 

conditions at site.  

4. Shall designate areas for working space, materials storage and 

routes of access to areas within buildings where alterations occur 

and which have been agreed upon by Contractor and COR.  

B. Any items required by drawings to be either reused or relocated or 

both, found during this survey to be nonexistent, or in opinion of COR 

and/or Supply Representative, to be in such condition that their use is 

impossible or impractical, shall be furnished and/or replaced by 

Contractor with new items in accordance with specifications which will 

be furnished by Government. Provided the contract work is changed by 

reason of this subparagraph B, the contract will be modified 

accordingly, under provisions of clause entitled "DIFFERING SITE 

CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 52.243-4 and VAAR 

852.236-88).  

C. Re-Survey: Thirty days before expected partial or final inspection 

date, the Contractor and COR together shall make a thorough re-survey 

of the areas of buildings involved. They shall furnish a report on 

conditions then existing, of resilient flooring, doors, windows, walls 
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and other surfaces as compared with conditions of same as noted in 

first condition survey report:  

1. Re-survey report shall also list any damage caused by Contractor to 

such flooring and other surfaces, despite protection measures; and, 

will form basis for determining extent of repair work required of 

Contractor to restore damage caused by Contractor's workmen in 

executing work of this contract.  

D. Protection: Provide the following protective measures:  

1. Wherever existing roof surfaces are disturbed they shall be 

protected against water infiltration. In case of leaks, they shall 

be repaired immediately upon discovery.  

2. Temporary protection against damage for portions of existing 

structures and grounds where work is to be done, materials handled 

and equipment moved and/or relocated.  

3. Protection of interior of existing structures at all times, from 

damage, dust and weather inclemency. Wherever work is performed, 

floor surfaces that are to remain in place shall be adequately 

protected prior to starting work, and this protection shall be 

maintained intact until all work in the area is completed.  

1.8 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures, or parts thereof, shall be disposed of as 

follows:  

1. Reserved items which are to remain property of the Government are 

identified by attached tags or noted on drawings or in 

specifications as items to be stored. Items that remain property of 

the Government shall be removed or dislodged from present locations 

in such a manner as to prevent damage which would be detrimental to 

re-installation and reuse. Store such items where directed by COR.  

2. Items not reserved shall become property of the Contractor and be 

removed by Contractor from  Medical Center. 

3. Items of portable equipment and furnishings located in rooms and 

spaces in which work is to be done under this contract shall remain 

the property of the Government. When rooms and spaces are vacated by 



         11-01-15 

REPLACE AIR HANDLERS 4, 35, 54, 55, 27, NAH1, NAH2, AND NAH3 
WEST PALM BEACH VA MEDICAL CENTER 
WEST PALM BEACH, FL  01 00 00 - 11 

the Department of Veterans Affairs during the alteration period, 

such items which are NOT required by drawings and specifications to 

be either relocated or reused will be removed by the Government in 

advance of work to avoid interfering with Contractor's operation.  

1.9 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as 

necessary to install new work. Except as otherwise shown or specified, 

do not cut, alter or remove any structural work, and do not disturb any 

ducts, plumbing, steam, gas, or electric work without approval of the 

COR. Existing work to be altered or extended and that is found to be 

defective in any way, shall be reported to the COR before it is 

disturbed. Materials and workmanship used in restoring work, shall 

conform in type and quality to that of original existing construction, 

except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. 

Existing work (walls, ceilings, partitions, floors, mechanical and 

electrical work, lawns, paving, roads, walks, etc.) disturbed or 

removed as a result of performing required new work, shall be patched, 

repaired, reinstalled, or replaced with new work, and refinished and 

left in as good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to 

existing piping and conduits, wires, cables, etc., of utility services 

or of fire protection systems and communications systems (including 

telephone) which are not scheduled for discontinuance or abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings 

or locations of which are unknown will be covered by adjustment to 

contract time and price in accordance with clause entitled "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 

52.236-2).  

1.10 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings 

which will be kept current during construction of the project, to 

include all contract changes, modifications and clarifications. 
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B. All variations shall be shown in the same general detail as used in the 

contract drawings. To insure compliance, as-built drawings shall be 

made available for the COR review, as often as requested. 

C. Contractor shall deliver two approved completed sets of as-built 

drawings in the electronic version (scanned PDF) to the COR within 15 

calendar days after each completed phase and after the acceptance of 

the project by the COR. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 

1.11 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on  Medical 

Center property and, when authorized by the COR, such temporary roads 

which are necessary in the performance of contract work. Temporary 

roads shall be constructed and restoration performed by the Contractor 

at Contractor's expense. When necessary to cross curbing, sidewalks, or 

similar construction, they must be protected by well-constructed 

bridges. 

1.12 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT  

A. Use of new installed mechanical and electrical equipment to provide 

heat, ventilation, plumbing, light and power will be permitted subject 

to written approval and compliance with the following provisions:  

1. Permission to use each unit or system must be given by COR in 

writing. If the equipment is not installed and maintained in 

accordance with the written agreement and following provisions, the 

COR will withdraw permission for use of the equipment.  

2. Electrical installations used by the equipment shall be completed in 

accordance with the drawings and specifications to prevent damage to 

the equipment and the electrical systems, i.e. transformers, relays, 

circuit breakers, fuses, conductors, motor controllers and their 

overload elements shall be properly sized, coordinated and adjusted. 

Installation of temporary electrical equipment or devices shall be 

in accordance with NFPA 70, National Electrical Code, (2014 

Edition), Article 590, Temporary Installations. Voltage supplied to 

each item of equipment shall be verified to be correct and it shall 

be determined that motors are not overloaded. The electrical 

equipment shall be thoroughly cleaned before using it and again 
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immediately before final inspection including vacuum cleaning and 

wiping clean interior and exterior surfaces.  

3. Units shall be properly lubricated, balanced, and aligned. 

Vibrations must be eliminated.  

4. Automatic temperature control systems for preheat coils shall 

function properly and all safety controls shall function to prevent 

coil freeze-up damage.  

5. The air filtering system utilized shall be that which is designed 

for the system when complete, and all filter elements shall be 

replaced at completion of construction and prior to testing and 

balancing of system. 

B. Prior to final inspection, the equipment or parts used which show wear 

and tear beyond normal, shall be replaced with identical replacements, 

at no additional cost to the Government.  

C. This paragraph shall not reduce the requirements of the mechanical and 

electrical specifications sections.  

D. Any damage to the equipment or excessive wear due to prolonged use will 

be repaired replaced by the contractor at the contractor’s expense.   

1.13 TEMPORARY USE OF EXISTING ELEVATORS  

A. Use of existing elevators for handling building materials and 

Contractor's personnel will be permitted subject to following 

provisions:  

1. Contractor makes all arrangements with the COR for use of elevators. 

The COR will ascertain that elevators are in proper condition. 

Personnel for operating elevators will not be provided by the 

Department of Veterans Affairs.  

2. Contractor covers and provides maximum protection of following 

elevator components:  

a. Entrance jambs, heads soffits and threshold plates.  

b. Entrance columns, canopy, return panels and inside surfaces of 

car enclosure walls.  

c. Finish flooring.  
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3. Government will accept hoisting ropes of elevator and rope of each 

speed governor if they are worn under normal operation. However, if 

these ropes are damaged by action of foreign matter such as sand, 

lime, grit, stones, etc., during temporary use, they shall be 

removed and replaced by new hoisting ropes at the contractors 

expense.  

4. If brake lining of elevators are excessively worn or damaged during 

temporary use, they shall be removed and replaced by new brake 

lining at the contractors expense.  

5. All parts of main controller, starter, relay panel, selector, etc., 

worn or damaged during temporary use shall be removed and replaced 

with new parts at the contractors expense, if recommended by 

elevator inspector after elevator is released by Contractor.  

6. Place elevator in condition equal, less normal wear, to that 

existing at time it was placed in service of Contractor as approved 

by Contracting Officer.  

1.14 TEMPORARY TOILETS  

A. Provide where directed, (for use of all Contractor's workmen) ample 

temporary sanitary toilet accommodations with suitable sewer and water 

connections; or, when approved by COR, provide suitable dry closets 

where directed. Keep such places clean and free from flies, and all 

connections and appliances connected therewith are to be removed prior 

to completion of contract, and premises left perfectly clean.  

B. Contractor may have for use of Contractor's workmen, such toilet 

accommodations as may be assigned to Contractor by  Medical Center. 

Contractor shall keep such places clean and be responsible for any 

damage done thereto by Contractor's workmen. Failure to maintain 

satisfactory condition in toilets will deprive Contractor of the 

privilege to use such toilets.  

1.15 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies, as 

specified in the contract. The amount to be paid by the Contractor for 

chargeable electrical services shall be the prevailing rates charged to 
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the Government. The Contractor shall carefully conserve any utilities 

furnished without charge.  

B. The Contractor, at Contractor's expense and in a workmanlike manner, in 

compliance with code and as satisfactory to the Contracting Officer, 

shall install and maintain all necessary temporary connections and 

distribution lines, and all meters required to measure the amount of 

electricity used for the purpose of determining charges. Before final 

acceptance of the work by the Government, the Contractor shall remove 

all the temporary connections, distribution lines, meters, and 

associated paraphernalia and repair restore the infrastructure as 

required.  

C. Contractor shall install meters at Contractor's expense and furnish the  

Medical Center a monthly record of the Contractor's usage of 

electricity as hereinafter specified.  

D. Heat: Furnish temporary heat necessary to prevent injury to work and 

materials through dampness and cold. Use of open salamanders or any 

temporary heating devices which may be fire hazards or may smoke and 

damage finished work, will not be permitted. Maintain minimum 

temperatures as specified for various materials:  

1. Obtain heat by connecting to  Medical Center heating distribution 

system.  

E. Electricity (for Construction and Testing): Furnish all temporary 

electric services.  

1. Obtain electricity by connecting to the  Medical Center electrical 

distribution system. The Contractor shall meter and pay for 

electricity required for electric cranes and hoisting devices, 

electrical welding devices and any electrical heating devices 

providing temporary heat. Electricity for all other uses is 

available at no cost to the Contractor.  

F. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the  Medical Center water distribution 

system. Provide reduced pressure backflow preventer at each 

connection as per code. Water is available at no cost to the 

Contractor.  
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2. Maintain connections, pipe, fittings and fixtures and conserve 

water-use so none is wasted. Failure to stop leakage or other wastes 

will be cause for revocation (at COR discretion) of use of water 

from Medical Center's system.  

1.16 TESTS  

A. As per specification section 23 05 93 the contractor shall provide a 

written testing and commissioning plan complete with component level, 

equipment level, sub-system level and system level breakdowns.  The 

plan will provide a schedule and a written sequence of what will be 

tested, how and what the expected outcome will be.  This document will 

be submitted for approval prior to commencing work.  The contractor 

shall document the results of the approved plan and submit for approval 

with the as built documentation.    

B. Pre-test mechanical and electrical equipment and systems and make 

corrections required for proper operation of such systems before 

requesting final tests. Final test will not be conducted unless 

pre-tested.  

C. Conduct final tests required in various sections of specifications in 

presence of an authorized representative of the Contracting Officer. 

Contractor shall furnish all labor, materials, equipment, instruments, 

and forms, to conduct and record such tests.  

D. Mechanical and electrical systems shall be balanced, controlled and 

coordinated. A system is defined as the entire system which must be 

coordinated to work together during normal operation to produce results 

for which the system is designed. For example, air conditioning supply 

air is only one part of entire system which provides comfort conditions 

for a building. Other related components are return air, exhaust air, 

steam, chilled water, refrigerant, hot water, controls and electricity, 

etc. Another example of a system which involves several components of 

different disciplines is a boiler installation. Efficient and 

acceptable boiler operation depends upon the coordination and proper 

operation of fuel, combustion air, controls, steam, feedwater, 

condensate and other related components.  

E. All related components as defined above shall be functioning when any 

system component is tested. Tests shall be completed within a 

reasonably period of time during which operating and environmental 
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conditions remain reasonably constant and are typical of the design 

conditions.  

F. Individual test result of any component, where required, will only be 

accepted when submitted with the test results of related components and 

of the entire system.  

1.17 INSTRUCTIONS  

A. Contractor shall furnish Maintenance and Operating manuals (hard copies 

and electronic) and verbal instructions when required by the various 

sections of the specifications and as hereinafter specified.  

B. Manuals: Maintenance and operating manuals and one compact disc (four 

hard copies and one electronic copy each) for each separate piece of 

equipment shall be delivered to the COR coincidental with the delivery 

of the equipment to the job site. Manuals shall be complete, detailed 

guides for the maintenance and operation of equipment. They shall 

include complete information necessary for starting, adjusting, 

maintaining in continuous operation for long periods of time and 

dismantling and reassembling of the complete units and sub-assembly 

components. Manuals shall include an index covering all component parts 

clearly cross-referenced to diagrams and illustrations. Illustrations 

shall include "exploded" views showing and identifying each separate 

item. Emphasis shall be placed on the use of special tools and 

instruments. The function of each piece of equipment, component, 

accessory and control shall be clearly and thoroughly explained. All 

necessary precautions for the operation of the equipment and the reason 

for each precaution shall be clearly set forth. Manuals must reference 

the exact model, style and size of the piece of equipment and system 

being furnished. Manuals referencing equipment similar to but of a 

different model, style, and size than that furnished will not be 

accepted.  

C. Instructions: Contractor shall provide qualified, factory-trained 

manufacturers' representatives to give detailed training to assigned 

Department of Veterans Affairs personnel in the operation and complete 

maintenance for each piece of equipment. All such training will be at 

the job site. These requirements are more specifically detailed in the 

various technical sections. Instructions for different items of 

equipment that are component parts of a complete system, shall be given 
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in an integrated, progressive manner. All instructors for every piece 

of component equipment in a system shall be available until 

instructions for all items included in the system have been completed. 

This is to assure proper instruction in the operation of inter-related 

systems. All instruction periods shall be at such times as scheduled by 

the COR and shall be considered concluded only when the COR is 

satisfied in regard to complete and thorough coverage. The contractor 

shall submit a course outline with associated material to the COR for 

review and approval prior to scheduling training to ensure the subject 

matter covers the expectations of the VA and the contractual 

requirements.  The Department of Veterans Affairs reserves the right to 

request the removal of, and substitution for, any instructor who, in 

the opinion of the COR, does not demonstrate sufficient qualifications 

in accordance with requirements for instructors above.  

1.18 GOVERNMENT-FURNISHED PROPERTY  

A. The Government shall deliver to the Contractor, the 

Government-furnished property shown on the drawings.  

B. Equipment furnished by Government to be installed by Contractor will be 

furnished to Contractor at the  Medical Center. 

C*. Storage space for equipment will be provided by the Government and the 

Contractor shall be prepared to unload and store such equipment therein 

upon its receipt at the Medical Center. 

D. Notify Contracting Officer in writing, 60 days in advance, of date on 

which Contractor will be prepared to receive equipment furnished by 

Government. Arrangements will then be made by the Government for 

delivery of equipment.  

1. Immediately upon delivery of equipment, Contractor shall arrange for 

a joint inspection thereof with a representative of the Government. 

At such time the Contractor shall acknowledge receipt of equipment 

described, make notations, and immediately furnish the Government 

representative with a written statement as to its condition or 

shortages.  

2. Contractor thereafter is responsible for such equipment until such 

time as acceptance of contract work is made by the Government.  
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E. Equipment furnished by the Government will be delivered in a partially 

assembled (knock down) condition in accordance with existing standard 

commercial practices, complete with all fittings, fastenings, and 

appliances necessary for connections to respective services installed 

under contract. All fittings and appliances (i.e., couplings, ells, 

tees, nipples, piping, conduits, cables, and the like) necessary to 

make the connection between the Government furnished equipment item and 

the utility stub-up shall be furnished and installed by the contractor 

at no additional cost to the Government.  

F. Completely assemble and install the Government furnished equipment in 

place ready for proper operation in accordance with specifications and 

drawings.  

G. Furnish supervision of installation of equipment at construction site 

by qualified factory trained technicians regularly employed by the 

equipment manufacturer. 

1.19 RELOCATED ITEMS  

A. Contractor shall disconnect, dismantle as necessary, remove and 

reinstall in new location, all existing equipment and items indicated 

by symbol "R" or otherwise shown to be relocated by the Contractor.  

B. Perform relocation of such equipment or items at such times and in such 

a manner as directed by the COR.  

C. Suitably cap existing service lines, such as steam, condensate return, 

water, drain, gas, air, vacuum and/or electrical, at the main whenever 

such lines are disconnected from equipment to be relocated. Remove 

abandoned lines in finished areas and cap as specified herein before 

under paragraph "Abandoned Lines".  

D. Provide all mechanical and electrical service connections, fittings, 

fastenings and any other materials necessary for assembly and 

installation of relocated equipment; and leave such equipment in proper 

operating condition.  

E. All service lines such as noted above for relocated equipment shall be 

in place at point of relocation ready for use before any existing 

equipment is disconnected. Make relocated existing equipment ready for 

operation or use immediately after reinstallation.  
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1.20 STORAGE SPACE FOR DEPARTMENT OF VETERANS AFFAIRS EQUIPMENT  

A. Contractor shall complete approximately _______ square meters ________ 

(square feet) of space in building accessible from ground level without 

use of elevators for storage of certain materials and equipment by 

Department of Veterans Affairs.  

1. Provide such space with adequate light, ventilation and heat in 

season and lock for adequate security. Contractor shall also install 

and connect portion of nearest specified fire protection system 

including all apparatus for instant use to provide water for 

adequate fire protection of storage space.  

2. Storage space shall be turned over to Contracting Officer ninety 

days prior to Completion Date of the buildings involved.  

3. Forward two sets of drawings to Contracting Officer through the COR  

120 days prior to Completion Date of building; drawings shall 

indicate those areas which will be made available to Department of 

Veterans Affairs for temporary storage.  

4. All cost for utility services for such storage space shall be borne 

by Contractor until entire building is turned over for occupancy.  

B. "Completion Date" shall mean that date as established by Contracting 

Officer upon which Contractor will turn over entire project or portions 

thereof to the Government.  

1.21 CONSTRUCTION SIGN  

A. Provide a Construction Sign where directed by the COR. All wood members 

shall be of framing lumber. Cover sign frame with 0.7 mm (24 gage) 

galvanized sheet steel nailed securely around edges and on all 

bearings. Provide three 100 by 100 mm (4 inch by 4 inch) posts (or 

equivalent round posts) set 1200 mm (four feet) into ground. Set bottom 

of sign level at 900 mm (three feet) above ground and secure to posts 

with through bolts. Make posts full height of sign. Brace posts with 50 

x 100 mm (two by four inch) material as directed.  

B. Paint all surfaces of sign and posts two coats of white gloss paint. 

Border and letters shall be of black gloss paint, except project title 

which shall be blue gloss paint.  

C. Maintain sign and remove it when directed by the COR.  
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1.22 SAFETY SIGN  

A. Provide a Safety Sign where directed by COR. Face of sign shall be 19 

mm (3/4 inch) thick exterior grade plywood. Provide two 100 mm by 100 

mm (four by four inch) posts extending full height of sign and 900 mm 

(three feet) into ground. Set bottom of sign level at 1200 mm (four 

feet) above ground.  

B. Paint all surfaces of Safety Sign and posts with one prime coat and two 

coats of white gloss paint. Letters and design shall be painted with 

gloss paint of colors noted.  

C. Maintain sign and remove it when directed by COR.  

D. Standard Detail Drawing Number SD10000-02(Found on VA TIL) of safety 

sign showing required legend and other characteristics of sign.  

E. Post the number of accident free days on a daily basis.  

1.23 HISTORIC PRESERVATION  

 Where the Contractor or any of the Contractor's employees, prior to, or 

during the construction work, are advised of or discover any possible 

archeological, historical and/or cultural resources, the Contractor 

shall immediately notify the COR verbally, and then with a written 

follow up.  

- - - E N D - - - 


