

LIQUIDATED DAMAGES COSTS - 695-10-131 - 111 RADIATION ONCOLOGY*Ref. Contract FAR Part 52.111-12*

	<u>Hrs</u>	<u>Rate</u>	<u>Total per day</u>
Chief, Engineer	0.5	\$56	\$28
Chief, Planning	0.5	\$46	\$23
COTR / Project Manager	6	\$40	\$240
Fiscal Acct Clerk	1	\$24	\$24
CADD Tech	1	\$21	\$21
Clerk Typist	1	\$21	\$21
			<hr/>
			\$357
Contracting Officer (GS-12)	1	\$40	\$40
Contract Specialist (GS-11)	1	\$32	\$32
Supply Clerk (GS-7)	0.25	\$21	\$5
			<hr/>
			\$77
Chief PM&R	1	\$46	\$46
PM&R Foreman	1	\$40	\$40
Utility Foreman	1	\$40	\$40
Electrician	1	\$35	\$35
Plumber	1	\$35	\$35
Fitter	1	\$35	\$35
			<hr/>
			\$231
Subtotal			\$665
Fringes @18%			\$120
			<hr/>
Total			\$785

Use**\$800** per day

	Patients/Day	Cost/Patient	
*Linear Accelerator Fee Basis	20	\$2,000	\$40,000

If room preparations for the new Linear Accelerator are delayed the cost per day for liquidated damages is \$40,000

If relocation of the existing Linear Accelerator control room is delayed the cost per day for liquidated damages is \$40,000

000/day

1 \$40,000/day