RFI's and Notes: B24 Seismic Corrections and Additions

Notes:

- Read the entire solicitation
- SDVOSB set-aside
- CVE explained **pa 5** of solicitation
- Reminder- Best Value Trade Off- Read pg 7, review factors that are in descending order of importance.
- Responsive bids must have all forms completed and turned in.

RFIs:

- Exisiting site next to B24 avail for use?
 No, basically. Possibility of coordination with existing contractor.
- 2. Phased?
 - Yes, floor by floor phasing please read the documentation provided in the solicitation as it explains.
- 3. Showed lay down area.
 - From B24 to the first row of parking in the parking lot, but not Mental Health #1.
- 4. Furniture removal responsibility?
 - VA removes what is needs to continue operations-contractor to remove, store, and replace remainder.
- 5. Existing elevator to remain in use for VA.
- 6. Power requirements during construction?
 - Fire alarms/life safeties are required at all times. However, after hour shutdowns can be coordinated. Third floor had refrigeration that need to remain on.