



**Pre-Construction Attendance
36C25019B0048
Expand Engineering Support
Project # 539-19-201**

PRINTED NAME	Organization	Phone Number	Email
Shellie Murphy	NCO 10	937-267-7688	Shellie.murphy@va.gov
Tim CARTER	SILCO F&S	513-733-5655	TCARTER@SILCOFS.COM
BRETT HOBENSEEERY	CALVARY CONT.	937-313-5414	brett@calvarycontracting.com
NICK DUNHAM	SUMMIND. FLOORING	859-391-6784	Nick.Dunham@SUMMIND.COM
Steve Keeton	Eagle Mechanical	937-231-6242	SKeeton@EagleMechanical.com
JACOB STOEY	Armcorp Construction	419-778-7021	estimating@armcorp-inc.com
Dale LaMarche	IMS Contracting	906-789-9021	dlamarche@imscontracting.com
Ken Barth	DSEA Services Inc	513-617-1532	Kbarth@dbizzcinc.com
Brad Scheidt	DELTA ELEC	513-421-7744	Brads@deltaelectronics1.us
Terry Bacheler	DEMOLITION FIVE	513-919-6479	DEMOLITIONCO@HOTMAIL
Zach Schmidt	VA Eng	513-487-6651	zachary.schmidt@va.gov
James Hall	Silco Fine	513-733-5655	Jhall@SILCOFS.COM

Pre-Bid Meeting

FOR

The contractor is to provide all labor, tools, materials, equipment and supervision required to complete the construction of the Project 539-19-201, Expand Engineering Support at the Cincinnati VA Medical Center.

Location: Cincinnati VA Medical Center

AGENDA:

- Introduction of Zach Schmidt COR, and Shellie Murphy CS
- The pre-bid meeting/site walk is not mandatory
- **QUESTIONS During site visit MUST BE WRITTEN DOWN**
- Address where to send RFP:
 - Electronic submissions to shellie.murphy@va.gov
- Pertinent Dates:
 - Questions due 15 Oct, any questions submitted after this time will not be reviewed or answered! submit to shellie.murphy@va.gov *additional time*
 - Bids are due on 30 Oct at 2 PM EST via email
- Confirmation of construction range is between \$500,000 and \$1,000,000
- Bid Guarantee & Payment/Performance Bonds: Are required
- Contractor shall begin performance within 10 days after Notice To Proceed (NTP) and complete within 275 days.