





1. REFER TO SHEET 1-E1 FOR WORK AREA LOCATIONS.
2. SYSTEMS SHALL BE OUT OF SERVICE TO RECEIVE WORK AND AT THE END OF EACH WORK DAY/SHIFT SHALL BE PUT BACK IN SERVICE.
3. FIRE PROTECTION PHASING SHALL COINCIDE WITH THE ARCHITECTURAL PHASING.
4. ALL AREAS SHALL REMAIN IN SERVICE EXCEPT DURING THE ACTIVE PHASE.

PHASE 1

- | | | |
|---|----------------|---|
|  | PHASE 1 | <ul style="list-style-type: none"> RELOCATE SOILED LINEN B502 AND EQUIPMENT TO NEW MEN'S LOCKER ROOMS TO BE AVAILABLE FOR NEW MEN'S LOCKER ROOMS TO FORMER LOCATION OF SOILED LINEN AND EQUIPMENT. |
|  | PHASE 2 | <ul style="list-style-type: none"> RELOCATE FORMER MEN'S LOCKER SPACE B503 INTO NEW WOMEN'S LOCKER ROOM. |
|  | PHASE 3 | <ul style="list-style-type: none"> RELOCATE FORMER WOMEN'S LOCKER ROOMS B508 INTO EQUIPMENT AND SOILED LINEN ROOMS. |
|  | PHASE 4 | <ul style="list-style-type: none"> RELOCATE PUMP ROOM B507A, WASH BLACK B507 INTO EQUIPMENT AND SOILED LINEN ROOMS. (SEE I-1-A25 FOR FINISH INFO) |

--- . --- . --- CONTRACT LINE



KEY PLAN
NOT TO SCALE
FULLY SPRINKLERED BUILDING
BID DOCUMENTS

Project Number:
636A8-11-011

20 July 2012

STATE OF KENTUCKY
BLAINE
CAMEL
VAN GANSBEKE
24,788
LICENSED PROFESSIONAL ENGINEER

Blaine Van Gansbeke

ENGINEERS AND CONSTRUCTORS
PO BOX 436223 Louisville, Kentucky 40253 - PH: 502.339.8511 - www.paradigmusa.com

Department of
Veterans Affairs