EXTERIOR MASONRY TUCKPOINTING PROJECT 659-13-211 SOLICITATION VA246-13-B-0512

BID ITEMS LIST

BID ITEM I (Base Bid): Contractor shall provide all labor, materials, tools, equipment, and supervision, necessary for the demolition and replacement of 40,000 square feet of brick and mortar. Contractor shall also provide all labor, materials, tools, equipment, and supervision, necessary for the demolition and replacement of 30,000 linear feet mortar, and other items, on Buildings 1, 2, 3, 4, 6, 11, 15, and 21 as required by the drawings. The order of priority, from highest to lowest priority, in which these buildings shall be completed is Buildings 15, 11, 6, 4, 3, 1, 2, and 21. There shall be no adjustment to contract price unless the actual quantity is plus or minus 5%. All work to be completed in strict accordance with the drawings and specifications. All work, including final cleanup and completion of any punch list items, shall be performed within two-hundred and twenty (220) calendar days after the date of receipt of notice to proceed.

4, 3, 1, 2, and 21. There shall be no adjustment to contract price unless the actual quantity is plus or minus 5% All work to be completed in strict accordance with the drawings and specifications. All work, including final cleanup and completion of any punch list items, shall be performed within two-hundred and twenty (220) calendar days after the date of receipt of notice to proceed.
Bid Item I \$
BID ITEM II, (Bid Deduct 1): Perform all work as described in BID ITEM I (Base Bid), above except DELETE all work associated with the completion of 3,000 square feet of brick and mortar and also 2,500 linear feet of mortar for Building 21. All work, including final cleanup and completion of any punch list items, shall be performed within two-hundred and fifteen (215) calendar days after the date of receipt of notice to proceed.
Bid Item II \$
BID ITEM III (Bid Deduct 2): Perform all work as described in BID ITEM II (Bid Deduct No. 1), above except DELETE all work associated with the completion of 3,000 square feet of brick and mortar and also 2,500 linear feet of mortar for Building 2. All work, including final cleanup and completion of any punch list items, shall be performed within two-hundred and ten (210) calendar days after the date of receipt of notice to proceed.
Bid Item III \$
BID ITEM IV (Bid Deduct No. 3): Perform all work as described in BID ITEM III (Bid Deduct No. 2), above except DELETE all work associated with the completion of 6,000 square feet of brick and mortar and also 5,000 linear feet of mortar for Building 1. All work, including final cleanup and completion of any punch list items, shall be performed within two-hundred (200) calendar days after the date of receipt of notice to proceed.
Bid Item IV \$

NOTICE

- 1. The Base Bid contains all the project work. Each Bid deduct deletes a portion of the work.
- 2. Award will be made on the Base Bid. However, if the bids exceed the funds available, award will be made on Bid Item II (Bid deduct 1). If the bids for Bid Item II (Bid Deduct 1) exceed the funds available, award will be made on Bid Item III (Bid Deduct 2), and so on.
- 3. The Bid Items are listed in descending order.
- 4. Bidders shall affix a price to each bid item. Failure to do so may render the bid as nonresponsive.
- 5. Prices for each Bid Alternate shall be expressed as the total price for that Item and not the dollar amount to be deducted from the price for the Bid Item above. For example, \$425,000.00 in lieu of \$25,320.00.