

GENERAL NOTES:

1. CONTRACTOR IS RESPONSIBLE FOR MAINTAINING SITE/PARKING LIGHTING AT ALL TIMES. WIRING FOR EXISTING SITE LIGHTING IS ON WIRE LOOP. THEREFORE, CONTRACTOR SHALL PROVIDE TEMPORARY CONDUIT AND WIRING TO THE POLES AT THE END OF THE LOOP WHILE OTHER FIXTURES IN THAT LOOP ARE TEMPORARILY REMOVED.
2. EXISTING PARKING LOT SHALL BE MAINTAINED OPERATIONAL AT ALL TIMES. CONSTRUCTION ACTIVITY SHALL BE PLANNED TO MINIMIZE THE NUMBER OF PARKING SPACES THAT ARE OUT OF SERVICE. CONTRACTOR TO PROVIDE TEMPORARY SIGNAGE FOR THE RE-DIRECTION OF TRAFFIC AND FOR TEMPORARY PARKING SPACES.

CONTRACTOR IS RESPONSIBLE FOR MAINTAINING WHEELCHAIR / ADA ACCESS AND HANDICAP PARKING TO BUILDING 408 AT ALL TIMES. CONSTRUCTION ACTIVITY ON NORTH WEST ENTRANCE SHALL BE COORDINATED WITH ACCESS REQUIREMENTS.

REMOVE LIGHTPOLE DURING CONSTRUCTION
REINSTALL AFTER CONSTRUCTION IS COMPLETE

REMOVE SIGNS DURING CONSTRUCTION
REINSTALL AFTER CONSTRUCTION IS COMPLETE

REMOVE LIGHTPOLE DURING CONSTRUCTION
REINSTALL AFTER CONSTRUCTION IS COMPLETE

CT SCAN BUILDING
ADDITION
FF= 973.13

MRI BUILDING
FF= 973.13

BUILDING 408
BSMT FF= 967.08

WHITE RIVER ROCK

RESTORE EXISTING RIVER ROCK
LANDSCAPING AND RAINCHAINS
(SEE SHEET GS7.1 FOR DETAILS)

DARK GREY RIVER ROCK

TRANSITION TO 5' WALK

END 5' WALK

WARP PAVEMENT
TO MATCH EXISTING

WARP PAVEMENT
TO MATCH EXISTING

WARP PAVEMENT
TO MATCH EXISTING

MEET EXISTING

PAINTED ISLAND

NEW ASPHALT PAVEMENT

NEW CURB

BOLLARDS (5)

NEW DUMPSTER PAD

5' CONCRETE WALK
AND STEPS.
REFER TO SHEET GS7.1
FOR DETAILS AND NOTES



Revised By:

LJB, INC 6-12-13

ADDENDUM 1

Drawing Title

SITE PLAN

Project Title

SITE PREP FOR CT SCANNER

Date

01-31-2013

Project No.

552-CSI-333

Drawing No.

GS3.0

Approved: Project Coordinator

RANDI FIORINA

Approved: Service Chief

GARY ABREU

Building Number

335

Checked


PSB

Drawn

JAH

Location 4100 WEST THIRD STREET

DAYTON, OH 45428



VA Department of Veterans Affairs

3023.00

ISSUED FOR BIDDING

ADDENDUM #01

01-31-2013

06-12-2013



LJB Inc. • 3100 Research Blvd.
P.O. Box 20246 • Dayton, OH 45420-0246
(937) 259-5000 tel • (937) 259-5100 fax
LJBinc.com