

three inches = one foot
one and one half inch = one foot
one inch = one foot
three quarters inch = one foot
one half inch = one foot
three eighths inch = one foot
one quarter inch = one foot
one eighth inch = one foot



DEPARTMENT OF VETERANS AFFAIRS
1601 KIRKWOOD HIGHWAY
WILMINGTON, DELAWARE, 19805

BUILDING 15 HVAC UPGRADE

DECEMBER 19, 2012

BID ITEMS:

- BASE BID - ALL WORK. PERFORMED AT NIGHT AND ON THE WEEKENDS
DEDUCT ALTERNATE 1 - ALL WORK. PERFORMED DURING NORMAL DAYTIME HOURS 8AM TO 4PM
DEDUCT ALTERNATE 2 - SAME AS BID ITEM 1, EXCEPT DELETE ALL PREPARATION AND PAINTING OF EXITING WALLS ON THE FIRST FLOOR AND OFFICE AREAS ON THE SECOND FLOOR
DEDUCT ALTERNATE 3 - SAME AS BID ITEM 2, EXCEPT DELETE DAMPROOFING AND EXCAVATION ON THE NORTH SIDE OF THE BUILDING
DEDUCT ALTERNATE 4 - SAME AS BID ITEM 3, EXCEPT DELETE ALL EXTERIOR BRICK WORK

PHASING:

- PHASE I - SUBMITTALS
PHASE II - ALL WORK ON SOUTH SIDE OF FIRST FLOOR
PHASE III - OFFICE AREA ON NORTH SIDE OF FIRST, MOVES TO SOUTH SIDE
PHASE IV - ALL WORK ON NORTH SIDE OF FIRST FLOOR
PHASE V - OFFICE AREA RELOCATES TO FIRST FLOOR
PHASE VI - OFFICE AREA ON SECOND MOVES TO FIRST
PHASE VII - ALL WORK ON SECOND FLOOR

INDEX OF DRAWINGS

DWG NO.	DWG	DRAWING NAME
CS	1	COVER SHEET
LS-1	2	LIFE SAFETY PLAN
A-1	3	EXISTING CRAWL SPACE PLAN
A-2	4	FIRST FLOOR PLAN - NEW WORK
A-2a	5	FIRST FLOOR REFLECTED CEILING PLAN - DEMOLITION
A-2b	6	FIRST FLOOR REFLECTED CEILING PLAN - NEW WORK
A-3	7	SECOND FLOOR PLAN - NEW WORK
A-3a	8	SECOND FLOOR REFLECTED CEILING PLAN - DEMOLITION
A-3b	9	SECOND FLOOR REFLECTED CEILING PLAN - NEW WORK
A-4	10	PENTHOUSE & ROOF PLAN
A-5	11	ROOF PLAN
ASB-1	12	BASEMENT PLAN - HAZARDOUS MATERIALS
15-S1	13	PLANS
15-H1	14	GENERAL NOTES/ PHASING INFORMATION
15-H2	15	FIRST FLOOR - DUCTWORK - DEMOLITION
15-H3	16	SECOND FLOOR - DUCTWORK - DEMOLITION
15-H4	17	ROOF PLAN - DUCTWORK - DEMOLITION
15-H5	18	ROOF PLAN - PIPING - DEMOLITION
15-H6	19	CRAWL SPACE - MECHANICAL - DEMOLITION AND NEW WORK
15-H7	20	FIRST FLOOR - DUCTWORK - NEW WORK
15-H8	21	SECOND FLOOR - DUCTWORK - NEW WORK
15-H9	22	ROOF PLAN - DUCTWORK - NEW WORK
15-H10	23	FIRST FLOOR - PIPING - NEW WORK
15-H11	24	SECOND FLOOR - PIPING - NEW WORK
15-H12	25	ROOF PLAN - PIPING - NEW WORK
15-H13	26	DETAILS
15-H14	27	DETAILS
15-H15	28	DETAILS
15-H16	29	DETAILS
15-H17	30	AIR DISTRIBUTION RISER
15-H18	31	ATC
15-H19	32	SCHEDULES
15-P1	33	GENERAL NOTES
15-P2	34	BASEMENT PLAN DEMOLITION
15-P3	35	FIRST FLOOR DEMOLITION
15-P4	36	SECOND FLOOR DEMOLITION
15-P5	37	ROOF PLAN DEMOLITION
15-E1	38	ELECTRICAL LEGEND, ABBREVIATIONS, GENERAL NOTES, AND LIGHTING FIXTURE SCHEDULE
15-E2	39	FIRST FLOOR PLAN ELECTRICAL - DEMOLITION
15-E3	40	SECOND FLOOR PLAN ELECTRICAL - DEMOLITION
15-E4	41	ROOF PLAN - ELECTRICAL DEMOLITION
15-E5	42	FIRST FLOOR PLAN ELECTRICAL - NEW WORK
15-E6	43	SECOND FLOOR PLAN ELECTRICAL - NEW WORK
15-E7	44	ROOF PLAN - POWER NEW WORK
15-E8	45	ROOF PLAN - LIGHTING NEW WORK
15-E9	46	ELECTRICAL DETAILS & SCHEDULES

Approved: Chief Engineer, VA Wilmington Medical Center	Approved: Interior Designer, VA Wilmington Medical Center	Approved: Chief of Staff, VA Wilmington Medical Center	Approved: M&R Foreman, VA Wilmington Medical Center
Approved: Chief Information Officer, VA Wilmington Medical Center	Approved: Chief of Police, VA Wilmington Medical Center	Approved: EMS, VA Wilmington Medical Center	Approved: Plant Operations Foreman, VA Wilmington Medical Center
Approved: Director of Nursing, VA Wilmington Medical Center	Approved: Energy Manager, VA Wilmington Medical Center	Approved: FITS, VA Wilmington Medical Center	Approved: Fire Protection and Safety, VA Wilmington Medical Center
Approved: Director OEF/OIF, VA Wilmington Medical Center	Approved: Chief Project Engineer, Facilities and Engineering Service, VA Wilm Medical Center	Approved: GEMS, VA Wilmington Medical Center	

100% SUBMISSION FOR REVIEW

<div>Additions:</div> <div>Revisions:</div>	<div>Date:</div>	<div>Consultants</div> <div>BURDETTE KOEHLER MURPHY & ASSOCIATES, INC.</div> <div>Mechanical / Electrical Consulting Engineering</div> <div>1423 CLARKVIEW ROAD, SUITE 500</div> <div>BALTIMORE, MARYLAND 21209</div> <div>410.323.0600 - FAX 410.377.2543</div>	<div>BUILDING COST CONSULTANTS</div> <div>COST ESTIMATING</div> <div>12917 - 30TH AVENUE</div> <div>PLATTSMOUTH, NEBRASKA 68048</div> <div>402.296.8260 - FAX 402.296.8290</div>	<div>Seal:</div>	<div>POLT DESIGN GROUP</div> <div>ARCHITECTURE PLANNING ENGINEERING</div> <div>1301 Enterprise Court, Suite 103-C</div> <div>Bel Air, Maryland 21014-1847</div> <div>410.803.2141 fax 410.838.1603</div> <div>www.polt-design.com</div>	<div>Drawing Scale:</div> <div>Drawing Start Date:</div> <div>Drawing Finish Date:</div> <div>Drawing Approved:</div>	<div>Drawing Title:</div> <div>COVER SHEET</div> <div>Approved: Associate Director for Operations:</div> <div>Approved: Chief, Facilities Engineer:</div> <div>Approved: Director, Medical Center:</div>	<div>Project Title:</div> <div>BUILDING 15 RENOVATION</div> <div>Building No: 15</div> <div>Checked: CAJ</div> <div>Drawn: BMH</div> <div>Location: VAMHCS MEDICAL CENTER WILMINGTON, DELAWARE</div>	<div>Date:</div> <div>12-19-2012</div> <div>Project No:</div> <div>460-11-116</div> <div>DRAWING NO:</div> <div>CS</div> <div>Dwg. 1 Of 46</div>
---	------------------	--	--	------------------	---	---	--	--	--

