

**Cincinnati Veterans Affairs Medical Center
Replace Hospital Steam Heating Systems
VA PROJECT NO. 539-13-107
HEAPY PROJECT NO. 2012-04005
ADDENDUM NO. 1**

8/29/2013

HVAC

DRAWINGS

- ITEM NO. 1 Entire set of drawings
- A. Previously posted drawings are out of date. Refer to revised PDF for correct complete set of drawings.

SPECIFICATIONS

- ITEM NO. 1 Specification section 01 00 00
- A. Paragraph 1.5 I 2 should be revised to read as follows, "Contractor shall submit a request to interrupt any such services to COTR, in writing, 21 calendar days in advance of proposed interruption. Request shall state reason, date, exact time of, and approximate duration of such interruption."
- B. Paragraph 1.5 I 4 should be revised to read as follows, "Major interruptions of any system must be requested, in writing, at least 21 calendar days prior to the desired time and shall be performed as directed by the COTR."
- C. Paragraph 1.5 G should be revised to read as follows, "Phasing: To insure such executions, Contractor shall furnish the COTR with a schedule of approximate phasing dates on which the Contractor intends to accomplish work in each specific area of site, building or portion thereof. In addition, Contractor shall notify the COTR 21 calendar days in advance of the proposed date of starting work in each specific area of site, building or portion thereof. Arrange such dates to insure accomplishment of this work in successive phases mutually agreeable to Medical Center Director, and COTR: see drawings. Contractor shall take all measures and provide all material necessary for protecting existing equipment and property in affected areas of construction against dust and debris, so that equipment and affected areas to be used in the Medical Centers operations will not be hindered. Contractor shall permit access to Department of Veterans Affairs personnel and patients through other construction areas which serve as routes of access to such affected areas and equipment. Coordinate alteration work in areas occupied by Department of Veterans Affairs so that Medical Center operations will continue during the construction period."

OTHER

- ITEM NO. 1 Supplemental schedule
- A. Refer to attached scheduling spreadsheet as a suggested general guideline for when work is to be performed.