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SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

A. Contractor shall completely prepare site for building operations,

including demolition and removal of existing structures, and furnish

labor and materials and perform work as required by drawings and

specifications.

B. Visits to the site by Bidders may be made only by appointment with the

Medical Center Engineering Officer.

C. Offices of Mazzetti Nash Lipsey Burch and Gobbell Hayes Partners, as

Engineers and Architect, will render certain technical services during

construction. Such services shall be considered as advisory to the

Government and shall not be construed as expressing or implying a

contractual act of the Government without affirmations by Contracting

Officer or his duly authorized representative.

D. All employees of general contractor and subcontractors shall comply with

VA security management program and obtain permission of the VA police,

be identified by project and employer, and restricted from unauthorized

access.

E. Prior to commencing work, general contractor shall provide proof that a

OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2)) will

maintain a presence at the work site whenever the general or

subcontractors are present.

F. Training:

1. All employees of general contractor or subcontractors shall have the

10- or 30-hour OSHA certified Construction Safety course and/or other

relevant competency training, as determined by VA CP with input from

the ICRA team.

2. Submit training records of all such employees for approval before the

start of work.
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1.2 STATEMENT OF BID ITEM(S)

A. Bid Item 1: Furnish all labor, material, equipment, and supervision

necessary to complete Project number 626-A4-08-102, Upgrade Electrical

Distribution Phase 3 at the Alvin C. York VA Medical Center,

3400 Lebanon Pike, Murfreesboro, TN 37129. Work includes demolition and

new construction of electrical, architectural, mechanical, plumbing,

fire protection, structural, and industrial hygiene.

B. Bid Item 2: Same as Bid Item 1, except delete work in and serving

Building 4. Identified on the drawings as “ALTERNATE 3”.

C. Bid Item 3: Same as Bid Item 2, except delete replacing existing branch

circuit wiring in Building 107. Identified on the drawings as

“ALTERNATE 2”.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. Sets of drawings may be made by the Contractor, at Contractor's expense,

from electronic documents furnished by Issuing Office.

1.4 CONSTRUCTION SECURITY REQUIREMENETS

A. Security Plan:

1. The security plan defines both physical and administrative security

procedures that will remain effective for the entire duration of the

project.

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply

with these regulations.

B. Security Procedures:

1. General Contractor’s employees shall not enter the project site

without appropriate badge.  They may also be subject to inspection of

their personal effects when entering or leaving the project site.

2. For working outside the “regular hours” as defined in the contract,

The General Contractor shall give 3 days notice to the Contracting

Officer so that security arrangements can be provided for the

employees.  This notice is separate from any notices required for

utility shutdown described later in this section.



UPGRADE ELECTRICAL 01 00 00 - 3 GENERAL REQUIREMENTS
DISTRIBUTION PHASE 3 VA PROJECT NO.  626A4-11-202
TENNESSEE VALLEY HEALTHCARE SYSTEM     ALVIN C. YORK CAMPUS

3. No photography of VA premises is allowed without written permission

of the Contracting Officer.

4. VA reserves the right to close down or shut down the project site and

order General Contractor’s employees off the premises in the event of

a national emergency.  The General Contractor may return to the site

only with the written approval of the Contracting Officer.

C. Key Control:

1. The General Contractor shall provide duplicate keys and lock

combinations to the Resident Engineer for the purpose of security

inspections of every area of project including tool boxes and parked

machines and take any emergency action.

2. The General Contractor shall turn over all permanent lock cylinders

to the VA locksmith for permanent installation. See Section 08 71 00,

DOOR HARDWARE and coordinate.

D. Document Control:

1. Before starting any work, the General Contractor/Sub Contractors

shall submit an electronic security memorandum describing the

approach to following goals and maintaining confidentiality of

“sensitive information”.

2. The General Contractor is responsible for safekeeping of all

drawings, project manual and other project information.  This

information shall be shared only with those with a specific need to

accomplish the project.

4. Certain documents, sketches, videos or photographs and drawings may

be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.

Secure such information in separate containers and limit the access

to only those who will need it for the project.  Return the

information to the Contracting Officer upon request.

5. These security documents shall not be removed or transmitted from the

project site without the written approval of Contracting Officer.

6. All paper waste or electronic media such as CD’s and diskettes shall

be shredded and destroyed in a manner acceptable to the VA.
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7. Notify Contracting Officer and Site Security Officer immediately when

there is a loss or compromise of “sensitive information”.

8. All electronic information shall be stored in specified location

following VA standards and procedures using an Engineering Document

Management Software (EDMS).

a. Security, access and maintenance of all project drawings, both

scanned and electronic shall be performed and tracked through the

EDMS system.

b. “Sensitive information” including drawings and other documents may

be attached to e-mail provided all VA encryption procedures are

followed.

E. Motor Vehicle Restrictions

1. Vehicle authorization request shall be required for any vehicle

entering the site and such request shall be submitted 24 hours before

the date and time of access. Access shall be restricted to picking up

and dropping off materials and supplies.

2. Separate permits shall be issued for General Contractor and its

employees for parking in designated areas only.

1.5 FIRE SAFETY

A. Applicable Publications: Publications listed below form part of this

Article to extent referenced. Publications are referenced in text by

basic designations only.

1. American Society for Testing and Materials (ASTM):

E84-2008.............Surface Burning Characteristics of Building

Materials

2. National Fire Protection Association (NFPA):

10-2006..............Standard for Portable Fire Extinguishers

30-2007..............Flammable and Combustible Liquids Code

51B-2003.............Standard for Fire Prevention During Welding,

Cutting and Other Hot Work

70-2007..............National Electrical Code
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241-2004.............Standard for Safeguarding Construction,

Alteration, and Demolition Operations

3. Occupational Safety and Health Administration (OSHA):

29 CFR 1926..........Safety and Health Regulations for Construction

B. Fire Safety Plan: Establish and maintain a fire protection program in

accordance with 29 CFR 1926. Prior to start of work, prepare a plan

detailing project-specific fire safety measures, including periodic

status reports, and submit to Project Engineer and Facility Safety

Officer for review for compliance with contract requirements in

accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND

SAMPLES Prior to any worker for the contractor or subcontractors

beginning work, they shall undergo a safety briefing provided by the

general contractor’s competent person per OSHA requirements. This

briefing shall include information on the construction limits, VAMC

safety guidelines, means of egress, break areas, work hours, locations

of restrooms, use of VAMC equipment, etc. Documentation shall be

provided to the Resident Engineer that individuals have undergone

contractor’s safety briefing.

C. Site and Building Access: Maintain free and unobstructed access to

facility emergency services and for fire, police and other emergency

response forces in accordance with NFPA 241.

D. Separate temporary facilities, such as trailers, storage sheds, and

dumpsters, from existing buildings and new construction by distances in

accordance with NFPA 241. For small facilities with less than 6 m (20

feet) exposing overall length, separate by 3m (10 feet).

E. Temporary Construction Partitions:

1. Install and maintain temporary construction partitions to provide

smoke-tight separations between construction areas and adjoining

areas. Construct partitions of gypsum board or treated plywood (flame

spread rating of 25 or less in accordance with ASTM E84) on both

sides of fire retardant treated wood or metal steel studs. Extend the

partitions through suspended ceilings to floor slab deck or roof.

Seal joints and penetrations. At door openings, install Class C, ¾

hour fire/smoke rated doors with self-closing devices.
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2. Install fire-rated temporary construction partitions as shown on

drawings to maintain integrity of existing exit stair enclosures,

exit passageways, fire-rated enclosures of hazardous areas,

horizontal exits, smoke barriers, vertical shafts and openings

enclosures.

3. Close openings in smoke barriers and fire-rated construction to

maintain fire ratings. Seal penetrations with listed through-

penetration firestop materials in accordance with Section 07 84 00,

FIRESTOPPING.

F. Temporary Heating and Electrical: Install, use and maintain

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70.

G. Means of Egress: Do not block exiting for occupied buildings, including

paths from exits to roads. Minimize disruptions and coordinate with

Project Engineer and facility Safety Officer.

H. Egress Routes for Construction Workers: Maintain free and unobstructed

egress. Inspect daily. Report findings and corrective actions weekly to

Project Engineer and facility Safety Officer.

I. Fire Extinguishers: Provide and maintain extinguishers in construction

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA

241 and NFPA 10.

J. Flammable and Combustible Liquids: Store, dispense and use liquids in

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

L. Sprinklers: Install, test and activate new automatic sprinklers prior to

removing existing sprinklers.

M. Existing Fire Protection: Do not impair automatic sprinklers, smoke and

heat detection, and fire alarm systems, except for portions immediately

under construction, and temporarily for connections. Provide fire watch

for impairments more than 4 hours in a 24-hour period. Request

interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS,

and coordinate with Project Engineer and facility Safety Officer. All

existing or temporary fire protection systems (fire alarms, sprinklers)

located in construction areas shall be tested as coordinated with the

medical center. Parameters for the testing and results of any tests
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performed shall be recorded by the medical center and copies provided to

the Resident Engineer.

N. Smoke Detectors: Prevent accidental operation. Remove temporary covers

at end of work operations each day. Coordinate with Project Engineer and

facility Safety Officer.

O. Hot Work: Perform and safeguard hot work operations in accordance with

NFPA 241 and NFPA 51B. Coordinate with Project Engineer.  Obtain permits

from facility Safety Officer at least 48 hours in advance.  Designate

contractor's responsible project-site fire prevention program manager to

permit hot work.

P. Fire Hazard Prevention and Safety Inspections: Inspect entire

construction areas weekly. Coordinate with, and report findings and

corrective actions weekly to Project Engineer and facility Safety

Officer.

Q. Smoking: Smoking is prohibited in and adjacent to construction areas

inside existing buildings and additions under construction. In separate

and detached buildings under construction, smoking is prohibited except

in designated smoking rest areas.

R. Dispose of waste and debris in accordance with NFPA 241. Remove from

buildings daily.

S. Perform other construction, alteration and demolition operations in

accordance with 29 CFR 1926.

1.6 OPERATIONS AND STORAGE AREAS

A. The Contractor shall confine all operations (including storage of

materials) on Government premises to areas authorized or approved by the

Contracting Officer. The Contractor shall hold and save the Government,

its officers and agents, free and harmless from liability of any nature

occasioned by the Contractor's performance.

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities

may be erected by the Contractor only with the approval of the

Contracting Officer and shall be built with labor and materials

furnished by the Contractor without expense to the Government. The

temporary buildings and utilities shall remain the property of the

Contractor and shall be removed by the Contractor at its expense upon
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completion of the work. With the written consent of the Contracting

Officer, the buildings and utilities may be abandoned and need not be

removed.

C. The Contractor shall, under regulations prescribed by the Contracting

Officer, use only established roadways, or use temporary roadways

constructed by the Contractor when and as authorized by the Contracting

Officer. When materials are transported in prosecuting the work,

vehicles shall not be loaded beyond the loading capacity recommended by

the manufacturer of the vehicle or prescribed by any Federal, State, or

local law or regulation. When it is necessary to cross curbs or

sidewalks, the Contractor shall protect them from damage. The Contractor

shall repair or pay for the repair of any damaged curbs, sidewalks, or

roads.

D. Working space and space available for storing materials shall be as

determined by the Resident Engineer.

E. Workmen are subject to rules of Medical Center applicable to their

conduct.

F. Execute work so as to interfere as little as possible with normal

functioning of Medical Center as a whole, including operations of

utility services, fire protection systems and any existing equipment,

and with work being done by others.  Use of equipment and tools that

transmit vibrations and noises through the building structure, are not

permitted in buildings that are occupied, during construction, jointly

by patients or medical personnel, and Contractor's personnel, except as

permitted by Resident Engineer where required by limited working space.

1. Do not store materials and equipment in other than assigned areas.

2. Schedule delivery of materials and equipment to immediate

construction working areas within buildings in use by Department of

Veterans Affairs in quantities sufficient for not more than two work

days.  Provide unobstructed access to Medical Center areas required

to remain in operation.

3. Where access by Medical Center personnel to vacated portions of

buildings is not required, storage of Contractor's materials and

equipment will be permitted subject to fire and safety requirements.
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G. Phasing: To insure such executions, Contractor shall furnish the

Resident Engineer with a schedule of approximate dates on which the

Contractor intends to accomplish work in each specific area of site,

building or portion thereof. In addition, Contractor shall notify the

Resident Engineer two weeks in advance of the proposed date of starting

work in each specific area of site, building or portion thereof. Arrange

such dates to insure accomplishment of this work in successive phases

mutually agreeable to Medical Center Director, Resident Engineer and

Contractor:

H. Buildings will be occupied during performance of work.

 Contractor shall take all measures and provide all material necessary

for protecting existing equipment and property in affected areas of

construction against dust and debris, so that equipment and affected

areas to be used in the Medical Centers operations will not be

hindered. Contractor shall permit access to Department of Veterans

Affairs personnel and patients through other construction areas which

serve as routes of access to such affected areas and equipment.

Coordinate alteration work in areas occupied by Department of

Veterans Affairs so that Medical Center operations will continue

during the construction period.

I. When an area is turned over to Contractor, Contractor shall accept

entire responsibility therefore.

1. Contractor shall maintain a minimum temperature of 4 degrees C (40

degrees F) at all times, except as otherwise specified.

2. Contractor shall maintain in operating condition existing fire

protection and alarm equipment. In connection with fire alarm

equipment, Contractor shall make arrangements for pre-inspection of

site with Fire Department or Company (Department of Veterans Affairs

or municipal) whichever will be required to respond to an alarm from

Contractor's employee or watchman.

J. Utilities Services: Maintain existing utility services for Medical

Center at all times. Provide temporary facilities, labor, materials,

equipment, connections, and utilities to assure uninterrupted services.

Where necessary to cut existing water, steam, gases, sewer or air pipes,

or conduits, wires, cables, etc. of utility services or of fire

protection systems and communications systems (including telephone),
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they shall be cut and capped at suitable places where shown; or, in

absence of such indication, where directed by Resident Engineer.

1. No utility service such as water, gas, steam, sewers or electricity,

or fire protection systems and communications systems may be

interrupted without prior approval of COTR. Electrical work shall be

accomplished with all affected circuits or equipment de-energized.

When an electrical outage cannot be accomplished, work on any

energized circuits or equipment shall not commence without the

Medical Center Director’s prior knowledge and written approval. Refer

to specification Sections 26 05 11, REQUIREMENTS FOR ELECTRICAL

INSTALLATIONS for additional requirements.

2. Contractor shall submit a request to interrupt any such services to

Resident Engineer, in writing, 48 hours in advance of proposed

interruption. Request shall state reason, date, exact time of, and

approximate duration of such interruption.

3. Contractor will be advised (in writing) of approval of request, or of

which other date and/or time such interruption will cause least

inconvenience to operations of Medical Center. Interruption time

approved by Medical Center may occur at other than Contractor's

normal working hours.

4. Major interruptions of any system must be requested, in writing, at

least 15 calendar days prior to the desired time and shall be

performed as directed by the Resident Engineer.

5. In case of a contract construction emergency, service will be

interrupted on approval of Resident Engineer. Such approval will be

confirmed in writing as soon as practical.

6. Whenever it is required that a connection fee be paid to a public

utility provider for new permanent service to the construction

project, for such items as water, sewer, electricity, gas or steam,

payment of such fee shall be the responsibility of the Government and

not the Contractor.

K. Abandoned Lines: All service lines such as wires, cables, conduits,

ducts, pipes and the like, and their hangers or supports, which are to

be abandoned and are specifically noted on the drawings as not required

to be entirely removed, shall be sealed, capped or plugged. The lines
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shall not be capped in finished areas, but shall be removed and sealed,

capped or plugged in ceilings, within furred spaces, in unfinished

areas, or within walls or partitions; so that they are completely behind

the finished surfaces. All other abandoned lines shall be removed in

their entirety, including their hangers and supports.

L. To minimize interference of construction activities with flow of Medical

Center traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to

occupied areas of buildings clear of construction materials, debris

and standing construction equipment and vehicles.  Wherever

excavation for new utility lines cross existing roads, at least one

lane must be open to traffic at all times.

2. Method and scheduling of required cutting, altering and removal of

existing roads, walks and entrances must be approved by the Resident

Engineer.

M. Coordinate the work for this contract with other construction operations

as directed by Resident Engineer. This includes the scheduling of

traffic and the use of roadways, as specified in Article, USE OF

ROADWAYS.

1.7 ALTERATIONS

A. Survey: Before any work is started, the Contractor shall make a thorough

survey with the Resident Engineer and a representative of VA Supply

Service, of areas of buildings in which alterations occur and areas

which are anticipated routes of access, and furnish a report, signed by

all three, to the Contracting Officer. This report shall list by rooms

and spaces:

1. Existing condition and types of resilient flooring, doors, windows,

walls and other surfaces not required to be altered throughout

affected areas of buildings.

2. Existence and conditions of items such as plumbing fixtures and

accessories, electrical fixtures, equipment, venetian blinds, shades,

etc., required by drawings to be either reused or relocated, or both.

3. Shall note any discrepancies between drawings and existing conditions

at site.



UPGRADE ELECTRICAL 01 00 00 - 12 GENERAL REQUIREMENTS
DISTRIBUTION PHASE 3 VA PROJECT NO.  626A4-11-202
TENNESSEE VALLEY HEALTHCARE SYSTEM     ALVIN C. YORK CAMPUS

4. Shall designate areas for working space, materials storage and routes

of access to areas within buildings where alterations occur and which

have been agreed upon by Contractor and Resident Engineer.

B. Any items required by drawings to be either reused or relocated or both,

found during this survey to be nonexistent, or in opinion of Resident

Engineer and/or Supply Representative, to be in such condition that

their use is impossible or impractical, shall be furnished and/or

replaced by Contractor with new items in accordance with specifications

which will be furnished by Government. Provided the contract work is

changed by reason of this subparagraph B, the contract will be modified

accordingly, under provisions of clause entitled "DIFFERING SITE

CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 52.243-4 and VAAR

852.236-88) of Section 00 72 00, GENERAL CONDITIONS.

C. Re-Survey: Thirty days before expected partial or final inspection date,

the Contractor and Resident Engineer together shall make a thorough

re-survey of the areas of buildings involved. They shall furnish a

report on conditions then existing, of resilient flooring, doors,

windows, walls and other surfaces as compared with conditions of same as

noted in first condition survey report:

1. Re-survey report shall also list any damage caused by Contractor to

such flooring and other surfaces, despite protection measures; and,

will form basis for determining extent of repair work required of

Contractor to restore damage caused by Contractor's workmen in

executing work of this contract.

D. Protection: Provide the following protective measures:

1. Wherever existing roof surfaces are disturbed they shall be protected

against water infiltration. In case of leaks, they shall be repaired

immediately upon discovery.

2. Temporary protection against damage for portions of existing

structures and grounds where work is to be done, materials handled

and equipment moved and/or relocated.

3. Protection of interior of existing structures at all times, from

damage, dust and weather inclemency. Wherever work is performed,

floor surfaces that are to remain in place shall be adequately



UPGRADE ELECTRICAL 01 00 00 - 13 GENERAL REQUIREMENTS
DISTRIBUTION PHASE 3 VA PROJECT NO.  626A4-11-202
TENNESSEE VALLEY HEALTHCARE SYSTEM     ALVIN C. YORK CAMPUS

protected prior to starting work, and this protection shall be

maintained intact until all work in the area is completed.

1.8 INFECTION PREVENTION MEASURES

A. Implement the requirements of VAMC’s Infection Control Risk Assessment

(ICRA) team. ICRA Group may monitor dust in the vicinity of the

construction work and require the Contractor to take corrective action

immediately if the safe levels are exceeded. Comply with the

requirements specified in attached document “Construction and Renovation

Infection Control Precautions” Memorandum 626-08-138-74 included at the

end of this Section.

B. Establish and maintain a dust control program as part of the

contractor’s infection preventive measures in accordance with the

guidelines provided by ICRA Group and as specified here. Prior to start

of work, prepare a plan detailing project-specific dust protection

measures, including periodic status reports, and submit to Project

Engineer and Facility ICRA team for review for compliance with contract

requirements in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT

DATA AND SAMPLES.

1. All personnel involved in the construction or renovation activity

shall be educated and trained in infection prevention measures

established by the medical center.

C. Medical center Infection Control personnel shall monitor for airborne

disease (e.g. aspergillosis) as appropriate during construction. A

baseline of conditions may be established by the medical center prior to

the start of work and periodically during the construction stage to

determine impact of construction activities on indoor air quality. In

addition:

1. The RE and VAMC Infection Control personnel shall review pressure

differential monitoring documentation to verify that pressure

differentials in the construction zone and in the patient-care rooms

are appropriate for their settings. The requirement for negative air

pressure in the construction zone shall depend on the location and

type of activity. Upon notification, the contractor shall implement

corrective measures to restore proper pressure differentials as

needed.
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2. In case of any problem, the medical center, along with assistance

from the contractor, shall conduct an environmental assessment to

find and eliminate the source.

D. In general, following preventive measures shall be adopted during

construction to keep down dust and prevent mold.

1. Dampen debris to keep down dust and provide temporary construction

partitions in existing structures where directed by Resident

Engineer. Blank off ducts and diffusers to prevent circulation of

dust into occupied areas during construction.

2. Do not perform dust producing tasks within occupied areas without the

approval of the Resident Engineer. For construction in any areas that

will remain jointly occupied by the medical Center and Contractor’s

workers, the Contractor shall:

a. Provide dust proof fire-rated temporary drywall construction

barriers to completely separate construction from the operational

areas of the hospital in order to contain dirt debris and dust.

Barriers shall be sealed and made presentable on hospital occupied

side. Install a self-closing rated door in a metal frame,

commensurate with the partition, to allow worker access. Maintain

negative air at all times. A fire retardant polystyrene, 6-mil

thick or greater plastic barrier meeting local fire codes may be

used where dust control is the only hazard, and an agreement is

reached with the Resident Engineer and Medical Center.

b. HEPA filtration is required where the exhaust dust may reenter the

breathing zone.  Contractor shall verify that construction exhaust

to exterior is not reintroduced to the medical center through

intake vents, or building openings. Install HEPA (High Efficiency

Particulate Accumulator) filter vacuum system rated at 95% capture

of 0.3 microns including pollen, mold spores and dust particles.

Insure continuous negative air pressures occurring within the work

area. HEPA filters should have ASHRAE 85 or other prefilter to

extend the useful life of the HEPA. Provide both primary and

secondary filtrations units. Exhaust hoses shall be heavy duty,

flexible steel reinforced and exhausted so that dust is not

reintroduced to the medical center.
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c. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm (24”

x 36”), shall be used at all interior transitions from the

construction area to occupied medical center area. These mats

shall be changed as often as required to maintain clean work areas

directly outside construction area at all times.

d. Vacuum and wet mop all transition areas from construction to the

occupied medical center at the end of each workday. Vacuum shall

utilize HEPA filtration. Maintain surrounding area frequently.

Remove debris as they are created. Transport these outside the

construction area in containers with tightly fitting lids.

e. The contractor shall not haul debris through patient-care areas

without prior approval of the Resident Engineer and the Medical

Center. When, approved, debris shall be hauled in enclosed dust

proof containers or wrapped in plastic and sealed with duct tape.

No sharp objects should be allowed to cut through the plastic.

Wipe down the exterior of the containers with a damp rag to remove

dust. All equipment, tools, material, etc. transported through

occupied areas shall be made free from dust and moisture by

vacuuming and wipe down.

f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling

tile prior to replacement. Any ceiling access panels opened for

investigation beyond sealed areas shall be sealed immediately when

unattended.

g. There shall be no standing water during construction. This

includes water in equipment drip pans and open containers within

the construction areas. All accidental spills must be cleaned up

and dried within 12 hours. Remove and dispose of porous materials

that remain damp for more than 72 hours.

h. At completion, remove construction barriers and ceiling protection

carefully, outside of normal work hours. Vacuum and clean all

surfaces free of dust after the removal.

E. Final Cleanup:

1. Upon completion of project, or as work progresses, remove all

construction debris from above ceiling, vertical shafts and utility

chases that have been part of the construction.
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2. Perform HEPA vacuum cleaning of all surfaces in the construction

area. This includes walls, ceilings, cabinets, furniture (built-in or

free standing), partitions, flooring, etc.

3. All new air ducts shall be cleaned prior to final inspection.

1.9 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from demolition

of buildings or structures, or parts thereof, shall be disposed of as

follows:

1. Reserved items which are to remain property of the Government are

identified by attached tags or noted on drawings or in specifications

as items to be stored. Items that remain property of the Government

shall be removed or dislodged from present locations in such a manner

as to prevent damage which would be detrimental to re-installation

and reuse. Store such items where directed by COTR.

2. Items not reserved shall become property of the Contractor and be

removed by Contractor from Medical Center.

3. Items of portable equipment and furnishings located in rooms and

spaces in which work is to be done under this contract shall remain

the property of the Government. When rooms and spaces are vacated by

the Department of Veterans Affairs during the alteration period, such

items which are NOT required by drawings and specifications to be

either relocated or reused will be removed by the Government in

advance of work to avoid interfering with Contractor's operation.

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS

A. The Contractor shall preserve and protect all structures, equipment, and

vegetation (such as trees, shrubs, and grass) on or adjacent to the work

site, which are not to be removed and which do not unreasonably

interfere with the work required under this contract. The Contractor

shall only remove trees when specifically authorized to do so, and shall

avoid damaging vegetation that will remain in place. If any limbs or

branches of trees are broken during contract performance, or by the

careless operation of equipment, or by workmen, the Contractor shall

trim those limbs or branches with a clean cut and paint the cut with a

tree-pruning compound as directed by the Contracting Officer.
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B. The Contractor shall protect from damage all existing improvements and

utilities at or near the work site and on adjacent property of a third

party, the locations of which are made known to or should be known by

the Contractor. The Contractor shall repair any damage to those

facilities, including those that are the property of a third party,

resulting from failure to comply with the requirements of this contract

or failure to exercise reasonable care in performing the work. If the

Contractor fails or refuses to repair the damage promptly, the

Contracting Officer may have the necessary work performed and charge the

cost to the Contractor.

C. Refer to Articles, "Alterations", "Restoration", and "Operations and

Storage Areas" for additional instructions concerning repair of damage

to structures and site improvements.

1.11 RESTORATION

A. Remove, cut, alter, replace, patch and repair existing work as necessary

to install new work. Except as otherwise shown or specified, do not cut,

alter or remove any structural work, and do not disturb any ducts,

plumbing, steam, gas, or electric work without approval of the Resident

Engineer. Existing work to be altered or extended and that is found to

be defective in any way, shall be reported to the Resident Engineer

before it is disturbed. Materials and workmanship used in restoring work

shall conform in type and quality to that of original existing

construction, except as otherwise shown or specified.

B. Upon completion of contract, deliver work complete and undamaged.

Existing work (walls, ceilings, partitions, floors, mechanical and

electrical work, lawns, paving, roads, walks, etc.) disturbed or removed

as a result of performing required new work, shall be patched, repaired,

reinstalled, or replaced with new work, and refinished and left in as

good condition as existed before commencing work.

C. At Contractor's own expense, Contractor shall immediately restore to

service and repair any damage caused by Contractor's workmen to existing

piping and conduits, wires, cables, etc., of utility services or of fire

protection systems and communications systems (including telephone)

which are indicated on drawings and which are not scheduled for

discontinuance or abandonment.
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D. Expense of repairs to such utilities and systems not shown on drawings

or locations of which are unknown will be covered by adjustment to

contract time and price in accordance with clause entitled "CHANGES"

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR

52.236-2) of Section 00 72 00, GENERAL CONDITIONS.

1.12 PROFESSIONAL SURVEYING SERVICES

 A registered professional land surveyor or registered civil engineer

whose services are retained and paid for by the Contractor shall perform

services specified herein and in other specification sections. The

Contractor shall certify that the land surveyor or civil engineer is not

one who is a regular employee of the Contractor, and that the land

surveyor or civil engineer has no financial interest in this contract.

1.13 AS-BUILT DRAWINGS

A. The contractor shall maintain two full size sets of as-built drawings

which will be kept current during construction of the project, to

include all contract changes, modifications and clarifications.

B. All variations shall be shown in the same general detail as used in the

contract drawings. To insure compliance, as-built drawings shall be made

available for the Resident Engineer's review, as often as requested.

C. Contractor shall deliver two approved completed sets of as-built

drawings to the Resident Engineer within 15 calendar days after each

completed phase and after the acceptance of the project by the Resident

Engineer.

D. Paragraphs A, B, & C shall also apply to all shop drawings.

1.14 USE OF ROADWAYS

A. For hauling, use only established public roads and roads on Medical

Center property and, when authorized by the Resident Engineer, such

temporary roads which are necessary in the performance of contract work.

Temporary roads shall be constructed by the Contractor at Contractor's

expense. When necessary to cross curbing, sidewalks, or similar

construction, they must be protected by well-constructed bridges.
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1.15 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT

A. Use of new installed mechanical and electrical equipment to provide

heat, ventilation, plumbing, light and power will be permitted subject

to compliance with the following provisions:

1. Permission to use each unit or system must be given by Resident

Engineer. If the equipment is not installed and maintained in

accordance with the following provisions, the Resident Engineer will

withdraw permission for use of the equipment.

2. Electrical installations used by the equipment shall be completed in

accordance with the drawings and specifications to prevent damage to

the equipment and the electrical systems, i.e. transformers, relays,

circuit breakers, fuses, conductors, motor controllers and their

overload elements shall be properly sized, coordinated and adjusted.

Voltage supplied to each item of equipment shall be verified to be

correct and it shall be determined that motors are not overloaded.

The electrical equipment shall be thoroughly cleaned before using it

and again immediately before final inspection including vacuum

cleaning and wiping clean interior and exterior surfaces.

3. Units shall be properly lubricated, balanced, and aligned. Vibrations

must be eliminated.

4. Automatic temperature control systems for preheat coils shall

function properly and all safety controls shall function to prevent

coil freeze-up damage.

5. The air filtering system utilized shall be that which is designed for

the system when complete, and all filter elements shall be replaced

at completion of construction and prior to testing and balancing of

system.

6. All components of heat production and distribution system, metering

equipment, condensate returns, and other auxiliary facilities used in

temporary service shall be cleaned prior to use; maintained to

prevent corrosion internally and externally during use; and cleaned,

maintained and inspected prior to acceptance by the Government.

B. Prior to final inspection, the equipment or parts used which show wear

and tear beyond normal, shall be replaced with identical replacements,

at no additional cost to the Government.
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C. This paragraph shall not reduce the requirements of the mechanical and

electrical specifications sections.

1.16 TEMPORARY USE OF EXISTING ELEVATORS

A. Use of existing elevators for handling building materials and

Contractor's personnel will be permitted subject to following

provisions:

1. Contractor makes all arrangements with the Resident Engineer for use

of elevators. The Resident Engineer will ascertain that elevators are

in proper condition. Personnel for operating elevators will not be

provided by the Department of Veterans Affairs.

2. Contractor covers and provides maximum protection of following

elevator components:

a. Entrance jambs, heads soffits and threshold plates.

b. Entrance columns, canopy, return panels and inside surfaces of car

enclosure walls.

c. Finish flooring.

1.17 TEMPORARY TOILETS

A. Contractor may have for use of Contractor's workmen, such toilet

accommodations as may be assigned to Contractor by Medical Center.

Contractor shall keep such places clean and be responsible for any

damage done thereto by Contractor's workmen. Failure to maintain

satisfactory condition in toilets will deprive Contractor of the

privilege to use such toilets.

1.18 AVAILABILITY AND USE OF UTILITY SERVICES

A. The Government shall make all reasonably required amounts of utilities

available to the Contractor from existing outlets and supplies, as

specified in the contract. The Contractor shall carefully conserve any

utilities furnished without charge.

B. The Contractor, at Contractor's expense and in a workmanlike manner

satisfactory to the Contracting Officer, shall install and maintain all

necessary temporary connections and distribution lines. Before final

acceptance of the work by the Government, the Contractor shall remove
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all the temporary connections, distribution lines, and associated

paraphernalia.

C. Heat: Furnish temporary heat necessary to prevent injury to work and

materials through dampness and cold. Use of open salamanders or any

temporary heating devices which may be fire hazards or may smoke and

damage finished work, will not be permitted. Maintain minimum

temperatures as specified for various materials:

1. Obtain heat by connecting to Medical Center heating distribution

system.

D. Electricity (for Construction and Testing): Furnish all temporary

electric services.

1. Obtain electricity by connecting to the Medical Center electrical

distribution system. The Contractor shall meter and pay for

electricity required for electric cranes and hoisting devices,

electrical welding devices and any electrical heating devices

providing temporary heat. Electricity for all other uses is available

at no cost to the Contractor.

E. Water (for Construction and Testing): Furnish temporary water service.

1. Obtain water by connecting to the Medical Center water distribution

system. Provide reduced pressure backflow preventer at each

connection. Water is available at no cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve

water-use so none is wasted. Failure to stop leakage or other wastes

will be cause for revocation (at Resident Engineer's discretion) of

use of water from Medical Center's system.

1.19 TESTS

A. Pre-test mechanical and electrical equipment and systems and make

corrections required for proper operation of such systems before

requesting final tests. Final test will not be conducted unless

pre-tested.

B. Conduct final tests required in various sections of specifications in

presence of an authorized representative of the Contracting Officer.

Contractor shall furnish all labor, materials, equipment, instruments,

and forms, to conduct and record such tests.
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C. Mechanical and electrical systems shall be balanced, controlled and

coordinated. A system is defined as the entire complex which must be

coordinated to work together during normal operation to produce results

for which the system is designed. For example, air conditioning supply

air is only one part of entire system which provides comfort conditions

for a building. Other related components are return air, exhaust air,

steam, chilled water, refrigerant, hot water, controls and electricity,

etc. Another example of a complex which involves several components of

different disciplines is a boiler installation. Efficient and acceptable

boiler operation depends upon the coordination and proper operation of

fuel, combustion air, controls, steam, feedwater, condensate and other

related components.

D. All related components as defined above shall be functioning when any

system component is tested. Tests shall be completed within a reasonably

short period of time during which operating and environmental conditions

remain reasonably constant.

E. Individual test result of any component, where required, will only be

accepted when submitted with the test results of related components and

of the entire system.

1.20 INSTRUCTIONS

A. Contractor shall furnish Maintenance and Operating manuals and verbal

instructions when required by the various sections of the specifications

and as hereinafter specified.

B. Manuals: Maintenance and operating manuals (four copies each) for each

separate piece of equipment shall be delivered to the Resident Engineer

coincidental with the delivery of the equipment to the job site. Manuals

shall be complete, detailed guides for the maintenance and operation of

equipment. They shall include complete information necessary for

starting, adjusting, maintaining in continuous operation for long

periods of time and dismantling and reassembling of the complete units

and sub-assembly components. Manuals shall include an index covering all

component parts clearly cross-referenced to diagrams and illustrations.

Illustrations shall include "exploded" views showing and identifying

each separate item. Emphasis shall be placed on the use of special tools

and instruments. The function of each piece of equipment, component,

accessory and control shall be clearly and thoroughly explained. All

necessary precautions for the operation of the equipment and the reason
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for each precaution shall be clearly set forth. Manuals must reference

the exact model, style and size of the piece of equipment and system

being furnished. Manuals referencing equipment similar to but of a

different model, style, and size than that furnished will not be

accepted.

C. Instructions: Contractor shall provide qualified, factory-trained

manufacturers' representatives to give detailed instructions to assigned

Department of Veterans Affairs personnel in the operation and complete

maintenance for each piece of equipment. All such training will be at

the job site. These requirements are more specifically detailed in the

various technical sections. Instructions for different items of

equipment that are component parts of a complete system, shall be given

in an integrated, progressive manner. All instructors for every piece of

component equipment in a system shall be available until instructions

for all items included in the system have been completed. This is to

assure proper instruction in the operation of inter-related systems. All

instruction periods shall be at such times as scheduled by the Resident

Engineer and shall be considered concluded only when the Resident

Engineer is satisfied in regard to complete and thorough coverage. The

Department of Veterans Affairs reserves the right to request the removal

of, and substitution for, any instructor who, in the opinion of the

Resident Engineer, does not demonstrate sufficient qualifications in

accordance with requirements for instructors above.

1.21 GOVERNMENT-FURNISHED PROPERTY

A. The Government shall deliver to the Contractor, the Government-furnished

property shown on the drawings.

B. Equipment furnished by Government to be installed by Contractor shall be

furnished to Contractor at the Medical Center.

C. Storage space for equipment will be provided by the Government and the

Contractor shall be prepared to unload and store such equipment therein

upon its receipt at the Medical Center.

D. Notify Contracting Officer in writing, 60 days in advance, of date on

which Contractor shall be prepared to receive equipment furnished by

Government. Arrangements will then be made by the Government for

delivery of equipment.
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1. Immediately upon delivery of equipment, Contractor shall arrange for

a joint inspection thereof with a representative of the Government.

At such time the Contractor shall acknowledge receipt of equipment

described, make notations, and immediately furnish the Government

representative with a written statement as to its condition or

shortages.

2. Contractor thereafter is responsible for such equipment until such

time as acceptance of contract work is made by the Government.

E. Equipment furnished by the Government will be delivered in a partially

assembled (knock down) condition in accordance with existing standard

commercial practices, complete with all fittings, fastenings, and

appliances necessary for connections to respective services installed

under contract. All fittings and appliances (i.e., couplings, ells,

tees, nipples, piping, conduits, cables, and the like) necessary to make

the connection between the Government furnished equipment item and the

utility stub-up shall be furnished and installed by the contractor at no

additional cost to the Government.

F. Completely assemble and install the Government furnished equipment in

place ready for proper operation in accordance with specifications and

drawings.

G. Furnish supervision of installation of equipment at construction site by

qualified factory trained technicians regularly employed by the

equipment manufacturer.

1.22 RELOCATED EQUIPMENT ITEMS

A. Contractor shall disconnect, dismantle as necessary, remove and

reinstall in new location, all existing equipment indicated by symbol

"R" or otherwise shown to be relocated by the Contractor.

B. Perform relocation of such equipment or items at such times and in such

a manner as directed by the Resident Engineer.

C. Suitably cap existing service lines, such as steam, condensate return,

water, drain, gas, air, vacuum and/or electrical, whenever such lines

are disconnected from equipment to be relocated. Remove abandoned lines

in finished areas and cap as specified herein before under paragraph

"Abandoned Lines".
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D. Provide all mechanical and electrical service connections, fittings,

fastenings and any other materials necessary for assembly and

installation of relocated equipment; and leave such equipment in proper

operating condition.

E. All service lines such as noted above for relocated equipment shall be

in place at point of relocation ready for use before any existing

equipment is disconnected. Make relocated existing equipment ready for

operation or use immediately after reinstallation.

1.23 HISTORIC PRESERVATION

 Where the Contractor or any of the Contractor's employees, prior to, or

during the construction work, are advised of or discover any possible

archeological, historical and/or cultural resources, the Contractor

shall immediately notify the Resident Engineer verbally, and then with a

written follow up.

- - - E N D - - -
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