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SECTION 01 00 00 
GENERAL REQUIREMENTS 

 

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site and furnish labor and materials and perform work for 

installation of high-density polyethylene (HDPE) storm sewer pipe, pre-cast concrete junction 

box with cast-in-place (C.I.P.) foundation, and concrete lid with cast steel manhole; in-situ lining 

of 10” storm sewer pipe under street corner; and patching of sections of hot-mix asphaltic 

concrete (HMAC) road as required by drawings and specifications.  

 

B. Visits to the site by Bidders may be made only by appointment with the Cemetery Director.  

 

C. Prior to commencing work, general contractor shall provide proof that a OSHA certified 

“competent person” (CP) (29 CFR 1926.20(b)(2) will maintain a presence at the work site 

whenever the general or subcontractors are present. 

 

1.2 STATEMENT OF BID ITEM(S)  

A. ITEM I, GENERAL CONSTRUCTION: Installation of new sanitary sewer line: Work includes general 

construction, alterations, grading, drainage, utility systems, necessary removal of existing 

structures and construction and certain other items; 

B. ITEM II, GENERAL CONSTRUCTION: Installation of new sanitary sewer junction box with 

manhole; 

C. ITEM III, GENERAL CONSTRUCTION: Repair of existing sanitary sewer line under road by means 

of slip-lining; 

D. ITEM IV, GENERAL CONSTRUCTION: Full-depth repair of hot-mix asphalt road in multiple 

locations. 
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1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, one (1) set of electronic specifications and drawings will be 

furnished. 

B. Additional sets of drawings may be made by the Contractor, at Contractor's expense. 

 

1.4 CONSTRUCTION SECURITY REQUIREMENETS 

A. Security Procedures: 

1. For working outside the “regular hours” as defined in the contract, The General Contractor 

shall make the request to the Contracting Officer’s Representative (COR) for approval 3 

days in advance.  This request is separate from any notices required for utility shutdown 

described later in this section. 

2. No photography of VA premises is allowed without written permission of the Contracting 

Officer. 

3. VA reserves the right to close down or shut down the project site and order General 

Contractor’s employees off the premises in the event of a national emergency.  The General 

Contractor may return to the site only with the written approval of the Contracting Officer. 

 

1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this Article to extent referenced. 

Publications are referenced in text by basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2008 ............................. Surface Burning Characteristics of Building Materials 

2. National Fire Protection Association (NFPA): 

10-2006 ............................... Standard for Portable Fire Extinguishers 

30-2007 ............................... Flammable and Combustible Liquids Code 
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51B-2003 ............................. Standard for Fire Prevention During Welding, Cutting and Other 

Hot Work 

70-2007 ............................... National Electrical Code 

241-2004 ............................. Standard for Safeguarding Construction, Alteration, and 

Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926 ......................... Safety and Health Regulations for Construction 

B. Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29 CFR 

1926. Prior to start of work, prepare a plan detailing project-specific fire safety measures, 

including periodic status reports, and submit to COR for approval.  Prior to any worker for the 

contractor or subcontractors beginning work, they shall undergo a safety briefing provided by 

the general contractor’s competent person per OSHA requirements. This briefing shall include 

information on the construction limits, safety guidelines, means of egress, break areas, work 

hours, locations of restrooms, use of equipment, etc.  Documentation shall be provided to the 

COR that individuals have undergone contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to facility emergency services 

and for fire, police and other emergency response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and dumpsters, from existing 

buildings and new construction by distances in accordance with NFPA 241. For small facilities 

with less than 6 m (20 feet) exposing overall length, separate by 3m (10 feet). 

E. Means of Egress: Do not block exiting for occupied buildings, including paths from exits to 

roads. Minimize disruptions and coordinate with COR. 

F. Egress Routes for Construction Workers: Maintain free and unobstructed egress. Inspect daily. 

Report findings and corrective actions weekly to COR. 

G. Fire Extinguishers: Provide and maintain extinguishers in construction areas and temporary 

storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10.  
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H. Flammable and Combustible Liquids: Store, dispense and use liquids in accordance with 29 CFR 

1926, NFPA 241 and NFPA 30.  

I. Hot Work: Perform and safeguard hot work operations in accordance with NFPA 241 and NFPA 

51B. Coordinate with COR. Designate contractor's responsible project-site fire prevention 

program manager to permit hot work.  

J. Fire Hazard Prevention and Safety Inspections: Inspect entire construction areas weekly. 

Coordinate with, and report findings and corrective actions weekly to COR. 

K. Smoking: Smoking is prohibited in and adjacent to construction areas except in designated 

smoking rest areas. 

L. Dispose of waste and debris in accordance with NFPA 241. Remove from cemetery daily. 

 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of materials) on Government 

premises to areas authorized or approved by the Contracting Officer. The Contractor shall hold 

and save the Government, its officers and agents, free and harmless from liability of any nature 

occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the 

Contractor only with the approval of the Contracting Officer and shall be built with labor and 

materials furnished by the Contractor without expense to the Government. The temporary 

buildings and utilities shall remain the property of the Contractor and shall be removed by the 

Contractor at its expense upon completion of the work. With the written consent of the 

Contracting Officer, the buildings and utilities may be abandoned and need not be removed.  

C. The Contractor shall, under regulations prescribed by the Contracting Officer, use only 

established roadways, or use temporary roadways constructed by the Contractor when and as 

authorized by the Contracting Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of 

the vehicle or prescribed by any Federal, State, or local law or regulation. When it is necessary 
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to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor 

shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.  

(FAR 52.236-10) 

D. Working space and space available for storing materials shall be as determined by the COR.  

E. Workmen are subject to rules of Cemetery applicable to their conduct.  

F. Execute work in such a manner as to interfere as little as possible with work being done by 

others. Keep roads clear of construction materials, debris, standing construction equipment and 

vehicles at all times.  

G. Utilities Services: Where necessary to cut existing pipes of utility services, they shall be cut and 

capped at suitable places where shown; or, in absence of such indication, where directed by the 

COR.  

H. Abandoned Lines: All service lines such as pipes and the like which are to be abandoned but are 

not required to be entirely removed, shall be sealed, capped or plugged.  

I. To minimize interference of construction activities with flow of Cemetery traffic, comply with 

the following:  

1. Keep roads, walks and entrances to grounds, to parking and to occupied areas of buildings 

clear of construction materials, debris and standing construction equipment and vehicles. 

Wherever excavation for new utility lines cross existing roads, at least one lane must be 

open to traffic at all times.  

2. Method and scheduling of required cutting, altering and removal of existing roads, walks 

and entrances must be approved by the COR.  

J. Coordinate the work for this contract with other construction operations as directed by the 

COR. This includes the scheduling of traffic and the use of roadways, as specified in Article, USE 

OF ROADWAYS.  

K. Coordination of Construction with Cemetery Director: The burial activities at a National 

Cemetery shall take precedence over construction activities. The Contractor must cooperate 
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and coordinate with the Cemetery Director, through the COR, in arranging construction 

schedule to cause the least possible interference with cemetery activities in actual burial areas. 

Construction noise during the interment services shall not disturb the service. Trucks and 

workmen shall not pass through the service area during this period:  

1. The Contractor is required to discontinue his work sufficiently in advance of Easter Sunday, 

Mother's Day, Father's Day, Memorial Day, Veteran's Day and/or Federal holidays, to 

permit him to clean up all areas of operation adjacent to existing burial plots before these 

dates. 

2. Cleaning up shall include the removal of all equipment, tools, materials and debris and 

leaving the areas in a clean, neat condition.  

 

1.7 ALTERATIONS  

A. Survey: Before any work is started, the Contractor shall make a thorough survey with the COR 

of areas in which alterations occur and areas which are anticipated routes of access, and furnish 

a report, signed by both to the Contracting Officer. This report shall list: 

1. Shall note any discrepancies between drawings and existing conditions at site.  

2. Shall designate areas for working space, materials storage and routes of access to areas 

where alterations occur and which have been agreed upon by Contractor and COR.  

B. Any items required by drawings to be either reused or relocated or both, found during this 

survey to be nonexistent, or in opinion of Resident Engineer to be in such condition that their 

use is impossible or impractical, shall be furnished and/or replaced by Contractor with new 

items in accordance with specifications which will be furnished by Government. Provided the 

contract work is changed by reason of this subparagraph B, the contract will be modified 

accordingly, under provisions of clause entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) 

and "CHANGES" (FAR 52.243-4 and VAAR 852.236-88).  

C. Re-Survey: Thirty days before expected partial or final inspection date, the Contractor and the 

COR together shall make a thorough re-survey of the areas involved. They shall furnish a report 
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on conditions then existing as compared with conditions of same as noted in first condition 

survey report:  

1. Re-survey report shall also list any damage caused by Contractor despite protection 

measures; and, will form basis for determining extent of repair work required of Contractor 

to restore damage caused by Contractor's workmen in executing work of this contract.  

D. Protection: Provide the following protective measures:  

1. Temporary protection against damage for portions of grounds where work is to be done, 

materials handled and equipment moved and/or relocated.  

 

1.8 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition shall be disposed 

of as follows:  

1. Reserved items which are to remain property of the Government are noted on drawings or 

in specifications as items to be stored. Items that remain property of the Government shall 

be removed or dislodged from present locations in such a manner as to prevent damage 

which would be detrimental to re-installation and reuse. Store such items where directed 

by the COR.  

2. Items not reserved shall become property of the Contractor and be removed by Contractor 

from the Cemetery. 

 

1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as 

trees, shrubs, and grass) on or adjacent to the work site that are not to be removed and which 

do not unreasonably interfere with the work required under this contract. The Contractor shall 

only remove trees when specifically authorized to do so, and shall avoid damaging vegetation 

that will remain in place. If any limbs or branches of trees are broken during contract 

performance, or by the careless operation of equipment, or by workmen, the Contractor shall 
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trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound 

as directed by the Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and utilities at or near the 

work site and on adjacent property of a third party, the locations of which are made known to 

or should be known by the Contractor. The Contractor shall repair any damage to those 

facilities, including those that are the property of a third party, resulting from failure to comply 

with the requirements of this contract or failure to exercise reasonable care in performing the 

work. If the Contractor fails or refuses to repair the damage promptly, the Contracting Officer 

may have the necessary work performed and charge the cost to the Contractor. 

(FAR 52.236-9) 

C. Refer to Articles, "Alterations", "Restoration", and "Operations and Storage Areas" for 

additional instructions concerning repair of damage to structures and site improvements.  

D. Refer to FAR clause 52.236-7, "Permits and Responsibilities," which is included in General 

Conditions.  

1.10 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as necessary to install new work. 

Except as otherwise shown or specified, do not cut, alter or remove any structural work, and do 

not disturb any plumbing, gas, or electric work without approval of the COR. Existing work to be 

altered or extended and that is found to be defective in any way, shall be reported to the COR 

before it is disturbed. Materials and workmanship used in restoring work, shall conform in type 

and quality to that of original existing construction, except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. Existing work (grounds, 

paving, roads, walks, etc.) disturbed or removed as a result of performing required new work, 

shall be patched, repaired, reinstalled, or replaced with new work, and refinished and left in as 

good condition as existed before commencing work.  The Contractor shall prepare and finish 

the ground in disturbed areas up to but before the point of installing sod; the Government will 

be responsible for purchase and installation of sod. 
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C. At Contractor's own expense, Contractor shall immediately restore to service and repair any 

damage caused by Contractor's workmen to existing piping and conduits, wires, cables, etc., of 

utility services or of fire protection systems and communications systems (including telephone) 

which are indicated on drawings and which are not scheduled for discontinuance or 

abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings or locations of which are 

unknown will be covered by adjustment to contract time and price in accordance with clause 

entitled "CHANGES" (FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" 

(FAR 52.236-2) of Section 00 72 00, GENERAL CONDITIONS.  

 

1.11 LAYOUT OF WORK  

A. The Contractor shall lay out the work from Government established base lines and bench 

marks, indicated on the drawings, and shall be responsible for all measurements in connection 

with the layout. The Contractor shall furnish, at Contractor's own expense, all stakes, templates, 

platforms, equipment, tools, materials, and labor required to lay out any part of the work. The 

Contractor shall be responsible for executing the work to the lines and grades that may be 

established or indicated by the Contracting Officer. The Contractor shall also be responsible for 

maintaining and preserving all stakes and other marks established by the Contracting Officer 

until authorized to remove them. If such marks are destroyed by the Contractor or through 

Contractor's negligence before their removal is authorized, the Contracting Officer may replace 

them and deduct the expense of the replacement from any amounts due or to become due to 

the Contractor.  

(FAR 52.236-17) 

B. Establish and plainly mark center, and such other lines and grades that are reasonably necessary 

to properly assure that location, orientation, and elevations established for each such structure 

and/or addition, roads, parking lots, gravesite control monuments, are in accordance with lines 

and elevations shown on contract drawings.  

C. Following completion of general mass excavation and before any other permanent work is 

performed, establish and plainly mark (through use of appropriate batter boards or other 
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means) sufficient additional survey control points or system of points as may be necessary to 

assure proper alignment, orientation, and grade of all major features of work. The Survey shall 

include, but not be limited to, location of lines and grades of footings, and major:  

1. Such additional survey control points or system of points thus established shall be checked and 

certified by a registered land surveyor or registered civil engineer. Furnish such certification to 

the COR before any work (such as footings, utilities and other major controlling features) is 

placed.  

D. The Contractor shall furnish to the COR certificates from a registered land surveyor or 

registered civil engineer that the following work is complete in every respect as required by 

contract drawings. 

1. Elevations of bottoms of footings.  

3. Lines and elevations of storm sewers.   

4. Northing/Easting coordinate locations of all storm sewer and irrigation structures, and lines. 

E. Upon completion of the work, the Contractor shall furnish the COR with reproducible drawings, 

in AutoCAD form, at the scale of the contract drawings, showing the finished grade on the grid 

developed for constructing the work.  These drawings shall bear the seal of the registered land 

surveyor or registered civil engineer.  

F. The Contractor shall perform the surveying and layout work of this and other articles and 

specifications in accordance with the provisions of Article "Professional Surveying Services". 

 

1.12 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings which will be kept current 

during construction of the project, to include all contract changes, modifications and 

clarifications. 

B. All variations shall be shown in the same general detail as used in the contract drawings. To 

insure compliance, as-built drawings shall be made available for the MSN Engineer's review, as 

often as requested. 
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C. Contractor shall deliver two approved completed sets of as-built drawings to the MSN Engineer 

within 15 calendar days after the acceptance of the project by the COR. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 

 

1.13 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on Cemetery property and, when 

authorized by the Resident Engineer, such temporary roads which are necessary in the 

performance of contract work. Temporary roads shall be constructed by the Contractor at 

Contractor's expense. When necessary to cross curbing, sidewalks, or similar construction, they 

must be protected by well-constructed bridges. 

 

1.14 TEMPORARY TOILETS  

A. Provide for use of all Contractor's workmen ample temporary sanitary toilet accommodations 

with suitable sewer and water connections, or when approved by the COR provide suitable dry 

closets where directed.  Keep such places clean and free from flies, and all connections and 

appliances connected therewith are to be removed prior to completion of contract, and 

premises left perfectly clean.  

 

1.15 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Contractor shall not be allowed to install temporary connections nor distribution lines.  

B. Electricity (for Construction and Testing): The Contractor shall arrange for and furnish all 

temporary electric services.  The Cemetery electrical distribution system shall not be available 

to the Contractor to tie into. 

C. Water (for Construction and Testing): Water is available at no cost to the Contractor from 

existing outlets and supplies.  The Contractor shall carefully conserve any utilities furnished 

without charge. 
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1.16 HISTORIC PRESERVATION  

 Where the Contractor or any of the Contractor's employees, prior to, or during the construction 

work, are advised of or discover any possible archeological, historical and/or cultural resources, 

the Contractor shall immediately notify the COR verbally, and then with a written follow up.  

- - - E N D - - - 


