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1.1 GENERAL INTENTION 
A. Contractor shall furnish labor and materials and perform work for 

Condensate Pump Retrofit install, Project #654-15-552, as required by 
drawings and specifications. Contractor shall comply with the requirements 
noted in Subparagraph H “Facility Specific Requirements”. 
 

B. Visits to the site by Bidders may be made only by appointment with 
the Contracting Officer. 
 

C. All employees of general contractor and subcontractors shall comply 
with VA security management program and obtain permission of the VA 
police, be identified by project and employer, and restricted from 
unauthorized access. 
 

D. Prior to commencing work, general contractor shall provide proof 
that a OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) will 
maintain a presence at the work site whenever the general or 
subcontractors are present. 
 

E. Training: All employees of general contractor or subcontractors 
shall have the (10-hour and 30-hour where applicable by position)OSHA 
certified Construction Safety course and /or other relevant competency 
training, as determined by VA CP with input from the ICRA team. 
The superintendent shall have the 30-hour OSHA certified Construction Safety 
course. 

1. Submit training records of all such employees for approval 
beforethe start of work. 

 
F. VHA Directive 2011-36, Safety and Health during Construction, dated 

9/22/2011 in its entirety is made a part of this section 
 
1.1.1. Facility Specific Requirements: 

A. Confined space access: There should be no confined space access 
required on this project. 
 
 
1.1.2. “Rules for the Contractor” is set-up as a facility specific guide 
for the contractor. Rules of the Facility for Construction Contractors 
Sierra Nevada Health Care System is a multi-faceted health care 
facility tasked with providing health care to the men and women 
who have served in the armed forces of the United States of 
America in order to provide for the defense of this county. At 
all times while working within the facility grounds all 
contractor’s employees must follow the below listed rules of the 
facility and treat all patients who they may come in contact with 
utmost respect and dignity. Any contractor employee who 
mistreats a veteran or violates any of the rules listed below 
will be removed from the facility. 

a. All patient information is private and cannot be disclosed to 
others. If a contractor employee sees a friend, neighbor or other 
acquaintance receiving health care at the facility they are 
not to discuss who they saw at the facility with anyone 
regardless of the circumstances. 

b. Any information overheard or seen regarding a patient’s 
medical condition is likewise not to be shared with anyone 
regardless of the circumstances. 
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1.1.3 Safety is a top priority for the facility. 
   a. Contractor must present evidence that each on-site employee 
has completed the 10 hour OSHA safety training course and 
evidence that each supervisor has completed the 30 hour 
OSHA safety training course for supervisors. 

b. Contractor employees shall at all times wear proper safety 
attire for the work being accomplished. Further, all 
contractor equipment and work areas shall be observed at 
all times. Unattended ladders, doors to electrical closets 
or mechanical rooms being left open, access panels or 
manholes covers being moved and not protected are serious 
safety violations and could result in the dismissal of the 
responsible employee and a stand-down for the prime and all 
subs.  
   c. The General or Controlling Contractor is responsible 
for site safety, and the employer is responsible for the 
performance of the tasks of his/her employees. Note that 
the extent of the measures that a controlling employer must 
take to satisfy its duty to exercise reasonable care to 
prevent and detect violations is less than what is required 
of an employer with respect to protecting its own 
employees. 
 
1.1.4. Electrical: De-energized Panels and Lockout/Tagout 

a. All contracting firms have sole responsibility for the 
systems given that they install and maintain. If 
contractors work on energy producing systems that are 
normally serviced by FMS personnel, or need to control the 
energy to the systems for which they have responsibility, 
then the lockout/tagout operations will be performed by the 
contractor and overseen by the primary COTR who validates 
that the contractors have applied their lockouts/tagouts in 
the appropriate locations. 

b. Likewise, work on electrical panels can only occur if the 
panel is de-energized. Likewise, all utility systems are 
to be shut-down and certified as being off line prior to 
the contractor tapping into the system. 
 
1.1.5 Infection control is a top priority for the facility. No 
work will be allowed to occur anywhere within the facility 
until an Infection Control Risk Assessment (ICRA) form has 
been filled out and all required work activities properly 
required by the completed ICRA have been implemented 
including, but not limited to construction of dust barriers 
and installation of HEPA filters. The hospital side of job 
access points must be kept pristine; use of sticky mats and 
continual sweeping/mopping and other appropriate measures to 
keep facility areas clean are to be provided by the 
contractor as needed 
 
1.1.6 Contractor employee parking. No contractor is permitted to 
park on hospital property with either their personal or 
business vehicle – use the streets. Contractor’s employees 
vehicles found parking on campus are subject to being 
ticketed (with fine) by VA Police with notification to the 
CEO of the prime. 
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1.1.7 Contractor discussions regarding project details or related 
impact are NOT to occur with anyone at the VA without the 
permission or presence of the COTR or other authorized 
representative from FMS. 
 
1.1.8 Contractor employee use of facility toilets and restrooms. 
Unless otherwise specified in the contract drawings and/or 
specifications no contractor employees are to use facility 
toilets or restrooms. 
 
1.1.9 Facility work hours. The facility is an operating health care 
center and as such activities occur on a 24-7 basis. However 
the majority or services provided by the facility occur 
between the hours of 7a and 5p, Monday through Friday. The 
contractor is to schedule all work activities as necessary to 
minimize the impact of the construction activities on the dayto- 
day operations of the facility. Unless otherwise arranged, 
contractor work hours are limited to 7:30a to 4p. 
 
1.1.10 Utility shutdown. No utility shutdowns will be allowed 
without proper prior coordination with the medical center. 
Minor utility shutdowns (those which in no way impact patient 
care activities) are to be scheduled no less than 72 hours in 
advance of the planned shutdown. Major utility shutdowns 
(those which do impact patient care activities) are to be 
formally requested no less than 21 days in advance of the 
requested shutdown. 
 
1.1.11 Contractor’s staging area. There is limited space 
available for the contractor to use as a staging location. 
Unless otherwise noted in the contract drawings or 
specifications, all staging of equipment and materials is 
to occur within the boundaries of the limits of 
construction as shown on the contract documents. 
Dumpster/Storage Area on VA property is not permitted 
except within the boundaries of the construction project. 
Coordination for street use for dumpsters and storage is 
between the contractor and the City of Reno. 
 
1.1.12 Crane Operations. Crane Operations are not permitted over 
occupied areas. Crane operations should be scheduled when 
occupants are not routinely under the crane ops area. 
 
1.1.13 Fire alarm or fire sprinkler work and/or tie-ins. No 
removal, relocation, disconnection, disabling or connection 
to the existing facility fire alarm or fire sprinkler 
systems are to occur until the contractor has obtained the 
approval of the facility safety manager. It is recommended 
that wire guards be installed over sprinkler heads within 
construction boundaries. The contractor is responsible for 
paying the cost of any fire department response when said 
the response is due to negligence by the contractor. 
 
1.1.14 Hot work. No hot work is to occur until the contractor has 
received an approved hot work permit from the facility 
safety manager via the COR. 
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1.1.15 Firearms, knifes, etc. This facility is located on federal 
property. In accordance with federal law, no person, 
unless authorized to do so (Federal police and government 
agents only at this facility) are allowed to carry firearms 
or knifes on property grounds. 
1.1.16 Alcohol. This facility is located on federal property. 
Therefore the possession, sale of or use of alcohol on the 
grounds is strictly prohibited. 
 
1.1.17 Smoking. Smoking is not allowed anywhere in the facility 
inside buildings and only in selected areas outside 
buildings as defined by marks on the pavement. 
 
1.1.18 Fire Egress. As a functioning medical facility it is 
imperative that, in the event of a disaster which requires 
evacuation, the evacuation routes are available to patients 
and staff. Blocking of stairwells, corridors, exit doors 
and other means of evacuation are strictly prohibited 
unless approved by the Facility Safety Manager as evidenced 
by his signature on a posted Interim Life Safety Measure 
ISLM) document. 
 
1.1.19 Handicap Accessibility. As a functioning medical facility 
it is imperative that all handicap access areas, including 
ramps, sidewalks, handrails, etc. remain unobstructed at 
all times unless approved by the Facility Safety Manager as 
evidenced by his signature on a posted Interim Life Safety 
Measure (ISLM) document. 
 
1.1.20 Debris removal. All debris to be removed from a 
construction site off site for disposal is to be properly 
covered whenever it exits a construction area and enters an 
area occupied by the facility. Tossing of debris materials 
out of windows or off roof areas without proper use of a 
trash chute is strictly prohibited. 
 
1.1.21 Use of electronic equipment. As a medical facility there 
is a large amount of electronic equipment that is used by 
the facility to track patient condition. Hand held 
electronic equipment such as cell phones, walkie-talkies, 
radios, IPods, has the potential to impact the signals 
provided by the medical equipment thereby impacting patient 
care. Therefore no hand held electronic equipment is to be 
used by any contractor employee in the vicinity of areas 
where health care is provided. 
 
1.1.22 Badges. Identification badges are provided for use of all 
contractor employees. These badges are to be worn by the 
employee at all times they are on facility grounds. Any 
contractor employee who is either not wearing or cannot, 
upon questioning, produce their badge is subject to be 
removed from the facility. A background check is performed 
for any employee who will be on-site more than seven days. 
 
1.1.23 Project Submittals on Site. At all times when work is in 
progress the contractor is to have a set of approved 
submittals on site for verification that the specified and 
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approved items are being installed. These are to be made 
available at any time per request of the Contracting 
Officer or the project COR. 
 
1.1.24 Confined Space. Several areas within hospital grounds are 
considered Confined Spaces and some of those require 
Permit. You must have submitted and received COR approval 
of a contractor implemented Confined Space program prior to 
any access of these areas. 
 
1.1.25 Keys. No VA key will be provided to a contractor. Access 
must either be via VA employee or through a contractor 
locking system. (Reminder: DO NOT prop open a door or 
tape the strike, etc. to get around the proper key use – 
such action may result in employee removal and contractor 
safety stand down.) The contractor must provide the COTR 
five spare keys to any contractor implemented locking 
system. 
 
1.1.26 COR Notification. No contractor is permitted to perform 
on-site contract work without COTR knowledge. 
 
1.1.27 ASBESTOS PERMIT: There should be no asbestos contact on this project. 
 
1.1.28 Weekly COR Construction Site Safety Inspection is to ensure the 
contractor is complying with safety and infectious controls. 
Complete the form below for each inspection. 
 

WEEKLY SAFETY INSPECTION CHECKLIST 
FOR CONSTRUCTION/RENOVATION SITES 
Project: ______________________ Location: __________________________ 
Date: ________________________ COR/Inspector: _____________________ 
Hazard Exists 
(Mark X) Comments 
Yes No 
1. Have the construction workers been informed and trained regarding facility ID badges and smoking? 
2. Is appropriate signage installed and followed? 
3. Are hazardous materials properly identified and Material Safety Data Sheets (MSDS) accessible? 
4. Is material storage satisfactory? 
5. Is means of egress clear in construction area? 
6. Is the integrity of the fire detection/sprinkler system being maintained? 
7. Are flammables stored in approved containers and properly secured? 
8. Is hot work authorization permit on site? 
9. Is there a fire watch during hot work? 
10. Are the construction workers wearing adequate personal protective equipment? 
11. Is proper ventilation installed (negative pressure)? 
12. Is construction site closed to public thoroughfare? 
13. Are construction partitions and fire/smoke barrier penetrations being maintained? 
14. Are good housekeeping practices being used in construction area and flammable/ combustible loads 
being kept at a minimum? 
15. Are scaffold handrails installed? 
16. Are all points of operation machinery guarded and utilized properly? 
17. Are fire extinguishers available and checked? 
18. Is electrical ground on equipment intact? 
19. Is there evidence of smoking or eating on site? 



Condensate Pump Retrofit, Project #654-15-552 

 

7 
 

20. Do the construction workers know the location of medical services, emergency room (ER)? 
21. Is the lockout/tag out program in place? 

 
 
 
 
1.2 STATEMENT OF BID ITEM(S) 
A. Work includes general construction, demolition, structural, mechanical, 
plumbing and electrical work, necessary for installation of Condenser Pump 
retrofit as specified on contract drawings and specifications. 
 
1.3 SOLICITATION AUTHORITY 
A. This is solicitation Request for Proposals (RFP) conducted under Far 
Part 15 contracting by negotiation where firms are offerors and shall 
submit offers. References to IFBS, bids, or bidders, in technical 
specification sections and technical drawings are strictly coincidental 
and strictly for purposes of administrative convenience and efficiency. 
 
1.4 SOLICITATION CLAUSES AND PROVISIONS 
Please note that RFP, and any resultant contract, Part I, Schedule, and 
all clauses and provisions located there, supersede and contain final 
authority. Those clauses and provisions that may be referenced in 
these technical specification sections and technical drawings are 
strictly coincidental and for purposes of administrative convenience 
and efficiency. 
 
1.5 SOLICITATION DEFINITIONS 
Throughout this RFP, and any resultant contract, the terms Contracting 
Officer’s Representative (COR), Contracting Officer’s Representative 
(COR), Project Engineer (PE), Contracting Officer’s Representative 
(COR) (RE), and Project Manager (PM), all denote the same engineering 
official and may be used equally and interchangeably as described by 
the Contracting Officer (CO). 
 
1.6 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 
A. Sets of drawings and specifications may be purchased by the Contractor, 
at Contractor's expense. 
 
1.7 CONSTRUCTION SECURITY REQUIREMENTS 
A. Security Plan: 

1. The security plan defines both physical and administrative security 
procedures that will remain effective for the entire duration of the 
project. 

2. The General Contractor is responsible for assuring that all 
subcontractors 
working on the project and their employees also comply 
with these regulations. 
 
B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 
without appropriate badge. They may also be subject to inspection 
of their personal effects when entering or leaving the project site. 

2. For working outside the “regular hours” as defined in the contract, 
the General Contractor shall give 3 days’ notice to the Contracting 
Officer’s Representative (COR) so that security arrangements can be 
provided for the Contractor’s employees on site after hours. This 
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notice is separate from any notices required for utility shutdown 
described later in this section. 

3. No photography of VA premises is allowed without written permission 
of the Contracting Officer. 

4. VA reserves the right to close down or shut down the project site 
and order General Contractor’s employees off the premises in the 
event of a national emergency. The General Contractor may return to 
the site only with the written approval of the Contracting Officer. 

5. Authority for visits to project location: 
Visits to the project site by Offerors, Subcontractors, Suppliers 
and other interested parties may be made only by appointment with 
the Contracting Officer or his dully authorized Project Manager / 
COR. 
 
C. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 
combinations to the Contracting Officer’s Representative (COR) for 
the purpose of security inspections of every area of project 
including�tool boxes and parked machines and take any emergency 
action. 

2. The General Contractor shall turn over all permanent lock cylinders 
to the VA locksmith for permanent installation. See Section 08 71 
00, DOOR HARDWARE and coordinate. 
 
D. Document Control: 

1. Before starting any work, the General Contractor/Sub Contractors 
shall submit an electronic security memorandum describing the 
approach to following goals and maintaining confidentiality of 
“sensitive information”. 

2. The General Contractor is responsible for safekeeping of all 
drawings, project manual and other project information. This 
information shall be shared only with those with a specific need to 
accomplish the project. 

3. Certain documents, sketches, videos or photographs and drawings may 
be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”. 
Secure such information in separate containers and limit the access 
to only those who will need it for the project. Return the 
information to the Contracting Officer upon request. 

4. These security documents shall not be removed or transmitted from 
the project site without the written approval of Contracting 
Officer. 

5. All paper waste or electronic media such as CD’s and diskettes shall 
be shredded and destroyed in a manner acceptable to the VA. 

6. Notify Contracting Officer and Site Security Officer immediately 
when there is a loss or compromise of “sensitive information”. 
 
E. Motor Vehicle Restrictions 

1. Vehicles are not authorized to park on VA property at any time. 
Access shall be restricted to picking up and dropping off materials 
and supplies. 
 
1.8 FIRE SAFETY 
A. Applicable Publications: Publications listed below form part of this 
Article to extent referenced. Publications are referenced in text by 
basic designations only. 

1. American Society for Testing and Materials (ASTM): 
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E84-2009.............Surface Burning Characteristics of Building 
Materials 
2. National Fire Protection Association (NFPA): 
10-2010..............Standard for Portable Fire Extinguishers 
30-2008..............Flammable and Combustible Liquids Code 
51B-2009.............Standard for Fire Prevention During Welding, 
Cutting and Other Hot Work 
70-2011..............National Electrical Code 
241-2009.............Standard for Safeguarding Construction, 
Alteration, and Demolition Operations 
3. Occupational Safety and Health Administration (OSHA): 
29 CFR 1926..........Safety and Health Regulations for Construction 
 
B. Fire Safety Plan: Establish and maintain a fire protection program in 
accordance with 29 CFR 1926. Prior to start of work, prepare a plan 
detailing project-specific fire safety measures, including periodic 
status reports, and submit to Contracting Officer’s Representative 
(COR) and Facility Safety Manager for review for compliance with 
contract requirements in accordance with Section 01 33 23, SHOP 
DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any worker for the 
contractor or subcontractors beginning work, they shall undergo a 
safety briefing provided by the general contractor’s competent person 
per OSHA requirements. This briefing shall include information on the 
construction limits, VAMC safety guidelines, means of egress, break 
areas, work hours, locations of restrooms, use of VAMC equipment, etc. 
Documentation shall be provided to the Contracting Officer’s 
Representative (COR) that individuals have undergone contractor’s 
safety briefing. 
 
C. Site and Building Access: Maintain free and unobstructed access to 
facility emergency services and for fire, police and other emergency 
response forces in accordance with NFPA 241. 
 
D. �Separate temporary facilities, such as trailers, storage sheds, and 
dumpsters, from existing buildings and new construction by distances in 
accordance with NFPA 241. For small facilities with less than 6 m (20 
feet) exposing overall length, separate by 3m (10 feet). D. Means of 
Egress: Do not block exiting for occupied buildings, including paths 
from exits to roads. Minimize disruptions and coordinate with 
Contracting Officer’s Representative (COR) and facility Safety Manager. 
 
E. Egress Routes for Construction Workers: Maintain free and unobstructed 
egress. Inspect daily. Report findings and corrective actions weekly to 
the Contracting Officer’s Representative (COR) and facility Safety 
Manager. Contractor’s workers must be informed of the egress routes and 
must complete quarterly fire drills if the Contractor is on-site for a 
period over 90 days. 
 
F. Fire Extinguishers: Provide and maintain extinguishers in construction 
areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 
241 and NFPA 10. 
 
G. Flammable and Combustible Liquids: Store, dispense and use liquids in 
accordance with 29 CFR 1926, NFPA 241 and NFPA 30. 
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H. Existing Fire Protection: Do not impair automatic sprinklers, smoke and 
heat detection, and fire alarm systems, except for portions immediately 
under construction, and temporarily for connections. Provide fire watch 
for impairments more than 4 hours in a 24-hour period. Request 
interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS, 
and coordinate with Contracting Officer’s Representative (COR) 
facility Safety Manager Officer. All existing or temporary fire 
protection systems (fire alarms, sprinklers) located in construction 
areas shall be tested as coordinated with the medical center. 
Parameters for the testing and results of any tests performed shall be 
recorded by the medical center and copies provided to the Contracting 
Officer’s Representative (COR) . 
 
I. Smoke Detectors: Prevent accidental operation. Remove temporary covers 
at end of work operations each day. Coordinate with Contracting 
Officer’s Representative (COR) and facility Safety Manager. 
 
J. Hot Work: Perform and safeguard hot work operations in accordance with 
NFPA 241 and NFPA 51B. Coordinate with Contracting Officer’s 
Representative (COR) . Obtain permits from facility Safety Manager at 
least 48 hours in advance. Designate contractor's responsible projectsite 
fire prevention program manager to permit hot work. 
 
K. Fire Hazard Prevention and Safety Inspections: Inspect entire 
construction areas weekly. Coordinate with, and report findings and 
corrective actions weekly to Contracting Officer’s Representative (COR) 
and facility Safety Manager. 
 
L. Smoking: Smoking is prohibited in and adjacent to construction areas 
inside existing buildings and additions under construction. In separate 
and detached buildings under construction, smoking is prohibited except 
in designated smoking rest areas. 
 
M. Dispose of waste and debris in accordance with NFPA 241 and Sections 01 
74 19 CONSTRUCTION WASTE MANAGEMENT, and 01 81 11 SUSTAINABLE DESIGN 
REQUIREMENTS. Remove from buildings daily. 
 
N. Perform other construction, alteration and demolition operations in 
accordance with 29 CFR 1926. 
 
O. If required, submit documentation to the Contracting Officer’s 
Representative (COR) that personnel have been trained in the fire 
safety aspects of working in areas with impaired structural or 
compartmentalization features. 
 
P. Temporary Construction Partitions: 

1. Install and maintain temporary construction partitions to provide 
smoke-tight separations between construction areas and adjoining 
areas. Construct partitions of gypsum board or treated plywood 
(flame spread rating of 25 or less in accordance with ASTM E84) on 
both sides of fire retardant treated wood or metal steel studs. 
Extend the partitions through suspended ceilings to floor slab deck 
or roof. Seal joints and penetrations. At door openings, install 
Class C, ¾ hour fire/smoke rated doors with self-closing devices. 

2. Install one-hour fire-rated temporary construction partitions as 
shown on drawings to maintain integrity of existing exit stair 
enclosures, exit passageways, fire-rated enclosures of hazardous 



Condensate Pump Retrofit, Project #654-15-552 

 

11 
 

areas, horizontal exits, smoke barriers, vertical shafts and 
openings enclosures. 

3. Close openings in smoke barriers and fire-rated construction to 
maintain fire ratings. Seal penetrations with listed throughpenetration 
firestop materials in accordance with Section 07 84 00, 
FIRESTOPPING. 

4. Temporary Enclosure: Erect a protective, covered enclosure for 
passage of individuals as indicated on Drawings. Coordinate with 
doors, other facilities, and obstructions. Comply with regulations 
of authorities having jurisdiction and requirements indicated on 
Drawings. 

a. Provide overhead decking, protective enclosure walls, lights, 
safe and well-drained walkways, and similar provisions for 
protection and safe passage. 

b. Provide protection from exposure, foul weather, other 
construction operations, and similar activities. Enclosure is to be 
watertight. 

c. Insulate temporary enclosure. 
d. Construct with gypsum wallboard with joints taped on occupied 

side. 
e. Provide temporary heating and cooling. 
f. Provide watertight connection to existing building. Repair any 

damage to existing building upon removal of temporary enclosure. 
g. Temporary enclosure is to be noncombustible according to ASTM E 

136. Comply with NFPA 241. 
h. Restore existing building to original condition after removal of 

temporary enclosure. Patch, repair and paint any damaged surfaces to 
match adjacent construction. 

i. Temporary Heating and Electrical: Install, use and maintain 
installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 
 
1.9 OPERATIONS AND STORAGE AREAS 
A. The Contractor shall confine all operations (including storage of 
materials) on Government premises to areas authorized or approved by 
the Contracting Officer. The Contractor shall hold and save the 
Government, its officers and agents, free and harmless from liability 
of any nature occasioned by the Contractor's performance. 
 
B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities 
may be erected by the Contractor only with the approval of the 
Contracting Officer and shall be built with labor and materials 
furnished by the Contractor without expense to the Government. The 
temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon 
completion of the work. With the written consent of the Contracting 
Officer, the buildings and utilities may be abandoned and need not be 
removed. 
 
C. The Contractor shall, under regulations prescribed by the Contracting 
Officer, use only established roadways, or use temporary roadways 
constructed by the Contractor when and as authorized by the Contracting 
Officer. When materials are transported in prosecuting the work, 
vehicles shall not be loaded beyond the loading capacity recommended by 
the manufacturer of the vehicle or prescribed by any Federal, State, or 
local law or regulation. When it is necessary to cross curbs or 
sidewalks, the Contractor shall protect them from damage. The 
Contractor shall repair or pay for the repair of any damaged curbs, 
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sidewalks, or roads. 
 
D. Working space, material storage space, and dumpster space and space 
available for storing materials shall be limited to the interior of the 
construction boundary as shown on the drawings. Contractor must 
coordinate directly with the City of Reno regarding potential use of 
the adjacent streets. 
 
E. Workmen are subject to rules of Medical Center applicable to their 
conduct. 
 
F. Execute work so as to interfere as little as possible with normal 
functioning of Medical Center as a whole, including operations of 
utility services, fire protection systems and any existing equipment, 
and with work being done by others. Use of equipment and tools that 
transmit vibrations and noises through the building structure, are not 
permitted in buildings that are occupied, during construction, jointly 
by patients or medical personnel, and Contractor's personnel, except as 
permitted by Contracting Officer’s Representative (COR) where required 
by limited working space. 

1. Do not store materials and equipment in other than assigned areas. 
2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by Department of 
Veterans Affairs in quantities sufficient for not more than five 
work days. Provide unobstructed access to Medical Center areas 
required to remain in operation. 

3. Where access by Medical Center personnel to vacated portions of 
buildings is not required, storage of Contractor's materials and 
equipment will be permitted subject to fire and safety requirements 
 
G. Utilities Services: Where necessary to cut existing pipes, electrical 
wires, conduits, cables, etc., of utility services, or of fire 
protection systems or communications systems (except telephone), they 
shall be cut and capped at suitable places where shown; or, in absence 
of such indication, where directed by Contracting Officer’s 
Representative (COR) . All such actions shall be coordinated with the 
Utility Company involved: 
 
H. Whenever it is required that a connection fee be paid to a public 
utility provider for new permanent service to the construction 
project, for such items as water, sewer, electricity, gas or steam, 
payment of such fee shall be the responsibility of the Government 
and not the Contractor. 
 
I. Phasing: To ensure such executions, Contractor shall furnish the 
Contracting Officer’s Representative (COR) with a schedule of 
approximate phasing dates on which the Contractor intends to accomplish 
work in each specific area of site, building or portion thereof. In 
addition, Contractor shall notify the Contracting Officer’s 
Representative (COR) four weeks in advance of the proposed date of 
starting work in each specific area of Site, building or portion 
thereof. Arrange such phasing dates to insure accomplishment of this 
work in successive phases mutually agreeable to �Contracting Officer’s 
Representative (COR) and Contractor, as follows: 
 

1. Maintain the functioning structural, mechanical, electrical, 
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plumbing, IT, and life safety systems that feed the existing 
to remain portions of the building throughout the duration of 
the project. 

2. Minimize disruptions to the rest of the VA Reno campus. 
 

3. Contractor shall maintain in operating condition existing fire 
protection and alarm equipment. In connection with fire alarm 
equipment, Contractor shall make arrangements for pre inspection of 
site with the safety manager, VA fire alarm technician and VA 
Maintenance, and a representative from the City of Reno Fire 
Department in attendance. 
 
J. Utilities Services: Maintain existing utility services for Medical 
Center at all times. Provide temporary facilities, labor, materials, 
equipment, connections, and utilities to assure uninterrupted services. 
Where necessary to cut existing water, steam, gases, sewer or air 
pipes, or conduits, wires, cables, etc. of utility services or of fire 
protection systems and communications systems (including telephone), 
they shall be cut and capped at suitable places where shown; or, in 
absence of such indication, where directed by Contracting Officer’s 
Representative (COR). 
 

1. No utility service such as water, gas, steam, sewers or electricity, 
or fire protection systems and communications systems may be 
interrupted without prior approval of Contracting Officer’s 
Representative (COR). Electrical work shall be accomplished with all 
affected circuits or equipment de-energized. When an electrical 
outage cannot be accomplished, work on any energized circuits or 
equipment shall not commence without the Medical Center Director’s 
prior knowledge and written approval. Refer to specification 
Sections 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS, 27 05 
11 REQUIREMENTS FOR COMMUNICATIONS INSTALLATIONS and 28 05 11, 
REQUIREMENTS FOR ELECTRONIC SAFETY AND SECURITY INSTALLATIONS for 
additional requirements. 
 

2. Contractor shall submit a request to interrupt any such services to � 
Contracting Officer’s Representative (COR), in writing, 72 hours in 
advance of proposed interruption. Request shall state reason, date, 
exact time of, and approximate duration of such interruption. 
 

3. Contractor will be advised (in writing) of approval of request, or 
of which other date and/or time such interruption will cause least 
inconvenience to operations of Medical Center. Interruption time 
approved by Medical Center may occur at other than Contractor's 
normal working hours. 
 
K. Major interruptions of any system must be requested, in writing, at 
least 21 calendar days prior to the desired time and shall be 
performed as directed by the �Contracting Officer’s Representative 
(COR). The Contractor may not proceed with major system 
interruptions without written approval the COR. The System Interruption 
Request must include a plan of action, 
detailing: 

1. The specific work to be performed relative to this system 
interruption. 

2. Detailed list of what systems will be affected, and what work 



Condensate Pump Retrofit, Project #654-15-552 

 

14 
 

will be done on those systems. 
3. Description of backup plan in the event the work is delayed, 

including a detailed plan for maintaining facility operation 
during system outage. 

4. In case of a contract construction emergency, service will be 
interrupted on approval of Contracting Officer’s Representative 
 (COR). Such approval will be confirmed in writing as soon as 
practical. 
 
L. reserved 
M. Abandoned Lines: 

1. All service lines such as wires, cables, conduits, ducts, pipes and 
the like, and their hangers or supports, which are to be removed, 
shall be removed in their entirety. 

2. All service lines such as wires, cables, conduits, ducts, pipes and 
the like, and their hangers or supports, which are to be abandoned 
but are not required to be entirely removed, shall be sealed, capped 
or plugged. The lines shall not be capped in finished areas, but 
shall be removed and sealed, capped or plugged in ceilings, at 
natural points of connection (junction boxes, valves, tees, splits 
of main lines, etc.) within furred spaces, in unfinished areas, or 
within walls or partitions; so that they are completely behind the 
finished surfaces. 
 
N. To minimize interference of construction activities with flow of 
Medical Center traffic, comply with the following: 

1. Keep roads, walks and entrances to grounds, to parking and to 
occupied areas of buildings clear of construction materials, debris 
and standing construction equipment and vehicles. Wherever 
excavation for new utility lines cross existing roads, at least one 
lane must be open to traffic at all times. 
 
O. Coordinate the work for this contract with other construction 
operations as directed by Contracting Officer’s Representative (COR) . 
This includes the scheduling of traffic and the use of roadways, as 
specified in Article, USE OF ROADWAYS. 
 
1.10 ALTERATIONS 
A. Survey: Before any work is started, the Contractor shall make a 
thorough survey with the �Contracting Officer’s Representative (COR) of 
areas of buildings in which alterations occur and areas which are 
anticipated routes of access, and furnish a report to the Contracting 
Officer. 

1. Existing condition and types of resilient flooring, doors, windows, 
walls and other surfaces not required to be altered throughout 
affected areas of the building. 

2. Existence and conditions of items such as plumbing fixtures and 
accessories, electrical fixtures, equipment, venetian blinds, 
shades, etc., required by drawings to be either reused or relocated, 
or both. 

3. Shall note any discrepancies between drawings and existing 
conditions at site. 

4. Shall designate areas for working space, materials storage and 
routes of access to areas within buildings where alterations occur 
and which have been agreed upon by Contractor and �Contracting 
Officer’s Representative (COR). 
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B. Any items required by drawings to be either reused or relocated or 
both, found during this survey to be nonexistent, or in opinion of 
Contracting Officer’s Representative (COR) , to be in such condition 
that their use is impossible or impractical, shall be furnished and/or 
replaced by Contractor with new items in accordance with specifications 
which will be furnished by Government. Provided the contract work is 
changed by reason of this subparagraph B, the contract will be modified 
accordingly, under provisions of clause entitled "DIFFERING SITE 
CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 52.243-4 and VAAR 
852.236-88). 
 
C. Re Survey: Thirty days before expected partial or final inspection 
date, the Contractor and Contracting Officer’s Representative (COR) 
together shall make a thorough re survey of the areas of buildings 
involved. They shall furnish a report on conditions then existing, of 
resilient flooring, doors, windows, walls and other surfaces as 
compared with conditions of same as noted in first condition survey 
report: 

1. Re survey report shall also list any damage caused by Contractor to 
such flooring and other surfaces, despite protection measures; and, 
will form basis for determining extent of repair work required of 
Contractor to restore damage caused by Contractor's workmen in 
executing work of this contract. 
 
D. Protection: Provide the following protective measures: 

1. �Wherever existing roof surfaces are disturbed they shall be 
protected against water infiltration. In case of leaks, they shall 
be repaired immediately upon discovery. 

2. Temporary protection against damage for portions of existing 
structures and grounds where work is to be done, materials handled 
and equipment moved and/or relocated. 

3. Protection of interior of existing structures at all times, from 
damage, dust and weather inclemency. Wherever work is performed, 
floor surfaces that are to remain in place shall be adequately 
protected prior to starting work, and this protection shall be 
maintained intact until all work in the area is completed. 
 
1.11 INFECTION PREVENTION MEASURES 
A. Implement the requirements of VAMC’s Infection Control Risk Assessment 
(ICRA) team. ICRA Group may monitor dust in the vicinity of the 
construction work and require the Contractor to take corrective action 
immediately if the safe levels are exceeded. 
B. Establish and maintain a dust control program as part of the 
contractor’s infection preventive measures in accordance with the 
guidelines provided by ICRA Group. Prior to start of work, prepare a 
plan detailing project-specific dust protection measures, including 
periodic status reports, and submit to Contracting Officer’s 
Representative (COR) and Facility ICRA team for review for compliance 
with contract requirements in accordance with Section 01 33 23, SHOP 
DRAWINGS, PRODUCT DATA AND SAMPLES. 
C. Medical center Infection Control personnel shall monitor for airborne 
disease (e.g. aspergillosis) as appropriate during construction. A 
baseline of conditions may be established by the medical center prior 
to the start of work and periodically during the construction stage to 
determine impact of construction activities on indoor air quality. In 
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addition: 
 

1. The RE and VAMC Infection Control personnel shall review pressure 
differential monitoring documentation to verify that pressure 
differentials in the construction zone and in the patient-care rooms 
are appropriate for their settings. The requirement for negative air 
pressure in the construction zone shall depend on the location and 
type of activity. Upon notification, the contractor shall implement 
corrective measures to restore proper pressure differentials as 
needed. 

2. In case of any problem, the medical center, along with assistance 
from the contractor, shall conduct an environmental assessment to 
find and eliminate the source. 
 
D. In general, following preventive measures shall be adopted during 
construction to keep down dust and prevent mold. 

1. Dampen debris to keep down dust and provide temporary construction 
partitions in existing structures where directed by Contracting 
Officer’s Representative (COR) . Blank off ducts and diffusers to 
prevent circulation of dust into occupied areas during construction. 

2. Do not perform dust producing tasks within occupied areas without 
the approval of the Contracting Officer’s Representative (COR). For 
construction in any areas that will remain jointly occupied by the 
medical Center and Contractor’s workers, the Contractor shall: 

3. Provide dust proof one-hour fire-rated temporary drywall 
construction barriers to completely separate construction from 
the operational areas of the hospital in order to contain dirt 
debris and dust. Barriers shall be sealed and made presentable on 
hospital occupied side. Install a self-closing rated door in a 
metal frame, commensurate with the partition, to allow worker 
access. Maintain negative air at all times. A fire retardant 
polystyrene, 6-mil thick or greater plastic barrier meeting local 
fire codes may be used where dust control is the only hazard, and 
an agreement is reached with the Contracting Officer’s 
Representative (COR) and Medical Center. 

4. HEPA filtration is required where the exhaust dust may reenter 
the breathing zone. Contractor shall verify that construction 
exhaust to exterior is not reintroduced to the medical center 
through intake vents, or building openings. Install HEPA (High 
Efficiency Particulate Accumulator) filter vacuum system rated at 
95% capture of 0.3 microns including pollen, mold spores and dust 
particles. Insure continuous negative air pressures occurring 
within the work area. HEPA filters should have ASHRAE 85 or other 
prefilter to extend the useful life of the HEPA. Provide both 
primary and secondary filtrations units. Exhaust hoses shall be 
heavy duty, flexible steel reinforced and exhausted so that dust 
is not reintroduced to the medical center. 

5. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm 
(24” x 36”), shall be used at all interior transitions from the 
construction area to occupied medical center area. These mats 
shall be changed as often as required to maintain clean work 
areas directly outside construction area at all times. 

6. Vacuum and wet mop all transition areas from construction to the 
occupied medical center at the end of each workday. Vacuum shall 
utilize HEPA filtration. Maintain surrounding area frequently. 
Remove debris as they are created. Transport these outside the 
construction area in containers with tightly fitting lids. 
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7. The contractor shall not haul debris through patient-care areas 
without prior approval of the Contracting Officer’s 
Representative (COR) and the Medical Center. When, approved, 
debris shall be hauled in enclosed dust proof containers or 
wrapped in plastic and sealed with duct tape. No sharp objects 
should be allowed to cut through the plastic. Wipe down the 
exterior of the containers with a damp rag to remove dust. All 
equipment, tools, material, etc. transported through occupied 
areas shall be made free from dust and moisture by vacuuming and 
wipe down. 

8. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling 
tile prior to replacement. Any ceiling access panels opened for 
investigation beyond sealed areas shall be sealed immediately 
when unattended. 

9. There shall be no standing water during construction. This 
includes water in equipment drip pans and open containers within 
the construction areas. All accidental spills must be cleaned up 
and dried within 12 hours. Remove and dispose of porous materials 
that remain damp for more than 72 hours. 

10. At completion, remove construction barriers and ceiling 
protection carefully, outside of normal work hours. Vacuum and 
clean all surfaces free of dust after the removal. 
 
E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 
construction debris from above ceiling, vertical shafts and utility 
chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 
area. This includes walls, ceilings, cabinets, furniture (built-in 
or free standing), partitions, flooring, etc. 

3. All new air ducts shall be cleaned prior to final inspection. 
 
1.12 DISPOSAL AND RETENTION 
A. Materials and equipment accruing from work removed and from demolition 
of buildings or structures, or parts thereof, shall be disposed of as 
follows: 

1. Reserved items which are to remain property of the Government are 
identified by attached tags or noted on drawings or in 
specifications as items to be stored. Items that remain property of 
the Government shall be removed or dislodged from present locations 
in such a manner as to prevent damage which would be detrimental to 
re-installation and reuse. Store such items where directed by 
Contracting Officer’s Representative (COR) . 

2. Items not reserved shall become property of the Contractor and be 
removed by Contractor from Medical Center. 

3. Items of portable equipment and furnishings located in rooms and 
spaces in which work is to be done under this contract shall remain 
the property of the Government. When rooms and spaces are vacated by 
the Department of Veterans Affairs during the alteration period, 
such items which are NOT required by drawings and specifications to 
be either relocated or reused will be removed by the Government in 
advance of work to avoid interfering with Contractor's operation. 

4. PCB Transformers and Capacitors: The Contractor shall be responsible 
for disposal of the Polychlorinated Biphenyl (PCB) transformers and 
capacitors . The transformers and capacitors shall be taken out of 
service and handled in accordance with the procedures of the 
Environmental Protection Agency (EPA) and the Department of 
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Transportation (DOT) as outlined in Code of Federal Regulation 
(CFR), Titled 40 and 49 respectively. The EPA's Toxic Substance 
Control Act (TSCA) Compliance Program Policy Nos. 6 PCB 6 and 6 PCB 
7 also apply. Upon removal of PCB transformers and capacitors for 
disposal, the "originator" copy of the Uniform Hazardous Waste 
Manifest (EPA Form 8700 22), along with the Uniform Hazardous Waste 
Manifest Continuation Sheet (EPA Form 8700 22A) shall be returned to 
the Contracting Officer who will annotate the contract file and 
transmit the Manifest to the Medical Center's Chief. 
 
 
1.13 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS 
A. The Contractor shall preserve and protect all structures, equipment, 
and vegetation (such as trees, shrubs, and grass) on or adjacent to the 
work site, which are not to be removed and which do not unreasonably 
interfere with the work required under this contract. The Contractor 
shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs 
or branches of trees are broken during contract performance, or by the 
careless operation of equipment, or by workmen, the Contractor shall 
trim those limbs or branches with a clean cut and paint the cut with a 
tree pruning compound as directed by the Contracting Officer. 
 
B. The Contractor shall protect from damage all existing improvements and 
utilities at or near the work site and on adjacent property of a third 
party, the locations of which are made known to or should be known by 
the Contractor. The Contractor shall repair any damage to those 
facilities, including those that are the property of a third party, 
resulting from failure to comply with the requirements of this contract 
or failure to exercise reasonable care in performing the work. If the 
Contractor fails or refuses to repair the damage promptly, the 
Contracting Officer may have the necessary work performed and charge 
 
C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for 
additional requirements on protecting vegetation, soils and the 
environment. Refer to Articles, "Alterations", "Restoration", and 
"Operations and Storage Areas" for additional instructions concerning 
repair of damage to structures and site improvements. 
 
D. Refer to FAR clause 52.236-7, "Permits and Responsibilities," which is 
included in General Conditions. A National Pollutant Discharge 
Elimination System (NPDES) permit is required for this project. The 
Contractor is considered an "operator" under the permit and has 
extensive responsibility for compliance with permit requirements. 
Permit process to be coordinated with the appropriate VA will make the 
permit application local government agency available at the 
(appropriate medical center) office. The apparent low bidder, 
contractor and affected subcontractors shall furnish all information 
and certifications that are required to comply with the permit process 
and permit requirements. Many of the permit requirements will be 
satisfied by completing construction as shown and specified. Some 
requirements involve the Contractor's method of operations and 
operations planning and the Contractor is responsible for employing 
best management practices. The affected activities often include, but 
are not limited to the following: 
- Designating areas for equipment maintenance and repair; 
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- Providing waste receptacles at convenient locations and provide 
regular collection of wastes; 
- Locating equipment wash down areas on site, and provide appropriate 
control of wash-waters; 
- Providing protected storage areas for chemicals, paints, 
solvents, fertilizers, and other potentially toxic materials; and 
- Providing adequately maintained sanitary facilities. 
 
1.14 RESTORATION 
A. Remove, cut, alter, replace, patch and repair existing work as 
necessary to install new work. Except as otherwise shown or specified, 
do not cut, alter or remove any structural work, and do not disturb any 
ducts, plumbing, steam, gas, or electric work without approval of the 
Contracting Officer’s Representative (COR) . Existing work to be 
altered or extended and that is found to be defective in any way, shall 
be reported to the Contracting Officer’s Representative (COR) before 
it is disturbed. Materials and workmanship used in restoring work, 
shall conform in type and quality to that of original existing 
construction, except as otherwise shown or specified. 
 
B. Upon completion of contract, deliver work complete and undamaged. 
Existing work (walls, ceilings, partitions, floors, mechanical and 
electrical work, lawns, paving, roads, walks, etc.) disturbed or 
removed as a result of performing required new work, shall be patched, 
repaired, reinstalled, or replaced with new work, and refinished and 
left in as good condition as existed before commencing work. 
 
C. At Contractor's own expense, Contractor shall immediately restore to 
service and repair any damage caused by Contractor's workmen to 
existing piping and conduits, wires, cables, etc., of utility services 
or of fire protection systems and communications systems (including 
telephone) which are indicated on drawings and which are not scheduled 
for discontinuance or abandonment. 
 
D. Expense of repairs to such utilities and systems not shown on drawings 
or locations of which are unknown will be covered by adjustment to 
contract time and price in accordance with clause entitled "CHANGES" 
(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 
52.236-2). 
 
1.15 PHYSICAL DATA 
A. Data and information furnished or referred to below is for the 
Contractor's information. The Government shall not be responsible for 
any interpretation of or conclusion drawn from the data or information 
by the Contractor. 
 
B. Government does not guarantee that other materials will not be 
encountered nor that proportions, conditions or character of several 
materials will not vary from those indicated by explorations. Bidders 
are expected to examine site of work and logs of borings; and, after 
investigation, decide for themselves character of materials and make 
their bids accordingly. Upon proper application to Department of 
Veterans Affairs, bidders will be permitted to make subsurface 
explorations of their own at site. 
 
1.16 N/A 
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1.17 LAYOUT OF WORK 
A. The Contractor shall lay out the work from Government established base 
lines and bench marks, indicated on the drawings, and shall be 
responsible for all measurements in connection with the layout. The 
Contractor shall furnish, at Contractor's own expense, all stakes, 
templates, platforms, equipment, tools, materials, and labor required 
to lay out any part of the work. The Contractor shall be responsible 
for executing the work to the lines and grades that may be established 
or indicated by the Contracting Officer. The Contractor shall also be 
responsible for maintaining and preserving all stakes and other marks 
established by the Contracting Officer until authorized to remove them. 
If such marks are destroyed by the Contractor or through Contractor's 
negligence before their removal is authorized, the Contracting Officer 
may replace them and deduct the expense of the replacement from any 
amounts due or to become due to the Contractor. 
1.18 AS-BUILT DRAWINGS 
A. Division 1 Section “Project Record Documents” also applies to this 
subparagraph. 
B. The contractor shall maintain two full size sets of as-built drawings 
which will be kept current during construction of the project, to 
include all contract changes, modifications and clarifications. 
C. All variations shall be shown in the same general detail as used in the 
contract drawings. To insure compliance, as-built drawings shall be 
made available for the Contracting Officer’s Representative (COR) 's 
review, as often as requested. 
D. Contractor shall deliver two approved completed sets of as-built 
drawings to the Contracting Officer’s Representative (COR) within 15 
calendar days after each completed phase and after the acceptance of 
the project by the Contracting Officer’s Representative (COR) . 
E. Paragraphs A, B, & C shall also apply to all shop drawings. 
 
1.19 USE OF ROADWAYS 
A. For hauling, use only established public roads and roads or driveways 
on Medical Center property and, when authorized by the Contracting 
Officer’s Representative (COR) , such temporary roads or driveways 
which are necessary in the performance of contract work. Temporary 
roads or driveways shall be constructed by the Contractor at 
Contractor's expense. When necessary to cross curbing, sidewalks, or 
similar construction, they must be protected by well-constructed 
bridges. 
B. When new permanent roads are to be a part of this contract, Contractor 
may construct them immediately for use to facilitate building 
operations. These roads may be used by all who have business thereon 
within zone of building operations. 
C. When certain buildings (or parts of certain buildings) are required to 
be completed in advance of general date of completion, all roads 
leading thereto must be completed and available for use at time set for 
completion of such buildings or parts thereof. 
1.20 RESERVED 
1.21 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT 
A. Use of new installed mechanical and electrical equipment to provide 
heat, ventilation, plumbing, light and power will be permitted subject 
to compliance with the following provisions: 
1. Permission to use each unit or system must be given by Contracting 
Officer’s Representative (COR) . If the equipment is not installed 
and maintained in accordance with the following provisions, the 
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Contracting Officer’s Representative (COR) will withdraw permission 
for use of the equipment. 
2. Electrical installations used by the equipment shall be completed in 
accordance with the drawings and specifications to prevent damage to 
the equipment and the electrical systems, i.e. transformers, relays, 
circuit breakers, fuses, conductors, motor controllers and their 
overload elements shall be properly sized, coordinated and adjusted. 
Voltage supplied to each item of equipment shall be verified to be 
correct and it shall be determined that motors are not overloaded. 
The electrical equipment shall be thoroughly cleaned before using it 
and again immediately before final inspection including vacuum 
cleaning and wiping clean interior and exterior surfaces. 
3. Units shall be properly lubricated, balanced, and aligned. 
Vibrations must be eliminated. 
4. Automatic temperature control systems for preheat coils shall 
function properly and all safety controls shall function to prevent 
coil freeze up damage. Contractor shall provide the Testing & 
Balancing report for each phase to include the AHU(s) to ensure that 
the systems are meeting the capacity required for each complete 
phase. 
5. The air filtering system utilized shall be that which is designed 
for the system when complete, and all filter elements shall be 
replaced at completion of construction and prior to testing and 
balancing of system. 
6. All components of heat production and distribution system, metering 
equipment, condensate returns, and other auxiliary facilities used 
in temporary service shall be cleaned prior to use; maintained to 
prevent corrosion internally and externally during use; and cleaned, 
maintained and inspected prior to acceptance by the Government. 
 
1.22 TEMPORARY USE OF EXISTING ELEVATORS 
A. The Contractor is authorized to use the facility Freight 
Elevators for material, equipment and tool transfer. The 
use of any other facility elevators is not allowed, unless 
specific approval is granted by the COTR. The access route 
from the work area to the Freight Elevators is shown on the 
attachment at the end of this Section. The contractor is 
required to keep the access route clean from dust and 
debris at all times. 
 
B. Use of existing elevators for handling building materials and 
Contractor's personnel will be permitted subject to following 
provisions: 
 
1. Contractor makes all arrangements with the Contracting Officer’s 
Representative (COR) for use of elevators. The Contracting Officer’s 
Representative (COR) will ascertain that elevators are in proper 
condition. Contractor may use one elevator, for exclusive use during 
construction. Exact location of contractor’s elevator shall be 
determined during the pre-construction meeting. Personnel for 
operating elevators will not be provided by the Department of 
Veterans Affairs. 
 
2. Contractor covers and provides maximum protection of following 
elevator components: 

a. Entrance jambs, heads soffits and threshold plates. 
b. Entrance columns, canopy, return panels and inside surfaces of 
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car enclosure walls. 
c. Finish flooring. 

3. Government will accept hoisting ropes of elevator and rope of each 
speed governor if they are worn under normal operation. However, if 
these ropes are damaged by action of foreign matter such as sand, 
lime, grit, stones, etc., during temporary use, they shall be 
removed and replaced by new hoisting ropes. 
4. If brake lining of elevators are excessively worn or damaged during 
temporary use, they shall be removed and replaced by new brake 
lining. 
5. All parts of main controller, starter, relay panel, selector, etc., 
worn or damaged during temporary use shall be removed and replaced 
with new parts, if recommended by elevator inspector after elevator 
is released by Contractor. 
6. Place elevator in condition equal, less normal wear, to that 
existing at time it was placed in service of Contractor as approved 
by Contracting Officer. 
7. Contractor shall retain the services of a licensed elevator 
inspector to inspect the elevator and certify for facility operation 
once the contractor has completed all construction related use of 
the elevator. Any repairs required to be made to the elevator in 
order to obtain the above referenced certification shall be 
accomplished by the contractor at his/her own cost. 
 
1.23 RESERVED 
 
1.24 TEMPORARY TOILETS 
A. Provide where directed, (for use of all Contractor's workmen) ample 
temporary sanitary toilet accommodations with suitable sewer and water 
connections; or, when approved by Contracting Officer’s Representative 
(COR) , provide suitable dry closets where directed. Keep such places 
clean and free from flies, and all connections and appliances connected 
therewith are to be removed prior to completion of contract, and 
premises left perfectly clean. 
B. Contractor may have for use of Contractor's workmen, such toilet 
accommodations as may be assigned to Contractor by Medical Center. 
Contractor shall keep such places clean and be responsible for any 
damage done thereto by Contractor's workmen. Failure to maintain 
satisfactory condition in toilets will deprive Contractor of the 
privilege to use such toilets. 
 
1.25 AVAILABILITY AND USE OF UTILITY SERVICES 
A. The Government shall make all reasonably required amounts of utilities 
available to the Contractor from existing outlets and supplies, as 
specified in the contract. The amount to be paid by the Contractor for 
chargeable electrical services shall be the prevailing rates charged to 
the Government. The Contractor shall carefully conserve any utilities 
furnished without charge. 
 
B. The Contractor, at Contractor's expense and in a workmanlike manner 
satisfactory to the Contracting Officer, shall install and maintain all 
necessary temporary connections and distribution lines, and all meters 
required to measure the amount of electricity used for the purpose of 
determining charges. Before final acceptance of the work by the 
Government, the Contractor shall remove all the temporary connections, 
distribution lines, meters, and associated paraphernalia. 
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C. Contractor shall install meters at Contractor's expense and furnish the 
Medical Center a monthly record of the Contractor's usage of 
electricity as hereinafter specified. 
 
D. Heat: Furnish temporary heat necessary to prevent injury to work and 
materials through dampness and cold. Use of open salamanders or any 
temporary heating devices which may be fire hazards or may smoke and 
damage finished work, will not be permitted. Maintain minimum 
temperatures as specified for various materials: 

1. Obtain heat by connecting to Medical Center heating distribution 
system. 
 
E. Electricity (for Construction and Testing): Furnish all temporary 
electric services. 

1. Obtain electricity by connecting to the Medical Center electrical 
distribution system. The Contractor shall meter and pay for 
electricity required for electric cranes and hoisting devices, 
electrical welding devices and any electrical heating devices 
providing temporary heat. Electricity for all other uses is 
available at no cost to the Contractor. 
 
F. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the Medical Center water distribution 
system. Provide reduced pressure backflow preventer at each 
connection. Water is available at no cost to the Contractor. 

2. Maintain connections, pipe, fittings and fixtures and conserve water 
use so none is wasted. Failure to stop leakage or other wastes will 
be cause for revocation (at Contracting Officer’s Representative 
(COR)’s discretion) of use of water from Medical Center's system. 
 
G. Steam: Furnish steam system for testing required in various sections of 
specifications. 

1. Obtain steam for testing by connecting to the Medical Center steam 
distribution system. Steam is available at no cost to the 
Contractor. 

2. Maintain connections, pipe, fittings and fixtures and conserve steam 
use so none is wasted. Failure to stop leakage or other waste will 
be cause for revocation (at Contracting Officer’s Representative 
(COR)'s discretion), of use of steam from the Medical Center's 
system. 
 
1.26 NEW TELEPHONE EQUIPMENT 
The contractor shall coordinate with the work of installation of 
telephone equipment by others. This work shall be completed before the 
tenant improvement is turned over to VA. 
 
1.27 TESTS 
A. Pre-test mechanical and electrical equipment and systems and make 
corrections required for proper operation of such systems before 
requesting final tests. Final test will not be conducted unless 
pre-tested. 
 
B. Conduct final tests required in various sections of specifications in 
presence of an authorized representative of the Contracting Officer. 
Contractor shall furnish all labor, materials, equipment, instruments, 
and forms, to conduct and record such tests. 
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C. Mechanical and electrical systems shall be balanced, controlled and 
coordinated. A system is defined as the entire complex which must be 
coordinated to work together during normal operation to produce results 
for which the system is designed. For example, air conditioning supply 
air is only one part of entire system which provides comfort conditions 
for a building. Other related components are return air, exhaust air, 
steam, chilled water, refrigerant, hot water, controls and electricity, 
etc. Another example of a complex which involves several components of 
different disciplines is a boiler installation. Efficient and 
acceptable boiler operation depends upon the coordination and proper 
operation of fuel, combustion air, controls, steam, feedwater, 
condensate and other related components. 
 
D. All related components as defined above shall be functioning when any 
system component is tested. Tests shall be completed within a 
reasonably short period of time during which operating and 
environmental conditions remain reasonably constant. 
 
E. Individual test result of any component, where required, will only be 
accepted when submitted with the test results of related components and 
of the entire system. 
1.28 MAINTENANCE AND OPERATING MANUALS & INSTRUCTIONS 
A. Contractor shall furnish staff with written Maintenance and Operating 
manuals and/or verbal instructions when required by the various 
sections of the specifications and as hereinafter specified. 
 
B. Manuals: Maintenance and operating manuals (four copies each) for each 
separate piece of equipment shall be delivered to the Contracting 
Officer’s Representative (COR) coincidental with the delivery of the 
equipment to the job site. Manuals shall be complete, detailed guides 
for the maintenance and operation of equipment. They shall include 
complete information necessary for starting, adjusting, maintaining in 
continuous operation for long periods of time and dismantling and 
reassembling of the complete units and sub-assembly components. Manuals 
shall include an index covering all component parts clearly crossReplace 
referenced to diagrams and illustrations. Illustrations shall include 
"exploded" views showing and identifying each separate item. Emphasis 
shall be placed on the use of special tools and instruments. The 
function of each piece of equipment, component, accessory and control 
shall be clearly and thoroughly explained. All necessary precautions 
for the operation of the equipment and the reason for each precaution 
shall be clearly set forth. Manuals must reference the exact model, 
style and size of the piece of equipment and system being furnished. 
Manuals referencing equipment similar to but of a different model, 
style, and size than that furnished will not be accepted. 
 
C. Instructions: 

1. All training requirements indicated within the plans and 
specifications must be completed prior to Final Inspection. 

2. Contractor shall provide qualified, factory trained manufacturers' 
representatives to give detailed instructions to assigned Department 
of Veterans Affairs personnel in the operation and complete 
maintenance for each piece of equipment. All such training will be 
at the job site. These requirements are more specifically detailed 
in the various technical sections. Instructions for different items 
of equipment that are component parts of a complete system shall be 
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given in an integrated, progressive manner. All instructors for 
every piece of component equipment in a system shall be available 
until instructions for all items included in the system have been 
completed. This is to assure proper instruction in the operation of 
inter-related systems. All instruction periods shall be at such 
times as scheduled by the Contracting Officer’s Representative (COR) 
and shall be considered concluded only when the Contracting 
Officer’s Representative (COR) is satisfied in regard to complete 
and thorough coverage. The Department of Veterans Affairs reserves 
the right to request the removal of, and substitution for, any 
instructor who, in the opinion of the Contracting Officer’s 
Representative (COR), does not demonstrate sufficient qualifications 
in accordance with requirements for instructors above. 

3. Training sessions shall be videotaped for future reference. 
Contractor shall provide for at least one training session of each 
discipline to be videotaped. This requirement shall also apply to 
the training for each specialized piece of equipment. 
GENERAL REQUIREMENTS 01 00 00 -45 

4. Contractor shall complete the Equipment Maintenance Forms as 
detailed on the form itself, included at the end of this Section. 
 
1.29 GOVERNMENT FURNISHED PROPERTY 
A. The Government shall deliver to the Contractor, the 
Government-furnished property shown on the drawings. 
 
B. Equipment furnished by Government to be installed by Contractor will be 
furnished to Contractor at the Medical Center. 
 
C. Contractor shall be prepared to receive this equipment from Government 
and store or place such equipment not less than 90 days before 
Completion Date of project. 
 
D. Notify Contracting Officer in writing, 60 days in advance, of date on 
which Contractor will be prepared to receive equipment furnished by 
Government. Arrangements will then be made by the Government for 
delivery of equipment. 

1. Immediately upon delivery of equipment, Contractor shall arrange for 
a joint inspection thereof with a representative of the Government. 
At such time the Contractor shall acknowledge receipt of equipment 
described, make notations, and immediately furnish the Government 
representative with a written statement as to its condition or 
shortages. 

2. Contractor thereafter is responsible for such equipment until such 
time as acceptance of contract work is made by the Government. 
 
E. Equipment furnished by the Government will be delivered in a partially 
assembled (knock down) condition in accordance with existing standard 
commercial practices, complete with all fittings, fastenings, and 
appliances necessary for connections to respective services installed 
under contract. All fittings and appliances (i.e., couplings, ells, 
tees, nipples, piping, conduits, cables, and the like) necessary to 
make the connection between the Government furnished equipment item and 
the utility stub-up shall be furnished and installed by the contractor 
at no additional cost to the Government. 
 
F. Completely assemble and install the Government furnished equipment in 
place ready for proper operation in accordance with specifications and 
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drawings. 
 
G. Furnish supervision of installation of equipment at construction site 
by qualified factory trained technicians regularly employed by the 
equipment manufacturer. 
 
1.30 RELOCATED EQUIPMENT/ITEMS 
A. Contractor shall disconnect, dismantle as necessary, remove and 
reinstall in new location, all existing equipment and items indicated 
by symbol "R" or otherwise shown to be relocated by the Contractor. 
 
B. Perform relocation of such equipment or items at such times and in such 
a manner as directed by the Contracting Officer’s Representative (COR). 
 
C. Suitably cap existing service lines, such as steam, condensate return, 
water, drain, gas, air, vacuum and/or electrical, whenever such lines 
are disconnected from equipment to be relocated. Remove abandoned lines 
in finished areas and cap as specified herein before under paragraph 
"Abandoned Lines". 
 
D. Provide all mechanical and electrical service connections, fittings, 
fastenings and any other materials necessary for assembly and 
installation of relocated equipment; and leave such equipment in proper 
operating condition. 
 
E. Contractor shall employ services of an installation engineer, who is an 
authorized representative of the manufacturer of this equipment to 
supervise assembly and installation of existing equipment, required to 
be relocated. 
 
F. All service lines such as noted above for relocated equipment shall be 
in place at point of relocation ready for use before any existing 
equipment is disconnected. Make relocated existing equipment ready for 
operation or use immediately after reinstallation 
 
1.31 RESERVED 
 
1.32 CONSTRUCTION SIGN – A cponstruction sign is not required. 
 
1.33 SAFETY SIGN – Safety sign is not required 
 
1.34 PHOTOGRAPHIC DOCUMENTATION 
A. During the construction period through completion, provide photographic 
documentation of construction progress and items that will be hidden after 
completion of the project such as piping that will be covered in chases. 
Number of photographs required shall be approx. 200. 
B. Construction progress for all trades shall be tracked at predetermined 
Intervals. 
B. As-built conditions of mechanical, electrical, plumbing and all 
other systems shall be documented post-inspection and preinsulation, 
sheet rock or dry wall installation. This process shall 
include all finished systems located in the walls and ceilings of 
all buildings at the Project.  
C. Upon completion of the project, final copies of the documentation (the 
“Permanent Record”) with the indexing and navigation system embedded 
(and active) shall be provided in an electronic media format, typically 
a DVD or external hard-drive. Permanent Record shall have Building 
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Information Modeling (BIM) interface capabilities. On-line access 
terminates upon delivery of the Permanent Record. 
 
1.35 HISTORIC PRESERVATION 
Where the Contractor or any of the Contractor's employees, prior to, or 
during the construction work, are advised of or discover any possible 
archeological, historical and/or cultural resources, the Contractor 
shall immediately notify the Contracting Officer’s Representative (COR) 
verbally, and then with a written follow up. 
 
1.36 WORK DAYS AND HOURS AT PROJECT LOCATION 
A. The normal work days and hours for this project will be Monday through 
Friday, excluding federal holidays, from 7:30 a.m. to 4:00 p.m. Access 
to the work site may be restricted to these hours and days. Work 
during other than normal work days and hours may be required, but days 
and hours must still be coordinated in advance with the Contracting 
Officer through the COR. 
 
B. SNHCS, Reno, NV. Normal working hours are between 7:30 a.m. and 4:00 
p.m., Monday through Friday. If the Contractor needs to perform work 
during hours or days other than the hours or work days stated, the 
Contractor shall submit a written request Seven (7) Calendar Days prior 
to required start of work. The request shall include number of work 
days, work hours, elements, labor categories, and VA Master 
Specifications Construction Division Number, also starting times, 
ending times, and overall dates of proposed work. Work may begin 
during requested times only after approval of the request by the 
Contracting Officer. 
 
1.37 SECURITY OF DOCUMENTS 
Security requirements addressing the destructions of records, drawings, 
and specifications by the Contractor shall be accomplished in 
accordance with VA Directive 6371 dated 02 May 2008. 
 
1.38 BRAND NAME OR EQUAL 
Wherever a brand name is cited, contractor shall ensure, in any 
resultant contract, that any equal has the salient characteristics of 
the brand name. Lack of confirmation shall be grounds for Government 
inspection at any time and Government direction for replacement of 
materials or equipment by the Contractor at no increase in contract 
price or time. 
 
1.39 SMOKE AND CARBON MONOXIDE MONITORING REQUIREMENTS 
N/A 
 
1.40 ADDITIONAL PROJECT INFORMATION 
A. Project duration is 150 Calendar Days from Issuance of Notice to 
Proceed. 
B. Security Requirements. Contractors, contractor personnel, 
subcontractors, and subcontractor personnel shall be subject to the 
same Federal laws, regulations, standards, and VA Directives and 
Handbooks as VA and VA personnel regarding information and information 
system security. 
C. The Federal Government observes the following Holidays. New Year’s Day, 
Martin Luther King’s Birthday, President’s Day, Memorial Day, 
Independence Day, Labor Day, Columbus Day, Veteran’s Day, Thanksgiving 
Day, and Christmas Day and, any other day specifically declared by the 
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President of the United States. 
 
1.41 ACCESS TO VA INFORMATION AND VA INFORMATION SYSTEMS. 
A. GENERAL 
Contractors, contractor personnel, subcontractors, and subcontractor 
personnel shall be subject to the same Federal laws, regulations, 
standards, and VA Directives and Handbooks as VA and VA personnel 
regarding information and information system security. 

1. A contractor/subcontractor shall request logical (technical) or 
physical access to VA information and VA information systems for 
their employees, subcontractors, and affiliates only to the extent 
necessary to perform the services specified in the contract, 
agreement, or task order. 

2. All contractors, subcontractors, and third-party servicers and 
associates working with VA information are subject to the same 
investigative requirements as those of VA appointees or employees 
who have access to the same types of information. The level and 
process of background security investigations for contractors must 
be in accordance with VA Directive and Handbook 0710, Personnel 
Suitability and Security Program. The Office for Operations, 
Security, and Preparedness is responsible for these policies and 
procedures. 

3. Contract personnel who require access to national security programs 
must have a valid security clearance. National Industrial Security 
Program (NISP) was established by Executive Order 12829 to ensure 
that cleared U.S. defense industry contract personnel safeguard the 
classified information in their possession while performing work on 
contracts, programs, bids, or research and development efforts. The 
Department of Veterans Affairs does not have a Memorandum of 
Agreement with Defense Security Service (DSS). Verification of a 
Security Clearance must be processed through the Special Security 
Officer located in the Planning and National Security Service within 
the Office of Operations, Security, and Preparedness. 

4. Custom software development and outsourced operations must be 
located in the U.S. to the maximum extent practical. If such 
services are proposed to be performed abroad and are not disallowed 
by other VA policy or mandates, the contractor/subcontractor must 
state where all non-U.S. services are provided and detail a security 
plan, deemed to be acceptable by VA, specifically to address 
mitigation of the resulting problems of communication, control, data 
protection, and so forth. Location within the U.S. may be an 
evaluation factor. 

5. The contractor or subcontractor must notify the Contracting 
Officer immediately when an employee working on a VA system or with 
access to VA information is reassigned or leaves the contractor or 
subcontractor’s employ. The Contracting Officer must also be 
notified immediately by the contractor or subcontractor prior to an 
unfriendly termination. 
 
B. VA INFORMATION CUSTODIAL LANGUAGE 

1. Information made available to the contractor or subcontractor by VA 
for the performance or administration of this contract or 
information developed by the contractor/subcontractor in performance 
or administration of the contract shall be used only for those 
purposes and shall not be used in any other way without the prior 
written agreement of the VA. 

2. VA information should not be co-mingled, if possible, with any 
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other data on the contractors/subcontractor’s information systems or 
media storage systems in order to ensure VA requirements related to 
data protection and media sanitization can be met. If co-mingling 
must be allowed to meet the requirements of the business need, the 
contractor must ensure that VA’s information is returned to the VA 
or destroyed in accordance with VA’s sanitization requirements. VA 
reserves the right to conduct on-site inspections of contractor and 
subcontractor IT resources to ensure data security controls, 
separation of data and job duties, and destruction/media 
sanitization procedures are in compliance with VA directive 
requirements. 

3. Prior to termination or completion of this contract, 
contractor/subcontractor must not destroy information received from 
VA, or gathered/created by the contractor in the course of 
performing this contract without prior written approval by the VA. 
Any data destruction done on behalf of VA by a 
contractor/subcontractor must be done in accordance with National 
Archives and Records Administration (NARA) requirements as outlined 
in VA Directive 6300, Records and Information Management and its 
Handbook 6300.1 Records Management Procedures, applicable VA Records 
Control Schedules, and VA Handbook 6500.1, Electronic Media 
Sanitization. Self-certification by the contractor that the data 
destruction requirements above have been met must be sent to the VA 
Contracting Officer within 30 days of termination of the contract. 

4. The contractor/subcontractor must receive, gather, store, back up, 
maintain, use, disclose and dispose of VA information only in 
compliance with the terms of the contract and applicable Federal and 
VA information confidentiality and security laws, regulations and 
policies. If Federal or VA information confidentiality and security 
laws, regulations and policies become applicable to the VA 
information or information systems after execution of the contract, 
or if NIST issues or updates applicable FIPS or Special Publications 
(SP) after execution of this contract, the parties agree to 
negotiate in good faith to implement the information confidentiality 
and security laws, regulations and policies in this contract. 

5. The contractor/subcontractor shall not make copies of VA information 
except as authorized and necessary to perform the terms of the 
agreement or to preserve electronic information stored on 
contractor/subcontractor electronic storage media for restoration in 
case any electronic equipment or data used by the 
contractor/subcontractor needs to be restored to an operating state. 
If copies are made for restoration purposes, after the restoration 
is complete, the copies must be appropriately destroyed. 

6. If VA determines that the contractor has violated any of the 
information confidentiality, privacy, and security provisions of the 
contract, it shall be sufficient grounds for VA to withhold payment 
to the contractor or third party or terminate the contract for 
default or terminate for cause under Federal Acquisition Regulation 
(FAR) part 12. 

- - - E N D - - - 
 
 
 
 
 
1.42 Equipment Maintenance Form 
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Complete a maintenance form and provide a complete Maintenance and 
Operations manual for the air handling unit consisting of all the 
components. Include the following information for each component.  
 
EQUIPMENT TYPE 
MANUFACTURER 
MODEL 
SERIAL NUMBER 
PURCHASE ORDER NUMBER 
TITLE OF CONTRACT 
ACQUISTION METHOD Construction 
ACQUISTION DATE 
VENDOR and VANDOR CONTACT INFO 
  
AHU, fan, filters, recirc pump, valves, electrical panel, etc. Every 
piece of equipment whichr equires maintenance must have its own form 
completed. 
 
Title of Contract – official contract title (normally use that shown 
on the plans) 
 
Acquisition Method – should always be “Construction”  
 
Acquisition Date – The date of final acceptance of the entire project. 
 
Vendor – Company name of construction prime contractor and sub 
contractor Installing the equipment. “ABC Construction�/ XYZ Plumbing”  
 
Asset Value – Cost which the sub contractor paid the supplier of the 
equipment  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PROJECT MANAGEMENT AND COORDINATION 013100 - 1 
SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 
PART 1 - GENERAL 
1.1 RELATED DOCUMENTS 
A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, 
apply to this Section. 
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1.2 INFORMATIONAL SUBMITTALS 
A. Subcontract List: Prepare a written summary identifying individuals 
or firms proposed for each portion of the Work, including those who 
are to furnish products or equipment fabricated to a special 
design.[ Use CSI Form 1.5A.] Include the following information in 
tabular form: 

1. Name, address, and telephone number of entity performing 
subcontract or supplying products. 

2. Number and title of related Specification Section(s) covered by 
subcontract. 

3. Drawing number and detail references, as appropriate, covered by 
subcontract. 

4. Key Personnel Names: Within 15 days of starting construction 
operations, submit a list of key personnel assignments, including 
superintendent and other personnel in attendance at Project site. 
Identify individuals and their duties and responsibilities; list 
addresses and telephone numbers, including home, office, and cellular 
telephone numbers and e-mail addresses. Provide names, addresses, and 
telephone numbers of individuals assigned as alternates in the absence 
of individuals assigned to Project. 

5. Post copies of list in project meeting room, in temporary field 
office, [on Project Web site, ]and by each temporary telephone. 
Keep list current at all times. 
 
1.3 GENERAL COORDINATION PROCEDURES 
A. Coordination: Coordinate construction operations included in 
different Sections of the Specifications to ensure efficient and 
orderly installation of each part of the Work. Coordinate 
construction operations, included in different Sections, that depend 
on each other for proper installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain 
the best results where installation of one part of the Work 
depends on installation of other components, before or after its 
own installation. 

2. Coordinate installation of different components to ensure maximum 
performance and accessibility for required maintenance, service, 
and repair. 

3. Make adequate provisions to accommodate items scheduled for later 
installation. 

4. Prepare memoranda for distribution to each party involved, outlining 
special procedures required for coordination. Include such items as 
required notices, reports, and list of attendees at meetings. 

5. Prepare similar memoranda for Owner and separate contractors if 
coordination of their Work is required. 

6. Administrative Procedures: Coordinate scheduling and timing of 
required administrative procedures with other construction 
activities[ and activities of other contractors] to avoid conflicts 
and to ensure orderly progress of the Work. Such administrative 
activities include, but are not limited to, the following: 

a. Preparation of Contractor's construction schedule. 
b. Preparation of the schedule of values. 
c. Installation and removal of temporary facilities and controls. 
d. Delivery and processing of submittals. 
e. Progress meetings. 
f. Preinstallation conferences. 
g. Project closeout activities. 
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h. Startup and adjustment of systems. 
 
 
SECTION 01 32 16.15 - PROJECT SCHEDULES 
PART 1- GENERAL 
1.1 DESCRIPTION: 
A. The Contractor shall develop a Critical Path Method (CPM) plan and 
schedule demonstrating fulfillment of the contract requirements (Project 
Schedule), and shall keep the Project Schedule up-to-date in accordance 
with the requirements of this section and shall utilize the plan for 
scheduling, coordinating and monitoring work under this contract 
(including all activities of subcontractors, equipment vendors and 
suppliers). Conventional Critical Path Method (CPM) technique shall be 
utilized to satisfy both time and cost applications. 
1.2 CONTRACTOR'S REPRESENTATIVE: 
A. The Contractor shall designate an authorized representative responsible 
for the Project Schedule including preparation, review and progress 
reporting with and to the Contracting Officer's Representative (COTR). 
 
B. The Contractor's representative shall have direct project control and 
complete authority to act on behalf of the Contractor in fulfilling the 
requirements of this specification section. 
 
C. Break up the work into activities/events of a duration no longer than 
20 work days each or one reporting period, except as to 
non-construction activities/events (i.e., procurement of materials, 
delivery of equipment, concrete and asphalt curing) and any other 
activities/events for which the COTR may approve the showing of a 
longer duration. The duration for VA approval of any required 
submittal, shop drawing, or other submittals will not be less than 20 
work days. 
D. Describe work activities/events clearly, so the work is readily 
identifiable for assessment of completion. Activities/events labeled 
"start," "continue," or "completion," are not specific and will not 
be allowed. Lead and lag time activities will not be acceptable. 
5. The schedule shall be generally numbered in such a way to reflect 
either discipline, phase or location of the work. 
 
SECTION 01 33 23 
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 
1.1 Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 
(FAR 52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL 
CONDITIONS. 
 
1.2 For the purposes of this contract, samples including laboratory samples 
to be tested, test reports, certificates, and manufacturers' literature 
and data shall also be subject to the previously referenced 
requirements. The following text refers to all items collectively as 
SUBMITTALS. 
1.3 Submit for approval, all of the items specifically mentioned under the 
separate sections of the specification, with information sufficient to 
evidence full compliance with contract requirements. Materials, 
fabricated articles and the like to be installed in permanent work 
shall equal those of approved submittals. After an item has been 
approved, no change in brand or make will be permitted unless: 

A. Satisfactory written evidence is presented to, and approved by 
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Contracting Officer, that manufacturer cannot make scheduled delivery 
of approved item or; 

B. Item delivered has been rejected and substitution of a suitable item 
is an urgent necessity or; 

C. Other conditions become apparent which indicates approval of such 
substitute item to be in best interest of the Government. 
 
1.4 Forward submittals in sufficient time to permit proper consideration 
and approval action by Government. Time submission to assure adequate 
lead time for procurement of contract - required items. Delays 
attributable to untimely and rejected submittals including any 
laboratory samples to be tested will not serve as a basis for extending 
contract time for completion. 
 
1.5 Submittals will be reviewed for compliance with contract requirements 
by Architect-Engineer, and action thereon will be taken by Resident 
Engineer on behalf of the Contracting Officer. 
 
1.6 Upon receipt of submittals, Architect-Engineer will assign a file 
number thereto. Contractor, in any subsequent correspondence, shall 
refer to this file and identification number to expedite replies 
relative to previously approved or disapproved submittals. 
 
1.7 The Government reserves the right to require additional submittals, 
whether or not particularly mentioned in this contract. If additional 
submittals beyond those required by the contract are furnished pursuant 
to request therefor by Contracting Officer, adjustment in contract 
price and time will be made in accordance with Articles titled CHANGES 
(FAR 52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the 
GENERAL CONDITIONS. 
 
1.8 Schedules called for in specifications and shown on shop drawings shall 
be submitted for use and information of Department of Veterans Affairs 
and Architect-Engineer. However, the Contractor shall assume 
responsibility for coordinating and verifying schedules. The 
Contracting Officer and Architect- Engineer assumes no responsibility 
for checking schedules or layout drawings for exact sizes, exact 
numbers and detailed positioning of items. 
 
1.9 Submittals must be submitted by Contractor only and shipped prepaid. 
Contracting Officer assumes no responsibility for checking quantities 
or exact numbers included in such submittals. 

A. Submit samples required by Section 09 06 00, SCHEDULE FOR FINISHES, 
in quadruplicate. Submit other samples in single units unless 
otherwise specified. Submit shop drawings, schedules, manufacturers' 
literature and data, and certificates in quadruplicate, except where 
a greater number is specified. 

B. Submittals will receive consideration only when covered by a 
transmittal letter signed by Contractor. Letter shall be sent via 
first class mail, or hand delivery and shall contain the list of 
items, name of Medical Center, name of Contractor, contract number, 
applicable specification paragraph numbers, applicable drawing 
numbers (and other information required for exact identification of 
location for each item), manufacturer and brand, ASTM or Federal 
Specification Number (if any) and such additional information as may 
be required by specifications for particular item being furnished. 
In addition, catalogs shall be marked to indicate specific items 



Condensate Pump Retrofit, Project #654-15-552 

 

34 
 

submitted for approval. 
 
SECTION 01 45 29 TESTING LABORATORY SERVICES 
PART 1 - GENERAL 
1.1 DESCRIPTION: 
This section specifies materials testing activities and inspection 
services required during project construction to be provided by a 
Testing Laboratory retained and paid for by Contractor. 
 
1.2 APPLICABLE PUBLICATIONS: 
A. The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by the 
basic designation only. 
B. American Association of State Highway and Transportation Officials 
(AASHTO): 
A325-06.................Structural Bolts, Steel, Heat Treated, 120/105 
ksi Minimum Tensile Strength 
A370-07.................Definitions for Mechanical Testing of Steel 
Products 
A416/A416M-06...........Steel Strand, Uncoated Seven-Wire for 
Prestressed Concrete 
A490-06.................Heat Treated Steel Structural Bolts, 150 ksi 
E164-03.................Ultrasonic Contact Examination of Weldments 
E329-07.................Agencies Engaged in Construction Inspection 
and/or Testing 
 
1.3 REQUIREMENTS: 
A. Accreditation Requirements: Construction materials testing laboratories 
must be accredited by a laboratory accreditation authority and will be 
required to submit a copy of the Certificate of Accreditation and Scope 
of Accreditation. The laboratory’s scope of accreditation must include 
the appropriate ASTM standards (i.e.; E 329, C 1077, D 3666, D3740, A 
880, E 543) listed in the technical sections of the specifications. 
Laboratories engaged in Hazardous Materials Testing shall meet the 
requirements of OSHA and EPA. The policy applies to the specific 
laboratory performing the actual testing, not just the “Corporate 
Office.” 
 
B. Inspection and Testing: Testing laboratory shall inspect materials and 
workmanship and perform tests described herein and additional tests 
requested by Resident Engineer. When it appears materials furnished, or 
work performed by Contractor fail to meet construction contract 
requirements, Testing Laboratory shall direct attention of Resident 
Engineer to such failure. 
 
C. Written Reports: Testing laboratory shall submit test reports to 
Resident Engineer, Contractor, unless other arrangements are agreed to 
in writing by the Resident Engineer. Submit reports of tests that fail 
to meet construction contract requirements on colored paper. 
D. Verbal Reports: Give verbal notification to Resident Engineer 
immediately of any irregularity. 
 
SECTION 01 52 50 SAFETY REQUIREMENTS 
PART 1 GENERAL 
1.1 REFERENCES 
The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by the 
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basic designation only. 
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 
ANSI A10.14 (1991) Construction and Demolition Operations - 
Requirements for Safety Belts, Harnesses, Lanyards 
and Lifelines for Construction and Demolition Use 
ANSI Z359.1 (1992) Safety Requirements for Personal Fall Arrest 
Systems 
CODE OF FEDERAL REGULATIONS (CFR) 
29 CFR 1910.94 Ventilation 
29 CFR 1910.120 Hazardous Waste Operations and Emergency Response 
29 CFR 1926.65 Hazardous Waste Operations and Emergency Response 
29 CFR 1926.502(f) Warning Line Systems 
CORPS OF ENGINEERS (COE) 
COE EM-385-1-1 (1996) Safety and Health Requirements Manual 
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 
NFPA 70 (1996) National Electrical Code 
NFPA 241 (1996) Safeguarding Construction, Alteration, and 
Demolition Operations 
 
1.2N/A 

 
1.3 SUBMITTALS 
1.3.1.1 Submit the following in accordance with Section 01340. 
a. Infectious Control Risk Assessment 
b. Health and Safety Plan (HASP) 
1.3.1.2 Infectious Control Risk Assessment on forms provided by the VA. 
The Contractor shall prepare an Infectious Control Risk Assessment for each 
area and phase of construction. The attached for shall be used for this 
assessment. 
 
1.4 QUALITY ASSURANCE 
1.4.1 Qualifications 
a. Qualifications of Safety Officer: 
(1) Ability to manage the on-site contractor safety program 
through appropriate management controls. Safety manager can also be assigned 
project superintendent. 
(2) Ability to identify hazards and have the capability to expend 
resources necessary to abate the hazards. 
 (3) Must have worked on similar types of projects that are equal 
to or exceed the scope of the project assigned with the same 
responsibilities. 
b. Qualifications of Qualified Person, Confined Space Entry. The 
qualified person shall be capable (by education and specialized 
training) of anticipating, recognizing, and evaluating employee 
exposure to hazardous substances or other unsafe conditions in a 
confined space. This person shall be capable of specifying necessary 
control and protective action to ensure worker safety. 
c. Qualification of Crane Operators. Crane operators shall meet the 
requirements in COE EM-385-1-1, Appendix G. 
 
1.4.2 Meetings 
1.4.2.1 Preconstruction Conference 
The Contractor’s Safety Officer shall attend the preconstruction conference. 
1.4.2.2 Meeting on Work Procedures 
Meet with Contracting Officer to discuss work procedures and safety 
precautions required by the HASP. Ensure the participation of the 
Contractor's superintendent, the Quality Control, and the CSP or CIH. 
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1.4.2.3 Weekly Safety Meetings 
Hold weekly. Attach minutes showing contract title, signatures of attendees 
and a list of topics discussed to the QC Contractor Quality Control daily 
report. 
 
1.5 INFECTIOUS CONTROL RISK ASSESSEMENT 
Prepare for each phase of the work. As a minimum, define activity being 
performed, sequence of work, specific hazards anticipated, control measures 
to eliminate or reduce each hazard to acceptable levels, training 
requirements for all involved, and the competent person in charge of that 
phase of work. 
 
1.6 DUTIES OF THE SAFETY OFFICER 
a. Ensure construction hazards are identified and corrected. 
b. Maintain applicable safety reference material on the job site. 
c. Maintain a log of safety inspections performed. 
d. Attend the pre-construction conference. 
 
1.7 EMERGENCY MEDICAL TREATMENT 
Contractors shall arrange for their own emergency medical treatment. 
Government has no responsibility to provide. However, if emergency medical 
care is rendered by VA medical services, charges will be billed to 
Contractor’s workmen’s compensation insurance company at prevailing rates. 
1.8 REPORTS 
1.8.1 Reporting Reports 
For OSHA recordable accidents, the prime contractor shall conduct a suitable 
investigation, and provide a written report to the Contracting Officer 
within 5 calendar days of the accident. 
1.8.2 Notification 
Notify Contracting Officer, within 4 hours, of any accident meeting the 
definition of OSHA recordable occupational injury or illness. Information 
shall include Contractor name; contract title; type of contract; name of 
activity, installation or location where mishap occurred; date and time of 
mishap; names of personnel injured; extent of property damage, if any; and 
brief description of mishap (to include type of construction equipment used, 
PPE used, etc.) In addition to OSHA reporting requirements, initial 
notification shall be made of any accident involving significant mishaps. 
1.8.3 OSHA Citations and Violations 
Provide the Contracting Officer with a copy of each OSHA citation, OSHA 
report and Contractor response. Correct violations and citations promptly 
and provide written corrective actions to the Contracting Officer. 
 
PART 3 EXECUTION 
3.1 CONSTRUCTION 
Comply with COE EM-385-1-1, NFPA 241, the Infectious Control Risk Assessment 
and other related submittals and activity fire and safety regulations. 
3.1.1 Unforeseen Hazardous Material 
The design should have identified materials such as PCB, lead paint, and 
friable and nonfriable asbestos. If additional material, not indicated, 
that may be hazardous to human health upon disturbance during construction 
operations is encountered, stop that portion of work and notify the 
Contracting Officer immediately. Within 14 calendar days the Government 
will determine if the material is hazardous. If material is not hazardous 
or poses no danger, the Government will direct the Contractor to proceed 
without change. If material is hazardous and handling of the material is 
necessary to accomplish the work, the Government will issue a modification 
pursuant to "FAR 52.243-4, Changes" and "FAR 52.236-2, Differing Site 



Condensate Pump Retrofit, Project #654-15-552 

 

37 
 

Conditions." 
 
3.3 PERSONNEL PROTECTION 
3.3.1 Hazardous Noise 
Provide hazardous noise signs, and hearing protection, wherever equipment 
and work procedures produce sound-pressure levels greater than 85 dBA steady 
state or 140 dBA impulse, regardless of the duration of the exposure. 
3.3.2 Fall Protection 
Enforce use of the fall protection device named for each activity in the AHA 
all times when an employee is on a surface 6 feet or more above lower 
levels. Personal fall arrest systems are required when working from an 
articulating or extendible boom, scissor lifts, swing stages, or suspended 
platform. Fall protection must comply with ANSI A10.14. 
3.5 FIELD QUALITY CONTROL 
3.5.1 Inspections 
Include safety inspection as a part of the daily Quality Control inspections 
required in Section 01 45 00, "Quality Control." 
-- End of Section -- 
 
 


