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ALL WORK SHALL BE PERFORMED IN PHASES:
NO MORE THAN ONE ELEVATOR SHALL BE OUT OF SERVICE AT ANY GIVEN TIME.  ORDER AND METHOD OF PHASING SHALL BE COORDINATED
WITH FACILITY STAFF AND PROJECT MANAGEMENT [CONTRACTING OFFICER'S REPRESENTATIVE (COR)] PRIOR TO START OF WORK.
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