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 SECTION  01 45 01 
WATERPROOFING WORK COORDINATION 

PART 1 – GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. Contractor shall be responsible for special coordination of 
waterproofing work including coordination with the Contractor’s 
Waterproofing Consultant. 
1. Contractor shall schedule and integrate all waterproofing and 

related work. 

B. Construct and install building components in accordance with Contract 
Documents. 
1. If in Contractor's opinion, either before or after award of 

Contract, Contract Documents are incorrect, incomplete, 
conflicting, or in any way unacceptable, Contractor shall bring 
alleged defects to Architect's attention. 

2. Construction impacting waterproofing work shall not proceed until 
defects are resolved and corrected. 

1.02  QUALITY ASSURANCE 

A. Inspections and Testing: Conduct inspections and tests to determine 
building, as built, is permanently waterproof. Such inspections and 
testing shall be conducted by an Inspection and Testing Company 
specializing in waterproofing of frame buildings 
1. General Contractor's Inspection and Testing Company shall determine 

designated Hold Points, and conduct inspections and tests at 
designated Hold Points designed to prevent waterproofing components 
from being covered prior to inspection. 

2. At a minimum, Hold-points for testing shall include after all 
flashing, windows, waterproof membranes and lath (if lath is being 
used) are installed, prior to installation of plaster or other 
final wall material. 

3. Prior to testing the General Contractor's Inspection and Testing 
Company shall do an in-depth inspection and locate all fasteners 
that have no backing (also known as shiners) and provide a list and 
drawings locating all shiners. 

4. General Contractor's Inspection and Testing Company shall develop 
special checklists to ensure inspections and tests required are 
completed prior to components being covered. 

B. General Contractor's Special Waterproofing Coordination Personnel: 
Contractor shall designate person or persons eligible to perform 
inspections and tests of waterproofing systems. 

C. Contractor shall submit names and qualifications of such individuals 
to VA for review and approval, and notify Architect 48 hours before 
water testing. 
1. General Contractor's approved persons shall be authorized to stop 

work if until assemblies have been tested and proved water poof. 

1.03  SUBMITTALS 

A. Submit the following : 

B. Special Waterproofing Coordination Schedule: Submit special 
waterproofing coordination schedule indicating times in construction 
schedule where waterproofing systems are to be involved; list General 
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Contractor's Hold Points on special schedule. 

C. Checklists: Submit General Contractor's special waterproofing 
checklists that include complete coordination requirements for 
waterproofing systems; organize in format consistent with Special 
Waterproofing Coordination Schedule. 
1. Submit verified completed checklists for each phase of Work to VA. 

D. A list of all fastener 

1.04  SCHEDULING 

A. Phases of Waterproofing Work: Contractor shall use specified 
Checklists during construction to verify work performed. 

B. Schedule of Work: Prior to start of work of each phase of 
waterproofing work, Contractor shall conduct inspections and tests on 
preceding phase of work using approved Checklists. 
1. Contractor shall not proceed with any work that conceals 

waterproofing related work until such inspections and tests are 
completed and documented by the General Contractor's Inspection and 
Testing Company and the work is certified waterproof by the General 
Contractor's Inspection and Testing Company.   

END OF SECTION 


