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The purpose of this amendment is to provide:
(1) Revised proposal submission instructions,
(2) Drawings and images of the facilities,
(3) Modified Davis-Bacon Wage Determination Schedule        
(4) Presentation and Sign in Sheet from the Site Visit conducted 02/26/2016, 
(5) RFI Tracking Log,
(6) Extend the RFI submission date to 03/10/2016, and       
(7) Inform Offerors of a second and final site visit to inspect the building that was not accessible during the site 
visit conducted on 02/26/2016. Offerors interested inspecting the site shall assemble at the Lake Baldwin Outpatient 
Clinic, Building 3132, 5201 Raymond St, Orlando FL 32803. Date: 03/09/2016    Time: 1:00 PM  (Local) 
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A.1  PROPOSAL SUBMISSION INSTRUCTIONS AND CONTENT FORMAT 

Project 675-16-604 
Correct Architectural Deficiencies at Lake Baldwin 

I PROPOSAL SUBMISSION INFORMATION: 
TO ALL OFFEREORS:  HAND DELIEVERED, FAXED OR EMAILED 
PROPOSALS WILL NOT BE ACCEPTED. ONLY PROPOSAL MAILED TO THE 
ADDRESS BELOW WILL BE ACCEPTED. 

A. Proposal Submittal Requirement – 
1. Document Requirement

a. Technical Proposal:
1) One (1) Original encased in a three ring binder
2) Two (2) copies of the original encased in three ring binder
3) One (1) electronic copy CD (Compact –Disc)

b. Price Proposal:
1) One (1) Original hard copy encased in three ring binder
2) One (1) electronic copy CD (Compact –Disc)

2. Mail Delivery Address
a. Department of Veterans Affairs

ATTN: Contracting Officer/Wayne L. Boger
2500 Lakemont Avenue
Orlando FL 32814/Mail Code: Contracting #101

b. Offerors shall prepare Technical Proposals with the Selection Criteria and Evaluation
Factors in mind, in terms of both content and organization.  To facilitate evaluation,
Electronic copies of proposals will only be accepted in MS Word or PDF format on a
CD.  MS Excel is acceptable for pricing information.

II. PROPOSAL CONTENT FORMAT
NOTES: 
1. Offeror shall insert page number at the bottom right corner of each page and numbered “Page 1

of X”.
2. Each tab listed in the table of contents shall l list the page/paragraph number where the

information is located.  For example “ TAB A-License ……….. Page X”of X 

A. Volume I. Technical Proposal Format: 
1. Cover Page containing the following:

a. Solicitation Number, Project Title, Project Number
b. Company Particulars to include DUNS Number, Cage Code, Tax ID number,

Principle points of contact, address, phone numbers, etc.
2. Table of Contents Tab
3. TAB A: Experience Modification Safety Rate Information (Safety/Environmental Violations

& Experience Modification Rate – Forms (See Solicitation List of Attachments for template
location)
a. Information/OSHA Forms 300/300A
b. Insurance Carrier Letter

4. TAB B:
a. Licenses
b. OSHA Certifications

5. TAB C: Technical Approach - Narrative (5 pages maximum)

2
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6. TAB D: Experience – (5 pages maximum)
7. TAB E: Past Performance - (Project descriptions narrative, photos, etc.)
8. TAB F: Past Performance-(Questionnaires)
9. TAB G: Quality Control Procedures-(5pages maximum)
10. TAB H: Management and Key Personnel-(5 pages Maximum)

B. Price Proposal Format 
1. Cover Page (Containing the following General Information):

a. Solicitation Number, Project Title, Project Number
b. Company Particulars to include DUNS Number, Cage Code, Tax ID number,

Principle points of contact, address, phone numbers, etc.
2. Table of Contents Tab
3. TAB A:

a. Signed offer/Schedule: The SF 1442, signed and dated by the by the 51% SDVOSB
owner, with acknowledgement of all amendments.

b. Annual Representations and Certifications ( FAR 52.208-4)
4. TAB B: Offer Guarantee Bond
5. TAB C: Cost/Price Element Details

a. Basis of Estimate Narrative
b. Summary (Example)
 Labor (Direct & Indirect),
 Materials
 Equipment
 Subcontractor Cost
 Travel
 Other Direct Costs,
 Overhead expenses,
 Indirect Cost,
 General & Administrative (G&A) expenses,
 Profit
 Total Price

5. TAB D: Detailed Breakdown of Each Cost Element.

3
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Attachment 12_ Image_Lead Stack 1
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Attachment 13_Image_Lead Stack 2
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Attachment 14_ Image_Light Sensor
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Attachment 17_Image_ Roof overview 1
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Attachment 20_Image_Roof Overview 4
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General Decision Number: FL160030 02/26/2016  FL30 

Superseded General Decision Number: FL20150030 

State: Florida 

Construction Type: Building 

County: Orange County in Florida. 

BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
0 01/08/2016 
1 02/26/2016 

 BRFL0008-003 01/01/2015 

Rates Fringes 

TILE SETTER......................$ 21.04             7.85 
---------------------------------------------------------------- 
 ELEC0606-001 09/01/2014 

Rates Fringes 

ELECTRICIAN......................$ 23.15             9.47 
---------------------------------------------------------------- 
 ENGI0673-006 05/01/2013 

Rates Fringes 

OPERATOR:  Crane Oiler...........$ 20.36 10.85 
OPERATOR:  Mechanic..............$ 26.30 10.85 
OPERATOR:  Oiler.................$ 20.36            10.85 
OPERATOR: Boom Truck.............$ 24.14 10.85 
---------------------------------------------------------------- 
 IRON0808-004 02/01/2015 

Rates Fringes 

IRONWORKER, ORNAMENTAL,    
REINFORCING AND STRUCTURAL.......$ 23.50 11.95 
---------------------------------------------------------------- 

http://www.wdol.gov/wdol/scafiles/davisbacon/FL30.dvb?v=1
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 PAIN1010-009 08/01/2014 

Rates Fringes 

PAINTER:  Roller, Steel and    
Spray Only.......................$ 17.50 8.83 
---------------------------------------------------------------- 
* SFFL0821-001 01/01/2016

Rates Fringes 

SPRINKLER FITTER (Fire    
Sprinklers)......................$ 26.68 17.87 
---------------------------------------------------------------- 
  SUFL2009-026 05/22/2009 

Rates Fringes 

ACOUSTICAL CEILING MECHANIC......$ 14.84 0.13 

BRICKLAYER.......................$ 20.00 0.00 

CARPENTER, Includes Form Work    
(Excludes Acoustical Ceiling    
Installation, and Drywall    
Hanging).........................$ 14.56 3.31 

CEMENT MASON/CONCRETE FINISHER...$ 13.00 0.00 

DRYWALL FINISHER/TAPER...........$ 16.00 0.00 

DRYWALL HANGER...................$ 16.04 0.98 

FENCE ERECTOR....................$ 14.00 0.00 

GLAZIER..........................$ 16.07 6.24 

HVAC MECHANIC (Installation    
of HVAC Duct)....................$ 15.65 0.00 

INSTALLER - CARPORT METAL    
COVERING.........................$ 12.17 0.77 

INSTALLER - DRAPERY BLINDS.......$ 17.50 0.00 

INSULATOR - BATT.................$ 15.79 0.00 

INSULATOR - PIPE & PIPEWRAPPER...$ 13.13 3.03 

LABORER:  Asphalt Shoveler.......$  7.88 0.00 

LABORER:  Common or General......$ 10.51 1.71 

LABORER:  Concrete Saw (Hand    
Held/Walk Behind)................$ 12.63 0.00 

LABORER:  Mason Tender - Brick...$ 10.00 0.00 

LABORER:  Mason Tender -    
Cement/Concrete..................$ 12.83 1.90 

http://www.wdol.gov/wdol/scafiles/davisbacon/FL30.dvb?v=1
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LABORER:  Pipelayer..............$ 11.53 0.00 

LABORER:  Roof Tearoff...........$  9.00 0.00 

LABORER: Landscape and    
Irrigation.......................$  9.60 0.00 

LATHER...........................$ 13.41 0.00 

OPERATOR:  Asphalt Spreader......$ 11.41 0.00 

OPERATOR:  Backhoe/Excavator.....$ 15.00 0.47 

OPERATOR:  Bulldozer.............$ 15.00 0.00 

OPERATOR:  Crane.................$ 17.75 0.00 

OPERATOR:  Distributor...........$ 12.37 0.00 

OPERATOR:  Forklift..............$ 14.00 0.00 

OPERATOR:  Grader/Blade..........$ 11.00 0.63 

OPERATOR:  Loader................$ 11.00 0.63 

OPERATOR:  Paver  (Asphalt,    
Aggregate, and Concrete).........$ 12.83 0.00 

OPERATOR:  Pump..................$ 17.12 0.00 

OPERATOR:  Roller................$ 10.68 0.00 

OPERATOR:  Screed................$ 11.34 0.00 

OPERATOR:  Tractor...............$  9.91 0.00 

OPERATOR:  Trencher..............$ 11.75 0.00 

PAINTER:  Brush Only.............$ 12.00 0.00 

PIPEFITTER, Excludes HVAC    
Pipe Installation................$ 16.02 0.52 

PLASTERER........................$ 16.00 0.67 

PLUMBER, Includes HVAC Pipe    
Installation.....................$ 16.00 0.00 

ROOFER (Installation of Metal    
Roofs Only)......................$ 14.26 0.59 

ROOFER, Includes Built Up,    
Hot Tar, Modified Bitumen,    
Shake & Shingle, Single Ply,    
Slate, & Tile Roofs (Excludes    
Installation of Metal Roofs).....$ 14.65 1.53 

SCAFFOLD BUILDER.................$ 12.00 0.00 

3/3/2016http://www.wdol.gov/wdol/scafiles/davisbacon/FL30.dvb?v=1
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SHEET METAL WORKER, Excludes    
HVAC Duct Installation...........$ 14.10 1.53 

TRUCK DRIVER:  Dump Truck........$ 10.00 0.00 

TRUCK DRIVER:  Lowboy Truck......$ 12.09             0.00 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 

3/3/2016http://www.wdol.gov/wdol/scafiles/davisbacon/FL30.dvb?v=1
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non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 

Page 5 of 6
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Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

END OF GENERAL DECISION 
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Pre-Proposal Site Visit 

Agenda 
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Introduction
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Adm
inistrative Particulars

•
Solicitation O

verview
•

O
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 of Technical Requirem
ents

•
Site W

alk
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Pre-Proposal Site Visit 
Introduction  

Contracting O
fficer 

•
W

ayne Boger

Contracting O
fficer Representatives (CO

RS) 
•

M
iles W

ilson, General Engineer (Prim
ary CO

R)

•
Frank W

ales, General Engineer (Alternate CO
R)
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Pre-Proposal Site Visit 
Adm

inistrative Particulars &
 Solicitation O

verview
 

W
ayne Boger, Contracting O

fficer 
Adm

in Procedures 
o

Sign- In Sheet
o

Responses to RFIs w
ill be Posted  via Am

endm
ents to the Solicitation

o
Visitors  shall rem

ain together w
here possible

o
N

o photos of Patients or w
orkers

Requirem
ent Particulars 

o
100 %

  SDVO
SB Set- Aside

o
This is a Construction Project- N

o de sign  required
o

This is N
O

T a Design-Build project (Design +Construction under a single contract w
ith one

contractor)
o

M
agnitude of the Project (Estim

ated Price Range): $500,000 to $1,000,000

Disclaim
er 

o
Verbal response to RFIs at site visit  w

ill be provided w
here possible

o
Verbal Responses are not binding

o
RFIs shall be subm

itted in w
riting to the CO

 for an official response
o

Draw
ings are not ‘As-Built D raw

ings”
o

O
fferors shall verify inform

ation in draw
ings,diagram

s  and responses to RFIs
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Pre-Proposal Site Visit 
RFI 
o

Subm
ission Procedure:  Send RFIs to the Contracting O

fficer in accordance
w

ith Solicitation instructions N
LT 4 PM

 - M
arch 3, 2016.

o
RFI Subm

ission Form
at via em

ail to Contracting O
fficer

•
Subject Line: RFI-VA248-15-R-2123|( Vendor N

am
e)

o
Governm

ent Response to RFI posted on or about CO
B M

arch 10, 2016
o

Response w
ill be posted to FedBizO

pps (https://w
w

w
.fbo.gov/

o
CO

 (w
ayne.boger@

va.gov ) is the PO
C for receipt and response to all RFIs

o
Do not contact  CO

R

Source Selection Procedures: 
o

FAR 15, Contracting by N
egotiation &

  FAR Part 36 Construction A/E
o

Governm
ent intends to obtain “Best Value” using  Low

est Price Technically
Acceptable ( LPTA) Source Selection Procedures.

o
Basis for Aw

ard:  Technically acceptable proposal w
ith the low

est
evaluated price.

5 

Solicitation Takes Precedence – Provided 
For inform

ational Purposes O
nly- O

fferors 
Shall Verify Accuracy of Inform

ation  
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Pre-Proposal Site Visit 
Technical  Proposal 

o
Follow

 guidance provided in Solicitation for:
•

Evaluation Factors and Criteria
•

Proposal Subm
ission Instructions/Content Form

at

Price Proposal 
o

O
fferors m

ust provide sufficient detail to support proposed
Price

Technical and Price Proposals due: M
arch 22,2016 1:00 PM

 
o

Hand Delivered/Faxed/E-m
ailed proposals w

ill be rejected
o

Designated address for receipt of proposals is stated in VA248-15-R-
2123 Am

endm
ent A00002.

6 
For inform

ational Purposes O
nly- O

fferors 
Shall Verify Accuracy of Inform

ation  
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Pre-Proposal Site Visit 

Te chnical Project O
verview

 
and Scope  

7 
For inform

ational Purposes O
nly- O

fferors 
Shall Verify Accuracy of Inform

ation  
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Pre-Proposal Site Visit 
•

Project Particulars
–

Security on site 24/7
–

Facility/Clinic N
orm

al Business Hours 7:30 am
 – 5:00 pm

–
All outdoor w

ork can be com
pleted during norm

al
operating hours as long as noise and vibration does not
interfere w

ith patient care and facility operations.
–

Construction hours m
ay vary as needed but m

ust be
appro ved ahead of tim

e
•

W
HEN

 hours (W
eekends/Holidays/Evenings/N

ights)
•

W
eekends: Saturday-Sunday

•
Holidays: See Chart Below

•
Evening hours: 5:00 PM

 to 12:00 AM
.

•
N

ight hours: 12:00 AM
 to 6 AM

.
•

N
orm

al Business Hours: 7:30 am
 to 5:00 pm

) M
onday through Friday

–
Due to fire safety concerns, w

ork in the stairw
ells m

ust be
com

pleted during W
HEN

 hours and w
ill require phasing.

8 
For inform

ational Purposes O
nly- O

fferors 
Shall Verify Accuracy of Inform

ation  
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O
verview

 
This project requires the construction contractor to: 
•

Replace the roofs of building 504 and 519a
–

Building 504: Approxim
ately 220 Square, M

odified Bit
–

Building 519a: Approxim
ately 16 Square, M

odified Bit

•
Stairw

ell W
ork in Building 500

–
All Stairw

ell Threads are to be replaced
•

Style and  colors to be subm
itted and approved by VA.

–
Stairw

ay Landing tile and cove base to be rem
oved and replaced

•
Style and  colors to be subm

itted and approved by VA.

•
Pressure W

ashing and Exterior Paint
–

Exterior of Building 500 by Loading dock

9 
For inform

ational Purposes O
nly- O

fferors 
Shall Verify Accuracy of Inform

ation  
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Site M
ap 

10 
For inform

ational Purposes O
nly- O

fferors 
Shall Verify Accuracy of Inform

ation  
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For inform
ational Purposes O

nly- O
fferors 

Shall Verify Accuracy of Inform
ation  

11 
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Pre-Proposal Site Visit 

•
Q

uestions or Com
m

ents
•

Rem
inders

•
N

o photographs of patients or em
ployees

•
Stay grouped together

•
Governm

ent w
ill entertain RFI

•
All RFIs  M

U
ST be subm

itted to the CO
 in

w
riting

12 
For inform

ational Purposes O
nly- O

fferors 
Shall Verify Accuracy of Inform

ation  
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Request for Information (RFI) Tracking Log 
Solicitation: VA-248-15-R-2023 

Project: 675-16-604 
Title: Correct Architectural Deficiencies  

RFI Tracking Log_RFI# 1-38 
3/4/2016 

RFI NBR Question 
Response 

Submitted 
By 

Dated 
Receive

d 
1. Please provide record drawings for the above project which

clearly delineates the amount of stairwells, location of stairwells,
and size of landings in the SOW.

Midwestern 
Construction 
Services  

02/22/16 

Response  Drawings that are available are provided in amendments to 
solicitation VA248-15-R-2123. These drawings are in PDF 
format and sizes would need to be site verified.  

2. Please provide record drawings for buildings 504 and 519a
Roofs and the interior so that all site conditions may be verified, if
possible, prior to the site visit. In the event these cannot be
produced prior to the site visit, we would like to request a second
site visit once information is available.

Midwestern 
Construction 
Services 

02/22/16 

Response  Drawings that are available are provided are provided in 
amendments to solicitation VA248-15-R-2123. All site conditions 
would need to be verified during the site visit and not depend on 
as-built drawings.  Drawings are for informational use only and 
not to be considered exact. 

3 Please provide exterior elevations for building 500, if possible, 
prior to the site visit to allow for proper field verifications. In the 
event these cannot be produced prior to the site visit, we would 
like to request a second site visit once information is available 

Midwestern 
Construction 
Services 

02/22/16 

Response  Drawings that are available are provided are provided in 
amendments to solicitation VA248-15-R-2123. All field conditions 
are to be verified during a site visit and not depend on what is 
shown in the drawings.   

4 Please clarify if this project is a bid‐build or if it is a design‐build. 
It appears that the SOW has provided a clear basis of design, 
however, upon review of the solicitation, we were unable to find 
the edited design specifications and drawings for each task 
described under the solicitation. Is it the intent of the VA for the 
contractor to go to the Technical Information Library (TIL) for 
each task, edit the generic specifications and produce these 
design documents based on our individual bid strategy or will the 
VA be producing these documents? 

Midwestern 
Construction 
Services 

02/22/16 

Response  This is not a Design-Build project. There will not be a design 
required. The contractor will be required to edit the specs from 
the TIL and develop submittal packages for the items in the 
SOW.  The contractor shall provide Redline drawings for the 
roofing portion of the project.  

5 For the Past Performance Questionnaire, can forms filled out 
prior to this solicitation by contracting officers be utilized as long 
as they are still valid? 

Midwestern 
Construction 
Services 

02/22/16 

Response  Yes; Past Performance Questionnaires form filled out by 
contracting Officers prior to this solicitation may be submitted.  
However the questionnaires shall meet the criteria specified in 
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Request for Information (RFI) Tracking Log 
Solicitation: VA-248-15-R-2023 

Project: 675-16-604 
Title: Correct Architectural Deficiencies  

RFI Tracking Log_RFI# 1-38 
3/4/2016 

this solicitation. 

6 Under the scope of work, Item B, Line c. the VA is asking for new 
12” X 12” Luxury Vinyl Tile and requiring the Tile to fit in the VA 
Planetree design philosophy. What types (examples) of 12” X 12” 
vinyl floor tile does the VA considers to be Luxury Vinyl Tile? 
Also, please clarify what the VA Planetree design philosophy is.?  

Midwestern 
Construction 
Services 

02/22/16 

Response A luxury vinyl tile example could be found with major flooring 
brands such as Armstrong where the LVT typically has a higher 
level of performance and a vast array of color selections.  
Planetree design is based off of aesthetics and color selection 
which will be chosen by the Orlando VA interior design. 

7 The above referenced solicitation was released on 2/19/16, 
however, there were no plans or specifications attached.  Will 
these come out in an Amendment?  

Biosphere 02/22/16 

Response  Yes. See drawings in Amendment A0002 

8 What is the deadline to submit RFIs for this project? MULE 
Engineering 
& 
Construction 

02/22/16 

Response  We have not established a deadline to submit RFIs yet. When a 
RFI deadline is established, it will be communicated via an 
amendment to the solicitation. For a timely and proper response, 
Offerors should submit RFIs as soon as possible so we can 
research the issue.  

9 Can you please confirm that no hand delivered bids will be 
accepted? All bids must be mailed or FedEx or similar service 
and must thereby effectively be mailed out on the Friday before. 

Moran 
Construction 

02/24/16 

Response  TO ALL OFFEREORS:  HAND DELIEVERED, FAXED OR 
EMAILED PROPOSALS WILL NOT BE ACCEPTED 

10 1. This RFP is to be mailed only (not hand delivered), and we
were told at the site visit that is the policy going forward.  Will
this be the standard procedure for all RFP’s coming out of the
Orlando VA office going forward?  Or is this policy specific to
this contracting officer?

MULE 
Engineering 
& 
Construction 

03/01/16 

Response  The process of not accepting hand delivered, faxed or emails 
proposals from offerors are specific to solicitation VA248-15-R-
2123. A solicitation specifies the designated location for receipt 
of proposals.  

11 2. For the stairwell work in building 500, please provided specs
for all vinyl tile, cove base, treads, door thresholds and any
other materials that are to be replaced.

MULE 
Engineering 
& 
Construction 

03/01/16 

Response  Products must comply with the Buy American Act.  Style, color 
and specs are to be equivalent to, or better than, the following 
examples. 
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Request for Information (RFI) Tracking Log 
Solicitation: VA-248-15-R-2023 

Project: 675-16-604 
Title: Correct Architectural Deficiencies  

RFI Tracking Log_RFI# 1-38 
3/4/2016 

 

Rubber Stair Treads (Black): 
http://www.surefootcorp.com/files/4613/7226/7087/Modern_Rub
ber_Tread_tech_data.pdf 
Tile (0024 Barma Pure): 
http://www.gerflorusa.com/media/17-usa-website/7-technical-
doc/saga-2-technical-datasheet.pdf  
Cove Base: 
Base - Roppe Visuelle Rubber Cove Base,      Size: 7-3/4" 
H,Color: Sahara (631). 

12 3. For the stairwell work in building 500, are existing thresholds
to be replaced? 

MULE 
Engineering 
& 
Construction 

03/01/16 

Response  Yes, replace to match existing thresholds. 

13 4. For the stairwell work in building 500, are the first floor
entryway/landing areas to be retiled?  This question applies
to all three stairwells

MULE 
Engineering 
& 
Construction 

03/01/16 

Response  If flooring is not damaged contractor will only be responsible to 
replace the first floor entryway/landing stairwell by the back 
loading dock 

14 5. Please provide specs for the exterior coating(s) to be used
for the pressure washing and painting portion of the SOW. 

MULE 
Engineering 
& 
Construction 

03/01/16 

Response  Sherwin Williams Super Paint: exterior, acrylic, latex satin or 
equal 

15 6. Please provide specs or preferences for the type and method
of pressure washing.

MULE 
Engineering 
& 
Construction 

03/01/16 

Response  Pressure washing shall be at a minimum of 2800 psi, 2.8 gpm, 
and at a temperature of 100 degrees F.  

16 7. Please provide specs for all roofing materials and re-roofing
methods for buildings 504 and 519a.

MULE 
Engineering 
& 
Construction 

03/01/16 

Response Materials are to meet the Buy American Act and are to be 
determined by contractor and shall be approved by the VA 
during submittal the phase.  Basis of design shall be modified 
bituminous torch grade roof system. 

17 8. What thickness, or minimum thickness, of insulation is
required for re-roofing?

MULE 
Engineering 
& 
Construction 

03/01/16 

Response For building 504 a minimum insulation value of R-20, not to be 
achieved through any roof coatings.  
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18 9. What type of deck materials currently existing for Building
519a?

MULE 
Engineering 
& 
Construction 

03/01/16 

Response  Metal Deck 

19 10. Confirm that a UL lightning protection certificate is required at
the finish of each re-roofing.

MULE 
Engineering 
& 
Construction 

03/01/16 

Response Yes, UL lightning protection certificate is required upon 
completion of work 

20 11. Please specify materials/procedures to be used to protect the
fresh air supply during re-roofing.

MULE 
Engineering 
& 
Construction 

03/01/16 

Response Contractor shall choose procedure and materials to prevent 
contamination of fresh air supply.  Work and fumes cannot 
impact or disturb patient care during operational hours.   

21 12. Clarify if coping and flashing is to be new or reused. MULE 
Engineering 
& 
Construction 

03/01/16 

Response Clean and reuse existing coping and flashing.  Contractor to 
replace any coping or flashing damaged by construction with 
new 

13. Please provide a cross-section/cut-out drawing of the
stairwells showing elevations.

MULE 
Engineering 
& 
Construction 

03/02/16 

Response Yes.  See amendment A00003 

22. Thank you for meeting with us on Friday regarding the above
referenced project. Being that time ran short; USA Tampa would
like know when it would be possible to gain access to Building
500 in order to get a stair count & square footage of the landing?

USA Tampa 02/29/16 

Response  On 02/26/2016, the site visit lasted from 2:00 PM -3: 45 PM. 
During that time Government representatives escorted vendors 
to Building 500 to view the stairwells.  More than ample time was 
given to all vendors that wanted to see the stairwell during the 
site visit. The sign in sheet reflects a representative from USA 
Tampa attended the site visit. 

23 The Volume I Technical Proposal Evaluation Factors provided on 
Pages 10-11 in the solicitation doesn’t match the Volume I 
Technical Proposal Format provided on Pages 13-14. There’s 
several tabs listed under the Proposal Format that aren’t 
provided under the Evaluation Factors. Can you please provide 

Harper 
Consulting, 
LLC 
Marketing 
Consultant 

03/02/16 
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clarification on the Proposal Format? for BES 
Design/Buil
d, LLC 

Response  An amendment to the solicitation will be posted to FBO that will 
provide clarification to what is required in the proposal format. 

24 1. What thickness or R-value should there be for the reroof
insulation?

Nichols 
Services Inc. 

03/02/16 

Response  See response to question 17. 

25 2. Will we be able to shutdown the roof mounted air ventilation
systems temporarily during the roofing process? Or will we
need use a filter system for those ventilation systems?

Nichols 
Services Inc. 

03/02/16 

Response  Not during normal working hours, also see response to question 
20. 

26 3. What are the specifications for the paint being used on
building 500 exterior wall? 

Nichols 
Services Inc. 

03/02/16 

Response  See response to RFI #14 

27 4. Is there any elevation plans with specifications and details
on the stairways?

Nichols 
Services Inc. 

03/02/16 

Response Yes.  See amendment A00003 

28 1. Can we get a floor plan of each floor for all 4 stairways? Valor 
Construction 

03/02/16 

Response Yes.  See amendment A00003 

29 2. Can we get a cut section plans of each stairway showing 1st

floor to top of stairway including interstitial floors? 
. 03/02/16 

Response Yes.  See amendment A00003 

30 3. Please spec what type of rubber floor treads will be excepted
for this project. including color, thickness & type of tread surface 

Valor 
Construction 

03/02/16 

Response See response to question 11 

31 4. Will a stairway be able to be closed from Friday end of 1st

work shift through the weekend and ready to open on Monday 
6am 

Valor 
Construction 

03/02/16 

Response Yes, but only one at a time.  

32 5. Are the stair risers to be repainted in this project? Valor 
Construction 

03/02/16 

Response Only if paint damaged by the construction process. 

31 6. Will we be able to work regular working hours on the roof  the
Building 504 & Building 519a? 

Valor 
Construction 

03/02/16 

Response As long as noise and vibration does not interfere with patient 
care. 

32 7. Will HVAC intake fans need to be filtered during roof Valor 03/02/16 
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construction? Construction 

See response to question 20. 

33 8. Will there be a 2nd site visit to access the Building 519a roof? Valor
Construction 

03/02/16 

Response  Yes: Wednesday March 9th, 2016    Time 1:00pm. 

34 9. Will there be a spec issued on the roofing materials to be used
on this project? 

Valor 
Construction 

03/02/16 

Response No, see responses to questions 16 and 17 

35 10. Will there be a roof deck structural plan issued for both
roofs? 

Valor 
Construction 

03/02/16 

Response All roof plan drawings available have been released in previous 
amendments 

36 1. During roofing operations, will the contractor be responsible
for mitigating fumes/ odors 
through means such as carbon filters on intakes 

Midwestern 
Construction 
Services  

03/03/16 

Response Yes.  See response to question 20. 

37 2. During site visit it was indicated that the stair treads and floor
tile in the Stairwells were to 
match existing size with the exception that the flooring be Luxury 
Vinyl Tile per the Planetree 
Design. There are no 12” X 12” LVT available. Does the VA want 
us to utilize 16” X 16” or 18” 
X 18” LVT or should we price standard 12” X 12” VCT for the 
Stairwell Landings 

Midwestern 
Construction 
Services 

03/03/16 

Response Utilize LVT, up to 20”x20” 

38 3. Is there any ACM in the stairwells? Midwestern 
Construction 
Services 

03/03/16 

Response Not to our knowledge. 
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