
STATEMENT OF WORK 
 
 
1.  Scope of Work: The work covered by this specification consists of furnishing all labor, equipment, and material, 
supplies, and supervision to:  install residential entry door, platform, ramp and concrete pad. 
 
 
All provided services shall be in strict accordance with the Statement of Work, and specifications and subject to the 
terms and conditions of the awarded contract.   
 
Period of Performance shall be no longer than 45 days after receipt of Notice to Proceed. 
 
2. Place of Performance:  Milwaukee WI 53224 
 
    
3.  Work Week: The Contractor shall do all coordination and work during the regular workweek being observed by 
the Veterans Benefits Administration (VBA), which is 8:00 am to 5:30 pm, Monday through Friday. Any deviation 
from this schedule shall require 24 hours advance notice and approval of the Contracting Officer. 
 
4.  Residential Facilities Requirements: 
  

a.  The Contractor is responsible for the collection and disposal of all debris, rubble, residue and waste 
material generated in the performance of work under this contract.  All such materials shall be disposed of at an off 
site landfill by the Contractor. The Contractor is not permitted to deposit any such materials in residential trash 
collection containers.  
 

b.  Hazardous Materials:  Materials classified as hazardous by US environmental rules, regulations, or laws, 
shall be handled and processed for disposal in accordance with those rules, regulations, or laws. The Contractor is 
responsible for all such materials that are residue from Contractor furnished supplies and materials which were 
brought to the job site by the Contractor, and for any such materials identified herein or by the specifications.  
 

c.  The Contractor shall coordinate the work of any and all subContractors and shall ensure the coordination 
of the work between the various trades.   

 
d.  Permits: Contractor is responsible for attaining all permits and licenses as required by Federal, State and 

local codes. 
  
5.  Workplace Safety:  The Contractor is responsible for the safety of his workers and the safety of all personnel 
within the residence.  The Government reserves the right to halt progress of work if unsafe workplace practices are 
found and until they are addressed to the Government’s satisfaction.  
 
 6.  Closeout: Contractor shall notify the VBA, Milwaukee Regional Office when the project is completed and ready 
for final inspection. All manufacturer’s warranties, service instructions and illustrated parts breakdown of any work 
performed shall be furnished to the VARO Contracting Officer prior to final acceptance. 
 
7.  Warranty/Guarantee: Contractor shall warrant that all services shall be performed in a workman-like manner 
and all materials furnished shall be free of defect for a period of one year after final acceptance. Contractor agrees to 
correct any defective services and to either repair or replace any component of equipment found to be defective, 
within a year of the completion date of the project. Neither the Contractor nor the Government shall be held liable 
for any loss, damage or delay due to any cause beyond reasonable control.  Contractor shall submit the warranty 
documentation to the VARO Contracting Officer after final acceptance. 
 
8.  Work Planning:  The Contractor shall submit a project schedule to the VARO Contracting Officer for approval.   
 



9.  Disposition of Nonsalvable Materials:  Any waste generated by the Contractor is the responsibility of the 
Contractor and shall not be left on the residential property, but shall be dumped in an approved landfill. 
 
10.  CHANGES TO STATEMENT OF WORK 
Any changes to this SOW shall be authorized and approved only through written correspondence from the 
Contracting Officer in advance of the contractor starting work.  Costs incurred by the contractor through the actions 
of parties other than the Contracting Officer shall be borne by the contractor.   
 
11.  REPORTING REQUIREMENTS 
The contractor shall provide to the Contracting Officer, periodic updates (but no less frequently than monthly) as to 
progress toward completion of the construction project, any problems encountered, etc. 
 
12.    INSPECTIONS 
Inspections will be made for all necessary progress payments that occur during performance. There will be one final 
inspection at completion of the work being performed under this contract.  An inspector identified by the 
Government will perform this inspection.  The Contractor will contact the Government to arrange the date and time 
for the inspection at least three business days prior to the expected completion date. 
 
13.  CONFIDENTIALITY AND NONDISCLOSURE 
Press releases, marketing material or any other printed or electronic documentation related to this construction 
project shall not be publicized without the prior written approval of the Contracting Officer.   
 
14.   GOVERNMENT FURNISHED PROPERTY 
 Grab bars to be provided through the VA Medical Center. All surplus Government material generated as a result of 
construction and/or maintenance is the property of the Government.   
 
 
PROPOSAL INFORMATION 
 
THIS REQUEST FOR PROPOSAL CONTAINS THE FOLLOWING DOCUMENTS WHICH ARE ATTACHED TO 
AND MADE A PART OF THIS SOLICITATION. 
 

A. Project Sketch Drawing  
 

B. General Decision No.: WI160027 Date of Revision: 08/19/2016 
                           
WAGE DETERMINATION: 
 
     The wage rates included in this solicitation are applicable to any bid submitted in response to this Solicitation. 
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