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SECTION 02 82 13.14 

ASBESTOS ABATEMENT FOR TOTAL DEMOLITION PROJECTS 

PART 1 - GENERAL 

1.1 SUMMARY OF THE WORK 

 1.1.1 CONTRACT DOCUMENTS AND RELATED REQUIREMENTS 

 Drawings, general provisions of the contract, including general and 
supplementary conditions, Asbestos Abatement, Demolition, Accident 
Prevention (FAR 52.236-13) and other Division 01, GENERAL REQUIREMENTS 
specifications, shall apply to the work of this section. Prevailing 
wage requirements pursuant to the Davis-Bacon Act shall apply to this 
work. The contract documents show the work to be done under the 
contract and related requirements and conditions impacting the 
project. Related requirements and conditions include applicable codes 
and regulations, notices and permits, existing site conditions and 
restrictions on use of the site, coordination with other work and the 
phasing of the work. In the event the Abatement Contractor discovers a 
conflict in the contract documents and/or requirements or codes, the 
conflict must be brought to the immediate attention of the Contracting 
Officer for resolution. Whenever there is a conflict or overlap in the 
requirements, the most stringent shall apply. 

 Any actions taken by the Abatement Contractor without obtaining 
guidance from the Contracting Officer shall become the sole risk and 
responsibility of the Abatement Contractor. 

 1.1.2 EXTENT OF WORK 

A. This work will be asbestos abatement prior to the total demolition of 
the facility as indicated by the scope of work. RACM discovered during 
total demolition is also within the scope of this specification.  The 
extent of the abatement is for informational purposes only and is 
based on the best information available at the time of the 
specification preparation. The Abatement Contractor shall satisfy 
themselves as to the extent of the work. Nothing in this section may 
be interpreted as limiting the extent of work otherwise required by 
this contract and related documents. 
1) See attached Pre-Demolition Hazardous Building Materials Report at 

the end of this section. 

B. Removal, clean-up and disposal of regulated asbestos containing 
materials (RACM) and asbestos contaminated elements shall be conducted 
in approved regulated areas in all areas prior to the beginning of 
demolition. Any RACM discovered during demolition activity shall be 
cause for stopping the work. The Demolition Contractor's personnel 
shall attend an on-site training session related to the types of 
asbestos at the site and shall not disturb the ACM if found during 
their work. 

 No abatement work shall begin in any area unless the Abatement 
Contractor/Competent Person/VA Representative agreed that all asbestos 
work requirements as stipulated in the specification have been met. 
Attachment #4 must be filled out for each abatement area. 

 1.1.3 RELATED WORK 

A. Section 02 82 13.41, ASBESTOS ABATEMENT FOR TOTAL DEMOLITION PROJECTS. 

 1.1.4 TASKS 

 The work tasks are summarized briefly as follows: 
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A. Asbestos abatement of RACM as required by EPA NESHAP prior to 
demolition.  An EPA/State certified Project Designer must provide a 
site-specific specification for the asbestos abatement. 

B. Asbestos abatement and clean-up of the asbestos containing debris as 
indicated in the scope of work. Pre-abatement activities including 
pre-abatement meeting(s), inspection(s), notifications, permits, 
submittal approvals, work-site preparation/isolation, accident 
prevention, emergency procedures arrangements, and standard operating 
procedures for asbestos abatement work. 

C. Demolition activities including demolition, clean-up and disposal of 
building materials, record keeping, security, monitoring, and 
inspections conducted in accordance with all applicable laws and this 
specification. A Demolition Plan, developed by a Professional 
Engineer, meeting the requirements of 29 CFR 1926.850(a) must be 
provided. 

 1.1.5 ABATEMENT CONTRACTOR USE OF PREMISES 

A. The Contractor and Contractor's personnel shall cooperate fully with 
the VA representative/consultant to facilitate efficient use of 
buildings and areas within buildings. The Contractor shall perform the 
work in accordance with the VA specifications, drawings, phasing plan 
and in compliance with any/all applicable Federal, State and Local 
regulations and requirements. 

B. The Contractor shall use the existing facilities in the building 
strictly within the limits indicated in contract documents as well as 
the approved VA Design and Construction Procedure.  VA Design and 
Construction Procedure drawings of partially occupied buildings will 
show the limits of regulated areas; the placement of decontamination 
facilities; the temporary location of bagged waste ACM; the path of 
transport to outside the building; and the temporary waste storage 
area for each building/regulated area. Any variation from the 
arrangements shown on drawings shall be secured in writing from the VA 
representative through the pre-abatement plan of action. 

1.2 STOP ABATEMENT ORDER 

A. If the Contracting Officer; their field representative; (the facility 
Safety Officer/Manager or their designee, or the VA Professional 
Industrial Hygienist/Certified Industrial Hygienist (VPIH/CIH) 
presents a verbal Stop Asbestos Removal Order, the 
Contractor/Personnel shall immediately stop all asbestos removal and 
maintain HEPA filtered negative pressure air flow in the containment 
and adequately wet any exposed ACM. If a verbal Stop Asbestos Removal 
Order is issued, the VA shall follow-up with a written order to the 
Contractor as soon as practicable. The Contractor shall not resume any 
asbestos removal activity until authorized to do so in writing by the 
VA Contracting Officer. A stop asbestos removal order may be issued at 
any time the VA Contracting Officer determines abatement 
conditions/activities are not within VA specification, regulatory 
requirements or that an imminent hazard exists to human health or the 
environment. Work stoppage will continue until conditions have been 
corrected to the satisfaction of the VA. Standby time and costs for 
corrective actions will be borne by the Contractor, including the 
VPIH/CIH time. The occurrence of any of the following events shall be 
reported immediately by the Contractor’s competent person to the VA 
Contracting Office or field representative using the most expeditious 
means (e.g., verbal or telephonic), followed up with written 
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notification to the Contracting Officer as soon as it is practical. 
The Contractor shall immediately stop asbestos removal/disturbance 
activities and initiate fiber reduction activities: 

B. Airborne PCM analysis results equal to or greater than 0.01 f/cc 
outside a regulated area or >0.05 f/cc inside a regulated area; 

C. Breach or break in regulated area containment barrier(s); 

D. Less than –0.02” WCG pressure in the regulated area; 

E. Serious injury/death at the site; 

F. Fire/safety emergency at the site; 

G. Respiratory protection system failure; 

H. Power failure or loss of wetting agent; or 

I. Any visible emissions observed outside the regulated area. 

1.3 DEFINITIONS 

 1.3.1 GENERAL 

 Definitions and explanations here are neither complete nor exclusive 
of all terms used in the contract documents, but are general for the 
work to the extent they are not stated more explicitly in another 
element of the contract documents. Drawings must be recognized as 
diagrammatic in nature and not completely descriptive of the 
requirements indicated therein. 

 1.3.2 GLOSSARY: 

 Abatement - Procedures to control fiber release from asbestos-
containing materials. Includes removal, encapsulation, enclosure, 
demolition and renovation activities related to asbestos containing 
materials (ACM). 

 Aerosol - Solid or liquid particulate suspended in air. 

 Adequately wet - Sufficiently mixed or penetrated with liquid to 
prevent the release of particulates. If visible emissions are observed 
coming from the ACM, then that material has not been adequately 
wetted. 

 Aggressive method - Removal or disturbance of building material by 
sanding, abrading, grinding, or other method that breaks, crumbles, or 
disintegrates intact ACM. 

 Aggressive sampling - EPA AHERA defined clearance sampling method 
using air moving equipment such as fans and leaf blowers to 
aggressively disturb and maintain in the air residual fibers after 
abatement. 

 AHERA - Asbestos Hazard Emergency Response Act. Asbestos regulations 
for schools issued in 1987. 

 Aircell - Pipe or duct insulation made of corrugated cardboard which 
contains asbestos. 

 Air monitoring - The process of measuring the fiber content of a known 
volume of air collected over a specified period of time. The NIOSH 
7400 Method, Issue 2 is used to determine the fiber levels in air.  
For personal samples and clearance air testing using Phase Contrast 
Microscopy (PCM) analysis. NIOSH Method 7402 can be used when it is 
necessary to confirm fibers counted by PCM as being asbestos. The 
AHERA TEM analysis may be used for background, area samples and 
clearance samples when required by this specification, or at the 
discretion of the VPIH/CIH as appropriate. 



131207  VA White City SCB 201B 
 

Addendum # 2 02 82 13.14 - 4 
11 August 2016 

ASBESTOS ABATEMENT FOR 
TOTAL DEMOLITION PROJECTS

 

 Air sample filter - The filter used to collect fibers which are then 
counted. The filter is made of mixed cellulose ester membrane for PCM 
(Phase Contrast Microscopy) and polycarbonate for TEM (Transmission 
Electron Microscopy) 

 Amended water - Water to which a surfactant (wetting agent) has been 
added to increase the penetrating ability of the liquid. 

 Asbestos - Includes chrysotile, amosite, crocidolite, tremolite 
asbestos, anthophyllite asbestos, actinolite asbestos, and any of 
these minerals that have been chemically treated or altered.  Asbestos 
also includes PACM, as defined below. 

 Asbestos Hazard Abatement Plan (AHAP) - Asbestos work procedures 
required to be submitted by the contractor before work begins. 

 Asbestos-containing material (ACM) - Any material containing more than 
one percent of asbestos. 

 Asbestos contaminated elements (ACE) - Building elements such as 
ceilings, walls, lights, or ductwork that are contaminated with 
asbestos. 

 Asbestos-contaminated soil (ACS) – Soil found in the work area or in 
adjacent areas such as crawlspaces or pipe tunnels which is 
contaminated with asbestos-containing material debris and cannot be 
easily separated from the material. 

 Asbestos-containing waste (ACW) material - Asbestos-containing 
material or asbestos contaminated objects requiring disposal. 

 Asbestos Project Monitor – Some sates require that any person 
conducting asbestos abatement clearance inspections and clearance air 
sampling be licensed as an asbestos project monitor. 

 Asbestos waste decontamination facility - A system consisting of 
drum/bag washing facilities and a temporary storage area for cleaned 
containers of asbestos waste. Used as the exit for waste and equipment 
leaving the regulated area. In an emergency, it may be used to 
evacuate personnel. 

 Authorized person - Any person authorized by the VA, the Contractor, 
or government agency and required by work duties to be present in 
regulated areas. 

 Authorized visitor - Any person approved by the VA; the contractor; or 
any government agency representative having jurisdiction over the 
regulated area (e.g., OSHA, Federal and State EPA0.. 

 Barrier - Any surface the isolates the regulated area and inhibits 
fiber migration from the regulated area. 

 Containment Barrier - An airtight barrier consisting of walls, floors, 
and/or ceilings of sealed plastic sheeting which surrounds and seals 
the outer perimeter of the regulated area. 

 Critical Barrier - The barrier responsible for isolating the regulated 
area from adjacent spaces, typically constructed of plastic sheeting 
secured in place at openings such as doors, windows, or any other 
opening into the regulated area. 

 Primary Barrier – Plastic barriers placed over critical barriers and 
exposed directly to abatement work. 

 Secondary Barrier - Any additional plastic barriers used to isolate 
and provide protection from debris during abatement work. 
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 Breathing zone - The hemisphere forward of the shoulders with a radius 
of about 150 - 225 mm (6 - 9 inches) from the worker's nose. 

 Bridging encapsulant - An encapsulant that forms a layer on the 
surface of the ACM. 

 Building/facility owner - The legal entity, including a lessee, which 
exercises control over management and recordkeeping functions relating 
to a building and/or facility in which asbestos activities take place. 

 Bulk testing - The collection and analysis of suspect asbestos 
containing materials. 

 Certified Industrial Hygienist (CIH) - A person certified in the 
comprehensive practice of industrial hygiene by the American Board of 
Industrial Hygiene. 

 Class I asbestos work - Activities involving the removal of Thermal 
System Insulation (TSI) and surfacing ACM and Presumed Asbestos 
Containing Material (PACM). 

 Class II asbestos work - Activities involving the removal of ACM which 
is not thermal system insulation or surfacing material. This includes, 
but is not limited to, the removal of asbestos-containing wallboard, 
floor tile and sheeting, roofing and siding shingles, and construction 
mastic. 

 Clean room/Changing room - An uncontaminated room having facilities 
for the storage of employee's street clothing and uncontaminated 
materials and equipment. 

 Clearance sample - The final air sample taken after all asbestos work 
has been done and visually inspected. Performed by the VA's 
professional industrial hygiene consultant/Certified Industrial 
Hygienist (VPIH/CIH. 

 Closely resemble - The major workplace conditions which have 
contributed to the levels of historic asbestos  exposure, are no more 
protective than conditions of the current workplace. 

 Competent person - In addition to the definition in 29 CFR 1926.32(f), 
one who is capable of identifying existing asbestos hazards in the 
workplace and selecting the appropriate control strategy for asbestos 
exposure, who has the authority to take prompt corrective measures to 
eliminate them, as specified in 29 CFR 1926.32(f); in addition, for 
Class I and II work who is specially trained in a training course 
which meets the criteria of EPA's Model Accreditation Plan (40 CFR 
763) for supervisor. 

 Contractor's Professional Industrial Hygienist (CPIH/CIH) - The 
asbestos abatement contractor's industrial hygienist. The industrial 
hygienist must meet the qualification requirements of a PIH and may be 
a certified industrial hygienist (CIH). 

 Count - Refers to the fiber count or the average number of fibers 
greater than five microns in length with a length-to-width (aspect) 
ratio of at least 3 to 1, per cubic centimeter of air. 

 Crawlspace – An area which can be found either in or adjacent to the 
work area.  This area has limited access and egress and may contain 
asbestos materials and/or asbestos contaminated soil. 

 Decontamination area/unit - An enclosed area adjacent to and connected 
to the regulated area and consisting of an equipment room, shower 
room, and clean room, which is used for the decontamination of 
workers, materials, and equipment that are contaminated with asbestos. 
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 Demolition - The wrecking or taking out of any load-supporting 
structural member and any related razing, removing, or stripping of 
asbestos products. 

 VA Total – means a building or substantial part of the building is 
completely removed, torn or knocked down, bulldozed, flattened, or 
razed, including removal of building debris. 

 Disposal bag - Typically 6 mil thick sift-proof, dustproof, leak-tight 
container used to package and transport asbestos waste from regulated 
areas to the approved landfill. Each bag/container must be 
labeled/marked in accordance with EPA, OSHA and DOT requirements. 

 Disturbance - Activities that disrupt the matrix of ACM or PACM, 
crumble or pulverize ACM or PACM, or generate visible debris from ACM 
or PACM.  Disturbance includes cutting away small amounts of ACM or 
PACM, no greater than the amount that can be contained in one standard 
sized glove bag or waste bag in order to access a building component. 
In no event shall the amount of ACM or PACM so disturbed exceed that 
which can be contained in one glove bag or disposal bag which shall 
not exceed 60 inches in length or width. 

 Drum - A rigid, impermeable container made of cardboard fiber, 
plastic, or metal which can be sealed in order to be sift-proof, 
dustproof, and leak-tight. 

 Employee exposure - The exposure to airborne asbestos that would occur 
if the employee were not wearing respiratory protection equipment. 

 Encapsulant - A material that surrounds or embeds asbestos fibers in 
an adhesive matrix and prevents the release of fibers. 

 Encapsulation - Treating ACM with an encapsulant. 

 Enclosure - The construction of an air tight, impermeable, permanent 
barrier around ACM to control the release of asbestos fibers from the 
material and also eliminate access to the material. 

 Equipment room - A contaminated room located within the 
decontamination area that is supplied with impermeable bags or 
containers for the disposal of contaminated protective clothing and 
equipment. 

 Fiber - A particulate form of asbestos, 5 microns or longer, with a 
length to width (aspect) ratio of at least 3 to 1. 

 Fibers per cubic centimeter (f/cc) - Abbreviation for fibers per cubic 
centimeter, used to describe the level of asbestos fibers in air. 

 Filter - Media used in respirators, vacuums, or other machines to 
remove particulate from air. 

 Firestopping - Material used to close the open parts of a structure in 
order to prevent a fire from spreading. 

 Friable asbestos containing material - Any material containing more 
than one (1) percent  or asbestos as determined using the method 
specified in appendix A, Subpart F, 40 CFR 763, section 1, Polarized 
Light Microscopy, that, when dry, can be crumbled, pulverized, or 
reduced to powder by hand pressure. 

 Glovebag - Not more than a 60 x 60 inch impervious plastic bag-like 
enclosure affixed around an asbestos-containing material, with glove-
like appendages through which materials and tools may be handled. 
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 High efficiency particulate air (HEPA) filter – An ASHRAE MERV 17 
filter capable of trapping and retaining at least 99.97 percent of all 
mono-dispersed particles of 0.3 micrometers in diameter. 

 HEPA vacuum - Vacuum collection equipment equipped with a HEPA filter 
system capable of collecting and retaining asbestos fibers. 

 Homogeneous area - An area of surfacing, thermal system insulation or 
miscellaneous ACM that is uniform in color, texture and date of 
application. 

 HVAC - Heating, Ventilation and Air Conditioning 

 Industrial hygienist (IH) - A professional qualified by education, 
training, and experience to anticipate, recognize, evaluate and 
develop controls for occupational health hazards. Meets definition 
requirements of the American Industrial Hygiene Association (AIHA). 

 Industrial hygienist technician (IH Technician) - A person working 
under the direction of an IH or CIH who has special training, 
experience, certifications and licenses required for the industrial 
hygiene work assigned. Some states require that an industrial 
hygienist technician conducting asbestos abatement clearance 
inspection and clearance air sampling be licensed as an asbestos 
project monitor. 

 Intact - The ACM has not crumbled, been pulverized, or otherwise 
deteriorated so that the asbestos is no longer likely to be bound with 
its matrix. 

 Lockdown - Applying encapsulant, after a final visual inspection, on 
all abated surfaces at the conclusion of ACM removal prior to removal 
of critical barriers. 

 National Emission Standards for Hazardous Air Pollutants (NESHAP) - 
EPA's rule to control emissions of asbestos to the environment (40 CFR 
Part 61, Subpart M). 

 Negative initial exposure assessment - A demonstration by the employer 
which complies with the criteria in 29 CFR 1926.1101 (f)(2)(iii), that 
employee exposure during an operation is expected to be consistently 
below the PEL. 

 Negative pressure - Air pressure which is lower than the surrounding 
area, created by exhausting air from a sealed regulated area through 
HEPA equipped filtration units. OSHA requires maintaining -0.02" water 
column gauge inside the negative pressure enclosure. 

 Negative pressure respirator - A respirator in which the air pressure 
inside the facepiece is negative during inhalation relative to the air 
pressure outside the respirator facepiece. 

 Non-friable ACM - Material that contains more than 1 percent asbestos 
but cannot be crumbled, pulverized, or reduced to powder by hand 
pressure. 

 Organic vapor cartridge - The type of cartridge used on air purifying 
respirators to remove organic vapor hazardous air contaminants. 

 Outside air - The air outside buildings and structures, including, but 
not limited to, the air under a bridge or in an open ferry dock. 

 Owner/operator - Any person who owns, leases, operates, controls, or 
supervises the facility being demolished or renovated or any person 
who owns, leases, operates, controls, or supervises the demolition or 
renovation operation, or both. 



131207  VA White City SCB 201B 
 

Addendum # 2 02 82 13.14 - 8 
11 August 2016 

ASBESTOS ABATEMENT FOR 
TOTAL DEMOLITION PROJECTS

 

 Penetrating encapsulant - Encapsulant that is absorbed into the ACM 
matrix without leaving a surface layer. 

 Personal sampling/monitoring - Representative air samples obtained in 
the breathing zone for one or workers within the regulated area using 
a filter cassette and a calibrated air sampling pump to determine 
asbestos exposure. 

 Personal protective equipment (PPE) – equipment designed to protect 
user from injury and/or specific job hazard.  Such equipment may 
include protective clothing, hard hats, safety glasses, and 
respirators. 

 Permissible exposure limit (PEL) - The level of exposure OSHA allows 
for an 8 hour time weighted average. For asbestos fibers, the eight 
(8) hour time weighted average PEL is 0.1 fibers per cubic centimeter 
(0.1 f/cc) of air and the 30-minute Excursion Limit is 1.0 fibers per 
cubic centimeter (1 f/cc). 

 Pipe tunnel – An area, typically located adjacent to mechanical spaces 
or boiler rooms in which the pipes servicing the heating system in the 
building are routed to allow the pipes to access heating elements.  
These areas may contain asbestos pipe insulation, asbestos fittings, 
or asbestos-contaminated soil. 

 Polarized light microscopy (PLM) - Light microscopy using dispersion 
staining techniques and refractive indices to identify and quantify 
the type(s) of asbestos present in a bulk sample. 

 Polyethylene sheeting - Strong plastic barrier material 4 to 6 mils 
thick, semi-transparent, flame retardant per NFPA 241. 

 Positive/negative fit check - A method of verifying the seal of a 
facepiece respirator by temporarily occluding the filters and 
breathing in (inhaling) and then temporarily occluding the exhalation 
valve and breathing out (exhaling) while checking for inward or 
outward leakage of the respirator respectively. 

 Presumed ACM (PACM) - Thermal system insulation, surfacing, and 
flooring material installed in buildings prior to 1981. If the 
building owner has actual knowledge, or should have known through the 
exercise of due diligence that other materials are ACM, they too must 
be treated as PACM.  The designation of PACM may be rebutted pursuant 
to 29 CFR 1926.1101 (b). 

 Professional IH - An IH who meets the definition requirements of AIHA; 
meets the definition requirements of OSHA as a "Competent Person" at 
29 CFR 1926.1101 (b); has completed two specialized EPA approved 
courses on management and supervision of asbestos abatement projects; 
has formal training in respiratory protection and waste disposal; and 
has a minimum of four projects of similar complexity with this project 
of which at least three projects serving as the supervisory IH. The 
PIH may be either the VA’s PIH (VPIH) of Contractor’s PIH (CPIH/CIH). 

 Project designer - A person who has successfully completed the 
training requirements for an asbestos abatement project designer as 
required by 40 CFR 763 Appendix C, Part I; (B)(5). 

 Assigned Protection factor - A value assigned by OSHA/NIOSH to 
indicate the expected protection provided by each respirator class, 
when the respirator is properly selected and worn correctly. The 
number indicates the reduction of exposure level from outside to 
inside the respirator facepiece. 
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 Qualitative fit test (QLFT) - A fit test using a challenge material 
that can be sensed by the wearer if leakage in the respirator occurs. 

 Quantitative fit test (QNFT) - A fit test using a challenge material 
which is quantified outside and inside the respirator thus allowing 
the determination of the actual fit factor. 

 Regulated area - An area established by the employer to demarcate 
where Class I, II, III asbestos work is conducted, and any adjoining 
area where debris and waste from such asbestos work may accumulate; 
and a work area within which airborne concentrations of asbestos 
exceed, or there is a reasonable possibility they may exceed the PEL. 

 Regulated ACM (RACM) - Friable ACM; Category I non-friable ACM that 
has become friable; Category I non-friable ACM that will be or has 
been subjected to sanding, grinding, cutting, or abrading or; Category 
II non-friable ACM that has a high probability of becoming or has 
become crumbled, pulverized, or reduced to powder by the forces 
expected to act on the material in the course of the demolition or 
renovation operation. 

 Removal - All operations where ACM, PACM and/or RACM is taken out or 
stripped from structures or substrates, including demolition 
operations. 

 Renovation - Altering a facility or one or more facility components in 
any way, including the stripping or removal of asbestos from a 
facility component which does not involve demolition activity. 

 Repair - Overhauling, rebuilding, reconstructing, or reconditioning of 
structures or substrates, including encapsulation or other repair of 
ACM or PACM attached to structures or substrates. 

 Shower room - The portion of the PDF where personnel shower before 
leaving the regulated area. 

 Supplied air respirator (SAR) - A respiratory protection system that 
supplies minimum Grade D respirable air per ANSI/Compressed Gas 
Association Commodity Specification for Air, G-7.1-1989. 

 Surfacing ACM - A material containing more than 1 percent asbestos 
that is sprayed, troweled on or otherwise applied to surfaces for 
acoustical, fireproofing and other purposes. 

 Surfactant - A chemical added to water to decrease water's surface 
tension thus making it more penetrating into ACM. 

 Thermal system ACM - A material containing more than 1 percent 
asbestos applied to pipes, fittings, boilers, breeching, tanks, ducts, 
or other structural components to prevent heat loss or gain. 

 Transmission electron microscopy (TEM) - A microscopy method that can 
identify and count asbestos fibers. 

 VA Professional Industrial Hygienist (VPIH/CIH) – The Department of 
Veterans Affairs Professional Industrial Hygienist must meet the 
qualifications of a PIH, and may be a Certified Industrial Hygienist 
(CIH). 

 VA Representative - The VA official responsible for on-going project 
work. 

 Visible emissions - Any emissions, which are visually detectable 
without the aid of instruments, coming from ACM/PACM/RACM/ACS or ACM 
waste material. 
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 Waste/Equipment decontamination facility (W/EDF) – The area in which 
equipment is decontaminated before removal from the regulated area. 

 Waste generator - Any owner or operator whose act or process produces 
asbestos-containing waste material. 

 Waste shipment record - The shipping document, required to be 
originated and signed by the waste generator, used to track and 
substantiate the disposition of asbestos-containing waste material. 

 Wet cleaning - The process of thoroughly eliminating, by wet methods, 
any asbestos contamination from surfaces or objects. 

 1.3.3 REFERENCED STANDARDS ORGANIZATIONS: 

 The following acronyms or abbreviations as referenced in 
contract/specification documents are defined to mean the associated 
names. Names and addresses may be subject to change. 

A. VA Department of Veterans Affairs 

 810 Vermont Avenue, NW 

 Washington, DC 20420 

B. CFR Code of Federal Regulations 

 Government Printing Office 

 Washington, DC 20420 

C. EPA Environmental Protection Agency 

 401 M St., SW 

 Washington, DC 20460 

 202-382-3949 

D. MIL-STD Military Standards/Standardization Division 

 Office of the Assistant Secretary of Defense 

 Washington, DC 20420 

E. NEC National Electrical Code (by NFPA) 

F. NEMA National Electrical Manufacturer's Association 

 2101 L Street, N.W. 

 Washington, DC 20037 

G. NFPA National Fire Protection Association 

 1 Batterymarch Park 

 P.O. Box 9101 

 Quincy, MA 02269-9101 

 800-344-3555 

H. OSHA Occupational Safety and Health Administration 

 U.S. Department of Labor 

 Government Printing Office 

 Washington, DC 20402 

I. DOT Department of Transportation 

 Washington, DC 20590 
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1.4 APPLICABLE CODES AND REGULATIONS 

 1.4.1 GENERAL APPLICABILITY OF CODES, REGULATIONS, AND STANDARDS: 

A. All work under this contract shall be done in strict accordance with 
all applicable Federal, State, and local regulations, standards and 
codes governing asbestos abatement, and any other trade work done in 
conjunction with the abatement. All applicable codes, regulations and 
standards are adopted into this specification and will have the same 
force and effect as this specification. 

B. The most recent edition of any relevant regulation, standard, document 
or code shall be in effect. Where conflict among the requirements or 
with these specification exists, the most stringent requirement(s) 
shall be utilized. 

C. Copies of all standards, regulations, codes and other applicable 
documents, including this specification and those listed in Section 
1.5 shall be available at the worksite in the Abatement Contractor's 
office area/clean room. 

 1.4.2 ABATEMENT CONTRACTOR RESPONSIBILITY: 

 The Asbestos Abatement Contractor (Contractor) shall assume full 
responsibility and liability for compliance with all applicable 
Federal, State and Local regulations related to any and all aspects of 
the asbestos abatement project. The Contractor is responsible for 
providing and maintaining training, accreditations, medical exams, 
medical records, personal protective equipment (PPE) including 
respiratory protection including respirator fit testing, as required 
by applicable Federal, State and Local regulations. The Contractor 
shall hold the VA and VPIH/CIH consultants harmless for any 
Contractor’s failure to comply with any applicable work, packaging, 
transporting, disposal, safety, health, or environmental requirement 
on the part of himself, his employees, or his subcontractors. The 
Contractor will incur all costs of the CPIH/CIH, including all 
sampling/analytical costs to assure compliance with OSHA/EPA/State 
requirements related to failure to comply with the regulations 
applicable to the work. 

 1.4.3 FEDERAL REQUIREMENTS: 

 Federal requirements which govern various aspects of asbestos 
abatement include, but are not limited to, the following regulations: 

A. Occupational Safety and Health Administration (OSHA) 
1) Title 29 CFR 1926 - Construction Standard Requirements - 

Demolition Work 
2) Title 29 CFR 1910.38(a);(b) - Emergency Action Plan 
3) Title 29 CFR 1910.132 - Personal Protective Equipment 
4) Title 29 CFR 1910.20 - Access to Employee Exposure and Medical 

Records 
5) Title 29 CFR 1910.1200 - Hazard Communication 
6) Title 29 CFR 1910.151 - Medical and First Aid 

B. Environmental Protection Agency (EPA) 
1) Title 40 CFR 61 Subpart A and M (Revised Subpart B) - National 

Emission Standard for Hazardous Air Pollutants - Asbestos. 
2) Title 40 CFR 763 - Asbestos Hazard Emergency Response Act (AHERA) 

and Asbestos School Hazard Abatement Reauthorization Act (ASHARA). 
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 1.4.4 STATE REQUIREMENTS: 

A. State requirements that apply to the abatement work include, but are 
not limited to, the following: 
1) Oregon Administrative Rules Chapter 340, Division 248, Department 

of Environmental Quality. 
2) Oregon Administrative Rules Chapter 437, Divisions 2 and 3. 
3) Oregon Revised Statutes (ORS), Chapters 279, Certified Asbestos 
4) Contractors and Prevailing Wage; 56, Worker’s Compensation; and 

701, 
5) Construction Contractors Board Registration. 

 1.4.6 PERMITS/LICENSES: 

 The Abatement Contractor shall apply for and have on-site all required 
permits and licenses to perform abatement work as required by Federal, 
State, and Local regulations. 

 1.4.7 POSTING AND FILING OF REGULATIONS: 

 Maintain one (1) copy of all applicable federal, state, and local 
regulations. The regulations will be kept in the Abatement 
Contractor's office for access. If required, the Contractor shall 
comply with all applicable State licensing requirements. 

 1.4.8 VA RESPONSIBILITIES: 

 Prior to commencement of work: 

A. Notify occupants adjacent to regulated areas of project dates and 
requirements for relocation, if needed. Arrangements must be made 
prior to starting work for relocation of desks, files, equipment, and 
personal possessions to avoid unauthorized access into the regulated 
area. Note: Notification of adjacent personnel is required by OSHA in 
29 CFR 1926.1101 (k) to prevent unnecessary or unauthorized access to 
the regulated area. 

B. Submit to the Contractor results of background air sampling; including 
location of samples, person who collected the samples, equipment 
utilized, calibration data and method of analysis. During abatement, 
submit to the Contractor, results of bulk material analysis and air 
sampling data collected during the course of the abatement. This 
information shall not release the Contractor from any responsibility 
for OSHA compliance. 

 1.4.9 SITE SECURITY 

A. Regulated area access is to be restricted only to authorized, 
trained/accredited and protected personnel. These may include the 
Contractor's employees, employees of Subcontractors, VA employees and 
representatives, State and local inspectors, and any other designated 
individuals. A list of authorized personnel shall be established prior 
to commencing the project and be posted in the clean room of the 
decontamination unit. 

B. Entry into the regulated area by unauthorized individuals shall be 
reported immediately to the Competent Person by anyone observing the 
entry. The Competent Person shall immediately require any unauthorized 
person to leave the regulated area and then notify the VA Contracting 
Officer or VA Representative using the most expeditious means. 

C. A log book shall be maintained in the clean room of the 
decontamination unit. Anyone who enters the regulated area must record 
their name, affiliation, time in, and time out for each entry. 
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D. Access to the regulated area shall be through a single decontamination 
unit. All other access (doors, windows, hallways, etc.) shall be 
sealed or locked to prevent entry to or exit from the regulated area. 
The only exceptions for this requirement are the waste/equipment load-
out area which shall be sealed except during the removal of 
containerized asbestos waste from the regulated area, and emergency 
exits. Emergency exits shall not be locked from the inside; however, 
they shall be sealed with poly sheeting and taped until needed.  In 
any situation where exposure to high temperatures which may result in 
a flame hazard, fire retardant poly sheeting must be used. 

E. The Contractor's Competent Person shall control site security during 
abatement operations in order to isolate work in progress and protect 
adjacent personnel. A 24 hour security system shall be provided at the 
entrance to the regulated area to assure that all entrants are logged 
in/out and that only authorized personnel are allowed entrance. 

F. The Contractor will have the VA's assistance in notifying adjacent 
personnel of the presence, location and quantity of ACM in the 
regulated area and enforcement of restricted access by the VA's 
employees. 

G. The regulated area shall be locked during non-working hours and 
secured by VA Representative or Competent Person. The VA Police should 
be informed of asbestos abatement regulated areas to provide security 
checks during facility rounds and emergency response. 

 1.4.10 EMERGENCY ACTION PLAN AND ARRANGEMENTS 

A. An Emergency Action Plan shall be developed by prior to commencing 
abatement activities and shall be agreed to by the Contractor and the 
VA. The Plan shall meet the requirements of 29 CFR 1910.38 (a); (b). 

B. Emergency procedures shall be in written form and prominently posted 
in the clean room and equipment room of the decontamination unit. 
Everyone, prior to entering the regulated area, must read and sign 
these procedures to acknowledge understanding of the regulated area 
layout, location of emergency exits and emergency procedures. 

C. Emergency planning shall include written notification of police, fire, 
and emergency medical personnel of planned abatement activities; work 
schedule; layout of regulated area; and access to the regulated area, 
particularly barriers that may affect response capabilities. 

D. Emergency planning shall include consideration of fire, explosion, 
hazardous atmospheres, electrical hazards, slips/trips and falls, 
confined spaces, and heat stress illness. Written procedures for 
response to emergency situations shall be developed and employee 
training in procedures shall be provided. 

E. Employees shall be trained in regulated area/site evacuation 
procedures in the event of workplace emergencies. 
1) For non life-threatening situations - employees injured or 

otherwise incapacitated shall decontaminate following normal 
procedures with assistance from fellow workers, if necessary, 
before exiting the regulated area to obtain proper medical 
treatment. 

2) For life-threatening injury or illness, worker decontamination 
shall take least priority after measures to stabilize the injured 
worker, remove them from the regulated area, and secure proper 
medical treatment. 
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3) Telephone numbers of any/all emergency response personnel shall be 
prominently posted in the clean room, along with the location of 
the nearest telephone. 

4) The Contractor shall provide verification of first aid/CPR 
training for personnel responsible for providing first aid/CPR. 
OSHA requires medical assistance within 3-4 minutes of a life-
threatening injury/illness. Bloodborne Pathogen training shall 
also be verified for those personnel required to provide first 
aid/CPR. 

5) The Emergency Action Plan shall provide for a Contingency Plan in 
the event that an incident occurs that may require the 
modification of the standard operating procedures during 
abatement. Such incidents include, but are not limited to, fire; 
accident; power failure; negative pressure failure; and supplied 
air system failure. The Contractor shall detail procedures to be 
followed in the event of an incident assuring that asbestos 
abatement work is stopped and wetting is continued until 
correction of the problem. 

 1.4.11 ACCIDENT PREVENTION 

A. The Abatement Contractor shall provide and maintain a work environment 
and procedures which will safeguard the public and VA staff personnel, 
property, materials, supplies, and equipment which may be adjacent to 
the Abatement Contractor's regulated areas. The Abatement Contractor 
will avoid interruptions of VA operations so the project will be 
completed on schedule. 

B. While performing abatement activities, the Abatement Contractor shall 
provide all/any required safety barricades, signs, and signal lights.  
The Abatement Contractor shall comply with all applicable standards 
related to abatement operations as mandated by OSHA/EPA/State 
Standards.  The Abatement Contractor shall provide a copy of and 
comply with the pertinent provisions of the latest version of the U.S. 
Army Corps of Engineers Safety and Health Requirements Manual, EM 385-
1-1. 

C. Whenever the Contracting Officer (CO) becomes aware of any 
noncompliance with these requirements or any condition which poses a 
serious or imminent danger to the health or safety of the public or VA 
patients/personnel, the CO shall notify the Abatement Contractor's 
Competent Person orally, with written confirmation and request 
immediate corrective action(s) be taken to abate the noncompliant 
condition.  This notice, when delivered to the Abatement Contractor or 
the Contractor's representative, shall be deemed sufficient notice of 
noncompliance and that corrective action is required. The Abatement 
Contractor shall take corrective action immediately upon receipt of 
the oral/written notice. 

 If the Abatement Contractor fails or refuse to promptly take 
corrective action, the CO has the option to issue an order to stop all 
or part of the work until correction actions have been taken. The 
Abatement Contractor shall have no entitlement to any equitable 
adjustment of the contract price or extension of the performance 
schedule based on any stop work order issued under this clause. 

D. The Abatement Contractor shall include the provisions of 1.4.11 in any 
subcontractor agreement. 

E. The Abatement Contractor shall submit a written plan for implementing 
1.4.11. The plan shall include an analysis of any significant hazards 
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to life, limb, and property inherent to abatement work and a plan for 
controlling these hazards. 

F. The Resident Engineer or other designated VA employee, if designated 
by the CO, shall serve as the Safety Officer and has authority to 
enforce the Accident Prevention requirements. 

 1.4.12 PRE-CONSTRUCTION MEETING 

 Prior to commencing the work, the Contractor shall meet with the VA 
Certified Industrial Hygienist (VPCIH) to present and review, as 
appropriate, the items following this paragraph. The Contractor's 
Competent Person(s) who will be on-site shall participate in the pre-
start meeting. The pre-start meeting is to discuss and determine 
procedures to be used during the project. At this meeting, the 
Contractor shall provide: 

A. Proof of Contractor licensing. 

B. Proof the Competent Person(s) is trained and accredited and approved 
for working in this State. Verification of the experience of the 
Competent Person(s) shall also be presented. 

C. A list of all workers who will participate in the project, including 
experience and verification of training and accreditation. 

D. A list of and verification of training for all personnel who have 
current first-aid/CPR training. A minimum of one person per shift must 
have adequate training. 

E. Current medical written opinions for all personnel working on-site 
meeting the requirements of 29 CFR 1926.1101 (m). 

F. Current fit-tests for all personnel wearing respirators on-site 
meeting the requirements of 29 CFR 1926.1101 (h) and Appendix C. 

G. A copy of the Contractor's Asbestos Hazard Abatement Plan. In these 
procedures, the following information must be detailed, specific for 
this project. 
1) Regulated area preparation procedures; 
2) Notification requirements procedure of Contractor as required in 

29 CFR 1926.1101 (d); 
3) Decontamination area set-up/layout and decontamination procedures 

for employees; 
4) Abatement methods/procedures and equipment to be used; and 
5) Personal protective equipment to be used. 

H. At this meeting the Contractor shall provide all submittals as 
required. 

I. Procedures for handling, packaging and disposal of asbestos waste. 

J. Emergency Action Plan and Contingency Plan Procedures. 

1.5 ABATEMENT PROJECT COORDINATION 

 Following are the minimum personnel necessary for coordination of the 
abatement work. 

 1.5.1 PERSONNEL 

A. Administrative and supervisory personnel shall consist of a qualified 
Competent Person(s) as defined by OSHA in the Construction Standards 
and the Asbestos Construction Standard; Contractor Professional 
Industrial Hygienist and Industrial Hygiene Technicians. These 
employees are the Contractor's representatives responsible for 
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compliance with these specifications and all other applicable 
requirements. 

B. Non-supervisory personnel shall consist of an adequate number of 
qualified personnel to meet the schedule requirements of the project. 
Personnel shall meet required qualifications. Personnel utilized on-
site shall be pre-approved by the VA representative. A request for 
approval shall be submitted for any person to be employed during the 
project giving the person's name; social security number; 
qualifications; accreditation card with color picture; Certificate of 
Worker's Acknowledgment; and Affidavit of Medical Surveillance and 
Respiratory Protection and current Respirator Fit Test. 

C. Minimum qualifications for Contractor and assigned personnel are: 
1) The Contractor has conducted within the last three (3) years, 

three (3) projects of similar complexity and dollar value as this 
project; has not been cited and penalized for serious violations 
of federal (and state as applicable) EPA and OSHA asbestos 
regulations in the past three (3) years; has adequate 
liability/occurrence insurance for asbestos work as required by 
the state; is licensed in applicable states; has adequate and 
qualified personnel available to complete the work; has 
comprehensive standard operating procedures for asbestos work; has 
adequate materials, equipment and supplies to perform the work. 

2) The Competent Person has four (4) years of abatement experience of 
which two (2) years were as the Competent Person on the project; 
meets the OSHA definition of a Competent Person; has been the 
Competent Person on two (2) projects of similar size and 
complexity as this project within the past three (3) years; has 
completed EPA AHERA/OSHA/State/Local training 
requirements/accreditation(s) and refreshers; and has all required 
OSHA documentation related to medical and respiratory protection. 

3) The Contractor Professional Industrial Hygienist/CIH (CPIH/CIH) 
shall have five (5) years of monitoring experience and supervision 
of asbestos abatement projects; has participated as senior IH on 
five (5) abatement projects, three (3) of which are similar in 
size and complexity as this project; has developed at least one 
complete standard operating procedure for asbestos abatement; has 
trained abatement personnel for three (3) years; has specialized 
EPA AHERA/OSHA training in asbestos abatement management, 
respiratory protection, waste disposal and asbestos inspection; 
has completed the NIOSH 582 Course or equivalent, 
Contractor/Supervisor course; and has appropriate 
medical/respiratory protection records/documentation. 

4) The Abatement Personnel shall have completed the EPA AHERA/OSHA 
abatement worker course; have training on the standard operating 
procedures of the Contractor; has one year of asbestos abatement 
experience within the past three (3) years of similar size and 
complexity; has applicable medical and respiratory protection 
documentation; has certificate of training/current refresher and 
State accreditation/license. 

 All personnel should be in compliance with OSHA construction 
safety training as applicable and submit certification. 

1.6 WORKER PROTECTION 

 1.6.1 TRAINING OF ABATEMENT PERSONNEL 

 Prior to beginning any abatement activity, all personnel shall be 
trained in accordance with OSHA 29 CFR 1926.1101 (k)(9) and any 
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additional State/Local requirements. Training must include, at a 
minimum, the elements listed at 29 CFR 1926.1101 (k)(9)(viii). 
Training shall have been conducted by a third party, EPA/State 
approved trainer meeting the requirements of EPA 40 CFR 763 Appendix C 
(AHERA MAP). Initial training certificates and current refresher and 
accreditation proof must be submitted for each person working at the 
site. The OSHA Construction Safety 10 Hour course shall be required 
for all on-site contractors’ personnel. 

 1.6.2 PERSONAL PROTECTIVE EQUIPMENT 

 Provide, at a minimum, steel toe boots, hard hats,  safety glasses, 
protective clothing, respiratory protection and any other personal 
protective equipment as determined by conducting the hazard assessment 
required by OSHA at 29 CFR 1910.132 (d). A copy of the hazard 
assessment shall be provided to the VPIH. The Competent Person and 
CPIH shall ensure the provision of and the integrity of personal 
protective equipment worn for the duration of the project. 

1.7 RESPIRATORY PROTECTION 

 1.7.1 GENERAL - RESPIRATORY PROTECTION PROGRAM 

 The Contractor shall develop and implement a written Respiratory 
Protection Program (RPP) which is in compliance with the January 8, 
1998 OSHA requirements found at 29 CFR 1926.1101 and 29 CFR 
1910.Subpart I;134. ANSI Standard Z88.2-1992 provides excellent 
guidance for developing a respiratory protection program. All 
respirators used must be NIOSH approved for asbestos abatement 
activities. The written RPP shall, at a minimum, contain the basic 
requirements found at 29 CFR 1910.134 (c)(1)(i - ix) - Respiratory 
Protection Program. 

 1.7.2 RESPIRATORY PROTECTION PROGRAM COORDINATOR 

 The Respiratory Protection Program Coordinator (RPPC) must be 
identified and shall have two (2) years experience coordinating RPP of 
similar size and complexity. The RPPC must submit a signed statement 
attesting to the fact that the program meets the above requirements. 

 1.7.3 SELECTION AND USE OF RESPIRATORS 

 The procedure for the selection and use of respirators must be 
submitted to the VA as part of the Contractor's qualifications. The 
procedure must written clearly enough for workers to understand. A 
copy of the Respiratory Protection Program must be available in the 
clean room of the decontamination unit for reference by employees or 
authorized visitors. 

 1.7.4 MINIMUM RESPIRATORY PROTECTION 

 Minimum respiratory protection shall be a full face powered air 
purifying respirator when fiber levels are maintained consistently at 
or below 0.5 f/cc. A higher level of respiratory protection may be 
provided or required, depending on fiber levels. Respirator selection 
shall meet the requirements of 29 CFR 1926.1101 (h); Table 1, except 
as indicated in this paragraph. Abatement personnel must have a 
respirator for their exclusive use. 

 1.7.5 MEDICAL WRITTEN OPINION 

 No employee shall be allowed to wear a respirator unless a physician 
or other licensed health care professional has provided a written 
determination they are medically qualified to wear the class of 
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respirator to be used on the project while wearing whole body 
impermeable garments and subjected to heat or cold stress. 

 1.7.6 RESPIRATOR FIT TEST 

 All personnel wearing respirators shall have a current 
qualitative/quantitative fit test which was conducted in accordance 
with 29 CFR 1910.134 (f) and Appendix A. Quantitative fit tests shall 
be done for PAPR's which have been put into a motor/blower failure 
mode 

 1.7.7 RESPIRATOR FIT CHECK 

 The Competent Person shall assure that the positive/negative pressure 
user seal check is done each time the respirator is donned by an 
employee. Head coverings must cover respirator head straps. Any 
situation that prevents an effective facepiece to face seal as 
evidenced by failure of a user seal check shall preclude that person 
from wearing a respirator inside the regulated area until resolution 
of the problem. 

 1.7.8 MAINTENANCE AND CARE OF RESPIRATORS: 

 The Respiratory Protection Program Coordinator shall submit evidence 
and documentation showing compliance with 29 CFR 1910.134 (h) 
Maintenance and care of respirators. 

 1.7.9 SUPPLIED AIR SYSTEMS 

 If a supplied air system is used, the system shall meet all 
requirements of 29 CFR 1910.134 and the ANSI/Compressed Gas 
Association (CGA) Commodity Specification for Air current requirements 
for Type 1 - Grade D breathing air. Low pressure systems are not 
allowed to be used on asbestos abatement projects. Supplied Air 
respirator use shall be in accordance with EPA/NIOSH publication EPA-
560-OPTS-86-001 "A Guide to Respiratory Protection for the Asbestos 
Abatement Industry".  The competent person on site will be responsible 
for the supplied air system to ensure the safety of the worker. 

1.8 WORKER PROTECTION 

 1.8.1 MEDICAL EXAMINATIONS 

 Medical examinations meeting the requirements of 29 CFR 1926.1101 (m) 
shall be provided for all personnel working in the regulated area, 
regardless of exposure levels. A current physician's written opinion 
as required by 29 CFR 1926.1101 (m)(4) shall be provided for each 
person and shall include in the medical opinion the person has been 
evaluated for working in a heat and cold stress environment while 
wearing personal protective equipment (PPE) and is able to perform the 
work without risk of material health impairment. 

 1.8.2 PROTECTIVE CLOTHING 

 Provide boots, booties, hard hats, goggles, clothing, respirators and 
any other personal protective equipment as determined by conducting 
the hazard assessment required by OSHA at 29 CFR 1910.132 (d). Provide 
all personnel entering the regulated area with disposable full body 
coveralls, disposable head covering, and 18 inch boot coverings. The 
Competent Person shall ensure the integrity of personal protective 
equipment worn for the duration of the project. Provide plastic/rubber 
disposable gloves for hand protection. Cloth type gloves may be worn 
under plastic/rubber gloves, but cannot be used alone. Duct tape shall 
be used to secure all suit sleeves to wrists and to secure foot 
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coverings at the ankle. Worker protection shall meet the most 
stringent requirement. 

 1.8.3 REGULATED AREA ENTRY PROCEDURE 

 The Competent Person shall ensure that each time workers enter the 
regulated area; they remove ALL street clothes in the clean room of 
the decontamination unit and put on new disposable coveralls, head 
coverings, a clean respirator, and then proceed through the shower 
room to the equipment room where they put on non-disposable required 
personal protective equipment. 

 1.8.4 DECONTAMINATION PROCEDURE 

 The Competent Person shall require all personnel to adhere to 
following decontamination procedures whenever they leave the regulated 
area. 

A. When exiting the regulated area, remove disposable coveralls, and ALL 
other clothes, disposable head coverings, and foot coverings or boots 
in the equipment room. 

B. Still wearing the respirator and completely naked, proceed to the 
shower. Showering is MANDATORY. Care must be taken to follow 
reasonable procedures in removing the respirator to avoid inhaling 
asbestos fibers wile showering. The following procedure is required as 
a minimum: 
1) Thoroughly wet body including hair and face. If using a PAPR hold 

blower above head to keep filters dry. 
2) With respirator still in place, thoroughly decontaminate body, 

hair, respirator face piece, and all other parts of the respirator 
except the blower and battery pack on a PAPR. Pay particular 
attention to cleaning the seal between the face and respirator 
facepiece and under the respirator straps. 

3) Take a deep breath, hold it and/or exhale slowly, completely 
wetting hair, face, and respirator. While still holding breath, 
remove the respirator and hold it away from the face before 
starting to breathe. 

C. Carefully decontaminate the facepiece of the respirator inside and 
out. If using a PAPR, shut down using the following sequence: a) first 
cap inlets to filters; b) turn blower off to keep debris collected on 
the inlet side of the filter from dislodging and contaminating the 
outside of the unit; c) thoroughly decontaminate blower and hoses; d) 
carefully decontaminate battery pack with a wet rag being cautious of 
getting water in the battery pack thus preventing destruction. (THIS 
PROCEDURE IS NOT A SUBSTITUTE FOR RESPIRATOR CLEANING!). 

D. Shower and wash body completely with soap and water. Rinse thoroughly. 

E. Rinse shower room walls and floor to drain prior to exiting. 

F. Proceed from shower to clean room; dry off and change into street 
clothes or into new disposable work clothing. 

 1.8.5 REGULATED AREA REQUIREMENTS 

A. The Competent Person shall meet all requirements of 29 CFR 1926.1101 
(o) and assure that all requirements for regulated areas at 29 CFR 
1926.1101 (e) are met. All personnel in the regulated area shall not 
be allowed to eat, drink, smoke, chew tobacco or gum, apply cosmetics, 
or in any way interfere with the fit of their respirator. 
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1.9 DECONTAMINATION FACILITIES 

 1.9.1 DESCRIPTION 

A. Provide each regulated area with separate personnel (PDF) and 
equipment/waste decontamination facilities (EWDF). Ensure that the PDF 
are the only means of ingress and egress to the regulated area and 
that all equipment, bagged waste, and other material exit the 
regulated area only through the EWDF. Separate shower facilities must 
be provided for males/females as per OSHA requirements. See drawings 
for minimum requirements of each and OSHA 29 CFR 1926.1101, Appendix 
F. 

 1.9.2 GENERAL REQUIREMENTS 

 All personnel entering or exiting a regulated area must go through the 
PDF and shall follow the requirements at 29 CFR 1926.1101 (j)(1) and 
these specifications. All waste, equipment and contaminated materials 
must exit the regulated area through the W/EDF and be decontaminated 
in accordance with these specifications. Walls and ceilings of the PDF 
and W/EDF must be constructed of a minimum of 3 layers of 6 mil opaque 
fire retardant polyethylene sheeting and be securely attached to 
existing building components and/or an adequate temporary framework. A 
minimum of 3 layers of 6 mil poly shall also be used to cover the 
floor under the PDF and W/EDF units. Construct doors so that they 
overlap and secure to adjacent surfaces. Weight inner doorway sheets 
with layers of duct tape so that they close quickly after release. Put 
arrows on sheets so they show direction of travel and overlap. If the 
building adjacent area is occupied, construct a solid barrier on the 
occupied side(s) to protect the sheeting and reduce potential for non-
authorized personnel entering the regulated area. 

 1.9.3 TEMPORARY FACILITIES TO THE PDF AND EWDF 

 The Competent Person shall provide temporary water service connections 
to the PDF and W/EDF. Backflow prevention must be provided at the 
point of connection to the VA system. Water supply must be of adequate 
pressure and meet requirements of 29 CFR 1910.141(d)(3). Provide 
adequate temporary overhead electric power with ground fault circuit 
interruption (GFCI) protection. Provide a sub-panel equipped with GFCI 
protection for all temporary power in the clean room. Provide adequate 
lighting to provide a minimum of 50 foot candles in the PDF and W/EDF. 
Provide temporary heat, if needed, to maintain 70oF throughout the PDF 
and W/EDF. 

 1.9.3 PERSONNEL DECONTAMINATION FACILITY (PDF) 

 The Competent Person shall provide a PDF consisting of shower room 
which is contiguous to a clean room and equipment room which is 
connected to the regulated area. The PDF must be sized to accommodate 
the number of personnel scheduled for the project. The shower room, 
located in the center of the PDF, shall be fitted with as many 
portable showers as necessary to insure all employees can complete the 
entire decontamination procedure within 15 minutes. The PDF shall be 
constructed of opaque poly for privacy. The PDF shall be constructed 
to eliminate any parallel routes of egress without showering. 
1) Clean Room: The clean room must be physically and visually 

separated from the rest of the building to protect the privacy of 
personnel changing clothes. The clean room shall be constructed of 
at least 3 layers of 6 mil opaque fire retardant poly to provide 
an air tight room. Provide a minimum of 2 - 900 mm (3 foot) wide 6 
mil poly opaque fire retardant doorways. One doorway shall be the 
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entry from outside the PDF and the second doorway shall be to the 
shower room of the PDF. The floor of the clean room shall be 
maintained in a clean, dry condition. Shower overflow shall not be 
allowed into the clean room. Provide 1 storage locker per person. 
A portable fire extinguisher, minimum 10 pounds capacity, Type 
ABC, shall be provided in accordance with OSHA and NFPA Standard 
10. All persons entering the regulated area shall remove all 
street clothing in the clean room and dress in disposable 
protective clothing and respiratory protection. Any person 
entering the clean room does so either from the outside with 
street clothing on or is coming from the shower room completely 
naked and thoroughly washed. Females required to enter the 
regulated area shall be ensured of their privacy throughout the 
entry/exit process by posting guards at both entry points to the 
PDF so no male can enter or exit the PDF during her stay in the 
PDF. 

2) Shower Room: The Competent Person shall assure that the shower 
room is a completely water tight compartment to be used for the 
movement of all personnel from the clean room to the equipment 
room and for the showering of all personnel going from the 
equipment room to the clean room. Each shower shall be constructed 
so water runs down the walls of the shower and into a drip pan. 
Install a freely draining smooth floor on top of the shower pan. 
The shower room shall be separated from the rest of the building 
and from the clean room and equipment room using air tight walls 
made from at least 3 layers of 6 mil opaque fire retardant poly. 
The shower shall be equipped with a shower head and controls, hot 
and cold water, drainage, soap dish and continuous supply of soap, 
and shall be maintained in a sanitary condition throughout its 
use. The controls shall be arranged so an individual can shower 
without assistance. Provide a flexible hose shower head, hose bibs 
and all other items shown on Shower Schematic. Waste water will be 
pumped to a drain after being filtered through a minimum of a 100 
micron sock in the shower drain; a 20 micron filter; and a final 5 
micron filter. Filters will be changed a minimum of daily or more 
often as needed. Filter changes must be done in the shower to 
prevent loss of contaminated water. Hose down all shower surfaces 
after each shift and clean any debris from the shower pan. Residue 
is to be disposed of as asbestos waste. 

3) Equipment Room: The Competent Person shall provide an equipment 
room which shall be an air tight compartment for the storage of 
work equipment/tools, reusable personal protective equipment, 
except for a respirator and for use as a gross decontamination 
area for personnel exiting the regulated area. The equipment room 
shall be separated from the regulated area by a minimum 3 foot 
wide door made with 2 layers of 6 mil opaque fire retardant poly. 
The equipment room shall be separated from the regulated area, the 
shower room and the rest of the building by air tight walls and 
ceiling constructed of a minimum of 3 layers of 6 mil opaque fire 
retardant poly. Damp wipe all surfaces of the equipment room after 
each shift change. Provide an additional loose layer of 6 mil fire 
retardant poly per shift change and remove this layer after each 
shift. If needed, provide a temporary electrical sub-panel 
equipped with GFCI in the equipment room to accommodate any 
equipment required in the regulated area. 

4) The PDF shall be as follows: Clean room at the entrance followed 
by a shower room followed by an equipment room leading to the 
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regulated area. Each doorway in the PDF shall be a minimum of 2 
layers of 6 mil opaque fire retardant poly. 

 

 
 

  

 1.9.5 EQUIPMENT/WASTE DECONTAMINATION FACILITY (EWDF) 

 The Competent Person shall provide a W/EDF consisting of a wash room, 
holding room, and clean room for removal of waste, equipment and 
contaminated material from the regulated area. Personnel shall not 
enter or exit the W/EDF except in the event of an emergency. Clean 
debris and residue in the W/EDF daily. All surfaces in the W/EDF shall 
be wiped/hosed down after each shift and all debris shall be cleaned 
from the shower pan. The W/EDF shall consist of the following: 
1) Wash Down Station: Provide an enclosed shower unit in the 

regulated area just outside the Wash Room as an equipment bag and 
container cleaning station. 

2) Wash Room: Provide a wash room for cleaning of bagged or 
containerized asbestos containing waste materials passed from the 
regulated area. Construct the wash room using 50 x 100 mm (2" x 
4") wood framing and 3 layers of 6 mil fire retardant poly. Locate 
the wash room so that packaged materials, after being wiped clean, 
can be passed to the Holding Room. Doorways in the wash room shall 
be constructed of 2 layers of 6 mil fire retardant poly. 

3) Holding Room: Provide a holding room as a drop location for bagged 
materials passed from the wash room. Construct the holding room 
using 50 x 100 mm (2" x 4") wood framing and 3 layers of 6 mil 
fire retardant poly. The holding room shall be located so that 
bagged material cannot be passed from the wash room to the clean 
room unless it goes through the holding room. Doorways in the 
holding room shall be constructed of 2 layers of 6 mil fire 
retardant poly. 

4) Clean Room: Provide a clean room to isolate the holding room from 
the exterior of the regulated area. Construct the clean room using 
2 x 4 wood framing and 2 layers of 6 mil fire retardant poly. The 
clean room shall be located so as to provide access to the holding 
room from the building exterior. Doorways to the clean room shall 
be constructed of 2 layers of 6 mil fire retardant poly. When a 
negative pressure differential system is used, a rigid enclosure 
separation between the W/EDF clean room and the adjacent areas 
shall be provided. 
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5) The W/EDF shall be as follows: Wash Room leading to a Holding Room 
followed by a Clean Room leading to outside the regulated area. 
See diagram. 

 

 
 

  

 1.9.6 EQUIPMENT/WASTE DECONTAMINATION PROCEDURES: 

 At the wash down station in the regulated area, thoroughly wet clean 
contaminated equipment and/or sealed polyethylene bags and pass into 
Wash Room after visual inspection. When passing anything into the Wash 
Room, close all doorways of the W/EDF, other than the doorway between 
the wash down station and the Wash Room. Keep all outside personnel 
clear of the W/EDF. Once inside the Wash Room, wet clean the equipment 
and/or bags. After cleaning and inspection, pass items into the 
Holding Room. Close all doorways except the doorway between the 
Holding Room and the Clean Room. Workers from the Clean Room/Exterior 
shall enter the Holding Room and remove the decontaminated/cleaned 
equipment/bags for removal and disposal. These personnel will not be 
required to wear PPE. At no time shall personnel from the clean side 
be allowed to enter the Wash Room. 

PART 2 - PRODUCTS, MATERIALS AND EQUIPMENT 

2.1 MATERIALS AND EQUIPMENT 

 2.1.1 GENERAL REQUIREMENTS (ALL ABATEMENT PROJECTS) 

 Prior to the start of work, the contractor shall provide and maintain 
a sufficient quantity of materials and equipment to assure continuous 
and efficient work throughout the duration of the project. Work shall 
not start unless the following items have been delivered to the site 
and the CPIH/CIH has submitted verification to the VA's 
representative. 

A. All materials shall be delivered in their original package, container 
or bundle bearing the name of the manufacturer and the brand name 
(where applicable). 

B. Store all materials subject to damage off the ground, away from wet or 
damp surfaces and under cover sufficient enough to prevent damage or 
contamination. Flammable and combustible materials cannot be stored 
inside buildings.  Replacement materials shall be stored outside of 
the regulated area until abatement is completed. 

C. The Contractor shall not block or hinder use of buildings by patients, 
staff, and visitors to the VA in partially occupied buildings by 
placing materials/equipment in any unauthorized location. 
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D. The Competent Person shall inspect for damaged, deteriorating or 
previously used materials. Such materials shall not be used and shall 
be removed from the worksite and disposed of properly. 

E. Polyethylene sheeting for walls in the regulated area shall be a 
minimum of 4-mil, unless otherwise specified by the VA or more 
stringent State requirement(s). For floors and all other uses, 
sheeting of at least 6-mil shall be used in widths selected to 
minimize the frequency of joints. Fire retardant poly shall be used 
throughout. 

F. The method of attaching polyethylene sheeting shall be agreed upon in 
advance by the Contractor and the VA and selected to minimize damage 
to equipment and surfaces. Method of attachment may include any 
combination of moisture resistant duct tape furring strips, spray 
glue, staples, nails, screws, lumber and plywood for enclosures or 
other effective procedures capable of sealing polyethylene to 
dissimilar finished or unfinished surfaces under both wet and dry 
conditions. 

G. Polyethylene sheeting utilized for the PDF shall be opaque white or 
black in color, 6 mil fire retardant poly. 

H. Installation and plumbing hardware, showers, hoses, drain pans, sump 
pumps and waste water filtration system shall be provided by the 
Contractor. 

I. An adequate number of HEPA vacuums, scrapers, sprayers, nylon brushes, 
brooms, disposable mops, rags, sponges, staple guns, shovels, ladders 
and scaffolding of suitable height and length as well as meeting OSHA 
requirements, fall protection devices, water hose to reach all areas 
in the regulated area, airless spray equipment, and any other tools, 
materials or equipment required to conduct the abatement project. All 
electrically operated hand tools, equipment, electric cords shall be 
connected to GFCI protection. 

J. Special protection for objects in the regulated area shall be detailed 
(e.g., plywood over carpeting or hardwood floors to prevent damage 
from scaffolds, water and falling material). 

K. Disposal bags – 2 layers of 6 mil poly for asbestos waste shall be 
pre-printed with labels, markings and address as required by OSHA, EPA 
and DOT regulations. 

L. The VA shall be provided an advance copy of the MSDS as required for 
all hazardous chemicals under OSHA 29 CFR 1910.1200 - Hazard 
Communication in the pre-project submittal. Chlorinated compounds 
shall not be used with any spray adhesive, mastic remover or other 
product. Appropriate encapsulant(s) shall be provided. 

M. OSHA DANGER demarcation signs, as many and as required by OSHA 29 CFR 
1926.1101(k)(7) shall be provided and placed by the Competent Person. 
All other posters and notices required by Federal and State 
regulations shall be posted in the Clean Room. 

N. Adequate and appropriate PPE for the project and number of 
personnel/shifts shall be provided. All personal protective equipment 
issued must be based on a written hazard assessment conducted under 29 
CFR 1910.132(d). 

 2.1.2 NEGATIVE PRESSURE FILTRATION SYSTEM 

A. The Contractor shall provide enough HEPA negative air machines to 
continuously maintain a pressure differential of -0.02" water column 
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gauge. The Competent Person shall determine the number of units needed 
for the regulated area by dividing the cubic feet in the regulated 
area by 15 and then dividing that result by the cubic feet per minute 
(CFM) for each unit to determine the number of units needed to 
continuously maintain a pressure differential of -0.02” WCG. Provide a 
standby unit in the event of machine failure and/or emergency in an 
adjacent area. 

B. NIOSH has done extensive studies and has determined that negative air 
machines typically operate at ~50% efficiency. The contractor shall 
consider this in their determination of number of units needed to 
continuously maintain a pressure differential of -0.02" water column 
gauge. The contractor shall use 8 air changes per hour or double the 
number of machines, based on their calculations, or submit proof their 
machines operate at stated capacities, at a 2" pressure drop across 
the filters. 

 2.1.3 DESIGN AND LAYOUT 

A. Before start of work submit the design and layout of the regulated 
area and the negative air machines. The submittal shall indicate the 
number of, location of and size of negative air machines. The point(s) 
of exhaust, air flow within the regulated area, anticipated negative 
pressure differential, and supporting calculations for sizing shall be 
provided. In addition, submit the following: 
1) Method of supplying power to the units and designation/location of 

the panels. 
2) Description of testing method(s) for correct air volume and 

pressure differential. 
3) If auxiliary power supply is to be provided for the negative air 

machines, provide a schematic diagram of the power supply and 
manufacturer's data on the generator and switch. 

 2.1.4 NEGATIVE AIR MACHINES (HEPA UNITS) 

A. Negative Air Machine Cabinet: The cabinet shall be constructed of 
steel or other durable material capable of withstanding potential 
damage from rough handling and transportation. The width of the 
cabinet shall be less than 30" in order to fit in standard doorways. 
The cabinet must be factory sealed to prevent asbestos fibers from 
being released during use, transport, or maintenance. Any access to 
and replacement of filters shall be from the inlet end. The unit must 
be on casters or wheels. 

B. Negative Air Machine Fan: The rating capacity of the fan must indicate 
the CFM under actual operating conditions. Manufacturer's typically 
use "free-air" (no resistance) conditions when rating fans. The fan 
must be a centrifugal type fan. 

C. Negative Air Machine Final Filter: The final filter shall be a HEPA 
filter. The filter media must be completely sealed on all edges within 
a structurally rigid frame. The filter shall align with a continuous 
flexible gasket material in the negative air machine housing to form 
an air tight seal. Each HEPA filter shall be certified by the 
manufacturer to have an efficiency of not less than 99.97%. Testing 
shall have been done in accordance with Military Standard MIL-STD-282 
and Army Instruction Manual 136-300-175A. Each filter must bear a 
UL586 label to indicate ability to perform under specified conditions. 
Each filter shall be marked with the name of the manufacturer, serial 
number, air flow rating, efficiency and resistance, and the direction 
of test air flow. 
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D. Negative Air Machine Pre-filters: The pre-filters, which protect the 
final HEPA filter by removing larger particles, are required to 
prolong the operating life of the HEPA filter. Two stages of pre-
filtration are required. A first stage pre-filter shall be a low 
efficiency type for particles 10 ?m or larger. A second stage pre-
filter shall have a medium efficiency effective for particles down to 
5 µm or larger. Pre-filters shall be installed either on or in the 
intake opening of the negative air machine and the second stage filter 
must be held in place with a special housing or clamps. 

E. Negative Air Machine Instrumentation: Each unit must be equipped with 
a gauge to measure the pressure drop across the filters and to 
indicate when filters have become loaded and need to be changed. A 
table indicating the cfm for various pressure readings on the gauge 
shall be affixed near the gauge for reference or the reading shall 
indicate at what point the filters shall be changed, noting cfm 
delivery. The unit must have an elapsed time meter to show total hours 
of operation. 

F. Negative Air Machine Safety and Warning Devices: An electrical/ 
mechanical lockout must be provided to prevent the fan from being 
operated without a HEPA filter. Units must be equipped with an 
automatic shutdown device to stop the fan in the event of a rupture in 
the HEPA filter or blockage in the discharge of the fan. Warning 
lights are required to indicate normal operation; too high a pressure 
drop across filters; or too low of a pressure drop across filters. 

G. Negative Air Machine Electrical: All electrical components shall be 
approved by the National Electrical Manufacturer's Association (NEMA) 
and Underwriters Laboratories (UL). Each unit must be provided with 
overload protection and the motor, fan, fan housing, and cabinet must 
be grounded. 

H. It is essential that replacement HEPA filters be tested using an “in-
line” testing method, to ensure the seal around the periphery was not 
damaged during replacement.  Damage to the outer HEPA filter seal 
could allow contaminated air to bypass the HEPA filter and be 
discharged to an inappropriate location.  Contractor will provide 
written documentation of test results for negative air machine units 
with HEPA filters changed by the contractor or documentation when 
changed and tested by the contractor filters. 

 2.1.5 PRESSURE DIFFERENTIAL 

 The fully operational negative air system within the regulated area 
shall continuously maintain a pressure differential of -0.02" water 
column gauge. Before any disturbance of any asbestos material, this 
shall be demonstrated to the VA by use of a pressure differential 
meter/manometer as required by OSHA 29 CFR 1926.1101(e)(5)(i). The 
Competent Person shall be responsible for providing, maintaining, and 
documenting the negative pressure and air changes as required by OSHA 
and this specification. 

 2.1.6 MONITORING 

 The pressure differential shall be continuously monitored and recorded 
between the regulated area and the area outside the regulated area 
with a monitoring device that incorporates a strip chart recorder. The 
strip chart recorder shall become part of the project log and shall 
indicate at least -0.02" water column gauge for the duration of the 
project. 
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 2.1.7 AUXILIARY GENERATOR 

 If the building is occupied during abatement, provide an auxiliary 
gasoline/diesel generator located outside the building in an area 
protected from the weather. In the event of a power failure of the 
general power grid and the VAMC emergency power grid, the generator 
must automatically start and supply power to a minimum of 50% of the 
negative air machines in operation 

 2.1.8 SUPPLEMENTAL MAKE-UP AIR INLETS 

 Provide, as needed for proper air flow in the regulated area, in a 
location approved by the VA, openings in the plastic sheeting to allow 
outside air to flow into the regulated area. Auxiliary makeup air 
inlets must be located as far from the negative air machines as 
possible, off the floor near the ceiling, and away from the barriers 
that separate the regulated area from the occupied clean areas. Cover 
the inlets with weighted flaps which will seal in the event of failure 
of the negative pressure system. 

 2.1.9 TESTING THE SYSTEM 

 The negative pressure system must be tested before any ACM is 
disturbed in any way. After the regulated area has been completely 
prepared, the decontamination units set up, and the negative air 
machines installed, start the units up one at a time. Demonstrate and 
document the operation and testing of the negative pressure system to 
the VA using smoke tubes and a negative pressure gauge. Verification 
and documentation of adequate negative pressure differential across 
each barrier must be done at the start of each work shift. 

 2.1.10 DEMONSTRATION OF THE NEGATIVE AIR PRESSURE SYSTEM 

 The demonstration of the operation of the negative pressure system to 
the VA shall include, but not be limited to, the following: 

A. Plastic barriers and sheeting move lightly in toward the regulated 
area. 

B. Curtains of the decontamination units move in toward regulated area. 

C. There is a noticeable movement of air through the decontamination 
units. Use the smoke tube to demonstrate air movement from the clean 
room to the shower room to the equipment room to the regulated area. 

D. Use smoke tubes to demonstrate air is moving across all areas in which 
work is to be done. Use a differential pressure gauge to indicate a 
negative pressure of at least -0.02" across every barrier separating 
the regulated area from the rest of the building. Modify the system as 
necessary to meet the above requirements. 

 2.1.11 USE OF SYSTEM DURING ABATEMENT OPERATIONS 

A. Start units before beginning any disturbance of ACM occurs. After work 
begins, the units shall run continuously, maintaining 4 actual air 
changes per hour at a negative pressure differential of -0.02" water 
column gauge, for the duration of the work until a final visual 
clearance and final air clearance has been successfully completed. 

 No negative air units shall be shut down at any time unless authorized 
by the VA Contracting Officer, verbally and in writing. 

B. Abatement work shall begin at a location farthest from the units and 
proceed towards them. If an electric failure occurs, the Competent 
Person shall stop all abatement work and immediately begin wetting all 
exposed asbestos materials for the duration of the power outage. 
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Abatement work shall not resume until power is restored and all units 
are operating properly again. 

C. The negative air machines shall continue to run after all work is 
completed and until a final visual clearance and a final air clearance 
has been successfully completed for that regulated area. 

 2.1.12 DISMANTLING THE SYSTEM 

 After completion of the final visual and final air clearance has been 
obtained by the VPIH/CIH, the units may be shut down. The unit 
exterior surfaces shall have been completely decontaminated; pre-
filters are not to be removed and the units inlet/outlet sealed with 2 
layers of 6 mil poly immediately after shut down.  No filter removal 
shall occur at the VA site following successful completion of site 
clearance.  OSHA/EPA/DOT asbestos shall be attached to the units. 

2.2 CONTAINMENT BARRIERS AND COVERINGS IN THE REGULATED AREA 

 2.2.1 GENERAL 

 Seal off the perimeter to the regulated area to completely isolate the 
regulated area from adjacent spaces. All surfaces in the regulated 
area must be covered to prevent contamination and to facilitate clean-
up. Should adjacent areas become contaminated as a result of the work, 
shall immediately stop work and clean up the contamination at no 
additional cost to the VA. Provide firestopping and identify all fire 
barrier penetrations due to abatement work as specified in Section 
2.2.8; FIRESTOPPING. 

 2.2.2 PREPARATION PRIOR TO SEALING THE REGULATED AREA 

 Place all tools, scaffolding, materials and equipment needed for 
working in the regulated area prior to erecting any plastic sheeting. 
All uncontaminated removable furniture, equipment and/or supplies 
shall be removed by the VA from the regulated area before commencing 
work. Any objects remaining in the regulated area shall be completely 
covered with 2 layers of 6-mil fire retardant poly sheeting and 
secured with duct tape. Lock out and tag out any HVAC/electrical 
systems in the regulated area 

 2.2.3 CONTROLLING ACCESS TO THE REGULATED AREA 

 Access to the regulated area is allowed only through the personnel 
decontamination facility (PDF). All other means of access shall be 
eliminated and OSHA DANGER demarcation signs posted as required by 
OSHA. If the regulated area is adjacent to, or within view of an 
occupied area, provide a visual barrier of 6 mil opaque fire retardant 
poly to prevent building occupant observation. If the adjacent area is 
accessible to the public, the barrier must be solid and capable of 
withstanding the negative pressure. 

 2.2.4 CRITICAL BARRIERS 

 Completely separate any operations in the regulated area from adjacent 
areas using 2 layers of 6 mil fire retardant poly and duct tape. 
Individually seal with 2 layers of 6 mil poly and duct tape all HVAC 
openings into the regulated area. Individually seal all lighting 
fixtures, clocks, doors, windows, convectors, speakers, or any other 
objects/openings in the regulated area. Heat must be shut off any 
objects covered with poly. 

 2.2.5 PRIMARY BARRIERS 

A. Cover the regulated area with two layers of 6 mil fire retardant poly 
on the floors and two layers of 4 mil, fire retardant poly on the 
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walls, unless otherwise directed in writing by the VA representative. 
Floor layers must form a right angle with the wall and turn up the 
wall at least 300 mm (12"). Seams must overlap at least 1800 mm (6') 
and must be spray glued and taped. Install sheeting so that layers can 
be removed independently from each other. Carpeting shall be covered 
with three layers of 6 mil poly. Corrugated cardboard sheets must be 
placed between the bottom and middle layers of poly. Mechanically 
support and seal with duct tape and glue all wall layers. 

B. Elevator doors must be covered with 2 layers of 6 mil fire retardant 
poly. The elevator door must be in a positively pressurized area 
outside the clean room of the PDF. 

C. If stairs and ramps are covered with 6 mil plastic, two layers must be 
used. Provide 19 mm (3/4") exterior grade plywood treads held in place 
with duct tape/glue on the plastic. Do not cover rungs or rails with 
any isolation materials. 

 2.2.6 SECONDARY BARRIERS 

 A loose layer of 6 mil poly shall be used as a drop cloth to protect 
the primary layers from debris generated during the abatement. This 
layer shall be replaced as needed during the work and at a minimum 
once per work day. 

 2.2.7 EXTENSION OF THE REGULATED AREA 

 If the enclosure of the regulated area is breached in any way that 
could allow contamination to occur, the affected area shall be 
included in the regulated area and constructed as per this section. 
Decontamination measures must be started immediately and continue 
until air monitoring indicates background levels are met. 

 2.2.8 FIRESTOPPING 

A. Through penetrations caused by cables, cable trays, pipes, sleeves, 
conduits, etc. must be firestopped with a fire-rated firestop system 
providing an air tight seal. 

B. Firestop materials that are not equal to the wall or ceiling 
penetrated shall be brought to the attention of the VA Representative.  
The contractor shall list all areas of penetration, the type of 
sealant used, and whether or not the location is fire rated. Any 
discovery of penetrations during abatement shall be brought to the 
attention of the VA representative immediately. All walls, floors and 
ceilings are considered fire rated unless otherwise determined by the 
VA Representative or Fire Marshall. 

C. Any visible openings whether or not caused by a penetration shall be 
reported by the Contractor to the VA Representative for a sealant 
system determination. Firestops shall meet ASTM E814 and UL 1479 
requirements for the opening size, penetrant, and fire rating needed 

2.3 MONITORING, INSPECTION AND TESTING 

 2.3.1 GENERAL 

A. Perform throughout abatement work monitoring, inspection and testing 
inside and around the regulated area in accordance with the OSHA 
requirements and these specifications. OSHA requires that the Employee 
exposure to asbestos must not exceed 0.1 fibers per cubic centimeter 
(f/cc) of air, averaged over an 8-hour work shift. The CPIH/CIH is 
responsible for and shall inspect and oversee the performance of the 
Contractor IH Technician. The IH Technician shall continuously inspect 
and monitor conditions inside the regulated area to ensure compliance 
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with these specifications. In addition, the CPIH/CIH shall personally 
manage air sample collection, analysis, and evaluation for personnel, 
regulated area, and adjacent area samples to satisfy OSHA 
requirements. Additional inspection and testing requirements are also 
indicated in other parts of this specification. 

B. The VA will employ an independent industrial hygienist (VPIH/CIH) 
consultant and/or use its own IH to perform various services on behalf 
of the VA. The VPIH/CIH will perform the necessary monitoring, 
inspection, testing, and other support services to ensure that VA 
patients, employees, and visitors will not be adversely affected by 
the abatement work, and that the abatement work proceeds in accordance 
with these specifications, that the abated areas or abated buildings 
have been successfully decontaminated. The work of the VPIH/CIH 
consultant in no way relieves the Contractor from their responsibility 
to perform the work in accordance with contract/specification 
requirements, to perform continuous inspection, monitoring and testing 
for the safety of their employees, and to perform other such services 
as specified. The cost of the VPIH/CIH and their services will be 
borne by the VA except for any repeat of final inspection and testing 
that may be required due to unsatisfactory initial results. Any 
repeated final inspections and/or testing, if required, will be paid 
for by the Contractor. 

C. If fibers counted by the VPIH/CIH during abatement work, either inside 
or outside the regulated area, utilizing the NIOSH 7400 air monitoring 
method, exceed the specified respective limits, the Contractor shall 
stop work. The Contractor may request confirmation of the results by 
analysis of the samples by TEM. Request must be in writing and 
submitted to the VA's representative. Cost for the confirmation of 
results will be borne by the Contractor for both the collection and 
analysis of samples and for the time delay that may/does result for 
this confirmation.  Confirmation sampling and analysis will be the 
responsibility of the CPIH with review and approval of the VPIH/CIH. 
An agreement between the CPIH/CIH and the VPIH/CIH shall be reached on 
the exact details of the confirmation effort, in writing, including 
such things as the number of samples, location, collection, quality 
control on-site, analytical laboratory, interpretation of results and 
any follow-up actions. This written agreement shall be co-signed by 
the IH's and delivered to the VA's representative. 

 2.3.2 SCOPE OF SERVICES OF THE VPIH CONSULTANT 

A. The purpose of the work of the VPIH/CIH is to: assure quality; 
adherence to the specification; resolve problems; prevent the spread 
of contamination beyond the regulated area; and assure clearance at 
the end of the project. In addition, their work includes performing 
the final inspection and testing to determine whether the regulated 
area or building has been adequately decontaminated. All air 
monitoring is to be done utilizing PCM/TEM. The VPIH/CIH will perform 
the following tasks: 
1) Task 1: Establish background levels before abatement begins by 

collecting background samples. Retain samples for possible TEM 
analysis. 

2) Task 2: Perform continuous air monitoring, inspection, and testing 
outside the regulated area during actual abatement work to detect 
any faults in the regulated area isolation and any adverse impact 
on the surroundings from regulated area activities. 



131207  VA White City SCB 201B 
 

Addendum # 2 02 82 13.14 - 31 
11 August 2016 

ASBESTOS ABATEMENT FOR 
TOTAL DEMOLITION PROJECTS

 

3) Task 3: Perform unannounced visits to spot check overall 
compliance of work with contract/specifications. These visits may 
include any inspection, monitoring, and testing inside and outside 
the regulated area and all aspects of the operation except 
personnel monitoring. 

4) Task 4: Provide support to the VA representative such as 
evaluation of submittals from the Contractor, resolution of 
conflicts, interpret data, etc. 

5) Task 5: Perform, in the presence of the VA representative, final 
inspection and testing of a decontaminated regulated area at the 
conclusion of the abatement to certify compliance with all 
regulations and VA requirements/specifications. 

6) Task 6: Issue certificate of decontamination for each regulated 
area and project report. 

B. All documentation, inspection results and testing results generated by 
the VPIH/CIH will be available to the Contractor for information and 
consideration. The Contractor shall cooperate with and support the 
VPIH/CIH for efficient and smooth performance of their work. 

C. The monitoring and inspection results of the VPIH/CIH will be used by 
the VA to issue any Stop Removal orders to the Contractor during 
abatement work and to accept or reject a regulated area or building as 
decontaminated.. 

D. All air sampling and analysis data will be recorded on VA Form 10-
0018. 

 2.3.3 MONITORING, INSPECTION AND TESTING BY CONTRACTOR CPIH/CIH 

 The Contractor’s CPIH/CIH is responsible for managing all monitoring, 
inspections, and testing required by these specifications, as well as 
any and all regulatory requirements adopted by these specifications.  
The CPIH/CIH is responsible for the continuous monitoring of all 
subsystems and procedures which could affect the health and safety of 
the Contractor’s personnel. Safety and health conditions and the 
provision of those conditions inside the regulated area for all 
persons entering the regulated area is the exclusive responsibility of 
the Contractor/Competent Person. The person performing the personnel 
and area air monitoring inside the regulated area shall be an IH 
Technician, who shall be trained and shall have specialized field 
experience in sampling and analysis. The IH Technician shall have 
successfully completed a NIOSH 582 Course or equivalent and provide 
documentation. The IH Technician shall participate in the AIHA 
Asbestos Analysis Registry or participate in the Proficiency Analytic 
Testing program of AIHA for fiber counting quality control assurance. 
The IH Technician shall also be an accredited EPA AHERA/State 
Contractor/Supervisor or Abatement Worker and Building Inspector. The 
IH Technician shall have participated in five abatement projects 
collecting personal and area samples as well as responsibility for 
documentation on substantially similar projects in size and scope.  
The analytic laboratory used by the Contractor to analyze the samples 
shall be AIHA accredited for asbestos PAT and approved by the VA prior 
to start of the project. A daily log, shall be maintained by the 
CPIH/CIH or IH Technician, documenting all OSHA requirements for air 
personal monitoring for asbestos in 29 CFR 1926.1101(f), (g) and 
Appendix A. This log shall be made available to the VA representative 
and the VPIH/CIH upon request. The log will contain, at a minimum, 
information on personnel or area samples, other persons represented by 
the sample, the date of sample collection, start and stop times for 
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sampling, sample volume, flow rate, and fibers/cc. The CPIH/CIH shall 
collect and analyze samples for each representative job being done in 
the regulated area, i.e., removal, wetting, clean-up, and load-out.  
No fewer than two personal samples per shift shall be collected and 
one area sample per 1,000 square feet of regulated area where 
abatement is taking place and one sample per shift in the clean room 
area shall be collected. In addition to the continuous monitoring 
required, the CPIH/CIH will perform inspection and testing at the 
final stages of abatement for each regulated area as specified in the 
CPIH/CIH responsibilities. Additionally, the CPIH/CIH will monitor and 
record pressure readings within the containment daily with a minimum 
of two readings at the beginning and at the end of a shift, and submit 
the data in the daily report. 

2.4 ASBESTOS HAZARD ABATEMENT PLAN 

 The Contractor shall have established Asbestos Hazard Abatement Plan 
(AHAP) in printed form and loose leaf folder consisting of simplified 
text, diagrams, sketches, and pictures that establish and explain 
clearly the procedures to be followed during all phases of the work by 
the Contractor's personnel. The AHAP must be modified as needed to 
address specific requirements of this project and the specifications. 
The AHAP(s) shall be submitted for review and approval to the VA prior 
to the start of any abatement work. The minimum topics and areas to be 
covered by the AHAP(s) are: 

A. Minimum Personnel Qualifications. 

B. Contingency Plans and Arrangements. 

C. Security and Safety Procedures. 

D. Respiratory Protection/Personal Protective Equipment Program and 
Training. 

E. Medical Surveillance Program and Recordkeeping. 

F. Regulated Area Requirements - Containment Barriers/Isolation of 
Regulated Area. 

G. Decontamination Facilities and Entry/Exit Procedures (PDF and EWDF). 

H. Negative Pressure Systems Requirements. 

I. Monitoring, Inspections, and Testing. 

J. Removal Procedures for RACM and ACE. 

K. Removal Procedures for RACM discovered during building demolition 
shall be provided as per NESHAP. 

L. Removal of Contaminated Soil (if applicable). 

M. M. Abatement of crawlspaces and/or pipe tunnels if they exist within 
the facility. 

N. Disposal of RACM and ACE as per NESHAP; OSHA; and DOT for friable 
asbestos including NESHAP/DOT shipping papers example. Disposal 
requirements for non-friable waste, as per OSHA requirements. 

O. Regulated Area Decontamination/Clean-up. 

P. Regulated Area Visual and Air Clearance, if required. 

Q. Project Completion/Closeout. 
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2.5 SUBMITTALS 

 2.5.1 PRE-CONSTRUCTION MEETING SUBMITTALS 

 Submit to the VA a minimum of 14 days prior to the pre-start meeting 
the following for review and approval. Meeting this requirement is a 
prerequisite for the pre-start meeting for this project: 

A. Submit a detailed work schedule for the entire project reflecting 
contract documents and the phasing/schedule requirements from the CPM 
chart. 

B. Submit a staff organization chart showing all personnel who will be 
working on the project and their capacity/function. Provide their 
qualifications, training, accreditations, and licenses, as 
appropriate. Provide a copy of the "Certificate of Worker's 
Acknowledgment" and the "Affidavit of Medical Surveillance and 
Respiratory Protection" for each person. 

C. Submit Asbestos Hazard Abatement Plan developed specifically for this 
project, incorporating the requirements of the specifications, 
prepared, signed and dated by the CPIH/CIH. 

D. Submit the specifics of the materials and equipment to be used for 
this project with manufacturer names, model numbers, performance 
characteristics, pictures/diagrams, and number available for the 
following: 
1) Supplied air system, negative air machines, HEPA vacuums, air 

monitoring pumps, calibration devices, pressure differential 
monitoring device and emergency power generating system. 

2) Waste water filtration system, shower system, containment 
barriers. 

3) Encapsulants, surfactants, hand held sprayers, airless sprayers, 
glovebags, and fire extinguishers. 

4) Respirators, protective clothing, personal protective equipment. 
5) Fire safety equipment to be used in the regulated area. 

E. Submit the name, location, and phone number of the approved landfill; 
proof/verification the landfill is approved for ACM disposal; the 
landfill's requirements for ACM waste; the type of vehicle to be used 
for transportation; and name, address, and phone number of 
subcontractor, if used. Proof of asbestos training for transportation 
personnel shall be provided. 

F. Submit required notifications and arrangements made with regulatory 
agencies having regulatory jurisdiction and the specific 
contingency/emergency arrangements made with local health, fire, 
ambulance, hospital authorities and any other 
notifications/arrangements. 

G. Submit the name, location and verification of the laboratory and/or 
personnel to be used for analysis of air and/or bulk samples. Personal 
air monitoring must be done in accordance with OSHA 29 CFR 
1926.1101(f) and Appendix A.  And area or clearance air monitoring in 
accordance with EPA AHERA protocols. 

H. Submit qualifications verification: Submit the following evidence of 
qualifications. Make sure that all references are current and 
verifiable by providing current phone numbers and documentation. 
1) Asbestos Abatement Company: Project experience within the past 3 

years; listing projects first most similar to this project: 
Project Name; Type of Abatement; Duration; Cost; Reference 
Name/Phone Number; Final Clearance; Completion Date 
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2) List of project(s) halted by owner, A/E, IH, regulatory agency in 
the last 3 years: Project Name; Reason; Date; Reference 
Name/Number; Resolution 

3) List asbestos regulatory citations (e.g., OSHA), notices of 
violations (e.g., Federal and state EPA), penalties, and legal 
actions taken against the company including and of the company’s 
officers (including damages paid) in the last 3 years. Provide 
copies and all information needed for verification. 

I. Submit information on personnel: Provide a resume; address each item 
completely; copies of certificates, accreditations, and licenses. 
Submit an affidavit signed by the CPIH/CIH stating that all personnel 
submitted below have medical records in accordance with OSHA 29 CFR 
1926.1101(m) and 29 CFR 1910.20 and that the company has implemented a 
medical surveillance program and written respiratory protection 
program, and maintains recordkeeping in accordance with the above 
regulations. Submit the phone number and doctor/clinic/hospital used 
for medical evaluations. 
1) CPIH/CIH and IH Technician: Name; years of abatement experience; 

list of projects similar to this one; certificates, licenses, 
accreditations for proof of AHERA/OSHA specialized asbestos 
training; professional affiliations; number of workers trained; 
samples of training materials; samples of AHAP(s) developed; 
medical opinion; and current respirator fit test. 

2) Competent Person(s)/Supervisor(s): Number; names; social security 
numbers; years of abatement experience as Competent 
Person/Supervisor; list of similar projects in size/complexity as 
Competent Person/Supervisor; as a worker; certificates, licenses, 
accreditations; proof of AHERA/OSHA specialized asbestos training; 
maximum number of personnel supervised on a project; medical 
opinion (asbestos surveillance and respirator use); and current 
respirator fit test. 

3) Workers: Numbers; names; social security numbers; years of 
abatement experience; certificates, licenses, accreditations; 
training courses in asbestos abatement and respiratory protection; 
medical opinion (asbestos surveillance and respirator use); and 
current respirator fit test. 

J. Submit copies of State license for asbestos abatement; copy of 
insurance policy, including exclusions with a letter from agent 
stating in plain language the coverage provided and the fact that 
asbestos abatement activities are covered by the policy; copy of 
AHAP(s) incorporating the requirements of this specification; 
information on who provides your training, how often; who provides 
medical surveillance, how often; who performs and how is personal air 
monitoring of abatement workers conducted; a list of references of 
independent laboratories/IHs familiar with your air monitoring and 
AHAP(s); and copies of monitoring results of the five referenced 
projects listed and analytical method(s) used. 

K. Rented equipment must be decontaminated prior to returning to the 
rental agency. 

L. Submit, before the start of work, the manufacturer's technical data 
for all types of encapsulants, all MSDS and application instructions. 

 2.5.2 SUBMITTALS DURING ABATEMENT 

A. The Competent Person shall maintain and submit a daily log at the 
regulated area documenting the dates and times of the following:  
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purpose, attendees and summary of meetings; all personnel 
entering/exiting the regulated area; document and discuss the 
resolution of unusual events such as barrier breeching, equipment 
failures, emergencies, and any cause for stopping work; representative 
air monitoring and results/TWA's/EL's. Submit this information daily 
to the VPIH/CIH. 

B. The CPIH/CIH shall document and maintain the inspection and approval 
of the regulated area preparation prior to start of work and daily 
during work: 
1) Inspection and approval of the regulated area preparation prior to 

start of work and periodic during work. 
2) Removal of any poly barriers. 
3) Visual inspection/testing by the CPIH/CIH or IH Technician prior 

to application of lockdown encapsulant. 
4) Packaging and removal of ACM waste from regulated area. 
5) Disposal of ACM waste materials; copies of Waste Shipment 

Records/landfill receipts to the VA's representative on a weekly 
basis. 

 2.5.3 SUBMITTALS AT COMPLETION OF ABATEMENT 

 The CPIH/CIH shall submit a project report consisting of the daily log 
book requirements and documentation of events during the abatement 
project including Waste Shipment Records signed by the landfill's 
agent. It will also include information on the containment and 
transportation of waste from the containment with applicable Chain of 
Custody forms. The report shall include a certificate of completion, 
signed and dated by the CPIH/CIH, in accordance with Attachment #1. 
All clearance and perimeter area samples must be submitted. The VA 
Representative will retain the abatement report after completion of 
the project and provide copies of the abatement report to VAMC Office 
of Engineer and the Safety Office. 

PART 3 - EXECUTION 

3.1 PRE-ABATEMENT ACTIVITIES 

 3.1.1 PRE-ABATEMENT MEETING 

 The VA representative, upon receipt, review, and substantial approval 
of all pre-abatement submittals and verification by the CPIH/CIH that 
all materials and equipment required for the project are on the site, 
will arrange for a pre-abatement meeting between the Contractor, the 
CPIH/CIH, Competent Person(s), the VA representative(s), and the 
VPIH/CIH. The purpose of the meeting is to discuss any aspect of the 
submittals needing clarification or amplification and to discuss any 
aspect of the project execution and the sequence of the operation. The 
Contractor shall be prepared to provide any supplemental 
information/documentation to the VA's representative regarding any 
submittals, documentation, materials or equipment. Upon satisfactory 
resolution of any outstanding issues, the VA's representative will 
issue a written order to proceed to the Contractor.  No abatement work 
of any kind described in the following provisions shall be initiated 
prior to the VA written order to proceed. 

 3.1.2 PRE-ABATEMENT INSPECTIONS AND PREPARATIONS 

A. Perform all preparatory work for the first regulated area in 
accordance with the approved work schedule and with this 
specification. 
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B. Upon completion of all preparatory work, the CPIH/CIH will inspect the 
work and systems and will notify the VA's representative when the work 
is completed in accordance with this specification. The VA's 
representative may inspect the regulated area and the systems with the 
VPIH/CIH and may require that upon satisfactory inspection, the 
Contractor's employees perform all major aspects of the approved AHAP, 
especially worker protection, respiratory systems, contingency plans, 
decontamination procedures, and monitoring to demonstrate satisfactory 
operation. The operational systems for respiratory protection and the 
negative pressure system shall be demonstrated for proper performance. 

C. The CPIH/CIH shall document the pre-abatement activities described 
above and deliver a copy to the VA's representative. 

D. Upon satisfactory inspection of the installation of and operation of 
systems the VA's representative will notify the Contractor in writing 
to proceed with the asbestos abatement work in accordance with this 
specification and all applicable regulations. 

 3.1.3 PRE-ABATEMENT CONSTRUCTION AND OPERATIONS 

A. Perform all preparatory work for the first regulated area in 
accordance with the approved work schedule and with this 
specification. 

B. Upon completion of all preparatory work, the CPIH will inspect the 
work and systems and will notify the VA's representative when the work 
is completed in accordance with this specification.  The VA's 
representative may inspect the regulated area and the systems with the 
VPIH and may require that upon satisfactory inspection, the abatement 
contractor's employees perform all major aspects of the approved AHAP, 
especially worker protection, respiratory systems, contingency plans, 
decontamination procedures, and monitoring to demonstrate satisfactory 
operation. The operational systems for respiratory protection and the 
negative pressure system shall be demonstrated for proper performance. 

C. The CPIH/CIH shall document the pre-abatement activities described 
above and deliver a copy to the VA's representative. 

D. Upon satisfactory inspection of the installation of and operation of 
systems the VA's representative will notify the abatement contractor 
in writing to proceed with the asbestos abatement work in accordance 
with this specification. 

3.2 REGULATED AREA PREPARATIONS 

A. Post OSHA DANGER signs meeting the specifications of OSHA 29 CFR 
1926.1101 at any location and approaches to the regulated area where 
airborne concentrations of asbestos may exceed the PEL.  Signs shall 
be posted at a distance sufficiently far enough away from the 
regulated area to permit any personnel to read the sign and take the 
necessary measures to avoid exposure.  Additional signs will be posted 
following construction of the regulated area enclosure. 

B. Shut down and lock out/tag out electric power to the regulated area.  
Provide temporary power and lighting.  Insure safe installation 
including GFCI of temporary power sources and equipment by compliance 
with all applicable electrical code and OSHA requirements for 
temporary electrical systems. Electricity shall be provided by the VA. 

C. Shut down and lock out/tag out heating, cooling, and air conditioning 
system (HVAC) components that are in, supply or pass through the 
regulated area. Investigate the regulated area and agree on pre-
abatement condition with the VA's representative.  Seal all intake and 
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exhaust vents in the regulated area with duct tape and 2 layers of 6-
mil poly.  Also, seal any seams in system components that pass through 
the regulated area. Remove all contaminated HVAC system filters and 
place in labeled 6-mil polyethylene disposal bags for staging and 
eventual disposal as asbestos waste. 

D. The Contractor shall provide sanitary facilities for abatement 
personnel and maintain them in a clean and sanitary condition 
throughout the abatement project. 

E. The VA will provide water for abatement purposes. The Contractor shall 
connect to the existing VA system. The service to the shower(s) shall 
be supplied with backflow prevention. The Contractor shall be 
responsible for hot water provision to the shower(s). 

F. The Contractor shall not allow unauthorized persons into the regulated 
area without the written permission of the VPIH. 

3.3 CONTAINMENT COVERINGS FOR THE REGULATED AREA 

 3.3.1 GENERAL 

 Seal off the perimeter of the regulated area to completely isolate the 
abatement project and to contain all airborne asbestos contamination 
created by the abatement activities. Should the adjacent area past the 
regulated area become contaminated due to improper work activities, 
the abatement contractor shall suspend work inside the regulated area, 
continue wetting, and clean the adjacent areas in accordance with 
procedures described in these specifications. Any and all costs 
associated with the adjacent area cleanup shall not be borne by the 
VA. 

 3.3.2 PREPARATION PRIOR TO SEALING OFF 

 Place all materials, equipment and supplies necessary to isolate the 
regulated area inside the regulated area. Remove all movable 
material/equipment as described above and secure all unmovable 
material/equipment as described above. Properly secured 
material/equipment shall be considered to be outside the regulated 
area. 

 3.3.3 CONTROLLING ACCESS TO THE REGULATED AREA 

 Access to the regulated area shall be permitted only through the PDF. 
All other means of access shall be closed off by proper sealing and 
DANGER signs posted on the clean side of the regulated area where it 
is adjacent to or within view of any occupiable area. An opaque visual 
barrier of at least 4 mil poly shall be provided so that the abatement 
work is not visible to any building occupants. If the area adjacent to 
the regulated area is accessible to the public, construct a solid 
barrier on the public side of the sheeting for protection and 
isolation of the project. The barrier shall be constructed with 
nominal 2" x 4" (50mm x 100mm) wood or metal studs 16" (400mm) on 
centers, securely anchored to prevent movement and covered with a 
minimum of 1/2" (12.5mm) plywood. Provide an appropriate number of 
OSHA DANGER signs for each visual and physical barrier. Any 
alternative method must be given a written approval by the VA's 
representative. 

 3.3.4 CRITICAL BARRIERS 

 The regulated area must be completely separated from the adjacent 
areas, and the outside by at least 2 layers of 6 mil, fire retardant 
poly and duct tape/spray adhesive. Individually seal all supply and 
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exhaust ventilation openings, lighting fixtures, clocks, doorways, 
windows, convectors, speakers, and other openings into the regulated 
area with 2 layers of 6 mil fire retardant poly, and taped securely in 
place with duct tape/spray adhesive. Critical barriers must remain in 
place until all work and clearances have been completed. Light 
fixtures shall not be operational during abatement. Auxiliary lighting 
shall be provided. If needed, provide plywood squares 6" x 6" x 3/8" 
(150mm x 150mm x 18mm) held in place with one 6d smooth 
masonry/galvanized nail driven through the center of the plywood 
square and duct tape on the poly so as to clamp the poly to the 
wall/surface. Locate plywood squares at each end, corner, and 4' 
(1200mm) maximum on centers. 

 3.3.5 PRIMARY/SECONDARY BARRIERS 

A. Floors: Cover the floor of the regulated area with at least two layers 
of 6 mil, fire retardant poly, turning up the walls at least 12" 
(300mm). The poly must form a right angle at the floor-wall juncture 
so there is no radius which can be stepped on, possibly causing 
detachment of the poly. Spray glue and duct tape must both be used for 
floor seams. Floor seams must overlap a minimum of 6 feet (1800mm) or 
be at right angles to each other. The top sheet of poly must be able 
to be removed independently of the bottom layer. A third loose layer 
of 6 mil poly shall be used in the area of removal and periodically 
picked up to reduce contamination of the initial layers. 

B. Walls: All walls in the regulated area, including critical barriers, 
shall be covered with 2 layers of 4 mil fire retardant poly, 
mechanically supported and sealed with duct tape and/or spray glue. 
Tape all joints, including the floor-wall joint, with duct tape/spray 
glue. All wall joints must overlap at least 6 feet (1800mm). 

C. NOTE: The VA or State requirements may require the use of 6 mil poly. 

 Stairs and Ramps: Stairs or ramps covered in poly must be provided 
with 3/4" (36mm) exterior grade plywood treads securely held in place 
over the poly. Do not cover stairs or ramps with unsecured poly. Do 
not cover rungs or rails with any protective materials. 

 3.3.6 EXTENSION OF THE REGULATED AREA 

 If the regulated area barrier is breached in any manner that could 
allow the passage of asbestos fibers or debris, the Competent Person 
shall immediately stop work, continue wetting, and proceed to extend 
the regulated area to enclose the affected area as per procedures 
described in this specification. If the affected area cannot be 
enclosed, decontamination measures and cleanup shall start 
immediately. All personnel shall be isolated from the affected area 
until decontamination/cleanup is completed as verified by visual 
inspection and air monitoring. Air monitoring at completion must 
indicate background levels. 

3.4 3.4 REMOVAL OF RACM AND ACE 

 3.4.1 WETTING MATERIALS 

A. Use amended water for the wetting of ACM prior to removal.  The 
Competent Person shall assure the wetting of ACM meets the definition 
of "adequately wet" in the EPA NESHAP regulation for the duration of 
the project. A removal encapsulant may be used instead of amended 
water with written approval of the VA's representative. 

B. Amended Water: Provide water to which a surfactant has been added 
shall be used to wet the ACM and reduce the potential for fiber 
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release during disturbance of ACM. The mixture must be equal to or 
greater than the wetting provided by water amended by a surfactant 
consisting one ounce of 50% polyoxyethylene ester and 50% 
polyoxyethylene ether mixed with 5 gallons (19L) of water. 

 3.4.2 WET REMOVAL OF ACM OTHER THAN AMOSITE 

A. Adequately and thoroughly wet the ACM to be removed prior to removal 
to reduce/prevent fiber release to the air. Adequate time must be 
allowed for the amended water to saturate the ACM. Abatement personnel 
must not disturb dry ACM. Use a fine spray of amended water or removal 
encapsulant. Saturate the material sufficiently to wet to the 
substrate without causing excessive dripping. The material must be 
sprayed repeatedly/continuously during the removal process in order to 
maintain adequately wet conditions. Removal encapsulants must be 
applied in accordance with the manufacturer's written instructions.  
Perforate or carefully separate, using wet methods, an outer covering 
that is painted or jacketed in order to allow penetration and wetting 
of the material.  Where necessary, carefully remove covering while 
wetting to minimize fiber release.  In no event shall dry removal 
occur except in the case of electrical hazards or a greater safety 
issue is possible! 

B. If ACM does not wet well with amended water due to coating or 
jacketing, remove as follows: 
1) Mist work area continuously with amended water whenever necessary 

to reduce airborne fiber levels. 
2) Remove saturated ACM in small sections. Do not allow material to 

dry out. As material is removed, bag material, while still wet 
into disposal bags. Twist the bag neck tightly, bend over 
(gooseneck) and seal with a minimum of three tight wraps of duct 
tape. Clean /decontaminate the outside of the bag of any residue 
and move to washdown station adjacent to W/EDF. 

3) Fireproofing or Architectural Finish on Scratch Coat: Spray with a 
fine mist of amended water or removal encapsulant. Allow time for 
saturation to the substrate. Do not oversaturate causing excess 
dripping. Scrape material from substrate. Remove material in 
manageable quantities and control falling to staging or floor. If 
the falling distance is over 20 feet (6 meters), use a drop chute 
to contain material through descent. Remove residue remaining on 
the scratch coat after scraping is done using a stiff bristle hand 
brush. If a removal encapsulant is used, remove residue completely 
before the encapsulant dries. Periodically re-wet the substrate 
with amended water as needed to prevent drying of the material 
before the residue is removed from the substrate. 

4) Fireproofing or Architectural Finish on Wire Lath: Spray with a 
fine mist of amended water or removal encapsulant.  Allow time to 
completely saturate the material. Do not oversaturate causing 
excess dripping. If the surface has been painted or otherwise 
coated, cut small holes as needed and apply amended water or 
removal encapsulant from above. Cut saturated wire lath into 2' x 
6' (50mm x 150mm) sections and cut hanger wires. Roll up complete 
with ACM, cover in burlap and hand place in disposal bag. Do not 
drop to floor. After removal of lath/ACM, remove any overspray on 
decking and structure using stiff bristle nylon brushes. Depending 
on hardness of overspray, scrapers may be needed for removal. 

5) Pipe/Tank/Vessel/Boiler Insulation: Remove the outer layer of wrap 
while spraying with amended water in order to saturate the ACM. 
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Spray ACM with a fine mist of amended water or removal 
encapsulant. Allow time to saturate the material to the substrate.  
Cut bands holding pre-formed pipe insulation sections. Slit 
jacketing at the seams, remove and hand place in a disposal bag.  
Do not allow dropping to the floor. Remove molded fitting 
insulation/mud in large pieces and hand place in a disposal bag. 
Remove any residue on pipe or fitting with a stiff bristle nylon 
brush. In locations where pipe fitting insulation is removed from 
fibrous glass or other non-asbestos insulated straight runs of 
pipe, remove fibrous material at least 6" from the point it 
contacts the ACM. 

 3.4.3 WET REMOVAL OF AMOSITE 

A. The following areas shown on drawings indicate locations of amosite 
ACM which will require local exhaust ventilation and collection as 
described below, in addition to wet removal. See attached Pre-
Demolition Hazardous Building Materials Report at the end of this 
section. 

B. Provide local exhaust ventilation and collection systems to assure 
collection of amosite fibers at the point of generation. A 300 mm 
(12") flexible rigid non-collapsing duct shall be shall be located no 
more than 600 mm (2') from any scraping/brushing activity. Primary 
filters must be replaced every 30 minutes on the negative air 
machines. Each scraping/brushing activity must have a negative air 
machine devoted to it. For pre-molded pipe insulation or cutting wire 
lathe attach a 1200 mm (4') square flared end piece on the intake of 
the duct. Support the duct horizontally at a point 600 mm (2') below 
the work to effect capture. One person in the crew shall be assigned 
to operate the duct collection system on a continual basis.// 

C. Amosite does not wet well with amended water. Submit full 
information/documentation on the wetting agent proposed prior to start 
for review and approval by the VA Representative. Insure that the 
material is worked on in small sections and is thoroughly and 
continuously wetted. Package as soon as possible while wet. Remove as 
required.//. 

 3.4.4 REMOVAL OF RACM CONTAMINATED SOIL AND OTHER SPECIAL PROCEDURES: 

A. Removal of contaminated soil: 
 When working on soil contamination, pick up all visible asbestos 

debris using wet methods if possible after set-up of PDF, EWDF, 
negative air systems as required. Perform work and 
decontaminate/clean-up; and complete work as required in these 
specifications. 

 3.4.5 GLOVEBAG REMOVAL PROCEDURES 

 GENERAL: All applicable OSHA requirements and the VA 01570 
Specification for glovebag removal shall be followed. The Contractor's 
AHAP for glovebag removal shall minimally meet the above requirements. 

3.5 DISPOSAL OF RACM AND ACE WASTE MATERIALS 

 3.5.1 GENERAL 

 The VA must be notified at least 24 hours in advance of any waste 
removed from the containment.  Dispose of waste ACM and debris which 
is packaged in accordance with these specifications, OSHA, EPA and 
DOT. The landfill requirements for packaging must also be met. 
Transport will be in compliance with 49 CFR 100–185 regulations. 
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Disposal shall be done at an approved landfill. Disposal of non-
friable ACM shall be done in accordance with applicable regulations. 

 3.5.2 PROCEDURES 

A. Asbestos waste shall be packaged and moved through the W/EDF into a 
covered transport container in accordance with procedures is this 
specification. Waste shall be double-bagged prior to disposal.  Wetted 
waste can be very heavy.  Bags shall not be overfilled. Bags shall be 
securely sealed to prevent accidental opening and/or leakage.  The top 
shall be tightly twisted and goose necked prior to tightly sealing 
with at least three wraps of duct tape. Ensure that unauthorized 
persons do not have access to the waste material once it is outside 
the regulated area. All transport containers must be covered at all 
times when not in use. NESHAP signs must be on containers during 
loading and unloading. Material shall not be transported in open 
vehicles. If drums are used for packaging, the drums shall be labeled 
properly and shall not be re-used. 

B. Waste Load Out: Waste load out shall be done in accordance with the 
procedures in W/EDF Decontamination Procedures. Bags shall be 
decontaminated on exterior surfaces by wet cleaning and/or HEPA 
vacuuming before being placed in the second bag. 

C. Asbestos waste with sharp edged components, i.e., nails, screws, lath, 
strapping, tin sheeting, jacketing, metal mesh, etc., which might tear 
poly bags shall be wrapped securely in burlap before packaging and, if 
needed, use a poly lined fiber drum as the second container, prior to 
disposal. 

D. The VA will be notified of any waste removed from the containment 
prior to 24 hours. 

3.6 PROJECT DECONTAMINATION 

 3.6.1 GENERAL 

 The entire work related to project decontamination shall be performed 
under the close supervision and monitoring of the CPIH/CIH. 

 3.6.2 REGULATED AREA CLEARANCE 

 Air testing and other requirements which must be met before release of 
the Abatement Contractor are specified in Final Testing Procedures. 

 3.6.3 WORK DESCRIPTION 

 Decontamination includes the cleaning and clearance of the air in the 
regulated area and the decontamination and removal of the 
enclosures/facilities installed prior to the abatement work including 
primary/critical barriers, PDF and EWDF facilities, and negative 
pressure systems. 

 3.6.4 PRE-DECONTAMINATION CONDITIONS 

A. Before decontamination starts, all ACM and ACE from the regulated area 
shall be removed, all waste collected and removed, and the secondary 
barrier of poly removed and disposed of along with any gross debris 
generated by the work. 

B. At the start of decontamination, the following shall be in place: 
1) Primary barriers consisting of two layers of 6 mil poly on the 

floor and on the walls. 
2) Critical barriers consisting of two layers of 6 mil poly which is 

the sole barrier between the regulated area and the rest of the 
building or outside. 
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3) Critical barrier poly over lighting fixtures, clocks, HVAC 
openings, doorways, windows, convectors, speakers and other 
openings in the regulated area. 

4) Decontamination facilities for personnel and equipment in 
operating condition and the negative pressure system in operation. 

 3.6.5 CLEANING 

 Carry out a first cleaning of all surfaces of the regulated area 
including items of remaining poly sheeting, tools, scaffolding, 
ladders/staging by wet methods and/or HEPA vacuuming. Do not use dry 
dusting/sweeping/air blowing methods. Use each surface of a wetted 
cleaning cloth one time only and then dispose of as contaminated 
waste. Continue this cleaning until there is no visible residue from 
abated surfaces or poly or other surfaces. Remove all filters in the 
air handling system and dispose of as ACM waste in accordance with 
these specifications. The negative pressure system shall remain in 
operation during this time. Additional cleaning(s) may be needed as 
determined by the CPIH/VPIH/CIH.. 

3.7 VISUAL INSPECTION AND AIR CLEARANCE TESTING 

 3.7.1 GENERAL 

 Notify the VA representative 24 hours in advance for the performance 
of the visual inspection and air clearance testing, if required. The 
visual inspection and air clearance testing, if needed, will be 
performed by the VPIH after the CPIH has performed final air clearance 
testing, if needed. 

 3.7.2 VISUAL INSPECTION 

 The CPIH/CIH and VPIH/CIH will perform a thorough and detailed visual 
inspection at the end of the cleaning to determine whether there is 
any visible residue in the regulated area. If the visual inspection is 
acceptable, the CPIH/CIH will perform pre-clearance sampling using 
aggressive clearance as detailed in 40 CFR 763 Subpart E (AHERA) 
Appendix A (III)(B)(7)(d). If the sampling results show values below 
0.01 f/cc, then the Contractor shall notify the VA's representative of 
the results with a brief report from the CPIH/CIH documenting the 
inspection and sampling results and a statement verifying that the 
regulated area is ready for lockdown encapsulation. The VA reserves 
the right to utilize their own VPIH/CIH to perform a pre-clearance 
inspection and testing for verification. 

 3.7.3 AIR CLEARANCE TESTING 

A. Since the areas will not be re-occupied by personnel after the 
completion of the abatement, air clearance testing is not required 
under OSHA/EPA AHERA. States may have rules for clearance testing that 
might require testing. Consult State rules for the facility and 
perform clearance testing if needed. After an acceptable visual 
inspection by the VPIH and // VA Representative // AE Project Engineer 
//, the VPIH will perform the final testing. If the release criteria 
are not met, the Abatement Contractor shall repeat the final cleaning 
and continue decontamination procedures. Additional inspection and 
testing will be done at the expense of the Abatement Contractor. 

B. If release criteria are met, proceed to perform the abatement closeout 
and to issue the certificate of completion in accordance with these 
specifications. 
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 3.7.4 AIR CLEARANCE PROCEDURES 

A. Contractor's Release Criteria: Work in a regulated area is complete 
when the regulated area is visually clean and airborne fiber levels 
have been reduced to or below 0.01 f/cc, as measured by PCM methods, 
if required. 

B. Final Clearance Sampling: If required, the VPIH will secure samples 
and analyze them according to the NIOSH 7400 method. Samples must be 
confirmed at an AIHA accredited laboratory if samples are analyzed on-
site. 

 3.7.5 CLEARANCE SAMPLING USING PCM 

A. If required, and after the CPIH/CIH has provided clearance monitoring, 
the VPIH will perform background, adjacent area, and regulated area 
samples during construction, and clearance samples as directed by the 
VA Representative. 

B. The NIOSH 7400 method will be used for clearance sampling with a 
minimum collection volume based on a fiber density of 100 to 1300 
fibers/sq.mm, (0.79 - 10.2 fibers/field) and a minimum detection limit 
of 0.005 f/cc or less. 

3.8 ABATEMENT CLOSEOUT AND CERTIFICATE OF COMPLIANCE 

 3.8.1 COMPLETION OF ABATEMENT WORK 

 After thorough decontamination, seal negative air machines with 2 
layers of 6 mil poly and duct tape to form a tight seal at the 
intake/outlet ends before removal from the regulated area. Complete 
asbestos abatement work upon meeting the regulated area visual and air 
clearance criteria and fulfilling the following: 

A. Remove all equipment and materials from the project area. 

B. Dispose of all packaged ACM waste as required. 

C. Repair or replace all interior finishes damaged during the abatement 
work, as required. 

D. Fulfill other project closeout requirements as required in this 
specification. 

 3.8.2 CERTIFICATE OF COMPLETION BY CONTRACTOR 

 The CPIH/CIH shall complete and sign the "Certificate of Completion" 
in accordance with Attachment 1 at the completion of the abatement and 
decontamination of the regulated area. 

 3.8.3 WORK SHIFTS 

 All work shall be done during administrative hours (8:00 AM to 4:30 
PM) Monday -Friday excluding Federal Holidays. Any change in the work 
schedule must be approved in writing by the VA Representative. 

END OF SECTION 

 



131207  VA White City SCB 201B 
 

 
Addendum # 2   02 82 13.41    Attachment 01 

11 August 2016 
 

 
ATTACHMENT #1 

CERTIFICATE OF COMPLETION 

DATE:      VA Project #: 692-331   

PROJECT NAME:VA-SORCC–Building 214 Demo. Abatement Contr.:      

VAMC/ADDRESS:8495 Crater Lake Highway, White City Oregon                  

1. I certify that I have personally inspected, monitored and supervised the 
abatement work of (specify regulated area or Building): 

 which took place from       /      /        to         /        /   

2. That throughout the work all applicable requirements/regulations and the 
VA's specifications were met. 

3. That any person who entered the regulated area was protected with the 
appropriate personal protective equipment and respirator and that they 
followed the proper entry and exit procedures and the proper operating 
procedures for the duration of the work. 

4. That all employees of the Abatement Contractor engaged in this work were 
trained in respiratory protection, were experienced with abatement work, 
had proper medical surveillance documentation, were fit-tested for their 
respirator, and were not exposed at any time during the work to asbestos 
without the benefit of appropriate respiratory protection. 

5. That I performed and supervised all inspection and testing specified and 
required by applicable regulations and VA specifications. 

6. That the conditions inside the regulated area were always maintained in a 
safe and healthy condition and the maximum fiber count never exceeded 0.5 
f/cc, except as described below. 

7.  That all abatement work was done in accordance with OSHA requirements and 
the manufacturer’s recommendations.  

 

CPIH/CIH Signature/Date:................................................... 

 

CPIH/CIH Print Name:....................................................... 

 

Abatement Contractor Signature/Date:....................................... 

 

Abatement Contractor Print Name:........................................... 
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CERTIFICATE OF WORKER'S ACKNOWLEDGMENT 

PROJECT NAME: VA-SORCC–Building 214 Demo.   DATE:    

PROJECT ADDRESS: 8495 Crater Lake Highway, White City Oregon             

ABATEMENT CONTRACTOR'S NAME:         

 
WORKING WITH ASBESTOS CAN BE HAZARDOUS TO YOUR HEALTH.  INHALING ASBESTOS HAS 
BEEN LINKED WITH VARIOUS TYPES OF CANCERS.  IF YOU SMOKE AND INHALE ASBESTOS 
FIBERS, YOUR CHANCES OF DEVELOPING LUNG CANCER IS GREATER THAN THAT OF THE NON-
SMOKING PUBLIC. 

Your employer's contract with the owner for the above project requires that: 
You must be supplied with the proper personal protective equipment including an 
adequate respirator and be trained in its use.  You must be trained in safe and 
healthy work practices and in the use of the equipment found at an asbestos 
abatement project.  You must receive/have a current medical examination for 
working with asbestos.  These things shall be provided at no cost to you.  By 
signing this certificate you are indicating to the owner that your employer has 
met these obligations. 

RESPIRATORY PROTECTION:  I have been trained in the proper use of respirators 
and have been informed of the type of respirator to be used on the above 
indicated project.  I have a copy of the written Respiratory Protection Program 
issued by my employer.  I have been provided for my exclusive use, at no cost, 
with a respirator to be used on the above indicated project. 

TRAINING COURSE: I have been trained by a third party, State/EPA accredited 
trainer in the requirements for an AHERA/OSHA Asbestos Abatement Worker 
training course, 32 hours minimum duration. I currently have a valid State 
accreditation certificate. The topics covered in the course include, as a 
minimum, the following: 

 Physical Characteristics and Background Information on Asbestos 
 Potential Health Effects Related to Exposure to Asbestos 
 Employee Personal Protective Equipment 
 Establishment of a Respiratory Protection Program 
 State of the Art Work Practices 
 Personal Hygiene 
 Additional Safety Hazards 
 Medical Monitoring 
 Air Monitoring 
 Relevant Federal, State and Local Regulatory Requirements, Procedures, and 
 Standards 
 Asbestos Waste Disposal 

MEDICAL EXAMINATION: I have had a medical examination within the past 12 months 
which was paid for by my employer.  This examination included: health history, 
occupational history, pulmonary function test, and may have included a chest x-
ray evaluation. The physician issued a positive written opinion after the 
examination. 

Signature:       

Printed Name:      

Social Security Number:  

Witness:        
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ATTACHMENT #3 

 

AFFIDAVIT OF MEDICAL SURVEILLANCE, RESPIRATORY PROTECTION AND 
TRAINING/ACCREDITATION 

VA PROJECT NAME AND NUMBER: Building 214 Demo. 692-331         

VA MEDICAL FACILITY:  VA-SORCC       

ABATEMENT CONTRACTOR'S NAME AND ADDRESS:       

 

1. I verify that the following individual 

 Name:      Social Security Number:     

 who is proposed to be employed in asbestos abatement work associated with 
the above project by the named Abatement Contractor, is included in a 
medical surveillance program in accordance with 29 CFR 1926.1101(m), and 
that complete records of the medical surveillance program as required by 
29 CFR 1926.1101(m)(n) and 29 CFR 1910.20 are kept at the offices of the 
Abatement Contractor at the following address. 

 Address:            

2. I verify that this individual has been trained, fit-tested and instructed 
in the use of all appropriate respiratory protection systems and that the 
person is capable of working in safe and healthy manner as expected and 
required in the expected work environment of this project. 

3. I verify that this individual has been trained as required by 29 CFR 
1926.1101(k).  This individual has also obtained a valid State 
accreditation certificate.  Documentation will be kept on-site. 

4. I verify that I meet the minimum qualifications criteria of the VA 
specifications for a CPIH. 

Signature of CPIH/CIH:     Date:    

 
Printed Name of CPIH/CIH:       

 
Signature of Contractor: Date:    

 

Printed Name of Contractor:      



131207  VA White City SCB 201B 
 

Addendum # 2   02 82 13.41    Attachment 04 
11 August 2016 

 

ATTACHMENT #4 

 

ABATEMENT CONTRACTOR/COMPETENT PERSON(S) REVIEW AND ACCEPTANCE OF THE VA’S 
ASBESTOS SPECIFICATIONS 

VA Project Location: 8495 Crater Lake Highway, White City Oregon             

VA Project #:  692-331         

VA Project Description:  Building 214 Demo       

 

This form shall be signed by the Asbestos Abatement Contractor Owner and the 
Asbestos Abatement Contractor’s Competent Person(s) prior to any start of work 
at the VA related to this Specification.  If the Asbestos Abatement 
Contractor’s/Competent Person(s) has not signed this form, they shall not be 
allowed to work on-site. 

 

I, the undersigned, have read VA’s Asbestos Specification regarding the 
asbestos abatement requirements.  I understand the requirements of the VA’s 
Asbestos Specification and agree to follow these requirements as well as all 
required rules and regulations of OSHA/EPA/DOT and State/Local requirements.  I 
have been given ample opportunity to read the VA’s Asbestos Specification and 
have been given an opportunity to ask any questions regarding the content and 
have received a response related to those questions.  I do not have any further 
questions regarding the content, intent and requirements of the VA’s Asbestos 
Specification. 

 

At the conclusion of the asbestos abatement, I will certify that all asbestos 
abatement work was done in accordance with the VA’s Asbestos Specification and 
all ACM was removed properly and no fibrous residue remains on any abated 
surfaces. 

 

Abatement Contractor Owner’s Signature     Date   

 

Abatement Contractor Competent Person(s)     Date   

 


