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SECTION 00 13 40  
LIST OF SUBMITTALS 

The following is a general list of submittals required for the project 
provided only for the convenience of the contractor.  It is the contractor’s 
responsibility to review each specification section and provide all 
submittals required.   

01 00 00 GENERAL REQUIREMENTS: 
 
1. OSHA Certification "Competent Person"    
2. Employees Training Record - OSHA 10Hr    
3. Confined Space Training Certification 
4. Copy of Confined Space Permit 
5. Security Plan 
6. Badge Information (each worker) 
7. Duplicate Keys and Combinations 
8. Electronic Security Memorandum 
9. Vehicle Authorization Requests   
10. Fire Safety Plan 
11. Safety Briefing Documentation   
12. Fire Safety Training (if required)  
13. Hot Work Permit(s)   
14. Construction/Phasing Schedule  
15. Utility Interrupt Request(s)   
16. Existing Conditions Survey Report    
17. Re-Survey Conditions Report 
18. Dust Protection Measures Plan 
19. Dust Protection Status Reports 
20. PCB - “Originator" copy of the Uniform Hazardous Waste Manifest 
21. PCB - Uniform Hazardous Waste Manifest Continuation Sheet 
22. Professional Surveying Certification 
23. Certification of Control Points 
24. Certification of Line, Grades and Plumbness 
25. Certification of Changes in lines or grading 
26. As-Built Drawings  
27. Mechanical and Electrical Equipment Test Results    
28. O&M Manuals - 4 copies 
29. Photographic Documentation 
30. Updates on Status of Documentation 
31. Final Elevation Digital Images 
32. Historic Resource Find Notice (If required)   
 
01 45 29 TESTING LABORATORY SERVICES: 
 
1. Certification of Accreditation – Construction Materials Testing 

Laboratory 
2. Test Reports 
3. Inspection Reports 
 
01 57 19 TEMPORARY ENVIRONMNETAL CONTROLS: 
    
1. Compliance Issue Reports 
2. Environmental Protection Plan 
3. Noise Level Reports 
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01 74 19 CONSTRUCTION WASTE MANAGEMENT: 
  
1. Demolition Debris Management Plan  
2. Designated Manager (Waste Management)    
3. Monthly Summary of Debris Diversion & Disposal (Report) 
 
02 82 13.13 GLOVEBAG ASBESTOS ABATEMENT: 
 
1. Schedule 
2. A staff organization chart showing all personnel who will be working on 

the project and their capacity/function. Provide their qualifications, 
training, accreditations, and licenses, as appropriate. Provide a copy 
of the "Certificate of Worker's Acknowledgment" and the "Affidavit of 
Medical Surveillance and Respiratory Protection" for each person. 

3. Asbestos Hazard Abatement Plan (AHAP) 
4. The specifics of the materials and equipment 
5. Submit the name, location, and phone number of the approved landfill; 

proof/verification the landfill is approved for ACM disposal; the 
landfill's requirements for ACM waste; the type of vehicle to be used 
for transportation; and name, address, and phone number of 
subcontractor, if used. Proof of asbestos training for transportation 
personnel shall be provided. 

6. Required notifications and arrangements 
7. Name, location and verification of the laboratory and/or personnel to 

be used for analysis of air and/or bulk samples. 
8. Qualifications verifications. 
9. Information on personnel. 
10. Copy of State license for asbestos abatement. 
11. Copy of insurance policy 
12. Information on who provides your training, how often; who provides 

medical surveillance, how often; who performs and how is personal air 
monitoring of abatement workers conducted; a list of references of 
independent laboratories/IH's familiar with your air monitoring and 
Asbestos Hazard Abatement Plans; copies of monitoring results of the 
five referenced projects listed and analytical method(s) used. 

13. Manufacturer's technical data for all types of encapsulants, all MSDS, 
and application instructions. 

14. Daily Logs 
15. Daily Reports 
16. Project Report, including certification of completion.   
 
02 82 13.31 ASBESTOS TRANSITE ABATEMENT: 
 
1. Schedule 
2. A staff organization chart showing all personnel who will be working on 

the project and their capacity/function. Provide their qualifications, 
training, accreditations, and licenses, as appropriate. Provide a copy 
of the "Certificate of Worker's Acknowledgment" and the "Affidavit of 
Medical Surveillance and Respiratory Protection" for each person. 

3. Asbestos Hazard Abatement Plan (AHAP) 
4. The specifics of the materials and equipment 
5. Submit the name, location, and phone number of the approved landfill; 

proof/verification the landfill is approved for ACM disposal; the 
landfill's requirements for ACM waste; the type of vehicle to be used 
for transportation; and name, address, and phone number of 
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subcontractor, if used. Proof of asbestos training for transportation 
personnel shall be provided. 

6. Required notifications and arrangements 
7. Name, location and verification of the laboratory and/or personnel to 

be used for analysis of air and/or bulk samples. 
8. Qualifications verifications. 
9. Information on personnel. 
10. Copy of State license for asbestos abatement. 
11. Copy of insurance policy 
12. Information on who provides your training, how often; who provides 

medical surveillance, how often; who performs and how is personal air 
monitoring of abatement workers conducted; a list of references of 
independent laboratories/IH's familiar with your air monitoring and 
Asbestos Hazard Abatement Plans; copies of monitoring results of the 
five referenced projects listed and analytical method(s) used. 

13. Manufacturer's technical data for all types of encapsulants, all MSDS, 
and application instructions. 

14. Daily Logs 
15. Daily Reports 
1
 
6. Project Report, including certification of completion.   

03 30 00 CAST-IN-PLACE CONCRETE: 
 

1. Shop Drawing – Reinforcing Steel 
2. Mill Test - Rebar   
3. Mill Test - Cement   
4. Certification – Aggregate(s)    
5. Certification - Air-entraining Admixture    
6. Certification - Chemical Admixtures       
7. Certification - Liquid membrane-forming compounds    
8. Certification - Non-Shrinking Grout       
9. Certification - Waterstops    
10. Certification - Expansion Joint Filler 
11. Certification – Fly Ash       
12. Approval Request - Testing Agency 
13. Design Mixes    
14. Test Reports    
15. Samples 
16. Field quality control procedure(s) 
 
04 05 13 MASONARY MORTARING: 

 
1. Certification – Testing Laboratory 
2. Certification – Portland Cement 
3. Certification – Masonry Cement 
4. Certification – Hydrated Lime 
5. Certification – Fine Aggregate (sand) 
6. Laboratory Test Reports 
7. Manufacturer’s Literature and Data – Cement 
8. Manufacturer’s Literature and Data – Hydrated Lime 
9. Manufacturer’s Literature and Data – Admixtures 
10. Manufacturer’s Literature and Data – Liquid acrylic resin 
11. Test Reports 
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04 05 16 MASONARY GROUTING: 
 

1. Certification – Testing Laboratory 
2. Certification – Portland Cement 
3. Certification – Masonry Cement 
4. Certification – Grout 
5. Certification – Hydrated Lime 
6. Certification – Fine Aggregate (sand) 
7. Certification – Coarse Aggregate (sand) 
8. Certification – Color admixture 
9. Laboratory Test Reports 
10. Manufacturer’s Literature and Data – Cement 
11. Manufacturer’s Literature and Data – Hydrated Lime 
12. Manufacturer’s Literature and Data – Admixtures 
13
 
. Manufacturer’s Literature and Data – Liquid acrylic resin 

04 20 00 UNIT MASONARY: 
 

1. Samples 
2. Shop Drawings 
3. Certifications 
4. Manufacturer’s Literature and Data 
 
05 50 00 METAL FABRICATIONS: 

 
1. Shop Drawings 
2. Certifications 
3. Design Calculations 
4. Setting drawings and instructions for installation of anchors 
 
06 10 00 ROUGH CARPENTRY: 

 
1. Shop Drawings 
2. Certification by NYS P.E. – Pre-fabricated trusses  
 
06 64 00 PLASTIC PANELING: 

 
1. Samples 
2. Manufacturer’s Literature and Data  
3. Certifications 
 
07 17 50 WATER REPELLENTS: 

 
1. Product Data 
2. Manufacturer’s Installation Instructions  
3. Certifications 
 
07 21 12 THERMAL INSULATION: 

 
1. Manufacturer’s Literature and Data  
2. Certifications 
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07 22 00 ROOF AND DECK INSULATION: 
 

1. Product Data 
2. Samples 
3. Laboratory Test Reports 
4. Documentation of supervisors' and inspectors' qualifications. 
 
07 40 00 ROOFING AND SIDING PANELS: 

 
1. Samples 
2. Shop Drawings 
3. Manufacturer’s Literature and Data  
 
07 60 00 FLASHING AND SHEET METAL: 

 
1. Shop Drawings 
2. Manufacturer’s Literature and Data  
3. Certifications 
 
07 84 00 FIRESTOPPING: 
 
1. Manufacturer’s Literature and Data  
2. List of FM, UL, or WH cl sification as
3. Certified Test Reports  
 
07 92 00 JOINT SEALEANTS: 
 
1. Installation Instructions (each product used)    
2. Cured color samples of exposed sealants 
3. Literature & Data – Caulking compound    
4. Literature & Data - Primers    
5. Literature & Data - Sealing compound (each type)    

   
08 11 13 HOLLOW METAL DOORS AND FRAMES: 

 
1. Manufacturer’s Literature and Data  
 
08 33 00 COILING DOORS: 

 
1. Shop Drawings 
2. Manufacturer’s Literature and Data  
3.
 

 Certifications 

08 51 13 ALUMINUM WINDOWS: 
 

1. Shop Drawings 
2. Manufacturer’s Literature and Data  
3. Certifications 
4. Test Reports 
5. Samples 
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08 71 00 DOOR HARDWARE: 
 

1. Hardware Schedule 
2. Manufacturer’s Literature and Data  
3. Samples 
4. Certifications 
 
08 80 00 GLAZING: 

 
1. Certifications 
2. Warranty 
3. Manufacturer’s Literature and Data  
4. Samples 
5.
 

 Test Report 

08 90 00 LOUVERS AND VENTS: 
 

1. Shop Drawings 
2. Manufacturer’s Literature and Data  
 
09 06 00 SCHEDULE OF FINISHES: 

 
1.
 

 Samples 

09 29 00 GYPSUM BOARD: 
 

1. Manufacturer’s Literature and Data  
2. Shop Drawings 
3. Samples 
4.
 

 Test Report 

09 91 00 PAINTING: 
 
1. Manufacturer's Literature and Data    
2. MPI Approved Product List 
3. Sample Panels 
4. Identity Markers    
5. Manufacturer's Certification(s) 
 
13 60 00 EMERGENCY WASTEWATER STORAGE TANK: 
 
1. Manufacturer's Literature and Data    
2. Shop Drawings 
3. Structural Calculations 
4. Certifications 
5. O&M Manuals 

 
13 70 00 UTILITY HORIZONTIAL DIRECTIONAL DRILLING (HDD): 
 
1. Manufacturer's Literature and Data 
2. Work Plan 
3. As-Built Drawings 
4. Drilling Logs 
5. Pre-Project Photographs and/or video 
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22 05 11 COMMON WORK RESULTS FOR PLUMBING: 
 
1. Rearrangement Drawings 
2. Shop Drawings 
3. Previous installations experience 
4. Manufacturer's Literature and Data 
5. Coordinated Layout Drawings 
6. Maintenance Data and Operating Instructions 
 
22 05 23 GENERAL-DUTY VALVES FOR PLUMBING PIPING: 
 
1. Manufacturer's Literature and Data 
 
22 07 11 PLUMBING INSULATION: 
 
1. Shop Drawings 
2. Samples 
 
22 11 00 FACILITY WATER DISTRIBUTION: 
 
1. Manufacturer's Literature and Data 
 
22 13 00 SANITARY SEWERAGE FACILITIES: 
 
1. Manufacturer's Literature and Data 
2. Shop Drawings 
 
22 13 36 PACKAGE WASTEWATER PUMP UNIT: 
 
1. Shop Drawings 
2. Electrical ladder logic drawings 
3. Manufacturer's Literature and Data 
4. O&M Manuals 
5. Certifications 
 
23 10 00 FACILITY FUEL SYSTEMS 
 
1. Shop Drawings 
 
23 05 11 COMMON WORK RESULTS FOR HVAC: 
 
1. Rearrangement Drawings 
2. Electrical ladder logic drawings 
3. Shop Drawings 
4. Layout Drawings 
5. Manufacturer's Literature and Data 
6. HVAC Maintenance and Operating Data 
 
23 07 11 HVAC INSULATION: 

 
1.      Manufacturer’s Literature and Data 
2. Shop Drawings 
3. Samples 
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23 34 00 HVAC FANS: 

 
1.      Manufacturer’s Literature and Data  
2. Certifications 
3. Motor Ratings 
4.      Shop Drawings 
 
26 05 11 REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: 
 
1. Shop Drawings 
2. Manufacturers Literature 
3. Certifications 
4. Test Reports 
5. Samples 
6. Warranty 
 
26 05 21 LOW VOLTAGE CABLES AND CONDUCTORS(600 VOLTS AND BELOW): 
 
1. Shop Drawings 
2. Certifications 
3. Test Reports 
 
26 05 26 GROUNDING AND BONDING OF ELECTRICAL SYSTEMS: 
 
1. Shop Drawings 
2. Certifications 
3. Test Reports 
 
26 05 33 RACEWAYS AND BOXES FOR ELECTRICAL EQUIPMENT: 
 
1. Shop Drawings 
2. Certifications 
 
26 05 41 UNDERGROUND ELECTRICAL CONSTRUCTION: 
 
1. Shop Drawings 
2. Certifications 
3. Test Reports 
 
26 24 16 PANELBOARDS: 
 
1. Shop Drawings 
2. Certifications 
3. Test Reports 
 
26 27 26 WIRING DEVICES: 
 
1. Shop Drawings 
2. Certifications 
 
26 29 11 MOTOR STARTERS: 
 
1. Shop Drawings 
2. Manufacturers Literature 
3. Certifications 
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4. Test Reports 
 
 
 
26 29 21 DISCONNECT SWITCHES: 
 
1. Shop Drawings 
2. Certifications 
 
 
26 32 13 ENGINE GENERATOR: 
 
1. Shop Drawings 
2. Certifications 
3. Test Reports 
4. Spare Parts 
5. Training 
 
26 36 23 AUTOMATIC TRANSFER SWITCH: 
 
1. Shop Drawings 
2. Manufacturers Literature 
3. Certifications 
4. Test Reports 
5. Samples 
6. Warranty 
 
26 43 13 TRANSIENT VOLTAGE SURGE SUPPRESSION: 
 
1. Shop Drawings 
2. Certifications 
3. Test Reports 
 
26 51 00 INTERIOR LIGHTING: 
 
1. Manufacturers Literature 
2. Certifications 
3. Spare Lamps 
 
26 56 00 EXTERIOR LIGHTING: 
 
1. Shop Drawings 
2. Certifications 
 
28 31 00 FIRE DETECTION AND ALARM 
 
1. Shop Drawings 
2. Manufacturer's Literature 
3. Certifications 
4. Test Reports 
5. Training 
6. Spare Parts 
 
28 31 00 FIRE DETECTION AND ALARM: 
 
1. Shop Drawings 
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2. Manufacturers Literature 
3. Certifications 
4. Test Reports 
5. Training 
6. Spare Parts 
 
31 20 11 EARTH MOVING: 
 
1. Rock Excavation Report(s) (if required) 
2. Soil Classification & Compaction Curves  

 
32 05 23 CEMENT AND CONCRETE FOR EXTERIOR IMPROVMENTS: 
 
1. Certificates and Data - Expansion Joint Filler    
2. Certificates and Data - Sealing Compound    
3. Certificates and Data - Reinforcement    
4. Certificates and Data - Curing Materials   
5. Data and Test - Subbase Material(s) 
 
32 12 16 ASPHALT PAVING: 
             
1. Data and Test Repots  
2. Certifications    
3. MSDS (all chemicals used on ground)  
 
32 17 23 PAVEMENT MARKINGS: 
 
1. Certification and Data – Paint 
 
32 90 00 PLANTING: 
 
1. Literature & Data 
2. Samples 
3. Qualifications 
4. Certifications 
5. Test Reports 
6. Maintenance Instructions 
7. Special conditions and proposal variance requests 
 
33 10 00 WATER UTILITIES: 
 
1. Manufacturer's Literature and Data 
2. Certifications 
 
33 30 00 SANITARY SEWERAGE UTILITIES: 
 
1. Manufacturer's Literature and Data 
2. Shop Drawings 
3. Work Plans 
 
33 46 13 FOUNDATION DRIANS: 
 
1. Manufacturer's Literature and Data 
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