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SECTION 01 00 00 

GENERAL REQUIREMENTS 

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site for building 

operations, including demolition and removal of existing 

roofing system, and furnish labor and materials and perform 

work for Roof Replacement Building 89 Project as required by 

drawings and specifications.  

B. There shall only one site visit/pre-bid walkthrough allowed.  

Details may be found on the solicitation.  

E. All employees of general contractor and subcontractors shall 

comply with VA security management program and obtain 

permission of the VA police, be identified by project and 

employer, and restricted from unauthorized access. 

F. Prior to commencing work, general contractor shall provide 

proof that a OSHA certified “competent person” (CP) (29 CFR 

1926.20(b)(2) will maintain a presence at the work site 

whenever the general or subcontractors are present. 

G. Training: 

1. All employees of general contractor or subcontractors 

shall have the 30-hour OSHA certified Construction Safety 

course, ISO Privacy Training and TB screening, as 

determined by VA CP with input from the ICRA team.  

2. Submit training records of all such employees for 

approval before the start of work. 

1.2 STATEMENT OF BID ITEM(S)  

A. ITEM I, ROOFING REPLACEMENT: Contractor shall provide all 

necessary labor, equipment, materials, etc. for the installation 

of Styrene Butadiene Styrene (SBS) new roofing system at New York 

Harbor Healthcare System – Veterans Affairs (VA) Community Living 

Center, St. Albans Campus 179-00 Linden Blvd, Jamaica, NY 11425 

as shown on the contract drawings and specifications. Work 

includes, but is not limited to, replacing entire existing 
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Buildings 92 and 93 roofing system. Work includes new Styrene 

Butadiene Styrene (SBS) roofing system with cold application, 

roof drain strainers, copper flashing, walking pads, gravel, and 

parapet wall repairs as shown on contract drawings and 

specifications. Contractor is responsible for: 1) Removing all 

coping stones and replace with wood blocking installed on top of 

brick parapet wall and cap with aluminum coping caps; 2) 

unclogging and snaking all roof drains to the Basement; 3) 

demolition of the entire existing roofing system to the concrete 

deck; 4) inspection of the concrete deck and repair as necessary; 

5) nailing base sheet with specified fasteners to concrete deck; 

6) torching down two (2) ply torch system comprising of torch 

base sheet and torch cap sheet; 7) flooding newly applied sheets 

with flood coat of cold Cold Tar Pitch (CTP) and apply white 

gravel to flood coat; 8) Perform asbestos abatement of existing 

roof system and asbestos drain sleeve; 9) Re-insulate the drain 

sleeve up to elbow after the abatement is completed; 10) Install 

two (2) ply torch applied flashings using torch base sheet and 

mineral cap sheet over primed wall surface; 11) Apply termination 

bar under existing reglet counter flashings; 12) Coat all 

flashing seams with flashing bond and mesh; 13) Replace all 

existing railings with new railings of same type and material; 

14) Install seven (7) foot construction fence around the building 

being worked on as specified in the specifications; 15) Fence 

must be secured and have an entrance door with capability of 

installing a padlock. Work shall be performed on the roof and 

parapet at one building at a time. The contractor is not allowed 

to proceed to next section of the roof until the previous section 

of the roof is completed unless directed by Chief of Engineering. 

The new Roof system must have a minimum twenty (20) year 

warranty.  The warranty letter must be provided to the VA after 

completion of the new roof system. All work must be coordinated 

with Contracting Officer’s Representative and Brooklyn 
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Engineering Service. All work shall be in accordance with the 

contract drawings and specifications. All work shall comply with 

Occupational Safety & Health Administration (OSHA) Regulation, 

National Fire Protection Association (NFPA) 101 Life Safety and 

VA Standards and Regulations. 

 

All other details and information shall be contained in the 

solicitation which shall be posted on www.fbo.gov. The 

solicitation will be released on or about May 15, 2012. The 

bid submittal address, date and time will be included in the 

solicitation. This project requires bonding and all bid 

submissions shall be in hardcopies; faxed or e-mailed bids 

will not be accepted. All bidders shall be registered in 

www.ccr.gov, www.vetbiz.gov, and www.orca.bpn.gov. 

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, 0 sets of specifications and 

drawings will be furnished.   

B. Additional sets of drawings may be made by the Contractor, 

at Contractor's expense, from reproducible sepia prints 

furnished by Issuing Office. Such sepia prints shall be 

returned to the Issuing Office immediately after printing is 

completed. 

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 

1. The security plan defines both physical and 

administrative security procedures that will remain 

effective for the entire duration of the project. 

2. The General Contractor is responsible for assuring that 

all sub-contractors working on the project and their 

employees also comply with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the 

project site without appropriate badge.  They may also be 
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subject to inspection of their personal effects when 

entering or leaving the project site. 

2. For working outside the “regular hours” as defined in the 

contract, The General Contractor shall give 3 days notice 

to the Contracting Officer so that security arrangements 

can be provided for the employees.  This notice is 

separate from any notices required for utility shutdown 

described later in this section. 

3. No photography of VA premises is allowed without written 

permission of the Contracting Officer. 

4. VA reserves the right to close down or shut down the 

project site and order General Contractor’s employees off 

the premises in the event of a national emergency.  The 

General Contractor may return to the site only with the 

written approval of the Contracting Officer. 

C. Guards: N/A 

D. Key Control: 

1. The General Contractor shall provide duplicate keys and 

lock combinations to the Resident Engineer for the 

purpose of security inspections of every area of project 

including tool boxes and parked machines and take any 

emergency action. 

E. Document Control: 

1. Before starting any work, the General Contractor/Sub 

Contractors shall submit an electronic security 

memorandum describing the approach to following goals and 

maintaining confidentiality of “sensitive information”. 

2. The General Contractor is responsible for safekeeping of 

all drawings, project manual and other project 

information.  This information shall be shared only with 

those with a specific need to accomplish the project. 

4. Certain documents, sketches, videos or photographs and 

drawings may be marked “Law Enforcement Sensitive” or 
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“Sensitive Unclassified”.  Secure such information in 

separate containers and limit the access to only those 

who will need it for the project.  Return the information 

to the Contracting Officer upon request. 

5. These security documents shall not be removed or 

transmitted from the project site without the written 

approval of Contracting Officer. 

6. All paper waste or electronic media such as CD’s and 

diskettes shall be shredded and destroyed in a manner 

acceptable to the VA. 

7. Notify Contracting Officer and Site Security Officer 

immediately when there is a loss or compromise of 

“sensitive information”. 

8. All electronic information shall be stored in specified 

location following VA standards and procedures using an 

Engineering Document Management Software (EDMS). 

a. Security, access and maintenance of all project 

drawings, both scanned and electronic shall be 

performed and tracked through the EDMS system. 

b. “Sensitive information” including drawings and other 

documents may be attached to e-mail provided all VA 

encryption procedures are followed. 

F. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any 

vehicle entering the site and such request shall be 

submitted 24 hours before the date and time of access. 

Access shall be restricted to picking up and dropping off 

materials and supplies. 

2. Separate permits shall be issued for General Contractor 

and its employees for parking in designated areas only. 
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1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part 

of this Article to extent referenced. Publications are 

referenced in text by basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2009 .........Surface Burning Characteristics of 

Building Materials 

2. National Fire Protection Association (NFPA): 

10-2010 ..........Standard for Portable Fire Extinguishers 

30-2008 ..........Flammable and Combustible Liquids Code 

51B-2009 .........Standard for Fire Prevention During 

Welding, Cutting and Other Hot Work 

70-2011 ..........National Electrical Code 

241-2009 .........Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926 ......Safety and Health Regulations for 

Construction 

B. Fire Safety Plan: Establish and maintain a fire protection 

program in accordance with 29 CFR 1926. Prior to start of 

work, prepare a plan detailing project-specific fire safety 

measures, including periodic status reports, and submit to 

Resident Engineer and Facility Safety  Officer for review 

for compliance with contract requirements in accordance with 

Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

Prior to any worker for the contractor or subcontractors 

beginning work, they shall undergo a safety briefing 

provided by the general contractor’s competent person per 

OSHA requirements. This briefing shall include information 

on the construction limits, VAMC safety guidelines, means of 

egress, break areas, work hours, locations of restrooms, use 

of VAMC equipment, etc. Documentation shall be provided to 
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the Resident Engineer that individuals have undergone 

contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed 

access to facility emergency services and for fire, police 

and other emergency response forces in accordance with NFPA 

241. 

D. Separate temporary facilities, such as trailers, storage 

sheds, and dumpsters, from existing buildings and new 

construction by distances in accordance with NFPA 241. For 

small facilities with less than 6 m (20 feet) exposing 

overall length, separate by 3m (10 feet). 

E. Temporary Construction Partitions: N/A 

F. Temporary Heating and Electrical: N/A  

G. Means of Egress: Do not block exiting for occupied 

buildings, including paths from exits to roads. Minimize 

disruptions and coordinate with Resident Engineer and 

facility Safety Officer. 

H. Egress Routes for Construction Workers: Maintain free and 

unobstructed egress. Inspect daily. Report findings and 

corrective actions weekly to  Resident Engineer and facility 

Safety Officer. 

I. Fire Extinguishers: Provide and maintain extinguishers in 

construction areas and temporary storage areas in accordance 

with 29 CFR 1926, NFPA 241 and NFPA 10.  

J. Flammable and Combustible Liquids: Store, dispense and use 

liquids in accordance with 29 CFR 1926, NFPA 241 and NFPA 

30.  

  K. Standpipes: N/A  

  L. Sprinklers: N/A  

M. Existing Fire Protection: Do not impair automatic 

sprinklers, smoke and heat detection, and fire alarm 

systems, except for portions immediately under construction, 

and temporarily for connections. Provide fire watch for 
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impairments more than 4 hours in a 24-hour period. Request 

interruptions in accordance with Article, OPERATIONS AND 

STORAGE AREAS, and coordinate with Resident Engineer and 

facility Safety Officer. All existing or temporary fire 

protection systems (fire alarms, sprinklers) located in 

construction areas shall be tested as coordinated with the 

medical center. Parameters for the testing and results of 

any tests performed shall be recorded by the medical center 

and copies provided to the Resident Engineer. 

N. Smoke Detectors: Prevent accidental operation. Remove 

temporary covers at end of work operations each day. 

Coordinate with Resident Engineer and facility Safety 

Officer. 

O. Hot Work: Perform and safeguard hot work operations in 

accordance with NFPA 241 and NFPA 51B. Coordinate with 

Resident Engineer. Obtain permits from facility Safety 

Officer at least 48 hours in advance.  Designate 

contractor's responsible project-site fire prevention 

program manager to permit hot work.   

P. Fire Hazard Prevention and Safety Inspections: Inspect 

entire construction areas weekly. Coordinate with, and 

report findings and corrective actions weekly to Resident 

Engineer and facility Safety Officer. 

Q. Smoking: Smoking is prohibited in and adjacent to 

construction areas inside existing buildings and additions 

under construction. In separate and detached buildings under 

construction, smoking is prohibited except in designated 

smoking rest areas. 

R. Dispose of waste and debris in accordance with NFPA 241. 

Remove from buildings daily. 

S. Perform other construction, alteration and demolition 

operations in accordance with 29 CFR 1926. 
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1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including 

storage of materials) on Government premises to areas 

authorized or approved by the Contracting Officer. The 

Contractor shall hold and save the Government, its officers 

and agents, free and harmless from liability of any nature 

occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) 

and utilities may be erected by the Contractor only with the 

approval of the Contracting Officer and shall be built with 

labor and materials furnished by the Contractor without 

expense to the Government. The temporary buildings and 

utilities shall remain the property of the Contractor and 

shall be removed by the Contractor at its expense upon 

completion of the work. With the written consent of the 

Contracting Officer, the buildings and utilities may be 

abandoned and need not be removed.  

C. The Contractor shall, under regulations prescribed by the 

Contracting Officer, use only established roadways, or use 

temporary roadways constructed by the Contractor when and as 

authorized by the Contracting Officer. When materials are 

transported in prosecuting the work, vehicles shall not be 

loaded beyond the loading capacity recommended by the 

manufacturer of the vehicle or prescribed by any Federal, 

State, or local law or regulation. When it is necessary to 

cross curbs or sidewalks, the Contractor shall protect them 

from damage. The Contractor shall repair or pay for the 

repair of any damaged curbs, sidewalks, or roads.  

D. Working space and space available for storing materials 

shall be as determined by the Resident Engineer.   

E. Workmen are subject to rules of Medical Center applicable to 

their conduct.  
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F. Execute work so as to interfere as little as possible with 

normal functioning of Medical Center as a whole, including 

operations of utility services, fire protection systems and 

any existing equipment, and with work being done by others.  

Use of equipment and tools that transmit vibrations and 

noises through the building structure, are not permitted in 

buildings that are occupied, during construction, jointly by 

patients or medical personnel, and Contractor's personnel, 

except as permitted by Resident Engineer where required by 

limited working space.   

1. Do not store materials and equipment in other than 

assigned areas.  

2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by 

Department of Veterans Affairs in quantities sufficient 

for not more than two work days.  Provide unobstructed 

access to Medical Center areas required to remain in 

operation.  

3. Where access by Medical Center personnel to vacated 

portions of buildings is not required, storage of 

Contractor's materials and equipment will be permitted 

subject to fire and safety requirements. 

G. Phasing: To insure such executions, Contractor shall furnish 

the Resident Engineer with a schedule of approximate dates 

on which the Contractor intends to accomplish work in each 

specific area of site, building or portion thereof. In 

addition, Contractor shall notify the Resident Engineer two 

weeks in advance of the proposed date of starting work in 

each specific area of site, building or portion thereof. 

Arrange such dates to insure accomplishment of this work in 

successive phases mutually agreeable to Medical Center 

Director, Resident Engineer and Contractor, as follows:  
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Phase I: Bldg 89 Roof   

 

H. Building(s) No.(s) 89 will be occupied during performance of 

work.  

1. Contractor shall take all measures and provide all 

material necessary for protecting existing equipment and 

property in affected areas of construction against dust and 

debris, so that equipment and affected areas to be used in 

the Medical Centers operations will not be hindered. 

Contractor shall permit access to Department of Veterans 

Affairs personnel and patients through other construction 

areas which serve as routes of access to such affected areas 

and equipment. Coordinate alteration work in areas occupied 

by Department of Veterans Affairs so that Medical Center 

operations will continue during the construction period.  

Contractor shall be responsible for working after 5:00 pm 

and on weekends if work impacts Medical Center operation or 

directed by Resident Engineer.  

 

I. Construction Fence: Before construction operations begin, 

Contractor shall provide a chain link construction fence, 

eight feet minimum height, around the construction area 

indicated on the drawings. Provide gates as required for 

access with necessary hardware, including hasps and 

padlocks. Fasten fence fabric to terminal posts with tension 

bands and to line posts and top and bottom rails with tie 

wires spaced at maximum 375mm (15 inches). Bottom of fences 

shall extend to 25mm (one inch) above grade. Remove the 

fence when directed by Resident Engineer. 

J. When a building is turned over to Contractor, Contractor 

shall accept entire responsibility therefore.  

1. Contractor shall maintain a minimum temperature of 4 

degrees C (40 degrees F) at all times, except as 

otherwise specified.  
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2. Contractor shall maintain in operating condition existing 

fire protection and alarm equipment. In connection with 

fire alarm equipment, Contractor shall make arrangements 

for pre-inspection of site with Fire Department or 

Company (Department of Veterans Affairs or municipal) 

whichever will be required to respond to an alarm from 

Contractor's employee or watchman.  

K. Utilities Services: Maintain existing utility services for 

Medical Center at all times. Provide temporary facilities, 

labor, materials, equipment, connections, and utilities to 

assure uninterrupted services. Where necessary to cut 

existing water, steam, gases, sewer or air pipes, or 

conduits, wires, cables, etc. of utility services or of fire 

protection systems and communications systems (including 

telephone), they shall be cut and capped at suitable places 

where shown; or, in absence of such indication, where 

directed by Resident Engineer.  

1. No utility service such as water, gas, steam, sewers or 

electricity, or fire protection systems and 

communications systems may be interrupted without prior 

approval of Resident Engineer. Electrical work shall be 

accomplished with all affected circuits or equipment de-

energized. When an electrical outage cannot be 

accomplished, work on any energized circuits or equipment 

shall not commence without the Medical Center Director’s 

prior knowledge and written approval. 

2. Contractor shall submit a request to interrupt any such 

services to Resident Engineer, in writing, 48 hours in 

advance of proposed interruption. Request shall state 

reason, date, exact time of, and approximate duration of 

such interruption.  

3. Contractor will be advised (in writing) of approval of 

request, or of which other date and/or time such 
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interruption will cause least inconvenience to operations 

of Medical Center. Interruption time approved by Medical 

Center may occur at other than Contractor's normal 

working hours.  

4. Major interruptions of any system must be requested, in 

writing, at least 15 calendar days prior to the desired 

time and shall be performed as directed by the Resident 

Engineer.  

5. In case of a contract construction emergency, service 

will be interrupted on approval of Resident Engineer. 

Such approval will be confirmed in writing as soon as 

practical.  

6. Whenever it is required that a connection fee be paid to 

a public utility provider for new permanent service to 

the construction project, for such items as water, sewer, 

electricity, gas or steam, payment of such fee shall be 

the responsibility of the Government and not the 

Contractor.  

L. Abandoned Lines: All service lines such as wires, cables, 

conduits, ducts, pipes and the like, and their hangers or 

supports, which are to be abandoned but are not required to 

be entirely removed, shall be sealed, capped or plugged. The 

lines shall not be capped in finished areas, but shall be 

removed and sealed, capped or plugged in ceilings, within 

furred spaces, in unfinished areas, or within walls or 

partitions; so that they are completely behind the finished 

surfaces.  

M. To minimize interference of construction activities with 

flow of Medical Center traffic, comply with the following:  

1. Keep roads, walks and entrances to grounds, to parking 

and to occupied areas of buildings clear of construction 

materials, debris and standing construction equipment and 

vehicles.   
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2. Method and scheduling of required cutting, altering and 

removal of existing roads, walks and entrances must be 

approved by the Resident Engineer.  

N. Coordinate the work for this contract with other 

construction operations as directed by Resident Engineer. 

This includes the scheduling of traffic and the use of 

roadways, as specified in Article, USE OF ROADWAYS.  

O. Warranty: A 20 year NDL warranty which will commence from 

date of acceptance by Manufacturer must be supplied with the 

roof installation.  This warranty will cover all defects in 

workmanship and materials.  Damages caused by storm, 

vandalism and other trades are not included in the warranty.  

This shall be from the manufacturer.  A 3 year workmanship 

warranty is required for all remedial maintenance done under 

terms of this contract. 

P. The Garland Company or accepted manufacturer will have a 

representative on site a minimum of four times a week to 

verify compliance with the specifications, answer questions 

that may arise and provide on going inspection services. 

Technical questions regarding this bid can be directed to: 

Andrew Jones @ 516-717-5051. 

Q. Railings: All existing railings are to be replaced with 

similar type and material.  New railings shall not be 

mounted into new copping blocks.  Mount new railings on 

outside of existing parapet walls with rust proof fasteners.    

1.7 ALTERATIONS  

A. Survey: Before any work is started, the Contractor shall 

make a thorough survey with the Resident Engineer of areas 

of buildings in which alterations occur and areas which are 

anticipated routes of access, and furnish a report, signed 

by both, to the Contracting Officer. This report shall list 

by roofs and spaces: 
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1. Existing condition and types of resilient flooring, 

doors, windows, walls and other surfaces not required to 

be altered throughout affected areas of building.   

2. Existence and conditions of items such as plumbing 

fixtures and accessories, electrical fixtures, equipment, 

venetian blinds, shades, etc., required by drawings to be 

either reused or relocated, or both. 

3. Shall note any discrepancies between drawings and 

existing conditions at site.  

4. Shall designate areas for working space, materials 

storage and routes of access to areas within buildings 

where alterations occur and which have been agreed upon 

by Contractor and Resident Engineer.  

B. Any items required by drawings to be either reused or 

relocated or both, found during this survey to be 

nonexistent, or in opinion of Resident Engineer, to be in 

such condition that their use is impossible or impractical, 

shall be furnished and/or replaced by Contractor with new 

items in accordance with specifications which will be 

furnished by Government. Provided the contract work is 

changed by reason of this subparagraph B, the contract will 

be modified accordingly, under provisions of clause entitled 

"DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88).  

C. Re-Survey: Thirty days before expected partial or final 

inspection date, the Contractor and Resident Engineer 

together shall make a thorough re-survey of the areas of 

buildings involved. They shall furnish a report on 

conditions then existing, of resilient flooring, doors, 

windows, walls and other surfaces as compared with 

conditions of same as noted in first condition survey 

report:  
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1. Re-survey report shall also list any damage caused by 

Contractor to such flooring and other surfaces, despite 

protection measures; and, will form basis for determining 

extent of repair work required of Contractor to restore 

damage caused by Contractor's workmen in executing work 

of this contract. 

2. The VA will require the Manufacturer’s representative to 

examine the work in progress daily, as well as upon 

completion, in order to ascertain the extent to which the 

materials and procedures conform to the requirements of 

these specifications and to the published instructions of 

the Manufacturer.  Manufacturer’s representative will 

provide a daily written report with photographs.  

D. Protection: Provide the following protective measures:  

1. Wherever existing roof surfaces are disturbed they shall 

be protected against water infiltration. In case of 

leaks, they shall be repaired immediately upon discovery.  

2. Temporary protection against damage for portions of 

existing structures and grounds where work is to be done, 

materials handled and equipment moved and/or relocated.  

3. Protection of interior of existing structures at all 

times, from damage, dust and weather inclemency. Wherever 

work is performed, floor surfaces that are to remain in 

place shall be adequately protected prior to starting 

work, and this protection shall be maintained intact 

until all work in the area is completed.  

1.8 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC’s Infection Control Risk 

Assessment (ICRA) team. ICRA Group may monitor dust in the 

vicinity of the construction work and require the Contractor 

to take corrective action immediately if the safe levels are 

exceeded. 
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B. Establish and maintain a dust control program as part of the 

contractor’s infection preventive measures in accordance 

with the guidelines provided by ICRA Group as specified 

here. Prior to start of work, prepare a plan detailing 

project-specific dust protection measures, including 

periodic status reports, and submit to Engineer and Facility 

ICRA team for review for compliance with contract 

requirements in accordance with Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA AND SAMPLES.  

1. All personnel involved in the construction or renovation 

activity shall be educated and trained in infection 

prevention measures established by the medical center. 

C. Medical center Infection Control personnel shall monitor for 

airborne disease (e.g. aspergillosis) as appropriate during 

construction. A baseline of conditions may be established by 

the medical center prior to the start of work and 

periodically during the construction stage to determine 

impact of construction activities on indoor air quality. In 

addition: 

1. The RE and VAMC Infection Control personnel shall review 

pressure differential monitoring documentation to verify 

that pressure differentials in the construction zone and 

in the patient-care rooms are appropriate for their 

settings. The requirement for negative air pressure in 

the construction zone shall depend on the location and 

type of activity. Upon notification, the contractor shall 

implement corrective measures to restore proper pressure 

differentials as needed. 

2. In case of any problem, the medical center, along with 

assistance from the contractor, shall conduct an 

environmental assessment to find and eliminate the 

source. 
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D. In general, following preventive measures shall be adopted 

during construction to keep down dust and prevent mold.  

1. Dampen debris to keep down dust and provide temporary 

construction partitions in existing structures where 

directed by Resident Engineer. Blank off ducts and 

diffusers to prevent circulation of dust into occupied 

areas during construction. 

2. Do not perform dust producing tasks within occupied areas 

without the approval of the Resident Engineer. For 

construction in any areas that will remain jointly 

occupied by the medical Center and Contractor’s workers, 

the Contractor shall: 

a. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 

900mm (24” x 36”), shall be used at all interior 

transitions from the construction area to occupied 

medical center area. These mats shall be changed as 

often as required to maintain clean work areas directly 

outside construction area at all times. 

b. Vacuum and wet mop all transition areas from 

construction to the occupied medical center at the end 

of each workday. Vacuum shall utilize HEPA filtration. 

Maintain surrounding area frequently. Remove debris as 

they are created. Transport these outside the 

construction area in containers with tightly fitting 

lids. 

c. The contractor shall not haul debris through patient-

care areas without prior approval of the Resident 

Engineer and the Medical Center. When, approved, debris 

shall be hauled in enclosed dust proof containers or 

wrapped in plastic and sealed with duct tape. No sharp 

objects should be allowed to cut through the plastic. 

Wipe down the exterior of the containers with a damp 

rag to remove dust. All equipment, tools, material, 
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etc. transported through occupied areas shall be made 

free from dust and moisture by vacuuming and wipe down.  

d. There shall be no standing water during construction. 

This includes water in equipment drip pans and open 

containers within the construction areas. All 

accidental spills must be cleaned up and dried within 

12 hours. Remove and dispose of porous materials that 

remain damp for more than 72 hours. 

E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove 

all construction debris from above ceiling, vertical 

shafts and utility chases that have been part of the 

construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the 

construction area.  

1.9 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from 

demolition of buildings or structures, or parts thereof, 

shall be disposed of as follows:  

1. Reserved items which are to remain property of the 

Government are noted on drawings or in specifications as 

items to be stored. Items that remain property of the 

Government shall be removed or dislodged from present 

locations in such a manner as to prevent damage which 

would be detrimental to re-installation and reuse. Store 

such items where directed by Resident Engineer.  

2. Items not reserved shall become property of the 

Contractor and be removed by Contractor from Medical 

Center. 

3. Items of portable equipment and furnishings located in 

rooms and spaces in which work is to be done under this 

contract shall remain the property of the Government. 

When rooms and spaces are vacated by the Department of 
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Veterans Affairs during the alteration period, such items 

which are NOT required by drawings and specifications to 

be either relocated or reused will be removed by the 

Government in advance of work to avoid interfering with 

Contractor's operation.  

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES, AND IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, 

equipment, and vegetation (such as trees, shrubs, and grass) 

on or adjacent to the work site, which are not to be removed 

and which do not unreasonably interfere with the work 

required under this contract. The Contractor shall only 

remove trees when specifically authorized to do so, and 

shall avoid damaging vegetation that will remain in place. 

If any limbs or branches of trees are broken during contract 

performance, or by the careless operation of equipment, or 

by workmen, the Contractor shall trim those limbs or 

branches with a clean cut and paint the cut with a 

tree-pruning compound as directed by the Contracting 

Officer.  

B. The Contractor shall protect from damage all existing 

improvements and utilities at or near the work site and on 

adjacent property of a third party, the locations of which 

are made known to or should be known by the Contractor. The 

Contractor shall repair any damage to those facilities, 

including those that are the property of a third party, 

resulting from failure to comply with the requirements of 

this contract or failure to exercise reasonable care in 

performing the work. If the Contractor fails or refuses to 

repair the damage promptly, the Contracting Officer may have 

the necessary work performed and charge the cost to the 

Contractor. 
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1.11 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work 

as necessary to install new work. Except as otherwise shown 

or specified, do not cut, alter or remove any structural 

work, and do not disturb any ducts, plumbing, steam, gas, or 

electric work without approval of the Resident Engineer. 

Existing work to be altered or extended and that is found to 

be defective in any way, shall be reported to the Resident 

Engineer before it is disturbed. Materials and workmanship 

used in restoring work, shall conform in type and quality to 

that of original existing construction, except as otherwise 

shown or specified.  

B. Upon completion of contract, deliver work complete and 

undamaged. Existing work (walls, ceilings, partitions, 

floors, mechanical and electrical work, lawns, paving, 

roads, walks, etc.) disturbed or removed as a result of 

performing required new work, shall be patched, repaired, 

reinstalled, or replaced with new work, and refinished and 

left in as good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately 

restore to service and repair any damage caused by 

Contractor's workmen to existing piping and conduits, wires, 

cables, etc., of utility services or of fire protection 

systems and communications systems (including telephone) 

which are indicated on drawings and which are not scheduled 

for discontinuance or abandonment.  

D. Expense of repairs to such utilities and systems not shown 

on drawings or locations of which are unknown will be 

covered by adjustment to contract time and price in 

accordance with clause entitled "CHANGES" (FAR 52.243-4 and 

VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 

52.236-2).  
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1.12 PHYSICAL DATA: N/A  

1.13 PROFESSIONAL SURVEYING SERVICES: N/A  

1.14 LAYOUT OF WORK: N/A   

1.15 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built 

drawings which will be kept current during construction of 

the project, to include all contract changes, modifications 

and clarifications. 

B. All variations shall be shown in the same general detail as 

used in the contract drawings. To insure compliance, as-

built drawings shall be made available for the Resident 

Engineer's review, as often as requested. 

C. Contractor shall deliver two approved completed sets of as-

built drawings to the Resident Engineer within 15 calendar 

days after each completed phase and after the acceptance of 

the project by the Resident Engineer. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 

1.16 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on 

Medical Center property and, when authorized by the Resident 

Engineer, such temporary roads which are necessary in the 

performance of contract work. Temporary roads shall be 

constructed by the Contractor at Contractor's expense. When 

necessary to cross curbing, sidewalks, or similar 

construction, they must be protected by well-constructed 

bridges. 

1.17 RESIDENT ENGINEER'S FIELD OFFICE; N/A 

1.18 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT: N/A  

1.19 TEMPORARY USE OF EXISTING ELEVATORS  

A. Contractor will not be allowed the use of existing 

elevators. Outside type hoist shall be used by Contractor 

for transporting materials and equipment.  
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1.20 TEMPORARY USE OF NEW ELEVATORS: N/A  

1.21 TEMPORARY TOILETS  

A. Provide where directed, (for use of all Contractor's 

workmen) ample temporary sanitary toilet accommodations with 

suitable sewer and water connections; or, when approved by 

Resident Engineer, provide suitable dry closets where 

directed. Keep such places clean and free from flies, and 

all connections and appliances connected therewith are to be 

removed prior to completion of contract, and premises left 

perfectly clean.  

1.22 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of 

utilities available to the Contractor from existing outlets 

and supplies, as specified in the contract. The amount to be 

paid by the Contractor for chargeable electrical services 

shall be the prevailing rates charged to the Government. The 

Contractor shall carefully conserve any utilities furnished 

without charge.  

B. The Contractor, at Contractor's expense and in a workmanlike 

manner satisfactory to the Contracting Officer, shall 

install and maintain all necessary temporary connections and 

distribution lines, and all meters required to measure the 

amount of electricity used for the purpose of determining 

charges. Before final acceptance of the work by the 

Government, the Contractor shall remove all the temporary 

connections, distribution lines, meters, and associated 

paraphernalia.  

C. Contractor shall install meters at Contractor's expense and 

furnish the Medical Center a monthly record of the 

Contractor's usage of electricity as hereinafter specified.  

D. Heat: Furnish temporary heat necessary to prevent injury to 

work and materials through dampness and cold. Use of open 

salamanders or any temporary heating devices which may be 
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fire hazards or may smoke and damage finished work, will not 

be permitted. Maintain minimum temperatures as specified for 

various materials:  

1. Obtain heat by connecting to Medical Center heating 

distribution system.  

a. Steam is available at no cost to Contractor.  

E. Electricity (for Construction and Testing): Furnish all 

temporary electric services.  

1. Obtain electricity by connecting to the Medical Center 

electrical distribution system. The Contractor shall 

meter and pay for electricity required for electric 

cranes and hoisting devices, electrical welding devices 

and any electrical heating devices providing temporary 

heat. Electricity for all other uses is available at no 

cost to the Contractor.  

F. Water (for Construction and Testing): Furnish temporary 

water service. 

1. Obtain water by connecting to the Medical Center water 

distribution system. Provide reduced pressure backflow 

preventer at each connection. Water is available at no 

cost to the Contractor.  

2. Maintain connections, pipe, fittings and fixtures and 

conserve water-use so none is wasted. Failure to stop 

leakage or other wastes will be cause for revocation (at 

Resident Engineer's discretion) of use of water from 

Medical Center's system.  

G. Steam: Furnish steam system for testing required in various 

sections of specifications.  

1. Obtain steam for testing by connecting to the Medical 

Center steam distribution system. Steam is available at 

no cost to the Contractor.  

2. Maintain connections, pipe, fittings and fixtures and 

conserve steam-use so none is wasted. Failure to stop 
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leakage or other waste will be cause for revocation (at 

Resident Engineer's discretion), of use of steam from the 

Medical Center's system.  

H. Fuel: Natural and LP gas and burner fuel oil required for 

boiler cleaning, normal initial boiler-burner setup and 

adjusting, and for performing the specified boiler tests 

will be furnished by the Government. Fuel required for 

prolonged boiler-burner setup, adjustments, or modifications 

due to improper design or operation of boiler, burner, or 

control devices shall be furnished by the Contractor at 

Contractor's expense. 

1.23 NEW TELEPHONE EQUIPMENT: N/A 

1.24 TESTS: N/A  

1.25 INSTRUCTIONS: N/A  

1.26 GOVERNMENT-FURNISHED PROPERTY: N/A  

1.27 RELOCATED EQUIPMENT: 

A. CONTRACTOR WILL BE RESPONSIBLE FOR REMOVING EXISTING ROOF 

EQUIPMENT TO   INSTALL NEW WORK.  CONTRACTOR WILL BE 

RESPONSIBLE FOR RE-INSTALLING THE EQUIPMENT ONCE NEW ROOFING 

SYSTEM IS INSTALLED.  

1.28 STORAGE SPACE FOR DEPARTMENT OF VETERANS AFFAIRS EQUIPMENT: 

N/A  

1.29 CONSTRUCTION SIGN: N/A  

1.30 SAFETY SIGN: N/A  

1.31 PHOTOGRAPHIC DOCUMENTATION  

A. During the construction period through completion, provide 

photographic documentation of construction progress and at 

selected milestones including electronic indexing, 

navigation, storage and remote access to the documentation, 

as per these specifications. The commercial photographer or 

the subcontractor used for this work shall meet the 

following qualifications:  

1. Demonstrable minimum experience of three (3) years in 

operation providing documentation and advanced 
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indexing/navigation systems including a representative 

portfolio of construction projects of similar type, size, 

duration and complexity as the Project. 

2. Demonstrable ability to service projects throughout North 

America, which shall be demonstrated by a representative 

portfolio of active projects of similar type, size, 

duration and complexity as the Project. 

B. Photographic documentation elements: 

1. Each digital image shall be taken with a professional 

grade camera with minimum size of 6 megapixels (MP) 

capable of producing 200x250mm (8 x 10 inch) prints with 

a minimum of 2272 x 1704 pixels and 400x500mm (16 x 20 

inch) prints with a minimum 2592 x 1944 pixels.  

2. Indexing and navigation system shall utilize actual 

AUTOCAD construction drawings, making such drawings 

interactive on an on-line interface.  For all 

documentation referenced herein, indexing and navigation 

must be organized by both time (date-stamped) and 

location throughout the project. 

3. Documentation shall combine indexing and navigation 

system with inspection-grade digital photography designed 

to capture actual conditions throughout construction and 

at critical milestones.  Documentation shall be 

accessible on-line through use of an internet connection. 

Documentation shall allow for secure multiple-user 

access, simultaneously, on-line. 

4. Before construction, the building roofs, adjacent 

streets, roadways, parkways, driveways, curbs, sidewalks, 

landscaping, adjacent utilities and adjacent structures 

surrounding the building roof and site shall be 

documented. Overlapping photographic techniques shall be 

used to insure maximum coverage. Indexing and navigation 

accomplished through interactive architectural drawings.  
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If site work or pad preparation is extensive, this 

documentation may be required immediately before 

construction and at several pre-determined intervals 

before building work commences. 

5. Construction progress for all trades shall be tracked at 

pre-determined intervals, but not less than once every 

thirty (30) calendar days (“Progressions”).  Progression 

documentation shall track  the exterior construction of 

the building.  Exterior Progressions shall track 360 

degrees around the site and each building.   

6. As-built condition of pre-slab utilities and site 

utilities shall be documented prior to pouring slabs, 

placing concrete and/or backfilling.  This process shall 

include all underground and in-slab utilities within the 

building(s) envelope(s) and utility runs in the immediate 

vicinity of the building(s) envelope(s).  This may also 

include utilities enclosed in slab-on-deck in multi-story 

buildings. Overlapping photographic techniques shall be 

used to insure maximum coverage. Indexing and navigation 

accomplished through interactive site utility plans. 

7. As-built conditions of mechanical, electrical, plumbing 

and all other systems shall be documented post-inspection 

and pre-insulation.  This process shall include all 

finished systems of all buildings at the Project. 

Overlapping photographic techniques shall be used to 

insure maximum coverage.  Indexing and navigation 

accomplished through interactive architectural drawings. 

8. As-built conditions of exterior skin and elevations shall 

be documented with an increased concentration of digital 

photographs as directed by the Resident Engineer in order 

to capture pre-determined focal points, such as 

waterproofing, window flashing, radiused steel work, 

architectural or Exterior Insulation and Finish Systems 
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(EIFS) detailing. Overlapping photographic techniques 

shall be used to insure maximum coverage. Indexing and 

navigation accomplished through interactive elevations or 

elevation details. 

9. Miscellaneous events that occur during any Contractor 

site visit, or events captured by the Department of 

Veterans Affairs independently, shall be dated, labeled 

and inserted into a Section in the navigation structure 

entitled “Slideshows,” allowing this information to be 

stored in the same “place” as the formal scope. 

10. Customizable project-specific digital photographic 

documentation of other details or milestones. Indexing 

and navigation accomplished through interactive 

architectural plans. 

11. Monthly (29 max) exterior progressions (360 degrees 

around the project) and slideshows (all elevations and 

building envelope).  The slideshows allow for the 

inclusion of Department of Veterans Affairs pictures, 

aerial photographs, and timely images which do not fit 

into any regular monthly photopath. 

12. Weekly (21 Max) Site Progressions - Photographic 

documentation capturing the project at different stages 

of construction. These progressions shall capture work 

throughout the duration of the project. 

13. Detailed exact built overlapping photos of the entire 

building to include documentation of all mechanical, 

electrical and plumbing systems.  

14. Finished detailed Interior exact built overlapping 

photos of all walls, ceilings, and floors to be scheduled 

by Resident Engineer prior to occupancy. 

15. In event a greater or lesser number of images than 

specified above are required by the Resident Engineer, 

adjustment in contract price will be made in accordance 
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with clause entitled "CHANGES" (FAR 52.243-4 and VAAR 

852.236-88).  

C. Images shall be taken by a commercial photographer and must 

show distinctly, at as large a scale as possible, all parts 

of work embraced in the picture. 

D. Coordination of photo shoots is accomplished through 

Resident Engineer.  Contractor shall also attend 

construction team meetings as necessary. Contractor’s 

operations team shall provide regular updates regarding the 

status of the documentation, including photo shoots 

concluded, the availability of new Progressions or Exact-

Builts viewable on-line and anticipated future shoot dates. 

E. Contractor shall provide all on-line domain/web hosting, 

security measures, and redundant server back-up of the 

documentation. 

F. Contractor shall provide technical support related to using 

the system or service.  

G. Upon completion of the project, final copies of the 

documentation (the “Permanent Record”) with the indexing and 

navigation system embedded (and active) shall be provided in 

an electronic media format, typically a DVD or external 

hard-drive. Permanent Record shall have Building Information 

Modeling (BIM) interface capabilities. On-line access 

terminates upon delivery of the Permanent Record.  

1.32 FINAL ELEVATION DIGITAL IMAGES: N/A  

1.33 HISTORIC PRESERVATION: N/A  
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