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SECTION 01 00 0O
GENERAL REQUIREMENTS
1.1 GENERAL INTENTION

A. Contractor shall completely prepare site for building
operations, including demolition and removal of existing
roofing system, and furnish labor and materials and perform
work for Roof Replacement Building 89 Project as required by
drawings and specifications.

B. There shall only one site visit/pre-bid walkthrough allowed.
Details may be found on the solicitation.

E. All employees of general contractor and subcontractors shall
comply with VA security management program and obtain
permission of the VA police, be identified by project and
employer, and restricted from unauthorized access.

F. Prior to commencing work, general contractor shall provide
proof that a OSHA certified “competent person” (CP) (29 CFR
1926.20(b) (2) will maintain a presence at the work site
whenever the general or subcontractors are present.

G. Training:

1. A1l employees of general contractor or subcontractors
shall have the 30-hour OSHA certified Construction Safety
course, ISO Privacy Training and TB screening, as
determined by VA CP with input from the ICRA team.

2. Submit training records of all such employees for
approval before the start of work.

1.2 STATEMENT OF BID ITEM(S)

A. ITEM I, ROOFING REPLACEMENT: Contractor shall provide all
necessary labor, equipment, materials, etc. for the installation
of Styrene Butadiene Styrene (SBS) new roofing system at New York
Harbor Healthcare System - Veterans Affairs (VA) Community Living
Center, St. Albans Campus 179-00 Linden Blvd, Jamaica, NY 11425
as shown on the contract drawings and specifications. Work

includes, but is not limited to, replacing entire existing
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Buildings 92 and 93 roofing system. Work includes new Styrene
Butadiene Styrene (SBS) roofing system with cold application,
roof drain strainers, copper flashing, walking pads, gravel, and
parapet wall repairs as shown on contract drawings and
specifications. Contractor is responsible for: 1) Removing all
coping stones and replace with wood blocking installed on top of
brick parapet wall and cap with aluminum coping caps; 2)
unclogging and snaking all roof drains to the Basement; 3)
demolition of the entire existing roofing system to the concrete
deck; 4) inspection of the concrete deck and repair as necessary;
5) nailing base sheet with specified fasteners to concrete deck;
6) torching down two (2) ply torch system comprising of torch
base sheet and torch cap sheet; 7) flooding newly applied sheets
with flood coat of cold Cold Tar Pitch (CTP) and apply white
gravel to flood coat; 8) Perform asbestos abatement of existing
roof system and asbestos drain sleeve; 9) Re-insulate the drain
sleeve up to elbow after the abatement is completed; 10) Install
two (2) ply torch applied flashings using torch base sheet and
mineral cap sheet over primed wall surface; 11) Apply termination
bar under existing reglet counter flashings; 12) Coat all
flashing seams with flashing bond and mesh; 13) Replace all
existing railings with new railings of same type and material;
14) Install seven (7) foot construction fence around the building
being worked on as specified in the specifications; 15) Fence
must be secured and have an entrance door with capability of
installing a padlock. Work shall be performed on the roof and
parapet at one building at a time. The contractor is not allowed
to proceed to next section of the roof until the previous section
of the roof is completed unless directed by Chief of Engineering.
The new Roof system must have a minimum twenty (20) vyear
warranty. The warranty letter must be provided to the VA after
completion of the new roof system. All work must be coordinated

with Contracting Officer’s Representative and Brooklyn
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Engineering Service. All work shall be in accordance with the
contract drawings and specifications. All work shall comply with
Occupational Safety & Health Administration (OSHA) Regulation,
National Fire Protection Association (NFPA) 101 Life Safety and
VA Standards and Regulations.

All other details and information shall be contained in the
solicitation which shall be posted on www.fbo.gov. The
solicitation will be released on or about May 15, 2012. The
bid submittal address, date and time will be included in the
solicitation. This project requires bonding and all bid
submissions shall be in hardcopies; faxed or e-mailed bids
will not be accepted. All bidders shall be registered in
WWW.CCr.gov, www.vetbiz.gov, and www.orca.bpn.gov.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. AFTER AWARD OF CONTRACT, 0O sets of specifications and
drawings will be furnished.

B. Additional sets of drawings may be made by the Contractor,
at Contractor's expense, from reproducible sepia prints
furnished by Issuing Office. Such sepia prints shall be
returned to the Issuing Office immediately after printing is
completed.

1.4 CONSTRUCTION SECURITY REQUIREMENTS

A. Security Plan:

1. The security plan defines both physical and
administrative security procedures that will remain
effective for the entire duration of the project.

2. The General Contractor is responsible for assuring that
all sub-contractors working on the project and their
employees also comply with these regulations.

B. Security Procedures:

1. General Contractor’s employees shall not enter the

project site without appropriate badge. They may also be
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subject to inspection of their personal effects when
entering or leaving the project site.

2. For working outside the “regular hours” as defined in the
contract, The General Contractor shall give 3 days notice
to the Contracting Officer so that security arrangements
can be provided for the employees. This notice is
separate from any notices required for utility shutdown
described later in this section.

3. No photography of VA premises is allowed without written
permission of the Contracting Officer.

4. VA reserves the right to close down or shut down the
project site and order General Contractor’s employees off
the premises in the event of a national emergency. The
General Contractor may return to the site only with the

written approval of the Contracting Officer.

C. Guards: N/A

D. Key Control:

1. The General Contractor shall provide duplicate keys and
lock combinations to the Resident Engineer for the
purpose of security inspections of every area of project
including tool boxes and parked machines and take any

emergency action.

. Document Control:

1. Before starting any work, the General Contractor/Sub
Contractors shall submit an electronic security
memorandum describing the approach to following goals and
maintaining confidentiality of “sensitive information”.

2. The General Contractor is responsible for safekeeping of
all drawings, project manual and other project
information. This information shall be shared only with
those with a specific need to accomplish the project.

4. Certain documents, sketches, videos or photographs and

drawings may be marked “Law Enforcement Sensitive” or
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“Sensitive Unclassified”. Secure such information in
separate containers and limit the access to only those
who will need it for the project. Return the information
to the Contracting Officer upon request.

5. These security documents shall not be removed or
transmitted from the project site without the written
approval of Contracting Officer.

6. A1l paper waste or electronic media such as CD’s and
diskettes shall be shredded and destroyed in a manner
acceptable to the VA.

7. Notify Contracting Officer and Site Security Officer
immediately when there is a loss or compromise of
“sensitive information”.

8. All electronic information shall be stored in specified
location following VA standards and procedures using an
Engineering Document Management Software (EDMS) .

a. Security, access and maintenance of all project
drawings, both scanned and electronic shall be
performed and tracked through the EDMS system.

b. “Sensitive information” including drawings and other
documents may be attached to e-mail provided all VA
encryption procedures are followed.

F. Motor Vehicle Restrictions

1. Vehicle authorization request shall be required for any
vehicle entering the site and such request shall be
submitted 24 hours before the date and time of access.
Access shall be restricted to picking up and dropping off
materials and supplies.

2. Separate permits shall be issued for General Contractor

and its employees for parking in designated areas only.
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1.5 FIRE SAFETY

A. Applicable Publications: Publications listed below form part

of this Article to extent referenced. Publications are
referenced in text by basic designations only.
1. American Society for Testing and Materials (ASTM):
E84-2009 ......... Surface Burning Characteristics of
Building Materials

2. National Fire Protection Association (NFPA):

10-2010 .......... Standard for Portable Fire Extinguishers
30-2008 . ......... Flammable and Combustible Liquids Code
51B-2009 ......... Standard for Fire Prevention During

Welding, Cutting and Other Hot Work
70-2011 . ... .. National Electrical Code
241-2009 ......... Standard for Safeguarding Construction,
Alteration, and Demolition Operations
3. Occupational Safety and Health Administration (OSHA):
29 CFR 1926 ...... Safety and Health Regulations for
Construction
Fire Safety Plan: Establish and maintain a fire protection
program in accordance with 29 CFR 1926. Prior to start of
work, prepare a plan detailing project-specific fire safety
measures, including periodic status reports, and submit to
Resident Engineer and Facility Safety Officer for review
for compliance with contract requirements in accordance with
Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
Prior to any worker for the contractor or subcontractors
beginning work, they shall undergo a safety briefing
provided by the general contractor’s competent person per
OSHA requirements. This briefing shall include information
on the construction limits, VAMC safety guidelines, means of
egress, break areas, work hours, locations of restrooms, use

of VAMC equipment, etc. Documentation shall be provided to
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the Resident Engineer that individuals have undergone
contractor’s safety briefing.

. Site and Building Access: Maintain free and unobstructed
access to facility emergency services and for fire, police
and other emergency response forces in accordance with NFPA
241.

. Separate temporary facilities, such as trailers, storage
sheds, and dumpsters, from existing buildings and new
construction by distances in accordance with NFPA 241. For
small facilities with less than 6 m (20 feet) exposing
overall length, separate by 3m (10 feet).

. Temporary Construction Partitions: N/A

F. Temporary Heating and Electrical: N/A

G. Means of Egress: Do not block exiting for occupied

buildings, including paths from exits to roads. Minimize
disruptions and coordinate with Resident Engineer and
facility Safety Officer.
. Egress Routes for Construction Workers: Maintain free and
unobstructed egress. Inspect daily. Report findings and
corrective actions weekly to Resident Engineer and facility
Safety Officer.
. Fire Extinguishers: Provide and maintain extinguishers in
construction areas and temporary storage areas in accordance
with 29 CFR 1926, NFPA 241 and NFPA 10.
. Flammable and Combustible Liquids: Store, dispense and use
liquids in accordance with 29 CFR 1926, NFPA 241 and NFPA
30.

Standpipes: N/A
. Sprinklers: N/A
. Existing Fire Protection: Do not impair automatic
sprinklers, smoke and heat detection, and fire alarm
systems, except for portions immediately under construction,

and temporarily for connections. Provide fire watch for
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impairments more than 4 hours in a 24-hour period. Request
interruptions in accordance with Article, OPERATIONS AND
STORAGE AREAS, and coordinate with Resident Engineer and
facility Safety Officer. All existing or temporary fire
protection systems (fire alarms, sprinklers) located in
construction areas shall be tested as coordinated with the
medical center. Parameters for the testing and results of
any tests performed shall be recorded by the medical center
and copies provided to the Resident Engineer.

. Smoke Detectors: Prevent accidental operation. Remove
temporary covers at end of work operations each day.
Coordinate with Resident Engineer and facility Safety
Officer.

. Hot Work: Perform and safeguard hot work operations in
accordance with NFPA 241 and NFPA 51B. Coordinate with
Resident Engineer. Obtain permits from facility Safety
Officer at least 48 hours in advance. Designate
contractor's responsible project-site fire prevention
program manager to permit hot work.

. Fire Hazard Prevention and Safety Inspections: Inspect
entire construction areas weekly. Coordinate with, and
report findings and corrective actions weekly to Resident
Engineer and facility Safety Officer.

. Smoking: Smoking is prohibited in and adjacent to
construction areas inside existing buildings and additions
under construction. In separate and detached buildings under
construction, smoking is prohibited except in designated
smoking rest areas.

. Dispose of waste and debris in accordance with NFPA 241.
Remove from buildings daily.

. Perform other construction, alteration and demolition

operations in accordance with 29 CFR 1926.
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1.6 OPERATIONS AND STORAGE AREAS

A.

The Contractor shall confine all operations (including
storage of materials) on Government premises to areas
authorized or approved by the Contracting Officer. The
Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature

occasioned by the Contractor's performance.

. Temporary buildings (e.g., storage sheds, shops, offices)

and utilities may be erected by the Contractor only with the
approval of the Contracting Officer and shall be built with
labor and materials furnished by the Contractor without
expense to the Government. The temporary buildings and
utilities shall remain the property of the Contractor and
shall be removed by the Contractor at its expense upon
completion of the work. With the written consent of the
Contracting Officer, the buildings and utilities may be

abandoned and need not be removed.

. The Contractor shall, under regulations prescribed by the

Contracting Officer, use only established roadways, or use
temporary roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any Federal,
State, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the

repair of any damaged curbs, sidewalks, or roads.

. Working space and space available for storing materials

shall be as determined by the Resident Engineer.

. Workmen are subject to rules of Medical Center applicable to

their conduct.
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F. Execute work so as to interfere as little as possible with
normal functioning of Medical Center as a whole, including
operations of utility services, fire protection systems and
any existing equipment, and with work being done by others.
Use of equipment and tools that transmit vibrations and
noises through the building structure, are not permitted in
buildings that are occupied, during construction, jointly by
patients or medical personnel, and Contractor's personnel,
except as permitted by Resident Engineer where required by
limited working space.

1. Do not store materials and equipment in other than
assigned areas.

2. Schedule delivery of materials and equipment to immediate
construction working areas within buildings in use by
Department of Veterans Affairs in quantities sufficient
for not more than two work days. Provide unobstructed
access to Medical Center areas required to remain in
operation.

3. Where access by Medical Center personnel to vacated
portions of buildings is not required, storage of
Contractor's materials and equipment will be permitted
subject to fire and safety requirements.

G. Phasing: To insure such executions, Contractor shall furnish
the Resident Engineer with a schedule of approximate dates
on which the Contractor intends to accomplish work in each
specific area of site, building or portion thereof. In
addition, Contractor shall notify the Resident Engineer two
weeks in advance of the proposed date of starting work in
each specific area of site, building or portion thereof.
Arrange such dates to insure accomplishment of this work in
successive phases mutually agreeable to Medical Center

Director, Resident Engineer and Contractor, as follows:
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Phase I: Bldg 89 Roof

H.

Building(s) No.(s) 89 will be occupied during performance of
work.

1. Contractor shall take all measures and provide all
material necessary for protecting existing equipment and
property in affected areas of construction against dust and
debris, so that equipment and affected areas to be used in
the Medical Centers operations will not be hindered.
Contractor shall permit access to Department of Veterans
Affairs personnel and patients through other construction
areas which serve as routes of access to such affected areas
and equipment. Coordinate alteration work in areas occupied
by Department of Veterans Affairs so that Medical Center
operations will continue during the construction period.
Contractor shall be responsible for working after 5:00 pm
and on weekends if work impacts Medical Center operation or

directed by Resident Engineer.

. Construction Fence: Before construction operations begin,

Contractor shall provide a chain link construction fence,
eight feet minimum height, around the construction area
indicated on the drawings. Provide gates as required for
access with necessary hardware, including hasps and
padlocks. Fasten fence fabric to terminal posts with tension
bands and to line posts and top and bottom rails with tie
wires spaced at maximum 375mm (15 inches). Bottom of fences
shall extend to 25mm (one inch) above grade. Remove the

fence when directed by Resident Engineer.

. When a building is turned over to Contractor, Contractor

shall accept entire responsibility therefore.
1. Contractor shall maintain a minimum temperature of 4
degrees C (40 degrees F) at all times, except as

otherwise specified.
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2. Contractor shall maintain in operating condition existing
fire protection and alarm equipment. In connection with
fire alarm equipment, Contractor shall make arrangements
for pre-inspection of site with Fire Department or
Company (Department of Veterans Affairs or municipal)
whichever will be required to respond to an alarm from
Contractor's employee or watchman.

K. Utilities Services: Maintain existing utility services for
Medical Center at all times. Provide temporary facilities,
labor, materials, equipment, connections, and utilities to
assure uninterrupted services. Where necessary to cut
existing water, steam, gases, sewer or air pipes, or
conduits, wires, cables, etc. of utility services or of fire
protection systems and communications systems (including
telephone), they shall be cut and capped at suitable places
where shown; or, in absence of such indication, where
directed by Resident Engineer.

1. No utility service such as water, gas, steam, sewers or
electricity, or fire protection systems and
communications systems may be interrupted without prior
approval of Resident Engineer. Electrical work shall be
accomplished with all affected circuits or equipment de-
energized. When an electrical outage cannot be
accomplished, work on any energized circuits or equipment
shall not commence without the Medical Center Director’s
prior knowledge and written approval.

2. Contractor shall submit a request to interrupt any such
services to Resident Engineer, in writing, 48 hours in
advance of proposed interruption. Request shall state
reason, date, exact time of, and approximate duration of
such interruption.

3. Contractor will be advised (in writing) of approval of

request, or of which other date and/or time such
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interruption will cause least inconvenience to operations
of Medical Center. Interruption time approved by Medical
Center may occur at other than Contractor's normal
working hours.

4. Major interruptions of any system must be requested, in
writing, at least 15 calendar days prior to the desired
time and shall be performed as directed by the Resident
Engineer.

5. In case of a contract construction emergency, service
will be interrupted on approval of Resident Engineer.
Such approval will be confirmed in writing as soon as
practical.

6. Whenever it is required that a connection fee be paid to
a public utility provider for new permanent service to
the construction project, for such items as water, sewer,
electricity, gas or steam, payment of such fee shall be
the responsibility of the Government and not the

Contractor.

L. Abandoned Lines: All service lines such as wires, cables,

conduits, ducts, pipes and the like, and their hangers or
supports, which are to be abandoned but are not required to
be entirely removed, shall be sealed, capped or plugged. The
lines shall not be capped in finished areas, but shall be
removed and sealed, capped or plugged in ceilings, within
furred spaces, in unfinished areas, or within walls or
partitions; so that they are completely behind the finished
surfaces.
. To minimize interference of construction activities with
flow of Medical Center traffic, comply with the following:
1. Keep roads, walks and entrances to grounds, to parking
and to occupied areas of buildings clear of construction
materials, debris and standing construction equipment and

vehicles.
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2. Method and scheduling of required cutting, altering and
removal of existing roads, walks and entrances must be
approved by the Resident Engineer.

N. Coordinate the work for this contract with other
construction operations as directed by Resident Engineer.
This includes the scheduling of traffic and the use of
roadways, as specified in Article, USE OF ROADWAYS.

O. Warranty: A 20 year NDL warranty which will commence from
date of acceptance by Manufacturer must be supplied with the
roof installation. This warranty will cover all defects in
workmanship and materials. Damages caused by storm,
vandalism and other trades are not included in the warranty.
This shall be from the manufacturer. A 3 year workmanship
warranty is required for all remedial maintenance done under
terms of this contract.

P. The Garland Company or accepted manufacturer will have a
representative on site a minimum of four times a week to
verify compliance with the specifications, answer questions
that may arise and provide on going inspection services.
Technical questions regarding this bid can be directed to:
Andrew Jones @ 516-717-5051.

Q. Railings: All existing railings are to be replaced with
similar type and material. ©New railings shall not be
mounted into new copping blocks. Mount new railings on
outside of existing parapet walls with rust proof fasteners.

1.7 ALTERATIONS

A. Survey: Before any work is started, the Contractor shall
make a thorough survey with the Resident Engineer of areas
of buildings in which alterations occur and areas which are
anticipated routes of access, and furnish a report, signed
by both, to the Contracting Officer. This report shall list

by roofs and spaces:
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1. Existing condition and types of resilient flooring,
doors, windows, walls and other surfaces not required to
be altered throughout affected areas of building.

2. Existence and conditions of items such as plumbing
fixtures and accessories, electrical fixtures, equipment,
venetian blinds, shades, etc., required by drawings to be
either reused or relocated, or both.

3. Shall note any discrepancies between drawings and
existing conditions at site.

4. Shall designate areas for working space, materials
storage and routes of access to areas within buildings
where alterations occur and which have been agreed upon
by Contractor and Resident Engineer.

. Any items required by drawings to be either reused or

relocated or both, found during this survey to be

nonexistent, or in opinion of Resident Engineer, to be in
such condition that their use is impossible or impractical,
shall be furnished and/or replaced by Contractor with new
items in accordance with specifications which will be
furnished by Government. Provided the contract work is
changed by reason of this subparagraph B, the contract will
be modified accordingly, under provisions of clause entitled

"DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES"

(FAR 52.243-4 and VAAR 852.236-88).

. Re-Survey: Thirty days before expected partial or final

inspection date, the Contractor and Resident Engineer

together shall make a thorough re-survey of the areas of
buildings involved. They shall furnish a report on
conditions then existing, of resilient flooring, doors,
windows, walls and other surfaces as compared with
conditions of same as noted in first condition survey

report:
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1. Re-survey report shall also list any damage caused by
Contractor to such flooring and other surfaces, despite
protection measures; and, will form basis for determining
extent of repair work required of Contractor to restore
damage caused by Contractor's workmen in executing work
of this contract.

2. The VA will require the Manufacturer’s representative to
examine the work in progress daily, as well as upon
completion, in order to ascertain the extent to which the
materials and procedures conform to the requirements of
these specifications and to the published instructions of
the Manufacturer. Manufacturer’s representative will
provide a daily written report with photographs.

Protection: Provide the following protective measures:

1. Wherever existing roof surfaces are disturbed they shall
be protected against water infiltration. In case of
leaks, they shall be repaired immediately upon discovery.

2. Temporary protection against damage for portions of
existing structures and grounds where work is to be done,
materials handled and equipment moved and/or relocated.

3. Protection of interior of existing structures at all
times, from damage, dust and weather inclemency. Wherever
work is performed, floor surfaces that are to remain in
place shall be adequately protected prior to starting
work, and this protection shall be maintained intact

until all work in the area is completed.

1.8 INFECTION PREVENTION MEASURES

A.

Implement the requirements of VAMC’s Infection Control Risk
Assessment (ICRA) team. ICRA Group may monitor dust in the

vicinity of the construction work and require the Contractor
to take corrective action immediately if the safe levels are

exceeded.
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B. Establish and maintain a dust control program as part of the
contractor’s infection preventive measures in accordance
with the guidelines provided by ICRA Group as specified
here. Prior to start of work, prepare a plan detailing
project-specific dust protection measures, including
periodic status reports, and submit to Engineer and Facility
ICRA team for review for compliance with contract
requirements in accordance with Section 01 33 23, SHOP
DRAWINGS, PRODUCT DATA AND SAMPLES.

1. All personnel involved in the construction or renovation
activity shall be educated and trained in infection
prevention measures established by the medical center.

C. Medical center Infection Control personnel shall monitor for
airborne disease (e.g. aspergillosis) as appropriate during
construction. A baseline of conditions may be established by
the medical center prior to the start of work and
periodically during the construction stage to determine
impact of construction activities on indoor air quality. In
addition:

1. The RE and VAMC Infection Control personnel shall review
pressure differential monitoring documentation to verify
that pressure differentials in the construction zone and
in the patient-care rooms are appropriate for their
settings. The requirement for negative air pressure in
the construction zone shall depend on the location and
type of activity. Upon notification, the contractor shall
implement corrective measures to restore proper pressure
differentials as needed.

2. In case of any problem, the medical center, along with
assistance from the contractor, shall conduct an
environmental assessment to find and eliminate the

source.
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D. In general, following preventive measures shall be adopted
during construction to keep down dust and prevent mold.

1. Dampen debris to keep down dust and provide temporary
construction partitions in existing structures where
directed by Resident Engineer. Blank off ducts and
diffusers to prevent circulation of dust into occupied
areas during construction.

2. Do not perform dust producing tasks within occupied areas
without the approval of the Resident Engineer. For
construction in any areas that will remain jointly
occupied by the medical Center and Contractor’s workers,
the Contractor shall:

a. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x
900mm (24” x 36”), shall be used at all interior
transitions from the construction area to occupied
medical center area. These mats shall be changed as
often as required to maintain clean work areas directly
outside construction area at all times.

b. Vacuum and wet mop all transition areas from
construction to the occupied medical center at the end
of each workday. Vacuum shall utilize HEPA filtration.
Maintain surrounding area frequently. Remove debris as
they are created. Transport these outside the
construction area in containers with tightly fitting
lids.

c. The contractor shall not haul debris through patient-
care areas without prior approval of the Resident
Engineer and the Medical Center. When, approved, debris
shall be hauled in enclosed dust proof containers or
wrapped in plastic and sealed with duct tape. No sharp
objects should be allowed to cut through the plastic.
Wipe down the exterior of the containers with a damp

rag to remove dust. All equipment, tools, material,
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etc. transported through occupied areas shall be made
free from dust and moisture by vacuuming and wipe down.

d. There shall be no standing water during construction.
This includes water in equipment drip pans and open
containers within the construction areas. All
accidental spills must be cleaned up and dried within
12 hours. Remove and dispose of porous materials that
remain damp for more than 72 hours.

E. Final Cleanup:

1. Upon completion of project, or as work progresses, remove
all construction debris from above ceiling, vertical
shafts and utility chases that have been part of the
construction.

2. Perform HEPA vacuum cleaning of all surfaces in the
construction area.

1.9 DISPOSAL AND RETENTION
A. Materials and equipment accruing from work removed and from
demolition of buildings or structures, or parts thereof,
shall be disposed of as follows:

1. Reserved items which are to remain property of the
Government are noted on drawings or in specifications as
items to be stored. Items that remain property of the
Government shall be removed or dislodged from present
locations in such a manner as to prevent damage which
would be detrimental to re-installation and reuse. Store
such items where directed by Resident Engineer.

2. Items not reserved shall become property of the
Contractor and be removed by Contractor from Medical
Center.

3. Items of portable equipment and furnishings located in
rooms and spaces in which work is to be done under this
contract shall remain the property of the Government.

When rooms and spaces are vacated by the Department of
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Veterans Affairs during the alteration period, such items
which are NOT required by drawings and specifications to
be either relocated or reused will be removed by the
Government in advance of work to avoid interfering with
Contractor's operation.

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES, AND IMPROVEMENTS

A. The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and grass)
on or adjacent to the work site, which are not to be removed
and which do not unreasonably interfere with the work
required under this contract. The Contractor shall only
remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place.
If any limbs or branches of trees are broken during contract
performance, or by the careless operation of equipment, or
by workmen, the Contractor shall trim those limbs or
branches with a clean cut and paint the cut with a
tree-pruning compound as directed by the Contracting
Officer.

B. The Contractor shall protect from damage all existing
improvements and utilities at or near the work site and on
adjacent property of a third party, the locations of which
are made known to or should be known by the Contractor. The
Contractor shall repair any damage to those facilities,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may have
the necessary work performed and charge the cost to the

Contractor.
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1.11 RESTORATION

A. Remove, cut, alter, replace, patch and repair existing work
as necessary to install new work. Except as otherwise shown
or specified, do not cut, alter or remove any structural
work, and do not disturb any ducts, plumbing, steam, gas, or
electric work without approval of the Resident Engineer.
Existing work to be altered or extended and that is found to
be defective in any way, shall be reported to the Resident
Engineer before it is disturbed. Materials and workmanship
used in restoring work, shall conform in type and quality to
that of original existing construction, except as otherwise
shown or specified.

B. Upon completion of contract, deliver work complete and
undamaged. Existing work (walls, ceilings, partitions,
floors, mechanical and electrical work, lawns, paving,
roads, walks, etc.) disturbed or removed as a result of
performing required new work, shall be patched, repaired,
reinstalled, or replaced with new work, and refinished and
left in as good condition as existed before commencing work.

C. At Contractor's own expense, Contractor shall immediately
restore to service and repair any damage caused by
Contractor's workmen to existing piping and conduits, wires,
cables, etc., of utility services or of fire protection
systems and communications systems (including telephone)
which are indicated on drawings and which are not scheduled
for discontinuance or abandonment.

D. Expense of repairs to such utilities and systems not shown
on drawings or locations of which are unknown will be
covered by adjustment to contract time and price in
accordance with clause entitled "CHANGES" (FAR 52.243-4 and
VAAR 852.236-88) and "DIFFERING SITE CONDITIONS"™ (FAR
52.236-2) .
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PHYSICAL DATA: N/A

PROFESSIONAL SURVEYING SERVICES: N/A
LAYOUT OF WORK: N/A

AS-BUILT DRAWINGS

. The contractor shall maintain two full size sets of as-built

drawings which will be kept current during construction of
the project, to include all contract changes, modifications

and clarifications.

. All variations shall be shown in the same general detail as

used in the contract drawings. To insure compliance, as-
built drawings shall be made available for the Resident

Engineer's review, as often as requested.

. Contractor shall deliver two approved completed sets of as-

built drawings to the Resident Engineer within 15 calendar
days after each completed phase and after the acceptance of

the project by the Resident Engineer.

. Paragraphs A, B, & C shall also apply to all shop drawings.

USE OF ROADWAYS

. For hauling, use only established public roads and roads on

Medical Center property and, when authorized by the Resident
Engineer, such temporary roads which are necessary in the
performance of contract work. Temporary roads shall be
constructed by the Contractor at Contractor's expense. When
necessary to cross curbing, sidewalks, or similar
construction, they must be protected by well-constructed
bridges.

RESIDENT ENGINEER'S FIELD OFFICE; N/A

TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT: N/A
TEMPORARY USE OF EXISTING ELEVATORS

. Contractor will not be allowed the use of existing

elevators. Outside type hoist shall be used by Contractor

for transporting materials and equipment.
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TEMPORARY USE OF NEW ELEVATORS: N/A

TEMPORARY TOILETS

Provide where directed, (for use of all Contractor's
workmen) ample temporary sanitary toilet accommodations with
suitable sewer and water connections; or, when approved by
Resident Engineer, provide suitable dry closets where
directed. Keep such places clean and free from flies, and
all connections and appliances connected therewith are to be
removed prior to completion of contract, and premises left
perfectly clean.

AVAILABILITY AND USE OF UTILITY SERVICES

. The Government shall make all reasonably required amounts of

utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. The amount to be
paid by the Contractor for chargeable electrical services
shall be the prevailing rates charged to the Government. The
Contractor shall carefully conserve any utilities furnished

without charge.

. The Contractor, at Contractor's expense and in a workmanlike

manner satisfactory to the Contracting Officer, shall
install and maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of electricity used for the purpose of determining
charges. Before final acceptance of the work by the
Government, the Contractor shall remove all the temporary
connections, distribution lines, meters, and associated

paraphernalia.

. Contractor shall install meters at Contractor's expense and

furnish the Medical Center a monthly record of the

Contractor's usage of electricity as hereinafter specified.

. Heat: Furnish temporary heat necessary to prevent injury to

work and materials through dampness and cold. Use of open

salamanders or any temporary heating devices which may be
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fire hazards or may smoke and damage finished work, will not

be permitted. Maintain minimum temperatures as specified for

various materials:

1. Obtain heat by connecting to Medical Center heating
distribution system.

a. Steam is available at no cost to Contractor.

. Electricity (for Construction and Testing): Furnish all

temporary electric services.

1. Obtain electricity by connecting to the Medical Center
electrical distribution system. The Contractor shall
meter and pay for electricity required for electric
cranes and hoisting devices, electrical welding devices
and any electrical heating devices providing temporary
heat. Electricity for all other uses is available at no
cost to the Contractor.

. Water (for Construction and Testing): Furnish temporary

water service.

1. Obtain water by connecting to the Medical Center water
distribution system. Provide reduced pressure backflow
preventer at each connection. Water is available at no
cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and
conserve water-use so none is wasted. Failure to stop
leakage or other wastes will be cause for revocation (at
Resident Engineer's discretion) of use of water from
Medical Center's system.

. Steam: Furnish steam system for testing required in various

sections of specifications.

1. Obtain steam for testing by connecting to the Medical
Center steam distribution system. Steam is available at
no cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and

conserve steam-use so none is wasted. Failure to stop
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leakage or other waste will be cause for revocation (at
Resident Engineer's discretion), of use of steam from the
Medical Center's system.

H. Fuel: Natural and LP gas and burner fuel oil required for
boiler cleaning, normal initial boiler-burner setup and
adjusting, and for performing the specified boiler tests
will be furnished by the Government. Fuel required for
prolonged boiler-burner setup, adjustments, or modifications
due to improper design or operation of boiler, burner, or
control devices shall be furnished by the Contractor at

Contractor's expense.

.23 NEW TELEPHONE EQUIPMENT: N/A

.24 TESTS: N/A

.25 INSTRUCTIONS: N/A

.26 GOVERNMENT-FURNISHED PROPERTY: N/A
.27 RELOCATED EQUIPMENT:

A. CONTRACTOR WILL BE RESPONSIBLE FOR REMOVING EXISTING ROOF
EQUIPMENT TO INSTALL NEW WORK. CONTRACTOR WILL BE
RESPONSIBLE FOR RE-INSTALLING THE EQUIPMENT ONCE NEW ROOFING
SYSTEM IS INSTALLED.

1.28 STORAGE SPACE FOR DEPARTMENT OF VETERANS AFFAIRS EQUIPMENT:
N/A
1.29 CONSTRUCTION SIGN: N/A

1.
1.

30 SAFETY SIGN: N/A

31 PHOTOGRAPHIC DOCUMENTATION

A. During the construction period through completion, provide
photographic documentation of construction progress and at
selected milestones including electronic indexing,
navigation, storage and remote access to the documentation,
as per these specifications. The commercial photographer or
the subcontractor used for this work shall meet the
following qualifications:
1. Demonstrable minimum experience of three (3) years in

operation providing documentation and advanced
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indexing/navigation systems including a representative
portfolio of construction projects of similar type, size,
duration and complexity as the Project.

Demonstrable ability to service projects throughout North
America, which shall be demonstrated by a representative
portfolio of active projects of similar type, size,

duration and complexity as the Project.

B. Photographic documentation elements:

1.

Each digital image shall be taken with a professional
grade camera with minimum size of 6 megapixels (MP)
capable of producing 200x250mm (8 x 10 inch) prints with
a minimum of 2272 x 1704 pixels and 400x500mm (16 x 20
inch) prints with a minimum 2592 x 1944 pixels.

Indexing and navigation system shall utilize actual
AUTOCAD construction drawings, making such drawings
interactive on an on-line interface. For all
documentation referenced herein, indexing and navigation
must be organized by both time (date-stamped) and
location throughout the project.

Documentation shall combine indexing and navigation
system with inspection-grade digital photography designed
to capture actual conditions throughout construction and
at critical milestones. Documentation shall be
accessible on-line through use of an internet connection.
Documentation shall allow for secure multiple-user
access, simultaneously, on-line.

Before construction, the building roofs, adjacent
streets, roadways, parkways, driveways, curbs, sidewalks,
landscaping, adjacent utilities and adjacent structures
surrounding the building roof and site shall be
documented. Overlapping photographic techniques shall be
used to insure maximum coverage. Indexing and navigation

accomplished through interactive architectural drawings.
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If site work or pad preparation is extensive, this
documentation may be required immediately before
construction and at several pre-determined intervals
before building work commences.

Construction progress for all trades shall be tracked at
pre-determined intervals, but not less than once every
thirty (30) calendar days (“Progressions”). Progression
documentation shall track the exterior construction of
the building. Exterior Progressions shall track 360
degrees around the site and each building.

As-built condition of pre-slab utilities and site
utilities shall be documented prior to pouring slabs,
placing concrete and/or backfilling. This process shall
include all underground and in-slab utilities within the
building(s) envelope(s) and utility runs in the immediate
vicinity of the building(s) envelope(s). This may also
include utilities enclosed in slab-on-deck in multi-story
buildings. Overlapping photographic techniques shall be
used to insure maximum coverage. Indexing and navigation
accomplished through interactive site utility plans.
As-built conditions of mechanical, electrical, plumbing
and all other systems shall be documented post-inspection
and pre-insulation. This process shall include all
finished systems of all buildings at the Project.
Overlapping photographic techniques shall be used to
insure maximum coverage. Indexing and navigation
accomplished through interactive architectural drawings.
As-built conditions of exterior skin and elevations shall
be documented with an increased concentration of digital
photographs as directed by the Resident Engineer in order
to capture pre-determined focal points, such as
waterproofing, window flashing, radiused steel work,

architectural or Exterior Insulation and Finish Systems
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(EIFS) detailing. Overlapping photographic techniques
shall be used to insure maximum coverage. Indexing and
navigation accomplished through interactive elevations or
elevation details.

Miscellaneous events that occur during any Contractor
site visit, or events captured by the Department of
Veterans Affairs independently, shall be dated, labeled
and inserted into a Section in the navigation structure
entitled “Slideshows,” allowing this information to be
stored in the same “place” as the formal scope.

Customizable project-specific digital photographic
documentation of other details or milestones. Indexing
and navigation accomplished through interactive
architectural plans.

Monthly (29 max) exterior progressions (360 degrees
around the project) and slideshows (all elevations and
building envelope). The slideshows allow for the
inclusion of Department of Veterans Affairs pictures,
aerial photographs, and timely images which do not fit
into any regular monthly photopath.

Weekly (21 Max) Site Progressions - Photographic
documentation capturing the project at different stages
of construction. These progressions shall capture work
throughout the duration of the project.

Detailed exact built overlapping photos of the entire
building to include documentation of all mechanical,
electrical and plumbing systems.

Finished detailed Interior exact built overlapping
photos of all walls, ceilings, and floors to be scheduled
by Resident Engineer prior to occupancy.

In event a greater or lesser number of images than
specified above are required by the Resident Engineer,

adjustment in contract price will be made in accordance
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with clause entitled "CHANGES" (FAR 52.243-4 and VAAR
852.236-88) .

C. Images shall be taken by a commercial photographer and must
show distinctly, at as large a scale as possible, all parts
of work embraced in the picture.

D. Coordination of photo shoots is accomplished through
Resident Engineer. Contractor shall also attend
construction team meetings as necessary. Contractor’s
operations team shall provide regular updates regarding the
status of the documentation, including photo shoots
concluded, the availability of new Progressions or Exact-
Builts viewable on-line and anticipated future shoot dates.

E. Contractor shall provide all on-line domain/web hosting,
security measures, and redundant server back-up of the
documentation.

F. Contractor shall provide technical support related to using
the system or service.

G. Upon completion of the project, final copies of the
documentation (the “Permanent Record”) with the indexing and
navigation system embedded (and active) shall be provided in
an electronic media format, typically a DVD or external
hard-drive. Permanent Record shall have Building Information
Modeling (BIM) interface capabilities. On-line access
terminates upon delivery of the Permanent Record.

1.32 FINAL ELEVATION DIGITAL IMAGES: N/A
1.33 HISTORIC PRESERVATION: N/A
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