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VA Project No. 528A6-16-614EM
AE Works Project No. 16036

Replace Gen

SECTION 01 00 00
GENERAL REQUI REMENTS

1.1 GENERAL | NTENTI ON
A. Contractor shall completely prepare site for buildi

including demolition and removal of existing Emerge

furnish labor and materials and perform work for a

Generator system as required by drawings and specif

Visits to the site by Bidders may be made only by a

Contracting Officers’ Representative (COR).

Offices of AE Works, as Architect-Engineers, will r

technical services during construction. Such servic

considered as advisory to the Government and shall
expressing or implying a contractual act of the Gov
affirmations by Contracting Officer or his duly aut
representative.

Before placement and installation of work subject t

laboratory retained by Department of Veterans Affai

shall notify the Contracting Officer's Representati

sufficient time to enable testing laboratory person

the site in time for proper taking and testing of s

inspection. Such prior notice shall be not less tha

unless otherwise designated by the COR.

All employees of general contractor and subcontract

VA security management program and obtain permissio

be identified by project and employer, and restrict

access.

Prior to commencing work, general contractor shall

OSHA certified “competent person” (CP) (29 CFR 1926

maintain a presence at the work site whenever the g

subcontractors are present.

. Training:

1. All employees of general contractor or subcontracto
the 10-hour OSHA certified Construction Safety cour
other relevant competency training, as determined b
input from the ICRA team.

2. Submit training records of all such employees for a
the start of work.

1.2 STATEMENT OF BID I TEM S)
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A. ITEM |, GENERAL CONSTRUCTION: Work includes removal
generator, day tanlk, emergency panel, muffler and

accessories of the emergency generator as indicated

specifications. New work includes new emergency gen

emergency panel, muffler and all associated accesso

as indicated on the drawings and specifications.

1.3 SPECI FI CATI ONS AND DRAW NGS FOR CONTRACTOR
A. AFTER AWARD OF CONTRACT, one (1) set of specificati

be furnished.

1.

A digital CD of all files will be provided to the C
Hard copies may be made by the Contractor, at Contr
expense.

1.4 CONSTRUCTI ON SECURI TY REQUI REMENTS
A. Security Plan:

1.

The security plan defines both physical and adminis
security procedures that will remain effective for
duration of the project.

The General Contractor is responsible for assuring
contractors working on the project and their employ
with these regulations.

B. Security Procedures:

1.

Security Badges/Background Investigations: All pr
personnel and subcontractor personnel will be requi
Flash Badge (Day Pass) prior to reporting to the jo

ten (10) business days prior to the personnel arriv
site, the General Contractor to whom award is made
responsible for all personnel and subcontractor per
completing the Background Investigation Request Wor
VHA Service Center Contractor PIV Sponsorship Form
it to the Personnel Security Officer at the Bath VA
Center. Badges will be issued to qualified personne
worn and visible at all time while in VA property.
Contractor will be responsible for completion of th
Center PIV Credentials Turn-In Inventory Report and
to the Contracting Officer at the end of the constr
General Contractor is responsible for obtaining and
badges

General Contractor's employees shall not enter the
without appropriate badge. They may also be subjec
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of their personal affects when entering and leaving
Site.

For working outside the “regular hours” as defined
contract, The General Contractor shall give 3 days
Contracting Officer so that security arrangements ¢
for the employees. This notice is separate from an
required for utility shutdown described later in th

No photography of VA premises is allowed without wr
permission of the Contracting Officer.

VA reserves the right to close down or shut down th
and order General Contractor’'s employees off the pr
event of an emergency. The General Contractor may
site only with the written approval of the Contract

C. Key Control:

1.

The General Contractor will install a lockset to re
provided core. VA will provide contractor with thre
core.

The General Contractor shall turn over all permanen
cylinders to the VA locksmith for permanent install

D. Document Control:

1.

Before starting any work, the General Contractor/Su
shall submit an electronic security memorandum desc
approach to following goals and maintaining confide
“sensitive information”.

The General Contractor is responsible for safekeepi
drawings, project manual and other project informat
information shall be shared only with those with a

to accomplish the project.

Certain documents, sketches, videos or photographs
may be marked “Law Enforcement Sensitive” or “Sensi
Unclassified”. Secure such information in separate
limit the access to only those who will need it for
Return the information to the Contracting Officer u
These security documents shall not be removed or tr
the project site without the written approval of Co
Officer.

All paper waste or electronic media such as CD’s an
shall be shredded and destroyed in a manner accepta
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6. Notify Contracting Officer and Site Security Office
when there is a loss or compromise of “sensitive in

7. All electronic information shall be stored in speci
following VA standards and procedures using an Engi
Document Management Software (EDMS).

a. Security, access and maintenance of all project dra
scanned and electronic shall be performed and track
EDMS system.

b. “Sensitive information” including drawings and othe
be attached to e-mail provided all VA encryption pr
followed.

E. Motor Vehicle Restrictions

1. All Contractor parking shall be in designated contr
lot.

2. Vehicle authorization request shall be submitted 24
the date and time of access. Access shall be restr
picking-up and dropping off materials and supplies.

F. Privacy Training: Privacy training must be complete
and subcontractors assigned to the VA accounts prio
delivery of service and/or onsite visit and annuall
(3) options a contractor or subcontractor can choos
privacy training:
1. Complete VHA Privacy Policy Training electronically

the following website: https://www.ees-
learning.net/librix/loginhtml.asp?v=librix . or

2. Review the text version of VHA Privacy Policy cours
this contract and complete the training certificate

3. Review the text version of VHA Privacy Policy Train
presentation included with this contract and comple
certificate.

The Contractor shall provide the VA COR a copy of t
certificate(s).

1.5 CONTRACTOR REQUI REMENTS
A. Contractor Weekly Progress Meetings: The contracto

weekly progress update meetings at the VA construct
Contracting Officer and his designated personnel to
aspects of the construction to be accomplished for
the following two weeks. All pertinent issues whic
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established construction schedule are to be raised
with possible recommended solutions to maintain sch
Contractor is responsible for generating and supply
day before the meeting to all participants of the m
Contractor is also responsible for writing the deta
and providing them to the Contracting Officer withi
days after the meeting.
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by the contractor
edule target dates.
ing an agenda one (1)
eeting. The

iled meeting minutes
n three (3) working

ssessment Reporting

System (CPARS). As prescribed in Federal Acquisiti
Part 42.1500, the Department of Veterans Affairs (V
Contractor past performance on all Contracts that e
outlined in FAR Part 42.15, and shares those evalua
Federal Government Contract Specialists and procure
FAR requires that the General Contractor be provide
comment on past performance evaluations prior to ea
To fulfill this requirement, VA uses an online data
Performance Assessment Reporting System (CPARS) whi
the Department of Defense. The CPARS database info
with the Past Performance Information Retrieval Sys
which is available to all Federal Agencies. Each G
whose Contract award is estimated to exceed the thr
FAR 42.15 is required to provide to the Contracting
information for the Contractor’s representative wit

the solicitation. The Contractor is responsible to
Contracting Officer of any change to the Contractor
during the contract performance period. Contractor
contact information consists of a name and email ad
Government will register the contract within thirty
award. For Contracts with a period of one year or
Contracting Officer will perform a single evaluatio

is complete. For Contracts exceeding one year, the
will evaluate the General Contractor’s performance
reports will be filed each year until the last year

when the final report will be completed. The repor

in CPARS to the General Contractor’s designated rep
comment. The General Contractor representative wil
submit any comments and reassign the report to the
Officer. Failure by the Contractor to respond with
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will result in the Government'’s evaluation being pl
without Contractor’'s comments.

The contractor is responsible for the submission of
drawings which overlay all the new and existing sys
protection, plumbing, HVAC, electrical, communicati
drawing, or set of drawings, per VAAR 852.236-80 Su
Coordination Alternate 1. No work shall commence of
until the Government has approved the coordination

1.5 FI RE SAFETY
A. Applicable Publications: Publications listed bel

Article to extent referenced. Publications are refe
basic designations only.
1. American Society for Testing and Materials (ASTM

E84-20009............. Surface Burning Characteristic

Materials
2. National Fire Protection Association (NFPA):

10-2010.............. Standard for Portable Fire Ext

30-2008.............. Flammable and Combustible Liqu

51B-2009............. Standard for Fire Prevention D
Cutting and Other Hot Work

70-2011.............. National Electrical Code

241-2009............. Standard for Safeguarding Cons

aced on file in PPIRS

coordination

tems (fire

ons, etc) on one
bcontracts and Work
the new systems
drawings.

ow form part of this

renced in text by

s of Building

inguishers
ids Code
uring Welding,

truction,

Alteration, and Demolition Operations

3. Occupational Safety and Health Administration (O
29 CFR 1926.......... Safety and Health Regulations
Fire Safety Plan: Establish and maintain a fire pro
accordance with 29 CFR 1926. Prior to start of work
detailing project-specific fire safety measures, in
status reports, and submit to COR and Facility Safe
for compliance with contract requirements in accord
33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES Prio
the contractor or subcontractors beginning work, th
safety briefing provided by the general contractor’
per OSHA requirements. This briefing shall include
construction limits, VAMC safety guidelines, means
areas, work hours, locations of restrooms, use of V
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Documentation shall be provided to the COR that ind

undergone contractor’s safety briefing.

C. Site and Building Access: Maintain free and unob
facility emergency services and for fire, police an
response forces in accordance with NFPA 241.

D. Separate temporary facilities, such as trailers,
dumpsters, from existing buildings and new construc
accordance with NFPA 241. For small facilities with
feet) exposing overall length, separate by 3m (10 f

E. Temporary Construction Partitions:

1. Install and maintain temporary construction part
smoke-tight separations between construction areas
areas. Construct partitions of gypsum board or trea
spread rating of 25 or less in accordance with ASTM
sides of fire retardant treated wood or metal steel
partitions through suspended ceilings to floor slab
Seal joints and penetrations. At door openings, ins
hour fire/smoke rated doors with self-closing devic

2. Install one-hour temporary construction partitio
integrity of existing exit stair enclosures, exit p
horizontal exits, smoke barriers, vertical shafts a
enclosures.

3. Close openings in smoke barriers and fire-rated
maintain fire ratings. Seal penetrations with liste
penetration firestop materials in accordance with S
FIRESTOPPING.

F. Temporary Heating and Electrical: Install, use a
installations in accordance with 29 CFR 1926, NFPA

G. Means of Egress: Do not block exiting for occupi
paths from exits to roads. Minimize disruptions and

H. Egress Routes for Construction Workers: Maintain
egress. Inspect daily. Report findings and correcti
COR.

I. Fire Extinguishers: Provide and maintain extingu
areas and temporary storage areas in accordance wit
241 and NFPA 10.

J. Flammable and Combustible Liquids: Store, dispen

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.
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K. Existing Fire Protection: Do not impair automati
heat detection, and fire alarm systems, except for
under construction, and temporarily for connections
for impairments more than 4 hours in a 24-hour peri
interruptions in accordance with Article, OPERATION
and coordinate with COR. All existing or temporary
systems (fire alarms, sprinklers) located in constr
tested as coordinated with the medical center. Para
testing and results of any tests performed shall be
medical center and copies provided to the COR.

L. Smoke Detectors: Prevent accidental operation. R
at end of work operations each day. Coordinate with

M. Hot Work: Perform and safeguard hot work operati

NFPA 241 and NFPA 51B. Coordinate with COR. Officer

contractor's responsible project-site fire preventi
permit hot work.

N. Fire Hazard Prevention and Safety Inspections: |
construction areas weekly. Coordinate with, and rep
corrective actions weekly to COR and facility Safet

O. Smoking: Smoking is prohibited in and adjacent t
inside existing buildings and additions under const
and detached buildings under construction, smoking
in designated smoking rest areas (e.g. confined spa

P. Dispose of waste and debris in accordance with N
buildings daily.

Q. Perform other construction, alteration and demol
accordance with 29 CFR 1926.

R. If required, submit documentation to the COR tha
trained in the fire safety aspects of working in ar
structural or compartmentalization features.

1. 6 OPERATI ONS AND STORAGE AREAS

A. The Contractor shall confine all operations (includ
materials) on Government premises to areas authoriz
Contracting Officer. The Contractor shall hold and
its officers and agents, free and harmless from lia
occasioned by the Contractor's performance.

B. Temporary buildings (e.g., storage sheds, shops, of
may be erected by the Contractor only with the appr
Contracting Officer and shall be built with labor a
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furnished by the Contractor without expense to the
temporary buildings and utilities shall remain the
Contractor and shall be removed by the Contractor a
completion of the work. With the written consent of
Officer, the buildings and utilities may be abandon
removed.
The Contractor shall, under regulations prescribed
Officer, use only established roadways, or use temp
constructed by the Contractor when and as authorize
Officer. When materials are transported in prosecut
vehicles shall not be loaded beyond the loading cap
the manufacturer of the vehicle or prescribed by an
local law or regulation. When it is necessary to cr
sidewalks, the Contractor shall protect them from d
shall repair or pay for the repair of any damaged c
roads.
(FAR 52. 236-10)

Working space and space available for storing mater
determined by the COR.
Workers are subject to the rules and regulations of
applicable to their conduct.
Execute work so as to interfere as little as possib
functioning of Medical Center as a whole, including
utility services, fire protection systems and any e
and with work being done by others. Use of equipmen
transmit vibrations and noises through the building
permitted in buildings that are occupied, during co
by patients or medical personnel, and Contractor's
permitted by COR where required by limited working

1. Do not store materials and equipment in other than
G. Schedule delivery of materials and equipment to imm
working areas within buildings in use by Department
Affairs in quantities sufficient for not more than
Provide unobstructed access to Medical Center areas
in operation.
Where access by Medical Center personnel to vacated
buildings is not required, storage of Contractor's
equipment will be permitted subject to fire and saf
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Phasing: To insure such executions, Contractor shal
with a schedule of approximate dates on which the C
to accomplish work in each specific area of site, b
thereof. In addition, Contractor shall notify the C
advance of the proposed date of starting work in ea
site, building or portion thereof. Arrange such dat
accomplishment of this work in successive phases mu
Medical Center Director, COR and Contractor, as fol

1.

The entire Building 78 will be in service during p
work, but immediate areas of alterations will be va
Contractor shall take all measures and provide all
necessary for protecting existing equipment and pro
affected areas of construction against dust and deb
equipment and affected areas to be used in the Medi
operations will not be hindered. Contractor shall p
Department of Veterans Affairs personnel and patien
other construction areas which serve as routes of a
affected areas and equipment. Coordinate alteration
occupied by Department of Veterans Affairs so that
operations will continue during the construction pe
Immediate areas of alterations not mentioned in pre
Subparagraph 1 will be temporarily vacated while al
performed.

J.  When a building is turned over to Contractor, Contr

entire responsibility therefore.

1.

Contractor shall maintain a minimum temperature of
degrees F) at all times, except as otherwise specif
Contractor shall maintain in operating condition ex
protection and alarm equipment. In connection with
equipment, Contractor shall make arrangements for p
of site with Fire Department or Company (Department
Affairs or municipal) whichever will be required to
alarm from Contractor's employee or watchman.

K. Utilities Services: Maintain existing utility servi

Center at all times. Provide temporary facilities,

equipment, connections, and utilities to assure uni

services. Where necessary to cut existing water, st

or air pipes, or conduits, wires, cables, etc. of u
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of fire protection systems and communications syste

telephone), they shall be cut and capped at suitabl

shown; or, in absence of such indication, where dir

1.

No utility service such as water, gas, steam, sewer
electricity, or fire protection systems and communi
may be interrupted without prior approval of COR. E
shall be accomplished with all affected circuits or
energized. When an electrical outage cannot be acco
on any energized circuits or equipment shall not co
the Medical Center Director’s prior knowledge and w
approval. Refer to specification Sections 26 05 11,

FOR ELECTRICAL INSTALLATIONS, for additional requir

Contractor shall submit a request to interrupt any

to COR, in writing, 48 hoursin advance of proposed
Request shall state reason, date, exact time of, an
duration of such interruption.

Contractor will be advised (in writing) of approval

of which other date and/or time such interruption w
inconvenience to operations of Medical Center. Inte
approved by Medical Center may occur at other than
normal working hours.

Major interruptions of any system must be requested
at least 15 calendar days prior to the desired time
performed as directed by the COR.

In case of a contract construction emergency, servi
interrupted on approval of COR. Such approval will
writing as soon as practical.

L. Abandoned Lines: All service lines such as wires, ¢

ducts, pipes and the like, and their hangers or sup

found to be not in use or will not be used as ares

shall be completely removed at least to the boundar

Limit of Work. No utilities are to be abandoned wi
the COR.

a.

If the COR agrees to allow a utility to be abandone
shall not be capped in finished areas. Instead, it
removed and sealed, capped or plugged in ceilings,
spaces, in unfinished areas, or within walls or par
that they are completely behind the finished surfac
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To minimize interference of construction activities
Medical Center traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to park
occupied areas of buildings clear of construction m
debris and standing construction equipment and vehi
excavation for new utility lines cross existing roa
one lane must be open to traffic at all times.

2. Method and scheduling of required cutting, altering
existing roads, walks and entrances must be approve

Coordinate the work for this contract with other co
operations as directed by COR. This includes the sc
and the use of roadways, as specified in Article, U

1.7 ALTERATI ONS
A. Survey: Before any work is started, the Contractor

B.

thorough survey with the COR of areas of building i

alterations occur and areas which are anticipated r

and furnish a report, signed by both, to the Contra

This report shall list by rooms and spaces:

1. Existing condition and types of resilient flooring,
windows, walls and other surfaces not required to b
throughout affected areas of building.

2. Shall note any discrepancies between drawings and e
conditions at site.

3. Shall designate areas for working space, materials
routes of access to areas within buildings where al
and which have been agreed upon by Contractor and C

Any items required by drawings to be either reused

both, found during this survey to be nonexistent, o

COR, to be in such condition that their use is impo

impractical, shall be furnished and/or replaced by

new items in accordance with specifications which w

by Government. Provided the contract work is change

this subparagraph B, the contract will be modified

provisions of clause entitled "DIFFERING SITE CONDI

52.236-2) and "CHANGES" (FAR 52.243-4 and VAAR 852.

Re-Survey: Thirty days before expected partial or f

date, the Contractor and COR together shall make a

of the areas of buildings involved. They shall furn

conditions then existing, of resilient flooring, do
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walls and other surfaces as compared with condition

in first condition survey report:

1.

Re-survey report shall also list any damage caused
to such flooring and other surfaces, despite protec
and, will form basis for determining extent of repa
required of Contractor to restore damage caused by
workmen in executing work of this contract.

D. Protection: Provide the following protective measur

1.

Wherever existing roof surfaces are disturbed they
protected against water infiltration. In case of le

be repaired immediately upon discovery.

Temporary protection against damage for portions of
structures and grounds where work is to be done, ma
and equipment moved and/or relocated.

Protection of interior of existing structures at al
damage, dust and weather inclemency. Wherever work
floor surfaces that are to remain in place shall be
protected prior to starting work, and this protecti
maintained intact until all work in the area is com

1.8 DI SPOSAL AND RETENTI ON
A. Materials and equipment accruing from work remov

of buildings or structures, or parts thereof, shall

follows:

1. Reserved items which are to remain property of t

identified by attached tags as items to be stored.

property of the Government shall be removed or disl

locations in such a manner as to prevent damage whi

detrimental to re-installation and reuse. Store suc
directed by COR.
2. ltems not reserved shall become property of the

removed by Contractor from Medical Center.

3. PCB Transformers and Capacitors: The Contractor

for disposal of the Polychlorinated Biphenyl (PCB)

capacitors. The transformers and capacitors shall b

service and handled in accordance with the procedur

Environmental Protection Agency (EPA) and the Depar

Transportation (DOT) as outlined in Code of Federal
Titled 40 and 49 respectively. The EPA's Toxic Subs
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(TSCA) Compliance Program Policy Nos. 6-PCB-6 and 6 -PCB-7 also apply.
Upon removal of PCB transformers and capacitors for disposal, the
"originator" copy of the Uniform Hazardous Waste Ma nifest (EPA Form
8700-22), along with the Uniform Hazardous Waste Ma nifest
Continuation Sheet (EPA Form 8700-22A) shall be ret urned to the
Contracting Officer who will annotate the contract file and transmit
the Manifest to the Medical Center's Chief.
a. Copies of the following listed CFR titles may be obtained from the
Government Printing Office:
40 CFR 261........ Identification and Listing of Haz ardous Waste
40 CFR 262........ Standards Applicable to Generator s of Hazardous
Waste
40 CFR 263........ Standards Applicable to Transport ers of
Hazardous Waste
40 CFR 761........ PCB Manufacturing, Processing, Di stribution in
Commerce, and use Prohibitions
49 CFR 172........ Hazardous Material tables and Haz ardous Material

Communications Regulations

49 CFR 173........ Shippers - General Requirements f or Shipments
and Packaging

49 CRR 173........ Subpart A General

49 CFR 173........ Subpart B Preparation of Hazardou s Material for
Transportation

49 CFR 173........ Subpart J Other Regulated Materia [; Definitions
and Preparation

TSCA.....oveee Compliance Program Policy Nos. 6- PCB-6 and
6-PCB-7

1.9 PROTECTI ON OF EXI STI NG VEGETATI ON, STRUCTURES, EQUI PMENT, UTILITIES, AND
| MPROVEMENTS

A. The Contractor shall preserve and protect all st ructures and equipment,
and vegetation (such as trees, shrubs, and grass) o n or adjacent to the
work site, which are not to be removed and which do not unreasonably
interfere with the work required under this contrac t. The Contractor
shall only remove trees when specifically authorize d to do so, and shall
avoid damaging vegetation that will remain in place . If any limbs or
branches of trees are broken during contract perfor mance, or by the
careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and p aint the cut with a
tree-pruning compound as directed by the Contractin g Officer.
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B. The Contractor shall protect from damage all exi

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENT

1.10

utilities at or near the work site and on adjacent
party, the locations of which are made known to or
the Contractor. The Contractor shall repair any dam
facilities, including those that are the property o
resulting from failure to comply with the requireme
or failure to exercise reasonable care in performin
Contractor fails or refuses to repair the damage pr
Contracting Officer may have the necessary work per
cost to the Contractor.

(FAR 52. 236-9)

additional requirements on protecting vegetation, s

environment. Refer to Articles, "Alterations”, "Res

"Operations and Storage Areas" for additional instr

repair of damage to structures and site improvement
RESTORATI ON

A. Remove, cut, alter, replace, patch and repair ex

to install new work. Except as otherwise shown or s
alter or remove any structural work, and do not dis
plumbing, steam, gas, or electric work without appr
Existing work to be altered or extended and that is
defective in any way, shall be reported to the COR
disturbed. Materials and workmanship used in restor
conform in type and quality to that of original exi
except as otherwise shown or specified.

B. Upon completion of contract, deliver work comple

Existing work (walls, ceilings, partitions, floors,
electrical work, lawns, paving, roads, walks, etc.)
as a result of performing required new work, shall
reinstalled, or replaced with new work, and refinis
good condition as existed before commencing work.

C. At Contractor's own expense, Contractor shall im

service and repair any damage caused by Contractor'
piping and conduits, wires, cables, etc., of utilit
protection systems and communications systems (incl
which are indicated on drawings and which are not s
discontinuance or abandonment.
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D. Expense of repairs to such utilities and systems

or locations of which are unknown will be covered b

contract time and price in accordance with clause e

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING S

52.236-2).

1.12 LAYQUT OF WORK

A. The Contractor shall lay out the work from Gover

lines and bench marks, indicated on the drawings, a

responsible for all measurements in connection with

Contractor shall furnish, at Contractor's own expen

templates, platforms, equipment, tools, materials,

lay out any part of the work. The Contractor shall

executing the work to the lines and grades that may

indicated by the Contracting Officer. The Contracto

responsible for maintaining and preserving all stak

established by the Contracting Officer until author

If such marks are destroyed by the Contractor or th

negligence before their removal is authorized, the

may replace them and deduct the expense of the repl

amounts due or to become due to the Contractor.

1.13 AS-BU LT DRAW NGS

(FAR 52. 236-17)

A. The contractor shall maintain two full size sets

which will be kept current during construction of t

include all contract changes, modifications and cla

B. All variations shall be shown in the same genera

contract drawings. To insure compliance, as-built d

available for the COR's review, as often as request

C. Contractor shall deliver two approved completed

drawings to the COR within 15 calendar days after e

and after the acceptance of the project by the COR.

D. Paragraphs A, B, & C shall also apply to all sho

1.14 USE OF ROADWAYS

A. For hauling, use only established public roads a

Center property and, when authorized by the COR, su

which are necessary in the performance of contract

shall be constructed by the Contractor at Contracto
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onstruction, they

1.15 TEMPORARY USE OF MECHANI CAL AND ELECTRI CAL EQUI PMENT

A. Use of new installed mechanical and electrical e

heat, ventilation, plumbing, light and power will b

to compliance with the following provisions:

1. Permission to use each unit or system must be gi
equipment is not installed and maintained in accord
following provisions, the COR will withdraw permiss
equipment.

2. Electrical installations used by the equipment s
accordance with the drawings and specifications to
the equipment and the electrical systems, i.e. tran
circuit breakers, fuses, conductors, motor controll
overload elements shall be properly sized, coordina
Voltage supplied to each item of equipment shall be
correct and it shall be determined that motors are
The electrical equipment shall be thoroughly cleane
and again immediately before final inspection inclu
cleaning and wiping clean interior and exterior sur

3. Units shall be properly lubricated, balanced, an
must be eliminated.

4. Automatic temperature control systems for prehea
function properly and all safety controls shall fun
coil freeze-up damage.

5. The air filtering system utilized shall be that
the system when complete, and all filter elements s
at completion of construction and prior to testing
system.

6. All components of heat production and distributi
equipment, condensate returns, and other auxiliary
temporary service shall be cleaned prior to use; ma
prevent corrosion internally and externally during
maintained and inspected prior to acceptance by the

B. Prior to final inspection, the equipment or part

and tear beyond normal, shall be replaced with iden

at no additional cost to the Government.

C. This paragraph shall not reduce the requirements
electrical specifications sections.
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1.16 TEMPORARY TO LETS
A. Provide where directed, (for use of all Contract

temporary sanitary toilet accommodations with suita
connections; or, when approved by COR, provide suit
where directed. Keep such places clean and free fro
connections and appliances connected therewith are
to completion of contract, and premises left perfec

1.17 AVAILABILITY AND USE OF UTILITY SERVI CES
A. The Government shall make all reasonably require

available to the Contractor from existing outlets a
specified in the contract. The amount to be paid by
chargeable electrical services shall be the prevalil

the Government. The Contractor shall carefully cons

furnished without charge.

B. The Contractor, at Contractor's expense and in a
satisfactory to the Contracting Officer, shall inst
necessary temporary connections and distribution li
required to measure the amount of electricity used
determining charges. Before final acceptance of the
Government, the Contractor shall remove all the tem
distribution lines, meters, and associated parapher

C. Contractor shall install meters at Contractor's
Medical Center a monthly record of the Contractor's
as hereinafter specified.

D. Heat: Furnish temporary heat necessary to preven
materials through dampness and cold. Use of open sa
temporary heating devices which may be fire hazards
damage finished work, will not be permitted. Mainta
temperatures as specified for various materials:

1. Obtain heat by connecting to Medical Center heat
system.

E. Electricity (for Construction and Testing): Furn
electric services.

1. Obtain electricity by connecting to the Medical
distribution system. The Contractor shall meter and
electricity required for electric cranes and hoisti
electrical welding devices and any electrical heati
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providing temporary heat. Electricity for all other
at no cost to the Contractor.
F. Water (for Construction and Testing): Furnish te

1. Obtain water by connecting to the Medical Center
system. Provide reduced pressure backflow preventer
connection. Water is available at no cost to the Co

2. Maintain connections, pipe, fittings and fixture
water-use so none is wasted. Failure to stop leakag
will be cause for revocation (at COR's discretion)
from Medical Center's system.

1.18 TESTS
A. Pre-test mechanical and electrical equipment and

corrections required for proper operation of such s
requesting final tests. Final test will not be cond
pre-tested.

B. Conduct final tests required in various sections
presence of an authorized representative of the Con
Contractor shall furnish all labor, materials, equi
and forms, to conduct and record such tests.

C. Mechanical and electrical systems shall be balan
coordinated. A system is defined as the entire comp
coordinated to work together during normal operatio
for which the system is designed. For example, air
air is only one part of entire system which provide
for a building. Other related components are return
steam, chilled water, refrigerant, hot water, contr
etc. Another example of a complex which involves se
different disciplines is a boiler installation. Eff
boiler operation depends upon the coordination and
fuel, combustion air, controls, steam, feedwater, c
related components.

D. All related components as defined above shall be
system component is tested. Tests shall be complete
short period of time during which operating and env
remain reasonably constant.

E. Individual test result of any component, where r
accepted when submitted with the test results of re
of the entire system.
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1. 19 | NSTRUCTI ONS

A. Contractor shall furnish Maintenance and Operati ng manuals and verbal

instructions when required by the various sections
and as hereinafter specified.

B. Manuals: Maintenance and operating manuals (four

separate piece of equipment shall be delivered to t
with the delivery of the equipment to the job site.
complete, detailed guides for the maintenance and o
equipment. They shall include complete information
starting, adjusting, maintaining in continuous oper
periods of time and dismantling and reassembling of
and sub-assembly components. Manuals shall include
component parts clearly cross-referenced to diagram
lllustrations shall include "exploded" views showin
each separate item. Emphasis shall be placed on the
and instruments. The function of each piece of equi
accessory and control shall be clearly and thorough
necessary precautions for the operation of the equi
for each precaution shall be clearly set forth. Man
the exact model, style and size of the piece of equ
being furnished. Manuals referencing equipment simi
different model, style, and size than that furnishe
accepted.

C. Instructions: Contractor shall provide qualified

manufacturers' representatives to give detailed ins
Department of Veterans Affairs personnel in the ope
maintenance for each piece of equipment. All such t
the job site. These requirements are more specifica
various technical sections. Instructions for differ
equipment that are component parts of a complete sy
in an integrated, progressive manner. All instructo
component equipment in a system shall be available
for all items included in the system have been comp
assure proper instruction in the operation of inter
instruction periods shall be at such times as sched
shall be considered concluded only when the COR is
to complete and thorough coverage. The Department o
reserves the right to request the removal of, and s
instructor who, in the opinion of the COR, does not
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sufficient qualifications in accordance with requir ements for
instructors above.
---END---
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