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SECTION 01 00 00 
GENERAL REQUIREMENTS 

 
1.1 GENERAL INTENTION  

A.  Contractor shall completely prepare site for buildi ng operations, 

including demolition and removal of existing Emerge ncy Generator, and 

furnish labor and materials and perform work for a new Emergency 

Generator system as required by drawings and specif ications.  

B.  Visits to the site by Bidders may be made only by a ppointment with the 

Contracting Officers’ Representative (COR). 

C.  Offices of AE Works, as Architect-Engineers, will r ender certain 

technical services during construction. Such servic es shall be 

considered as advisory to the Government and shall not be construed as 

expressing or implying a contractual act of the Gov ernment without 

affirmations by Contracting Officer or his duly aut horized 

representative.  

D.  Before placement and installation of work subject t o tests by testing 

laboratory retained by Department of Veterans Affai rs, the Contractor 

shall notify the Contracting Officer’s Representati ve (COR) in 

sufficient time to enable testing laboratory person nel to be present at 

the site in time for proper taking and testing of s pecimens and field 

inspection. Such prior notice shall be not less tha n three work days 

unless otherwise designated by the COR. 

E.  All employees of general contractor and subcontract ors shall comply with 

VA security management program and obtain permissio n of the VA police, 

be identified by project and employer, and restrict ed from unauthorized 

access. 

F.  Prior to commencing work, general contractor shall provide proof that a 

OSHA certified “competent person” (CP) (29 CFR 1926 .20(b)(2) will 

maintain a presence at the work site whenever the g eneral or 

subcontractors are present. 

G.  Training: 

1.  All employees of general contractor or subcontracto rs shall have 

the 10-hour OSHA certified Construction Safety cour se and /or 

other relevant competency training, as determined b y VA CP with 

input from the ICRA team. 

2.  Submit training records of all such employees for a pproval before 

the start of work.  

 

1.2 STATEMENT OF BID ITEM(S)  
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A.  ITEM I, GENERAL CONSTRUCTION: Work includes removal  of the existing 

generator, day tanlk, emergency panel, muffler and all associated 

accessories of the emergency generator as indicated  on the drawings and 

specifications. New work includes new emergency gen erator, day tank, 

emergency panel, muffler and all associated accesso ries of the generator 

as indicated on the drawings and specifications.  

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 
A.  AFTER AWARD OF CONTRACT, one (1) set of specificati ons and drawings will 

be furnished. 

1.  A digital CD of all files will be provided to the C ontractor.  

Hard copies may be made by the Contractor, at Contr actor’s 

expense.  

1.4 CONSTRUCTION SECURITY REQUIREMENTS 
A.  Security Plan: 

1.  The security plan defines both physical and adminis trative 

security procedures that will remain effective for the entire 

duration of the project. 

2.  The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employ ees also comply 

with these regulations. 

B.  Security Procedures: 

1.  Security Badges/Background Investigations:   All pr ime contractor 

personnel and subcontractor personnel will be requi red to obtain a 

Flash Badge (Day Pass) prior to reporting to the jo bsite.  Within 

ten (10) business days prior to the personnel arriv ing at the work 

site, the General Contractor to whom award is made will be 

responsible for all personnel and subcontractor per sonnel 

completing the Background Investigation Request Wor ksheet and the 

VHA Service Center Contractor PIV Sponsorship Form and submitting 

it to the Personnel Security Officer at the Bath VA  Medical 

Center. Badges will be issued to qualified personne l and must be 

worn and visible at all time while in VA property.  The General 

Contractor will be responsible for completion of th e VHA Security 

Center PIV Credentials Turn-In Inventory Report and  forwarding it 

to the Contracting Officer at the end of the constr uction project.  

General Contractor is responsible for obtaining and  turning in ALL 

badges 

2.  General Contractor’s employees shall not enter the Project Site 

without appropriate badge.  They may also be subjec t to inspection 
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of their personal affects when entering and leaving  the Project 

Site. 

3.  For working outside the “regular hours” as defined in the 

contract, The General Contractor shall give 3 days notice to the 

Contracting Officer so that security arrangements c an be provided 

for the employees.  This notice is separate from an y notices 

required for utility shutdown described later in th is section. 

4.  No photography of VA premises is allowed without wr itten 

permission of the Contracting Officer. 

5.  VA reserves the right to close down or shut down th e project site 

and order General Contractor’s employees off the pr emises in the 

event of an emergency.  The General Contractor may return to the 

site only with the written approval of the Contract ing Officer. 

C.  Key Control: 

1.  The General Contractor will install a lockset to re ceive VA 

provided core. VA will provide contractor with thre e keys to the 

core. 

2.  The General Contractor shall turn over all permanen t lock 

cylinders to the VA locksmith for permanent install ation.  

D.  Document Control: 

1.  Before starting any work, the General Contractor/Su b Contractors 

shall submit an electronic security memorandum desc ribing the 

approach to following goals and maintaining confide ntiality of 

“sensitive information”. 

2.  The General Contractor is responsible for safekeepi ng of all 

drawings, project manual and other project informat ion.  This 

information shall be shared only with those with a specific need 

to accomplish the project. 

3.  Certain documents, sketches, videos or photographs and drawings 

may be marked “Law Enforcement Sensitive” or “Sensi tive 

Unclassified”.  Secure such information in separate  containers and 

limit the access to only those who will need it for  the project.  

Return the information to the Contracting Officer u pon request. 

4.  These security documents shall not be removed or tr ansmitted from 

the project site without the written approval of Co ntracting 

Officer. 

5.  All paper waste or electronic media such as CD’s an d diskettes 

shall be shredded and destroyed in a manner accepta ble to the VA. 



VA Project No. 528A6-16-614EM  Bath VAMC 
AE Works Project No. 16036              Replace Gen erator, Building 78 

11-01-15 
100% Construction Documents 

 
 

01 00 00 -4  

6.  Notify Contracting Officer and Site Security Office r immediately 

when there is a loss or compromise of “sensitive in formation”. 

7.  All electronic information shall be stored in speci fied location 

following VA standards and procedures using an Engi neering 

Document Management Software (EDMS). 

a.  Security, access and maintenance of all project dra wings, both 

scanned and electronic shall be performed and track ed through the 

EDMS system. 

b.  “Sensitive information” including drawings and othe r documents may 

be attached to e-mail provided all VA encryption pr ocedures are 

followed. 

E.  Motor Vehicle Restrictions 

1.  All Contractor parking shall be in designated contr actor parking 

lot.  

2.  Vehicle authorization request shall be submitted 24 -hours before 

the date and time of access.  Access shall be restr icted to 

picking-up and dropping off materials and supplies.  

F.  Privacy Training: Privacy training must be complete d by all contractors 

and subcontractors assigned to the VA accounts prio r to construction or 

delivery of service and/or onsite visit and annuall y.  There are three 

(3) options a contractor or subcontractor can choos e from to complete 

privacy training: 

1.  Complete VHA Privacy Policy Training electronically  through EES at 
the following website:  https://www.ees-
learning.net/librix/loginhtml.asp?v=librix .   or 

2.  Review the text version of VHA Privacy Policy cours e included with 

this contract and complete the training certificate  or, 

3.  Review the text version of VHA Privacy Policy Train ing PowerPoint 
presentation included with this contract and comple te the training 
certificate. 

The Contractor shall provide the VA COR a copy of t he completed training 

certificate(s). 

 

1.5 CONTRACTOR REQUIREMENTS 
A.  Contractor Weekly Progress Meetings:  The contracto r is required to hold 

weekly progress update meetings at the VA construct ion site with the 

Contracting Officer and his designated personnel to  review all relevant 

aspects of the construction to be accomplished for current week and for 

the following two weeks.  All pertinent issues whic h may affect the 
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established construction schedule are to be raised by the contractor 

with possible recommended solutions to maintain sch edule target dates.  

Contractor is responsible for generating and supply ing an agenda one (1) 

day before the meeting to all participants of the m eeting.  The 

Contractor is also responsible for writing the deta iled meeting minutes 

and providing them to the Contracting Officer withi n three (3) working 

days after the meeting. 

B.  Required Registration with Contractor Performance A ssessment Reporting 

System (CPARS).  As prescribed in Federal Acquisiti on Regulation (FAR) 

Part 42.1500, the Department of Veterans Affairs (V A) evaluates General 

Contractor past performance on all Contracts that e xceed the thresholds 

outlined in FAR Part 42.15, and shares those evalua tions with other 

Federal Government Contract Specialists and procure ment officials.  The 

FAR requires that the General Contractor be provide d an opportunity to 

comment on past performance evaluations prior to ea ch report closing.  

To fulfill this requirement, VA uses an online data base, the Contractor 

Performance Assessment Reporting System (CPARS) whi ch is maintained by 

the Department of Defense.  The CPARS database info rmation is shared 

with the Past Performance Information Retrieval Sys tem (PPIRS) database, 

which is available to all Federal Agencies.  Each G eneral Contractor 

whose Contract award is estimated to exceed the thr esholds outlined in 

FAR 42.15 is required to provide to the Contracting  Officer contact 

information for the Contractor’s representative wit h their response to 

the solicitation.  The Contractor is responsible to  notify the 

Contracting Officer of any change to the Contractor ’s representative 

during the contract performance period.  Contractor ’s representative 

contact information consists of a name and email ad dress.  The 

Government will register the contract within thirty  days after contract 

award.   For Contracts with a period of one year or  less, the 

Contracting Officer will perform a single evaluatio n when the Contract 

is complete.  For Contracts exceeding one year, the  Contracting Officer 

will evaluate the General Contractor’s performance annually.  Interim 

reports will be filed each year until the last year  of the Contract, 

when the final report will be completed.  The repor t shall be assigned 

in CPARS to the General Contractor’s designated rep resentative for 

comment.  The General Contractor representative wil l have 30 days to 

submit any comments and reassign the report to the VA Contracting 

Officer.  Failure by the Contractor to respond with in those thirty days 
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will result in the Government’s evaluation being pl aced on file in PPIRS 

without Contractor’s comments. 

C. The contractor is responsible for the submission of  coordination 

drawings which overlay all the new and existing sys tems (fire 

protection, plumbing, HVAC, electrical, communicati ons, etc) on one 

drawing, or set of drawings, per VAAR 852.236-80 Su bcontracts and Work 

Coordination Alternate 1. No work shall commence of  the new systems 

until the Government has approved the coordination drawings.  

 

1.5 FIRE SAFETY 
A. Applicable Publications: Publications listed bel ow form part of this 

Article to extent referenced. Publications are refe renced in text by 

basic designations only.  

1. American Society for Testing and Materials (ASTM ): 

E84-2009.............Surface Burning Characteristic s of Building 

Materials 

2. National Fire Protection Association (NFPA): 

10-2010..............Standard for Portable Fire Ext inguishers 

30-2008..............Flammable and Combustible Liqu ids Code 

51B-2009.............Standard for Fire Prevention D uring Welding, 

Cutting and Other Hot Work 

70-2011..............National Electrical Code 

241-2009.............Standard for Safeguarding Cons truction, 

Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (O SHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

B.  Fire Safety Plan: Establish and maintain a fire pro tection program in 

accordance with 29 CFR 1926. Prior to start of work , prepare a plan 

detailing project-specific fire safety measures, in cluding periodic 

status reports, and submit to COR and Facility Safe ty Officer for review 

for compliance with contract requirements in accord ance with Section 01 

33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES Prio r to any worker for 

the contractor or subcontractors beginning work, th ey shall undergo a 

safety briefing provided by the general contractor’ s competent person 

per OSHA requirements. This briefing shall include information on the 

construction limits, VAMC safety guidelines, means of egress, break 

areas, work hours, locations of restrooms, use of V AMC equipment, etc. 
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Documentation shall be provided to the COR that ind ividuals have 

undergone contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unob structed access to 

facility emergency services and for fire, police an d other emergency 

response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers,  storage sheds, and 

dumpsters, from existing buildings and new construc tion by distances in 

accordance with NFPA 241. For small facilities with  less than 6 m (20 

feet) exposing overall length, separate by 3m (10 f eet). 

E. Temporary Construction Partitions:  

1. Install and maintain temporary construction part itions to provide 

smoke-tight separations between construction areas and adjoining 

areas. Construct partitions of gypsum board or trea ted plywood (flame 

spread rating of 25 or less in accordance with ASTM  E84) on both 

sides of fire retardant treated wood or metal steel  studs. Extend the 

partitions through suspended ceilings to floor slab  deck or roof. 

Seal joints and penetrations. At door openings, ins tall Class C, ¾ 

hour fire/smoke rated doors with self-closing devic es. 

2. Install one-hour temporary construction partitio ns to maintain 

integrity of existing exit stair enclosures, exit p assageways, 

horizontal exits, smoke barriers, vertical shafts a nd openings 

enclosures. 

3. Close openings in smoke barriers and fire-rated construction to 

maintain fire ratings. Seal penetrations with liste d through-

penetration firestop materials in accordance with S ection 07 84 00, 

FIRESTOPPING. 

F. Temporary Heating and Electrical: Install, use a nd maintain 

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 

G. Means of Egress: Do not block exiting for occupi ed buildings, including 

paths from exits to roads. Minimize disruptions and  coordinate with COR. 

H. Egress Routes for Construction Workers: Maintain  free and unobstructed 

egress. Inspect daily. Report findings and correcti ve actions weekly to 

COR. 

I. Fire Extinguishers: Provide and maintain extingu ishers in construction 

areas and temporary storage areas in accordance wit h 29 CFR 1926, NFPA 

241 and NFPA 10.  

J. Flammable and Combustible Liquids: Store, dispen se and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.  
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K. Existing Fire Protection: Do not impair automati c sprinklers, smoke and 

heat detection, and fire alarm systems, except for portions immediately 

under construction, and temporarily for connections . Provide fire watch 

for impairments more than 4 hours in a 24-hour peri od. Request 

interruptions in accordance with Article, OPERATION S AND STORAGE AREAS, 

and coordinate with COR. All existing or temporary fire protection 

systems (fire alarms, sprinklers) located in constr uction areas shall be 

tested as coordinated with the medical center. Para meters for the 

testing and results of any tests performed shall be  recorded by the 

medical center and copies provided to the COR. 

L. Smoke Detectors: Prevent accidental operation. R emove temporary covers 

at end of work operations each day. Coordinate with  COR. 

M. Hot Work: Perform and safeguard hot work operati ons in accordance with 

NFPA 241 and NFPA 51B. Coordinate with COR. Officer . Designate 

contractor's responsible project-site fire preventi on program manager to 

permit hot work.  

N. Fire Hazard Prevention and Safety Inspections: I nspect entire 

construction areas weekly. Coordinate with, and rep ort findings and 

corrective actions weekly to COR and facility Safet y Officer. 

O. Smoking: Smoking is prohibited in and adjacent t o construction areas 

inside existing buildings and additions under const ruction. In separate 

and detached buildings under construction, smoking is prohibited except 

in designated smoking rest areas (e.g. confined spa ces, etc.). 

P. Dispose of waste and debris in accordance with N FPA 241. Remove from 

buildings daily. 

Q. Perform other construction, alteration and demol ition operations in 

accordance with 29 CFR 1926. 

R. If required, submit documentation to the COR tha t personnel have been 

trained in the fire safety aspects of working in ar eas with impaired 

structural or compartmentalization features. 

1.6 OPERATIONS AND STORAGE AREAS  
A.  The Contractor shall confine all operations (includ ing storage of 

materials) on Government premises to areas authoriz ed or approved by the 

Contracting Officer. The Contractor shall hold and save the Government, 

its officers and agents, free and harmless from lia bility of any nature 

occasioned by the Contractor's performance. 

B.  Temporary buildings (e.g., storage sheds, shops, of fices) and utilities 

may be erected by the Contractor only with the appr oval of the 

Contracting Officer and shall be built with labor a nd materials 
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furnished by the Contractor without expense to the Government. The 

temporary buildings and utilities shall remain the property of the 

Contractor and shall be removed by the Contractor a t its expense upon 

completion of the work. With the written consent of  the Contracting 

Officer, the buildings and utilities may be abandon ed and need not be 

removed.  

C.  The Contractor shall, under regulations prescribed by the Contracting 

Officer, use only established roadways, or use temp orary roadways 

constructed by the Contractor when and as authorize d by the Contracting 

Officer. When materials are transported in prosecut ing the work, 

vehicles shall not be loaded beyond the loading cap acity recommended by 

the manufacturer of the vehicle or prescribed by an y Federal, State, or 

local law or regulation. When it is necessary to cr oss curbs or 

sidewalks, the Contractor shall protect them from d amage. The Contractor 

shall repair or pay for the repair of any damaged c urbs, sidewalks, or 

roads.  

(FAR 52.236-10) 

D.  Working space and space available for storing mater ials shall be as 

determined by the COR.  

E.  Workers are subject to the rules and regulations of  the Medical Center 

applicable to their conduct.  

F.  Execute work so as to interfere as little as possib le with normal 

functioning of Medical Center as a whole, including  operations of 

utility services, fire protection systems and any e xisting equipment, 

and with work being done by others. Use of equipmen t and tools that 

transmit vibrations and noises through the building  structure, are not 

permitted in buildings that are occupied, during co nstruction, jointly 

by patients or medical personnel, and Contractor's personnel, except as 

permitted by COR where required by limited working space.  

1.  Do not store materials and equipment in other than assigned areas.  

G.  Schedule delivery of materials and equipment to imm ediate construction 

working areas within buildings in use by Department  of Veterans 

Affairs in quantities sufficient for not more than two work days. 

Provide unobstructed access to Medical Center areas  required to remain 

in operation.  

H.  Where access by Medical Center personnel to vacated  portions of 

buildings is not required, storage of Contractor's materials and 

equipment will be permitted subject to fire and saf ety requirements. 



VA Project No. 528A6-16-614EM  Bath VAMC 
AE Works Project No. 16036              Replace Gen erator, Building 78 

11-01-15 
100% Construction Documents 

 
 

01 00 00 -10  

I.  Phasing: To insure such executions, Contractor shal l furnish the COR 

with a schedule of approximate dates on which the C ontractor intends 

to accomplish work in each specific area of site, b uilding or portion 

thereof. In addition, Contractor shall notify the C OR two weeks in 

advance of the proposed date of starting work in ea ch specific area of 

site, building or portion thereof. Arrange such dat es to insure 

accomplishment of this work in successive phases mu tually agreeable to 

Medical Center Director, COR and Contractor, as fol lows:  

1.  The entire Building 78  will be in service during p erformance of 

work, but immediate areas of alterations will be va cated.  

2.  Contractor shall take all measures and provide all material 

necessary for protecting existing equipment and pro perty in 

affected areas of construction against dust and deb ris, so that 

equipment and affected areas to be used in the Medi cal Centers 

operations will not be hindered. Contractor shall p ermit access to 

Department of Veterans Affairs personnel and patien ts through 

other construction areas which serve as routes of a ccess to such 

affected areas and equipment. Coordinate alteration  work in areas 

occupied by Department of Veterans Affairs so that Medical Center 

operations will continue during the construction pe riod.  

3.  Immediate areas of alterations not mentioned in pre ceding 

Subparagraph 1 will be temporarily vacated while al terations are 

performed.  

J.  When a building is turned over to Contractor, Contr actor shall accept 

entire responsibility therefore.  

1.  Contractor shall maintain a minimum temperature of 4 degrees C (40 

degrees F) at all times, except as otherwise specif ied.  

2.  Contractor shall maintain in operating condition ex isting fire 

protection and alarm equipment. In connection with fire alarm 

equipment, Contractor shall make arrangements for p re-inspection 

of site with Fire Department or Company (Department  of Veterans 

Affairs or municipal) whichever will be required to  respond to an 

alarm from Contractor's employee or watchman.  

 
K.  Utilities Services: Maintain existing utility servi ces for Medical 

Center at all times. Provide temporary facilities, labor, materials, 

equipment, connections, and utilities to assure uni nterrupted 

services. Where necessary to cut existing water, st eam, gases, sewer 

or air pipes, or conduits, wires, cables, etc. of u tility services or 
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of fire protection systems and communications syste ms (including 

telephone), they shall be cut and capped at suitabl e places where 

shown; or, in absence of such indication, where dir ected by COR.  

1.  No utility service such as water, gas, steam, sewer s or 

electricity, or fire protection systems and communi cations systems 

may be interrupted without prior approval of COR. E lectrical work 

shall be accomplished with all affected circuits or  equipment de-

energized. When an electrical outage cannot be acco mplished, work 

on any energized circuits or equipment shall not co mmence without 

the Medical Center Director’s prior knowledge and w ritten 

approval. Refer to specification Sections 26 05 11,  REQUIREMENTS 

FOR ELECTRICAL INSTALLATIONS, for additional requir ements. 

2.  Contractor shall submit a request to interrupt any such services 

to COR, in writing, 48 hoursin advance of proposed interruption. 

Request shall state reason, date, exact time of, an d approximate 

duration of such interruption.  

3.  Contractor will be advised (in writing) of approval  of request, or 

of which other date and/or time such interruption w ill cause least 

inconvenience to operations of Medical Center. Inte rruption time 

approved by Medical Center may occur at other than Contractor's 

normal working hours.  

4.  Major interruptions of any system must be requested , in writing, 

at least 15 calendar days prior to the desired time  and shall be 

performed as directed by the COR.  

5.  In case of a contract construction emergency, servi ce will be 

interrupted on approval of COR. Such approval will be confirmed in 

writing as soon as practical.  

L.  Abandoned Lines: All service lines such as wires, c ables, conduits, 

ducts, pipes and the like, and their hangers or sup ports, which are 

found to be not in use or will not be used as a res ult of the Project 

shall be completely removed at least to the boundar ies of the Projects 

Limit of Work.  No utilities are to be abandoned wi thout approval of 

the COR. 

a.  If the COR agrees to allow a utility to be abandone d in place, it 

shall not be capped in finished areas.  Instead, it  shall be 

removed and sealed, capped or plugged in ceilings, within furred 

spaces, in unfinished areas, or within walls or par titions; so 

that they are completely behind the finished surfac es.  
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M.  To minimize interference of construction activities  with flow of 

Medical Center traffic, comply with the following:  

1.  Keep roads, walks and entrances to grounds, to park ing and to 

occupied areas of buildings clear of construction m aterials, 

debris and standing construction equipment and vehi cles. Wherever 

excavation for new utility lines cross existing roa ds, at least 

one lane must be open to traffic at all times. 

2.  Method and scheduling of required cutting, altering  and removal of 

existing roads, walks and entrances must be approve d by the COR.  

N.  Coordinate the work for this contract with other co nstruction 

operations as directed by COR. This includes the sc heduling of traffic 

and the use of roadways, as specified in Article, U SE OF ROADWAYS.  

1.7 ALTERATIONS  
A.  Survey: Before any work is started, the Contractor shall make a 

thorough survey with the COR of areas of building i n which 

alterations occur and areas which are anticipated r outes of access, 

and furnish a report, signed by both, to the Contra cting Officer. 

This report shall list by rooms and spaces: 

1.  Existing condition and types of resilient flooring,  doors, 

windows, walls and other surfaces not required to b e altered 

throughout affected areas of building.  

2.  Shall note any discrepancies between drawings and e xisting 

conditions at site.  

3.  Shall designate areas for working space, materials storage and 

routes of access to areas within buildings where al terations occur 

and which have been agreed upon by Contractor and C OR.  

B.  Any items required by drawings to be either reused or relocated or 

both, found during this survey to be nonexistent, o r in opinion of 

COR, to be in such condition that their use is impo ssible or 

impractical, shall be furnished and/or replaced by Contractor with 

new items in accordance with specifications which w ill be furnished 

by Government. Provided the contract work is change d by reason of 

this subparagraph B, the contract will be modified accordingly, under 

provisions of clause entitled "DIFFERING SITE CONDI TIONS" (FAR 

52.236-2) and "CHANGES" (FAR 52.243-4 and VAAR 852. 236-88).  

C.  Re-Survey: Thirty days before expected partial or f inal inspection 

date, the Contractor and COR together shall make a thorough re-survey 

of the areas of buildings involved. They shall furn ish a report on 

conditions then existing, of resilient flooring, do ors, windows, 
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walls and other surfaces as compared with condition s of same as noted 

in first condition survey report:  

1.  Re-survey report shall also list any damage caused by Contractor 

to such flooring and other surfaces, despite protec tion measures; 

and, will form basis for determining extent of repa ir work 

required of Contractor to restore damage caused by Contractor's 

workmen in executing work of this contract.  

D.  Protection: Provide the following protective measur es:  

1.  Wherever existing roof surfaces are disturbed they shall be 

protected against water infiltration. In case of le aks, they shall 

be repaired immediately upon discovery.  

2.  Temporary protection against damage for portions of  existing 

structures and grounds where work is to be done, ma terials handled 

and equipment moved and/or relocated.  

3.  Protection of interior of existing structures at al l times, from 

damage, dust and weather inclemency. Wherever work is performed, 

floor surfaces that are to remain in place shall be  adequately 

protected prior to starting work, and this protecti on shall be 

maintained intact until all work in the area is com pleted.  

 
 

1.8 DISPOSAL AND RETENTION 
A. Materials and equipment accruing from work remov ed and from demolition 

of buildings or structures, or parts thereof, shall  be disposed of as 

follows:  

1. Reserved items which are to remain property of t he Government are 

identified by attached tags as items to be stored. Items that remain 

property of the Government shall be removed or disl odged from present 

locations in such a manner as to prevent damage whi ch would be 

detrimental to re-installation and reuse. Store suc h items where 

directed by COR.  

2. Items not reserved shall become property of the Contractor and be 

removed by Contractor from Medical Center. 

3. PCB Transformers and Capacitors: The Contractor shall be responsible 

for disposal of the Polychlorinated Biphenyl (PCB) transformers and 

capacitors. The transformers and capacitors shall b e taken out of 

service and handled in accordance with the procedur es of the 

Environmental Protection Agency (EPA) and the Depar tment of 

Transportation (DOT) as outlined in Code of Federal  Regulation (CFR), 

Titled 40 and 49 respectively. The EPA's Toxic Subs tance Control Act 
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(TSCA) Compliance Program Policy Nos. 6-PCB-6 and 6 -PCB-7 also apply. 

Upon removal of PCB transformers and capacitors for  disposal, the 

"originator" copy of the Uniform Hazardous Waste Ma nifest (EPA Form 

8700-22), along with the Uniform Hazardous Waste Ma nifest 

Continuation Sheet (EPA Form 8700-22A) shall be ret urned to the 

Contracting Officer who will annotate the contract file and transmit 

the Manifest to the Medical Center's Chief.  

a. Copies of the following listed CFR titles may be  obtained from the 

Government Printing Office: 

40 CFR 261........Identification and Listing of Haz ardous Waste  

40 CFR 262........Standards Applicable to Generator s of Hazardous 

Waste  

40 CFR 263........Standards Applicable to Transport ers of 

Hazardous Waste  

40 CFR 761........PCB Manufacturing, Processing, Di stribution in 

Commerce, and use Prohibitions 

49 CFR 172........Hazardous Material tables and Haz ardous Material 

Communications Regulations  

49 CFR 173........Shippers - General Requirements f or Shipments 

and Packaging  

49 CRR 173........Subpart A General  

49 CFR 173........Subpart B Preparation of Hazardou s Material for 

Transportation  

49 CFR 173........Subpart J Other Regulated Materia l; Definitions 

and Preparation  

TSCA..............Compliance Program Policy Nos. 6- PCB-6 and 

6-PCB-7  

1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS  

A. The Contractor shall preserve and protect all st ructures and equipment, 

and vegetation (such as trees, shrubs, and grass) o n or adjacent to the 

work site, which are not to be removed and which do  not unreasonably 

interfere with the work required under this contrac t. The Contractor 

shall only remove trees when specifically authorize d to do so, and shall 

avoid damaging vegetation that will remain in place . If any limbs or 

branches of trees are broken during contract perfor mance, or by the 

careless operation of equipment, or by workmen, the  Contractor shall 

trim those limbs or branches with a clean cut and p aint the cut with a 

tree-pruning compound as directed by the Contractin g Officer.  
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B. The Contractor shall protect from damage all exi sting improvements and 

utilities at or near the work site and on adjacent property of a third 

party, the locations of which are made known to or should be known by 

the Contractor. The Contractor shall repair any dam age to those 

facilities, including those that are the property o f a third party, 

resulting from failure to comply with the requireme nts of this contract 

or failure to exercise reasonable care in performin g the work. If the 

Contractor fails or refuses to repair the damage pr omptly, the 

Contracting Officer may have the necessary work per formed and charge the 

cost to the Contractor. 

(FAR 52.236-9) 

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENT AL CONTROLS, for 

additional requirements on protecting vegetation, s oils and the 

environment. Refer to Articles, "Alterations", "Res toration", and 

"Operations and Storage Areas" for additional instr uctions concerning 

repair of damage to structures and site improvement s.  

1.10 RESTORATION  
A. Remove, cut, alter, replace, patch and repair ex isting work as necessary 

to install new work. Except as otherwise shown or s pecified, do not cut, 

alter or remove any structural work, and do not dis turb any ducts, 

plumbing, steam, gas, or electric work without appr oval of the COR. 

Existing work to be altered or extended and that is  found to be 

defective in any way, shall be reported to the COR before it is 

disturbed. Materials and workmanship used in restor ing work, shall 

conform in type and quality to that of original exi sting construction, 

except as otherwise shown or specified.  

B. Upon completion of contract, deliver work comple te and undamaged. 

Existing work (walls, ceilings, partitions, floors,  mechanical and 

electrical work, lawns, paving, roads, walks, etc.)  disturbed or removed 

as a result of performing required new work, shall be patched, repaired, 

reinstalled, or replaced with new work, and refinis hed and left in as 

good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall im mediately restore to 

service and repair any damage caused by Contractor' s workmen to existing 

piping and conduits, wires, cables, etc., of utilit y services or of fire 

protection systems and communications systems (incl uding telephone) 

which are indicated on drawings and which are not s cheduled for 

discontinuance or abandonment.  
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D. Expense of repairs to such utilities and systems  not shown on drawings 

or locations of which are unknown will be covered b y adjustment to 

contract time and price in accordance with clause e ntitled "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING S ITE CONDITIONS" (FAR 

52.236-2).  

 
 

1.12 LAYOUT OF WORK  
A. The Contractor shall lay out the work from Gover nment established base 

lines and bench marks, indicated on the drawings, a nd shall be 

responsible for all measurements in connection with  the layout. The 

Contractor shall furnish, at Contractor's own expen se, all stakes, 

templates, platforms, equipment, tools, materials, and labor required to 

lay out any part of the work. The Contractor shall be responsible for 

executing the work to the lines and grades that may  be established or 

indicated by the Contracting Officer. The Contracto r shall also be 

responsible for maintaining and preserving all stak es and other marks 

established by the Contracting Officer until author ized to remove them. 

If such marks are destroyed by the Contractor or th rough Contractor's 

negligence before their removal is authorized, the Contracting Officer 

may replace them and deduct the expense of the repl acement from any 

amounts due or to become due to the Contractor.  

(FAR 52.236-17) 

1.13 AS-BUILT DRAWINGS 
A. The contractor shall maintain two full size sets  of as-built drawings 

which will be kept current during construction of t he project, to 

include all contract changes, modifications and cla rifications. 

B. All variations shall be shown in the same genera l detail as used in the 

contract drawings. To insure compliance, as-built d rawings shall be made 

available for the COR's review, as often as request ed. 

C. Contractor shall deliver two approved completed sets of as-built 

drawings to the COR within 15 calendar days after e ach completed phase 

and after the acceptance of the project by the COR.  

D. Paragraphs A, B, & C shall also apply to all sho p drawings. 

1.14 USE OF ROADWAYS 
A. For hauling, use only established public roads a nd roads on Medical 

Center property and, when authorized by the COR, su ch temporary roads 

which are necessary in the performance of contract work. Temporary roads 

shall be constructed by the Contractor at Contracto r's expense. When 
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necessary to cross curbing, sidewalks, or similar c onstruction, they 

must be protected by well-constructed bridges.  

1.15 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT  
A. Use of new installed mechanical and electrical e quipment to provide 

heat, ventilation, plumbing, light and power will b e permitted subject 

to compliance with the following provisions:  

1. Permission to use each unit or system must be gi ven by COR. If the 

equipment is not installed and maintained in accord ance with the 

following provisions, the COR will withdraw permiss ion for use of the 

equipment.  

2. Electrical installations used by the equipment s hall be completed in 

accordance with the drawings and specifications to prevent damage to 

the equipment and the electrical systems, i.e. tran sformers, relays, 

circuit breakers, fuses, conductors, motor controll ers and their 

overload elements shall be properly sized, coordina ted and adjusted. 

Voltage supplied to each item of equipment shall be  verified to be 

correct and it shall be determined that motors are not overloaded. 

The electrical equipment shall be thoroughly cleane d before using it 

and again immediately before final inspection inclu ding vacuum 

cleaning and wiping clean interior and exterior sur faces.  

3. Units shall be properly lubricated, balanced, an d aligned. Vibrations 

must be eliminated.  

4. Automatic temperature control systems for prehea t coils shall 

function properly and all safety controls shall fun ction to prevent 

coil freeze-up damage.  

5. The air filtering system utilized shall be that which is designed for 

the system when complete, and all filter elements s hall be replaced 

at completion of construction and prior to testing and balancing of 

system. 

6. All components of heat production and distributi on system, metering 

equipment, condensate returns, and other auxiliary facilities used in 

temporary service shall be cleaned prior to use; ma intained to 

prevent corrosion internally and externally during use; and cleaned, 

maintained and inspected prior to acceptance by the  Government.  

B. Prior to final inspection, the equipment or part s used which show wear 

and tear beyond normal, shall be replaced with iden tical replacements, 

at no additional cost to the Government.  

C. This paragraph shall not reduce the requirements  of the mechanical and 

electrical specifications sections.  
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1.16 TEMPORARY TOILETS  
A. Provide where directed, (for use of all Contract or's workmen) ample 

temporary sanitary toilet accommodations with suita ble sewer and water 

connections; or, when approved by COR, provide suit able dry closets 

where directed. Keep such places clean and free fro m flies, and all 

connections and appliances connected therewith are to be removed prior 

to completion of contract, and premises left perfec tly clean.  

1.17 AVAILABILITY AND USE OF UTILITY SERVICES  
A. The Government shall make all reasonably require d amounts of utilities 

available to the Contractor from existing outlets a nd supplies, as 

specified in the contract. The amount to be paid by  the Contractor for 

chargeable electrical services shall be the prevail ing rates charged to 

the Government. The Contractor shall carefully cons erve any utilities 

furnished without charge.  

B. The Contractor, at Contractor's expense and in a  workmanlike manner 

satisfactory to the Contracting Officer, shall inst all and maintain all 

necessary temporary connections and distribution li nes, and all meters 

required to measure the amount of electricity used for the purpose of 

determining charges. Before final acceptance of the  work by the 

Government, the Contractor shall remove all the tem porary connections, 

distribution lines, meters, and associated parapher nalia.  

C. Contractor shall install meters at Contractor's expense and furnish the 

Medical Center a monthly record of the Contractor's  usage of electricity 

as hereinafter specified.  

D. Heat: Furnish temporary heat necessary to preven t injury to work and 

materials through dampness and cold. Use of open sa lamanders or any 

temporary heating devices which may be fire hazards  or may smoke and 

damage finished work, will not be permitted. Mainta in minimum 

temperatures as specified for various materials:  

1. Obtain heat by connecting to Medical Center heat ing distribution 

system.  

E. Electricity (for Construction and Testing): Furn ish all temporary 

electric services.  

1. Obtain electricity by connecting to the Medical Center electrical 

distribution system. The Contractor shall meter and  pay for 

electricity required for electric cranes and hoisti ng devices, 

electrical welding devices and any electrical heati ng devices 
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providing temporary heat. Electricity for all other  uses is available 

at no cost to the Contractor.  

F. Water (for Construction and Testing): Furnish te mporary water service. 

1. Obtain water by connecting to the Medical Center  water distribution 

system. Provide reduced pressure backflow preventer  at each 

connection. Water is available at no cost to the Co ntractor.  

2. Maintain connections, pipe, fittings and fixture s and conserve 

water-use so none is wasted. Failure to stop leakag e or other wastes 

will be cause for revocation (at COR's discretion) of use of water 

from Medical Center's system.  

 

1.18 TESTS  
A. Pre-test mechanical and electrical equipment and  systems and make 

corrections required for proper operation of such s ystems before 

requesting final tests. Final test will not be cond ucted unless 

pre-tested.  

B. Conduct final tests required in various sections  of specifications in 

presence of an authorized representative of the Con tracting Officer. 

Contractor shall furnish all labor, materials, equi pment, instruments, 

and forms, to conduct and record such tests.  

C. Mechanical and electrical systems shall be balan ced, controlled and 

coordinated. A system is defined as the entire comp lex which must be 

coordinated to work together during normal operatio n to produce results 

for which the system is designed. For example, air conditioning supply 

air is only one part of entire system which provide s comfort conditions 

for a building. Other related components are return  air, exhaust air, 

steam, chilled water, refrigerant, hot water, contr ols and electricity, 

etc. Another example of a complex which involves se veral components of 

different disciplines is a boiler installation. Eff icient and acceptable 

boiler operation depends upon the coordination and proper operation of 

fuel, combustion air, controls, steam, feedwater, c ondensate and other 

related components.  

D. All related components as defined above shall be  functioning when any 

system component is tested. Tests shall be complete d within a reasonably 

short period of time during which operating and env ironmental conditions 

remain reasonably constant.  

E. Individual test result of any component, where r equired, will only be 

accepted when submitted with the test results of re lated components and 

of the entire system.  
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1.19 INSTRUCTIONS  
A. Contractor shall furnish Maintenance and Operati ng manuals and verbal 

instructions when required by the various sections of the specifications 

and as hereinafter specified.  

B. Manuals: Maintenance and operating manuals (four  copies each) for each 

separate piece of equipment shall be delivered to t he COR coincidental 

with the delivery of the equipment to the job site.  Manuals shall be 

complete, detailed guides for the maintenance and o peration of 

equipment. They shall include complete information necessary for 

starting, adjusting, maintaining in continuous oper ation for long 

periods of time and dismantling and reassembling of  the complete units 

and sub-assembly components. Manuals shall include an index covering all 

component parts clearly cross-referenced to diagram s and illustrations. 

Illustrations shall include "exploded" views showin g and identifying 

each separate item. Emphasis shall be placed on the  use of special tools 

and instruments. The function of each piece of equi pment, component, 

accessory and control shall be clearly and thorough ly explained. All 

necessary precautions for the operation of the equi pment and the reason 

for each precaution shall be clearly set forth. Man uals must reference 

the exact model, style and size of the piece of equ ipment and system 

being furnished. Manuals referencing equipment simi lar to but of a 

different model, style, and size than that furnishe d will not be 

accepted.  

C. Instructions: Contractor shall provide qualified , factory-trained 

manufacturers' representatives to give detailed ins tructions to assigned 

Department of Veterans Affairs personnel in the ope ration and complete 

maintenance for each piece of equipment. All such t raining will be at 

the job site. These requirements are more specifica lly detailed in the 

various technical sections. Instructions for differ ent items of 

equipment that are component parts of a complete sy stem, shall be given 

in an integrated, progressive manner. All instructo rs for every piece of 

component equipment in a system shall be available until instructions 

for all items included in the system have been comp leted. This is to 

assure proper instruction in the operation of inter -related systems. All 

instruction periods shall be at such times as sched uled by the COR and 

shall be considered concluded only when the COR is satisfied in regard 

to complete and thorough coverage. The Department o f Veterans Affairs 

reserves the right to request the removal of, and s ubstitution for, any 

instructor who, in the opinion of the COR, does not  demonstrate 
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sufficient qualifications in accordance with requir ements for 

instructors above.  

- - - E N D - - - 


