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1.1 GENERAL INTENTION 

A. Contractor shall completely prepare site for building operations, 

including demolition and other items as indicated herein.  The 

Contractor shall furnish all necessary equipment, labor, materials, 

temporary equipment and items, tools, specialty services, supervision, 

and perform work for NRM Project No. 528A4-16-206 at the Batavia VA 

Hospital located in Batavia, New York as required by drawings and 

specifications.  

B. Visits to the site by Bidders are highly recommended and may be made 

only by appointment with the Project Manager/Contracting Officer’s 

Technical Representative (COR); Martin Brothers at telephone number 

(585) 297-1182.  All bids will take into consideration of existing site 

conditions; it is the responsibility of the contractor to review the 

entire job site footprint and existing site conditions prior to bid 

submission.  All proposals shall include a detailed cost breakdown 

(materials, labor, and equipment) by trade, specification division and 

section; lump sum costs are not acceptable. 

D. Before placement and installation of work subject to tests by testing 

laboratory or other parties retained by Department of Veterans Affairs, 

the Contractor shall notify the COR and Contracting Officer (CO) in 

sufficient time to enable testing laboratory personnel to be present at 

the site in time for proper taking and testing of specimens and field 

inspection. Such prior notice shall be not less than seven (7) calendar 

days, unless otherwise designated by the COR and Contracting Officer. 

E. All employees of general contractor and subcontractors shall comply 

with VA security management program and obtain permission of the VA 

Police, be identified by project and employer, and restricted from 

unauthorized access. 

F. Prior to commencing work, general contractor shall provide proof that 

an OSHA certified “competent person” (CP) [(29 CFR 1926.20(b)(2)] will 

maintain a presence at the work site whenever the general or 

subcontractors are present. 

G. Training: 

1. Beginning July 31, 2005, all supervisory type personnel and 

employees of general contractor and subcontractors shall have the 

30-hour OSHA certified Construction Safety course and other relevant 
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competency training, as determined by VA CP with input from the ICRA 

team. 

2. Beginning July 31, 2005, all non-supervisory type personnel and 

employees of general contractor and subcontractors shall have the 

10-hour OSHA certified Construction Safety Course and other relevant 

competency training, as determined by VA CP with input from the ICRA 

team.  

3. Submit copies of certificates and training records for all such 

personnel and employees that may be and/or will be on the work 

site(s) to the COR and Contracting Officer for approval before the 

start of any work on-site. 

H. Related Work: This specification section applies to ALL Divisions (0 

through 34) of work under ALL other specification sections.  A partial 

list of Codes and Standards adopted by the Department of Veterans 

Affairs is attached in Appendix B. 

I. Normal Operation / Construction Hours: Construction operations at the 

Batavia VA Hospital are 7:30 AM to 4:30 PM, Monday through Friday, with 

the exception of Federal Holidays. Requests to work beyond normal work 

hours shall be submitted in writing to the Resident Engineer / COR for 

approval and will include a description of work to be performed. 

Approval is subject to availability of the Resident Engineer / COR, 

type of work to be performed, and the specific hours requested. 

Contractors are reminded that patients are generally asleep after 9:00 

PM. Approval to work beyond this time will also include an evaluation 

of the anticipated noise level generated by the contractor. Under no 

circumstances will the contractor proceed without express, written 

approval of the Resident Engineer / COR. 

1.2 STATEMENT OF BID ITEM(S)  

A. ITEM I, GENERAL CONSTRUCTION:  Provide all necessary equipment, labor, 

materials, specialty services, supervision, and tools to complete NRM 

Project No. 528A4-16-206.  Work includes everything as outlined in the 

Statement of Work, Specifications and Drawings provided. All work is to 

be completed in 120 calendar days. 

 

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 
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1. The security plan defines both physical and administrative security 

procedures that will remain effective for the entire duration of the 

project. 

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

3. The General Contractor shall furnish to the COR and Contracting 

Officer lists of employees that will be or may be on the 

construction site(s).  The List shall be on Company letter head that 

provides all of the company contact information, shall provide the 

project number and title, locations of work, names of the employees, 

their titles, their job types, and personal contact numbers (i.e. 

cell phone).  All sub-contractors, vendors and suppliers for the 

project shall furnish the same listing on their individual company 

letter heads to the GC whom will provide the lists to the COR and 

Contracting Officer.  These lists shall be updated as necessary 

during the entire duration of the project.  These lists may be used 

to provide a check list record of personnel on-site each day to be 

provided with the contractors Daily Log reports.  These lists may be 

used to provide a check list record of personnel on-site each day to 

be provided to the VA Police Department and their Dispatch Office 

where normal sign in and sign out occurs. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 

without appropriate badge.  They may also be subject to inspection 

of their personal effects when entering or leaving the project site. 

2. For working outside the “regular hours” as defined in the contract, 

The General Contractor shall provide a request for approval 14 

calendar days prior to the requested date, to the Contracting 

Officer and COR, so that security, escort and other appropriate 

arrangements can be provided for the employees.  This notice is 

separate from any notices required for utility shutdown or access 

closure described later in this section. 

3. No photography of VA premises is allowed without written permission 

of the Contracting Officer. Photography may never include VA 

patients or personnel.  

4. VA reserves the right to close down or shut down the project site 

and order General Contractor’s employees off the premises in the 
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event of a national emergency.  The General Contractor may return to 

the site only with the written approval of the Contracting Officer. 

C. Guards: 

1. The General Contractor shall not be required to provide unarmed 

guards at the project site twenty-four (24) hours a day, seven (7) 

days a week or after construction hours. 

2. Any guard provided shall have communication devices to report events 

as directed by VA Police. 

3. The General Contractor is not required to install equipment for 

recording guard rounds to ensure systematic checking of the 

premises. 

4. The General Contractor may need to provide a guard as required by 

the contract drawings and specifications, including specification 

sections for Asbestos Abatement. 

D. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 

combinations to the COR and Contracting Officer for the purpose of 

security inspections of every area of project including tool boxes 

and parked machines and take any emergency action. 

3. Contractor may be issued keys and/or keycard for construction 

through the COR and Contracting Officer. 

4. All keys and/or keycard must be turned in at the end of Contract. 

5. Any key assigned to the contractor, which is lost or stolen will 

result in a replacement cost of $100.00 per key and/or keycard 

either lost or stolen. Any key either lost or stolen shall be 

reported to the COR; it is the contractor’s responsibility to inform 

VA COR and give a detailed report about the key loss. The contractor 

shall take a copy of the official police report and make payment to 

the Agent Cashier before any additional replacement keys are made. 

Final payment may be withheld and/or reduced until all keys are 

returned or accounted for.  A copy of the Police Report and receipt 

of payment shall be provided to the VA COR. 

E. Document Control: 

1. Before starting any work, the General Contractor/Sub Contractors 

shall submit an electronic security memorandum describing the 

approach to following goals and maintaining confidentiality of 

“sensitive information”. 
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2. The General Contractor is responsible for safekeeping of all 

drawings, project manual and other project information.  This 

information shall be shared only with those with a specific need to 

accomplish the project. 

3. Certain documents, sketches, videos or photographs and drawings may 

be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.  

Secure such information in separate containers and limit the access 

to only those who will need it for the project.  Return the 

information to the Contracting Officer upon request. 

4. These security documents shall not be removed or transmitted from 

the project site without the written approval of Contracting 

Officer. 

5. All paper waste or electronic media such as CD’s and diskettes shall 

be shredded and destroyed in a manner acceptable to the VA. 

6. Notify Contracting Officer and Site Security Officer immediately 

when there is a loss or compromise of “sensitive information”. 

7. All electronic information shall be stored in specified location 

following VA standards and procedures using an Engineering Document 

Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both 

scanned and electronic shall be performed and tracked through the 

EDMS system. 

b. “Sensitive information” including drawings and other documents 

may be attached to e-mail provided all VA encryption procedures 

are followed. 

c. Any files submitted electronically (including but not limited to 

specifications, drawings, and close out documents) shall not have 

the following characters in their file name:  \ / : * ? “ < > | # 

{ } % ~ &. 

F. Motor Vehicle Restrictions 

1. The VA COR will provide the contractor with locations for parking 

and for CONEX locations (if needed).  

 

1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this 

Article to extent referenced. Publications are referenced in text by 

basic designations only.  
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1. American Society for Testing and Materials (ASTM): 

E84-2008.............Surface Burning Characteristics of Building 

Materials 

2. National Fire Protection Association (NFPA): 

10-2006..............Standard for Portable Fire Extinguishers 

30-2007..............flammable and Combustible Liquids Code 

51B-2003.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 

70-2007..............National Electrical Code 

241-2004.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

 

B. Fire Safety Plan: Establish and maintain a fire protection program in 

accordance with 29 CFR 1926. Prior to start of work, prepare a plan 

detailing project-specific fire safety measures, including periodic 

status reports, and submit to COR and Contracting Officer for review 

for compliance with contract requirements in accordance with Section 01 

33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.  Prior to any worker 

for the contractor or subcontractors beginning work, they shall undergo 

a safety briefing provided by the general contractor’s competent person 

per OSHA requirements. This briefing shall include information on the 

construction limits, VAMC safety guidelines, means of egress, break 

areas, work hours, locations of restrooms, use of VAMC equipment, etc. 

Documentation shall be provided to the COR and Contracting Officer that 

all individuals have undergone the Contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to 

facility emergency services and for fire, police and other emergency 

response forces in accordance with NFPA 241. 

D. Temporary Facilities: Separate temporary facilities, such as trailers, 

storage sheds, and dumpsters, from existing buildings and new 

construction by distances in accordance with NFPA 241. For small 

facilities with less than 6.1 m (20 feet) exposing overall length, 

separate by 3.0 m (10 feet). 

E. Temporary Construction Partitions:  

1. Install and maintain temporary construction partitions to provide 

smoke-tight separations between, construction areas, the areas that 
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are described in phasing requirements, and adjoining areas. 

Construct partitions of gypsum board (flame spread rating of 25 or 

less in accordance with ASTM E84) on both sides of steel studs. 

Extend the partitions through suspended ceilings to floor slab deck 

or roof. Seal joints and penetrations. At door openings, install 

Class C, ¾ hour fire/smoke rated doors with self-closing devices. 

2. When Construction circumstances permit contractors may use poly 

barriers; Double 6-mil poly extending through suspended ceiling to 

floor Slab deck of roof, in lieu of hard barriers. Use of Poly 

Barriers must be approved by COR prior to installation.  

3. Install one-hour and/or two-hour fire-rated temporary construction 

partitions as shown on drawings and/or as indicated in the 

specification sections to maintain integrity of existing exit stair 

enclosures, exit passageways, fire-rated enclosures of hazardous 

areas, horizontal exits, smoke barriers, vertical shafts and 

openings enclosures. 

4. Close openings in smoke barriers and fire-rated construction to 

maintain fire ratings. Seal penetrations with listed through-

penetration fire stop materials in accordance with Section 07 84 00, 

FIRESTOPPING. 

F. Temporary Heating and Electrical: Install, use and maintain 

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 

G. Means of Egress: Do not block exiting for occupied buildings, including 

paths from exits to roads. Minimize disruptions and coordinate with COR 

and Contracting Officer. 

H. Egress Routes for Construction Workers: Maintain free and unobstructed 

egress. Inspect daily. Report findings and corrective actions weekly to 

the COR and the Contracting Officer. 

I. Fire Extinguishers: Provide and maintain extinguishers in construction 

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 

241 and NFPA 10. 

J. Flammable and Combustible Liquids: Store, dispense and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30. 

K. Standpipes: Install and extend standpipes up with each floor in 

accordance with 29 CFR 1926 and NFPA 241. Do not charge wet standpipes 

subject to freezing until weather protected. 

L. Sprinklers: Install, test and activate new automatic sprinklers prior 

to removing existing sprinklers. 
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M. Existing Fire Protection: Do not impair automatic sprinklers, smoke and 

heat detection, and fire alarm systems, except for portions immediately 

under construction, and temporarily for connections. Provide fire watch 

for impairments more than four (4) hours in a twenty-four (24) hour 

period. Request interruptions in accordance with Article 1.6, 

OPERATIONS AND STORAGE AREAS, and coordinate with COR and Contracting 

Officer. All existing or temporary fire protection systems (fire 

alarms, sprinklers) located in construction areas shall be tested as 

coordinated with the medical center. Parameters for the testing and 

results of any tests performed shall be recorded by the medical center 

and copies provided to the COR and Contracting Officer. 

N. Smoke Detectors: Prevent accidental operation. Replace all smoke 

detection devices in the construction area with heat detection devices 

for the duration of the project. Coordinate with COR and CO to insure 

compliance with VA SOP & HPM’s. Prior to final project inspection, 

smoke detectors shall be reinstalled.  

O. Hot Work (Burn Permit): Will be provided by the VA COR daily upon 

request by the contractor. 

Q. Smoking: Smoking is prohibited in and adjacent to construction areas 

inside and outside of existing buildings and additions under 

construction. Smoking is only permitted in designated smoking areas on 

the VA Campus.  

R. Waste: Dispose of waste and debris in accordance with NFPA 241. Remove 

from buildings and site daily.  

S. Construction Operations: Perform other construction, alteration and 

demolition operations in accordance with 29 CFR 1926. 

T. Impaired Areas: If required, submit documentation to the COR and 

Contracting Officer that personnel have been trained in the fire safety 

aspects of working in areas with impaired structural or 

compartmentalization features. 

U. Forms: Forms for certain Fire Safety items are attached to this 

specification section. 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by 

the COR and the Contracting Officer. The Contractor shall hold and save 

the Government, its officers and agents, free and harmless from 

liability of any nature occasioned by the Contractor's performance. 
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B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities 

may be erected by the Contractor only with the approval of the COR and 

the Contracting Officer and shall be built with labor and materials 

furnished by the Contractor without expense to the Government. The 

temporary buildings and utilities shall remain the property of the 

Contractor and shall be removed by the Contractor at its expense upon 

completion of the work. With the written consent of the COR and the 

Contracting Officer, the buildings and utilities may be abandoned and 

need not be removed. 

C. The Contractor shall, under regulations prescribed by the COR and the 

Contracting Officer, use only established roadways, or use temporary 

roadways constructed by the Contractor when and as authorized by the 

COR and the Contracting Officer. When materials are transported in 

prosecuting the work, vehicles shall not be loaded beyond the loading 

capacity recommended by the manufacturer of the vehicle or prescribed 

by any Federal, State, or local law or regulation. When it is necessary 

to cross curbs or sidewalks, the Contractor shall protect them from 

damage. The Contractor shall repair or pay for the repair of any 

damaged curbs, sidewalks, or roads. 

D. Working space and space available for storing materials shall be as 

determined by the COR and Contracting Officer. The Contractor shall 

keep ALL work areas, storage areas, staging areas, and access areas and 

routes clean and neat.  The Contractor shall provide sufficient trash 

containers so there is no debris lying around.  The containers shall be 

emptied at least daily and trash disposed of by the contractor.  

E. If dumpster space is available contractor will be provided with one 

dumpster space per contractor.   

F. Workmen are subject to rules of the Medical Center applicable to their 

conduct. See section 1.4.F above for parking information. 

G. Execute work in such a manner as to interfere as little as possible 

with work being done by others. Keep roads clear of construction 

materials, debris, standing construction equipment and vehicles at all 

times. 

H. Execute work so as to interfere as little as possible with normal 

functioning of the Medical Center as a whole, including operations of 

utility services, fire protection systems and any existing equipment, 

and with work being done by others. Use of equipment and tools that 

transmit vibrations and noises through the building structure, are not 
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permitted in buildings that are occupied, during construction, jointly 

by patients or medical personnel, and Contractor's personnel, except as 

permitted by COR and Contracting Officer where required by limited 

working space.  

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by Department of 

Veterans Affairs in quantities sufficient for not more than two (2) 

work days. Provide unobstructed access to the Medical Center areas 

required to remain in operation.  

3. Where access by the Medical Center personnel to vacated portions of 

buildings is not required, storage of Contractor's materials and 

equipment will be permitted subject to fire and safety requirements. 

I. Utilities Services: Where necessary to cut existing pipes, electrical 

wires, conduits, cables, etc., of utility services, or of fire 

protection systems or communications systems (except telephone), they 

shall be cut and capped at suitable places where shown; or, in absence 

of such indication, where directed by COR and Contracting Officer. All 

such actions shall be coordinated with the Utility Company involved: 

1. Whenever it is required that a connection fee be paid to a public 

utility provider for new permanent service to the construction 

project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government 

and not the Contractor. 

J. Phasing: To insure such executions, Contractor shall furnish the COR 

and Contracting Officer with a schedule of approximate phasing dates on 

which the Contractor intends to accomplish work in each specific area 

of site, building or portion thereof. In addition, Contractor shall 

notify the COR and Contracting Officer twenty-one (21) calendar days in 

advance of the proposed date of starting work in each specific area of 

site, building or portion thereof. Arrange such phasing dates to insure 

accomplishment of this work in successive phases mutually agreeable to 

the Medical Center Director, COR and Contracting Officer and 

Contractor. 

1. The contractor is to submit his phasing schedule in writing to the 

Contracting Officer for review and approval no later than twenty-one    

(21) calendar days after issuance of the Notice to Proceed.  This 

includes utility outages and access closures. 
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2. All work, such as corridor work, which is outside the main 

construction area, shall be done on evenings or weekends, so as not 

to disrupt the normal operations. 

3. The contractor shall have all submittals completed and turned in to 

the Government for review by the A/E firm no later than thirty (30) 

calendar days from the date of the signed Notice to Proceed.  The 

government will return submittals within twenty-one (21) calendar 

days from acceptance from the contractor.  NO WORK SHALL BE STARTED 

UNTIL ALL RELATED SUBMITTALS ARE APPROVED.  All materials shall be 

approved by the Government prior to delivery to the job site and 

start of work. 

4. All renovation activities will take place at a busy Medical Center.  

The contractor shall not interfere with existing, on-going 

functions, or normal activity of the hospital.  The contractor will 

provide walk-off mats for dust control, appropriate construction 

barriers, and keep noise & vibration to a minimum during normal 

business hours.  Contractors shall review Hospital Policy Memorandum 

(HPM) No. 138-24, “Infection Control During Construction and 

Renovation” and comply as outlined in this policy.  Certain portions 

of the work will be confined to evenings, and/or weekends, as 

identified on the drawings. 

5. No work shall start until the preconstruction survey and inspection 

is completed. 

6. The Contractor shall provide a detailed asbestos abatement schedule, 

if required by the project scope. 

7. Any utility service, parking lot, roadway, loading dock, and/or 

Grounds interruptions requests shall be submitted in writing twenty-

one (21) calendar days in advance of the planned utility 

interruption/access closure.  For approval and coordination, see HPM 

138-23 Appendix C.   

8. Set up phasing by buildings, wings, floors, or areas in accordance 

with information received from the Medical Center through the COR 

and the Contracting Officer. 

K. Vacated Buildings: Building(s) will be vacated by Government in 

accordance with above phasing beginning immediately after date of 

receipt of Notice to Proceed and turned over to Contractor. 

L. Occupied Buildings: Building(s) will be occupied during performance of 

work, but immediate areas of alterations will be vacated. 
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  1. Certain areas of Building(s) will be occupied by Medical Center 

personnel for various periods.  Contractor shall take all measures 

and provide all material necessary for protecting existing equipment 

and property in affected areas of construction against dust and 

debris, so that equipment and affected areas to be used in the 

Medical Centers operations will not be hindered. Contractor shall 

permit access to Department of Veterans Affair’s personnel and 

patients through other construction areas which serve as routes of 

access to such affected areas and equipment. Coordinate alteration 

work in areas occupied by Department of Veterans Affairs so that 

Medical Center operations will continue during the construction 

period.  

2. Immediate areas of alterations not mentioned in preceding 

Subparagraph 1 will be temporarily vacated while alterations are 

performed. 

M. Buildings and Systems: When a building is turned over to Contractor, 

the Contractor shall accept entire responsibility.  Therefore: 

1. Contractor shall maintain a minimum temperature of 62 Degrees 

Farenheit at all times, except as otherwise specified.  

2. Contractor shall maintain in operating condition existing fire 

protection and alarm equipment. In connection with fire alarm 

equipment, Contractor shall make arrangements for pre-inspection of 

site with Fire Department or Company (Department of Veterans Affairs 

or municipal) whichever will be required to respond to an alarm from 

Contractor's employee or watchman. 

O. Existing Utilities Services: Maintain existing utility services for the 

Medical Center at all times. Provide temporary facilities, labor, 

materials, equipment, connections, and utilities to assure 

uninterrupted services. Where necessary to cut existing water, steam, 

gases, sewer or air pipes, or conduits, wires, cables, etc. of utility 

services or of fire protection systems and communications systems 

(including telephone), they shall be cut and capped at a main branch or 

suitable places where shown; or, in absence of such indication, where 

directed by the COR and Contracting Officer. 

1. No utility service such as water, gas, steam, sewers or electricity, 

or fire protection systems and communications systems may be 

interrupted without prior written approval of the COR and 

Contracting Officer. Electrical work shall be accomplished with all 
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affected circuits or equipment de-energized. When an electrical 

outage cannot be accomplished, work on any energized circuits or 

equipment shall not commence without the Medical Center Director’s 

prior knowledge and written approval. Refer to specification 

Sections 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS, 27 05 

11 REQUIREMENTS FOR COMMUNICATIONS INSTALLATIONS, and 28 05 11, 

REQUIREMENTS FOR ELECTRONIC SAFETY AND SECURITY INSTALLATIONS for 

additional requirements.  The attached Live Electrical Work 

notification form must be used.  See Appendix C for the proper 

procedure and forms and Appendix D for the proper safety procedures 

to be followed. 

2. Contractor shall submit a request to interrupt any such services to 

the COR and Contracting Officer, in writing, twenty-one (21) 

calendar days in advance of proposed interruption. Request shall 

state reason, date, exact time of, and approximate duration of such 

interruption.  See Appendix C for the proper procedure and forms and 

Appendix D for the proper safety procedures to be followed. 

3. Contractor will be advised (in writing) of approval of request, or 

of which other date and/or time such interruption will cause least 

inconvenience to operations of the Medical Center. Interruption time 

approved by Medical Center may occur at other than Contractor's 

normal working hours.  

4. Major interruptions of any system must be requested, in writing, at 

least twenty-one (21) calendar days prior to the desired time and 

shall be performed as directed by the COR and Contracting Officer. 

5. In case of a contract construction emergency, service will be 

interrupted on approval of the COR and Contracting Officer. Such 

approval will be confirmed in writing as soon as practical.  On the 

next business day, the contractor’s Daily Log report shall explain 

the circumstances causing the emergency and the corrective actions 

taken.  

6. Whenever it is required that a connection fee be paid to a public 

utility provider for new permanent service to the construction 

project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government 

and not the Contractor. 

 P.  Abandoned Lines: N/A 
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 Q.  Roads, Parking Lots, Docks and Grounds: To minimize interference of 

construction activities with flow of Medical Center traffic, comply 

with the following:  

1. Keep roads, walks and entrances to grounds, to parking and to 

occupied areas of buildings clear of construction materials, debris 

and standing construction equipment and vehicles. Wherever 

excavation for new utility lines cross existing roads, at least one 

lane must be open to traffic at all times.  

2. Method and scheduling of required cutting, altering and removal of 

existing roads, parking lots, walks and entrances must be approved 

by the COR and Contracting Officer. 

3. Interruptions of these areas must be requested, in writing, at 

least twenty-one (21) calendar days prior to the desired time and 

shall be performed as directed by the COR and Contracting Officer.  

4. Interruptions will follow the same procedures as outlined in Article 

1.6.N.2, Existing Utility Services. 

R. Coordination of Work:  Coordinate the work for this contract with other 

construction operations as directed by the COR and Contracting Officer. 

This includes the scheduling of traffic and the use of roadways, as 

specified in Article 1.16, USE OF ROADWAYS, PARKING LOTS, AND GROUNDS. 

S. Coordination of Construction with Medical Center Director: The 

activities at a Medical Center shall take precedence over construction 

activities. The Contractor must cooperate and coordinate with the 

Medical Center, through the COR and Contracting Officer, in arranging 

construction schedule to cause the least possible interference with 

facility activities on the campus. All communication between the 

contractor and the medical center personnel must be done through the 

COR and/or CO. Contractors are not to disturb Medical Center Personnel 

during hours of operation. Construction noise during the events or 

services shall not disturb the events or service. Trucks and workmen 

shall not pass through the event or service area during this period: 

1. The Contractor is required to discontinue his work sufficiently in 

advance of Easter Sunday, Mother's Day, Father's Day, Memorial Day, 

Veteran's Day and/or Federal holidays, to permit him to clean up all 

areas of operation adjacent to existing event or service areas 

before these dates. 

2. The Medical Center observes the following Federal Holidays:  New 

Years Day, Labor Day, Martin Luther King Jr. Day, Columbus Day, 
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Presidents Day, Veterans Day, Memorial Day, Thanksgiving, 

Independence Day, and Christmas Day. 

3. Clean-up shall include the removal of all equipment, tools, 

materials and debris and leaving the areas in a clean, neat 

condition. 

T. Sign-In / Sign-Out Procedures: 

1. All contractors are required to maintain a sign in and sign out 

sheet for their employees on the job site.  This sheet shall be 

displayed for the VA COR to review.  This sheet shall be turned over 

to the VA COR each day.   

U. Reports: 

1. Daily Logs: In conjunction with the contractor's daily report, 

Contractor shall furnish a daily report for each day from the date 

of Notice to Proceed until Final Acceptance, including those days 

that no work is performed. The report shall have attached there to a 

copy of inspections conducted by the VA, a list of all employees on 

site that day, however, this does not relieve the Contractor of the 

responsibility to conduct and report inspections. Daily reports 

shall be submitted on Form VAF 10-6131, "Daily Log” to the COR by 

9:00 AM the following duty day. 

2. Payrolls: The Contractor shall submit two (2) copies of certified 

payrolls required by VAAR 852.236-85 - Supplementary Labor Standard 

Provision. Certified payrolls shall be submitted to the Contracting 

Officer no later than Wednesday for the previous week. 

3. Payment Requests: Monthly payment requests from the contractor will 

not be processed unless all paperwork is current, including daily 

reports, asbestos reports, updated process schedules and certified 

payrolls for the prime and all subs. 

4. Requests for Information and/or Clarification: All RFI’s and RFC’s 

shall be submitted to the Contracting Officer to ensure timely 

response. The Government will answer RFI’s and RFC’s within twenty-

one (21) calendar days from acceptance from the contractor. 

5. Submittal Log: The contractor shall utilize the specifications and 

drawings to prepare and provide a submittal log.  The Submittal Log 

shall list all submittals by specification section, paragraph and 

drawing numbers from the beginning to the end of the documents.  The 

Submittal Log shall be provided to the COR and Contracting Officer 

within ten (10) calendar days after receipt of Notice To Proceed.  
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The Government may require additional submittals at its discretion 

at no additional cost.  All submittals shall be approved, by the 

Contracting Officer prior to beginning related work. 

V. Material Safety Data Sheets (MSDS’s):  Contractor shall provide three 

(3) GREEN Loose-leaf binders, permanently labeled “MSDS for Project –

name and Project Number” with copies of each Material Safety Data 

Sheets for each and every product, chemical, and other required 

materials to be used on this project. 

1. All instructions for use shall be compiled with. 

2. Products will not be used until MSDS's are submitted to the COR.  

These shall be provided for any material no later than the day 

before those materials arrive on VA property. 

3. The contractor shall maintain a current binder on the job site at 

all times, readily available for viewing by the COR, Contracting 

Officer, or Safety Officer. 

4. At no time shall the Contractor have, or permit the sub-contractors 

to have, materials on VA property/station without MSDS. 

W. Fire Retardant Materials: All materials used on this project, including 

temporary barriers, plywood, poly, and other required materials shall 

be fire retardant. All poly shall be 6 mil. minimum. The semi-permanent 

construction barriers shall be smoke tight. 

X. Smoke Free Facility: The Batavia VA will soon be a smoke free facility.  

There is NO SMOKING allowed in any interior spaces and only allowed in 

designated exterior spaces.  The smoking room in the basement of 

building 1 is ONLY FOR THE INPATIENT VETERANS WHO LIVE IN PINE, OAK OR 

MAPLE LODGE.   

1.7 ALTERATIONS 

A. Survey: Before any work is started, the Contractor shall make a 

thorough survey with the COR and Contracting Officer of buildings, 

grounds, areas of buildings and grounds in which alterations occur, and 

areas which are anticipated routes of access.  The contractor shall 

furnish a report, signed by all three, which lists any deficiencies 

noted at that time. This report shall be approved by the VA prior to 

the start of any work.  The inspection shall include a list by rooms 

and spaces: 

1. Existing condition and types of resilient flooring, doors, windows, 

walls and other surfaces not required to be altered throughout 

affected areas of building(s) and grounds.  
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2. Existence and conditions of items such as plumbing fixtures and 

accessories, electrical fixtures, equipment, venetian blinds, 

shades, etc., required by drawings to be either reused or relocated, 

or both. 

3. Shall note any discrepancies between drawings and existing 

conditions at site(s).  

4. Shall designate areas for working space, materials storage and 

routes of access to areas within buildings where alterations occur 

and which have been agreed upon by Contractor, COR and Contracting 

Officer. 

B. Relocated Items: Any items required by drawings to be either reused or 

relocated or both, found during this survey to be nonexistent, or in 

opinion of the COR and Contracting Officer, to be in such condition 

that their use is impossible or impractical, shall be furnished and/or 

replaced by Contractor with new items in accordance with specifications 

which will be furnished by Government. Provided the contract work is 

changed by reason of this subparagraph B, the contract will be modified 

accordingly, under provisions of clause entitled "DIFFERING SITE 

CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 52.243-4 and VAAR 

852.236-88). 

C. Re-Survey: Thirty (30) calendar days before expected partial or final 

inspection date, the Contractor, COR and Contracting Officer together 

shall make a thorough re-survey of the areas of buildings involved. 

They shall furnish a report on conditions then existing, of resilient 

flooring, doors, windows, walls and other surfaces as compared with 

conditions of same as noted in first condition survey report:  

1. Re-survey report shall also list any damage caused by Contractor to 

such flooring and other surfaces, despite protection measures; and, 

will form basis for determining extent of repair work required of 

Contractor to restore damage caused by Contractor's workmen in 

executing work of this contract. 

D. Protection: Provide the following protective measures:  

1. Wherever existing roof surfaces are disturbed they shall be 

protected against water infiltration. In case of leaks, they shall 

be repaired immediately upon discovery.  

2. Temporary protection against damage for portions of existing roofs, 

structures and grounds where work is to be done, materials handled 

and equipment moved and/or relocated.  
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3. Protection of interior of existing structures at all times, from 

damage, dust and weather inclemency. Wherever work is performed, 

floor surfaces that are to remain in place shall be adequately 

protected prior to starting work, and this protection shall be 

maintained intact until all work in the area is completed. 

4. Once the contractor is notified by the VA of problems or damage to 

VA property, the contractor shall take immediate corrective action 

to protect and restore said property.  During normal duty hours, 

corrective action shall be initiated within two (2) hours.  After 

normal duty hours, corrective action shall be initiated within four 

(4) hours.  The Daily Log for that day shall explain the problem(s) 

and corrective action(s) taken. 

5. Dampen debris to keep down dust and provide temporary construction, 

dust-proof, asbestos containment, smoke rated, and/or fire rated 

barriers where specified, where indicated on the drawings, and as 

directed by the COR.  Access doors in barriers shall be hinged and 

secured with VA provided locks if available ; if VA locks are not 

available contractor is to provide locks as well as extra keys (3) 

to the VA.  Walk-off mats shall be provided at all access doors. 

6. Block off all ducts and diffusers to prevent circulation of dust 

into occupied areas during construction.  Provide Negative Air 

Machines as specified, to maintain negative pressure within the 

construction area(s). 

7. The contractor shall not allow trash and debris to accumulate on the 

job site.  As a minimum, trash and debris shall be removed once 

daily, with no flammable materials or trash left on the construction 

site overnight.  All debris shall be removed from the job site in a 

closed container and disposed of in a proper manner. 

1.8 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC’s Infection Control Risk Assessment 

(ICRA) team. ICRA Group may monitor dust in the vicinity of the 

construction work and require the Contractor to take corrective action 

immediately if the safe levels are exceeded. 

C. Establish and maintain a dust control program as part of the 

contractor’s infection prevention measures in accordance with the 

guidelines provided by ICRA Group and as specified here. Prior to start 

of work, prepare a plan detailing project-specific dust protection 

measures, including periodic status reports, and submit to the COR and 
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Contracting Officer and Facility ICRA team for review for compliance 

with contract requirements in accordance with Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA AND SAMPLES.  

1. All personnel involved in the construction or renovation activity 

shall be educated and trained in infection prevention measures 

established by the Medical Center. 

D. Medical Center Infection Control personnel shall monitor for airborne 

disease (e.g. aspergillosis) as appropriate during construction. A 

baseline of conditions may be established by the Medical Center prior 

to the start of work and periodically during the construction stage to 

determine impact of construction activities on indoor air quality. In 

addition: 

1. The COR, Contracting Officer and VAMC Infection Control personnel 

shall review pressure differential monitoring documentation to 

verify that pressure differentials in the construction zone and in 

the patient-care rooms are appropriate for their settings. The 

requirement for negative air pressure in the construction zone shall 

depend on the location and type of activity. Upon notification, the 

contractor shall implement corrective measures to restore proper 

pressure differentials as needed. 

2. In case of any problem, the medical center, along with assistance 

from the contractor, shall conduct an environmental assessment to 

find and eliminate the source. 

E. In general, following preventive measures shall be adopted during 

construction to keep down dust and prevent mold.  

1. Dampen debris to keep down dust and provide temporary construction 

partitions in existing structures where directed by COR and 

Contracting Officer. Blank off ducts and diffusers to prevent 

circulation of dust into occupied areas during construction. 

2. Do not perform dust producing tasks within occupied areas without 

the approval of the COR and Contracting Officer. For construction in 

any areas that will remain jointly occupied by the Medical Center 

and Contractor’s workers, the Contractor shall: 

a. Provide dust proof, smoke tight, one-hour and/or two-hour fire-

rated temporary drywall construction barriers, as required, to 

completely separate construction from the operational areas of 

the hospital in order to contain dirt debris and dust. Barriers 

shall be sealed and made presentable on hospital occupied side. 
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Install a self-closing rated door in a metal frame, commensurate 

with the partition, to allow worker access. Maintain negative air 

at all times. A fire retardant polystyrene, 6-mil thick or 

greater plastic barrier meeting local fire codes may be used 

where dust control is the only hazard, and an agreement is 

reached with the COR, Contracting Officer and Medical Center. 

b. HEPA filtration is required where the exhaust dust may reenter 

the breathing zone.  Contractor shall verify that construction 

exhaust to exterior is not reintroduced to the medical center 

through intake vents, or building openings. Install HEPA (High 

Efficiency Particulate Accumulator) filter vacuum system rated at 

98% capture of 0.3 microns including pollen, mold spores and dust 

particles. Insure continuous negative air pressures occurring 

within the work area. HEPA filters should have ASHRAE 85 or other 

pre-filter to extend the useful life of the HEPA. Provide both 

primary and secondary filtrations units. Exhaust hoses shall be 

heavy duty, flexible steel reinforced and exhausted so that dust 

is not reintroduced to the medical center. 

c. Adhesive Walk-off/Carpet Walk-off Mats, minimum 610mm x 914mm 

(24” x 36”), shall be used at all interior transitions from the 

construction area to occupied medical center area. These mats 

shall be changed as often as required to maintain clean work 

areas directly outside construction area at all times. 

d. Vacuum and wet mop all transition areas from construction to the 

occupied medical center at the end of each workday. Vacuum shall 

utilize HEPA filtration. Maintain surrounding area frequently. 

Remove debris as they are created. Transport these outside the 

construction area in containers with tightly fitting lids. 

e. The contractor shall not haul debris through patient-care areas 

without prior approval of the COR, Contracting Officer and the 

Medical Center. When, approved, debris shall be hauled in 

enclosed dust proof containers or wrapped in plastic and sealed 

with duct tape. No sharp objects should be allowed to cut through 

the plastic. Wipe down the exterior of the containers with a damp 

rag to remove dust. All equipment, tools, material, etc. 

transported through occupied areas shall be made free from dust 

and moisture by vacuuming and wipe down.  Using a HEPA vacuum, 

clean inside the barrier and vacuum ceiling tile prior to 
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replacement. Any ceiling access panels opened for investigation 

beyond sealed areas shall be sealed immediately when unattended. 

g. There shall be no standing water during construction. This 

includes water in equipment drip pans and open containers within 

the construction areas. All accidental spills must be cleaned up 

and dried within twelve (12) hours. Remove and dispose of porous 

materials that remain damp for more than seventy-two (72) hours. 

h. At completion, remove construction barriers and ceiling 

protection carefully, outside of normal work hours. Vacuum and 

clean all surfaces free of dust after the removal. 

F. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 

area. This includes walls, ceilings, cabinets, furniture (built-in 

or free standing), partitions, flooring, etc. 

3. All new air ducts shall be cleaned prior to final inspection. 

1.9 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures, or parts thereof, shall be disposed of as 

follows and/or in accordance with Section 01 74 19, CONSTRUCTION WASTE 

MANAGEMENT: 

1. Reserved items which are to remain property of the Government are 

identified by attached tags or noted on drawings and/or in 

specifications as items to be stored. The COR and Contracting 

Officer may also designate items to remain the property of the 

Government.  Items that remain property of the Government shall be 

removed or dislodged from present locations in such a manner as to 

prevent damage which would be detrimental to re-installation and 

reuse. Store such items where directed by COR and Contracting 

Officer.  

2. Items not reserved shall become property of the Contractor and be 

removed by Contractor from the Medical Center, or taken to the 

Engineering Shop area by the contractor on a case-by-case basis as 

directed by the COR. 

3. Items of portable equipment and furnishings located in rooms and 

spaces in which work is to be done under this contract shall remain 
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the property of the Government. When rooms and spaces are vacated by 

the Department of Veterans Affairs during the alteration period, 

such items which are NOT required by drawings and specifications to 

be either relocated or reused will be removed by the Government in 

advance of work to avoid interfering with Contractor's operation. 

4. During above ceiling work, the contractor will have to clear rooms, 

protect VA property and finishes, and move furnishings as necessary 

to protect the area an items from dust and debris, in the 

performance of the work above the ceiling.   

5. PCB Transformers, PCB Capacitors and Other Hazardous Waste: The 

Contractor shall be responsible for disposal of the Polychlorinated 

Biphenyl (PCB) transformers and capacitors and other Hazardous 

Waste. The transformers and capacitors and other Hazardous Waste 

shall be taken out of service and handled in accordance with the 

procedures of the Environmental Protection Agency (EPA) and the 

Department of Transportation (DOT) as outlined in Code of Federal 

Regulation (CFR), Titled 40 and 49 respectively. The EPA's Toxic 

Substance Control Act (TSCA) Compliance Program Policy Nos. 6-PCB-6 

and 6-PCB-7 also apply. Upon removal of PCB transformers and 

capacitors and other Hazardous Waste for disposal, the "originator" 

copy of the Uniform Hazardous Waste Manifest (EPA Form 8700-22), 

along with the Uniform Hazardous Waste Manifest Continuation Sheet 

(EPA Form 8700-22A) shall be returned to the Contracting Officer who 

will annotate the contract file and transmit the Manifest to the 

Medical Center's COR and Contracting Officer.  

a. Copies of the following listed CFR titles may be obtained from 

the Government Printing Office: 

40 CFR 261........Identification and Listing of Hazardous Waste  

40 CFR 262........Standards Applicable to Generators of Hazardous 

Waste  

40 CFR 263........Standards Applicable to Transporters of 

Hazardous Waste  

40 CFR 761........PCB Manufacturing, Processing, Distribution in 

Commerce, and use Prohibitions 

49 CFR 172........Hazardous Material tables and Hazardous 

Material Communications Regulations  

49 CFR 173........Shippers - General Requirements for Shipments 

and Packaging  
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49 CRR 173........Subpart A General  

49 CFR 173........Subpart B Preparation of Hazardous Material for 

Transportation  

49 CFR 173........Subpart J Other Regulated Material; Definitions 

and Preparation  

TSCA..............Compliance Program Policy Nos. 6-PCB-6 and 

6-PCB-7  

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, 

and vegetation (such as trees, shrubs, and grass) on or adjacent to the 

work sites, which are not to be removed and which do not unreasonably 

interfere with the work required under this contract. The Contractor 

shall only remove trees when specifically authorized to do so, and 

shall avoid damaging vegetation that will remain in place. If any limbs 

or branches of trees are broken during contract performance, or by the 

careless operation of equipment, or by workmen, the Contractor shall 

trim those limbs or branches with a clean cut and paint the cut with a 

tree-pruning compound as directed by the Contracting Officer.  The 

contractor shall replace, at their own expense, items damaged to the 

satisfaction of the COR and Contracting Officer. 

B. The Contractor shall protect from damage all existing improvements and 

utilities at or near the work site and on adjacent property of a third 

party, the locations of which are made known to or should be known by 

the Contractor. The Contractor shall repair any damage to those 

facilities, including those that are the property of a third party, 

resulting from failure to comply with the requirements of this contract 

or failure to exercise reasonable care in performing the work. If the 

Contractor fails or refuses to repair the damage promptly, the 

Contracting Officer may have the necessary work performed and charge 

the cost to the Contractor. 

C. Contractor shall take all measures and provide all materials necessary 

for protecting and preserving existing equipment and property in 

affected areas of construction against dust, debris and physical 

damage, so that equipment and affected areas to be used in Medical 

Center operations will not be hindered. Contractor shall permit access 

to VA personnel through construction areas as required for maintenance 

and normal Medical Center operations. 
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D. When the construction area is turned over to Contractor, Contractor 

shall accept entire responsibility there-of. Contractor shall maintain 

in operating condition, existing fire protection, exit light circuits, 

alarm equipment, and other operational originating in, or passing 

through the construction area. IT IS VERY IMPORTANT ESSENTIAL AND LIFE 

SAFETY SYSTEMS BE CONTINUOUSLY MAINTAINED AND NOT INTERUPPTED 

WITHOUT TWENTY-ONE (21) CALENDAR DAYS PRIOR WRITTEN NOTICE TO THE 

MEDICAL CENTER. 

E. Items of equipment and furnishings located in rooms in which work is to 

be done under this contract shall remain the property of the 

Government.  During the alteration period when rooms and space are 

vacated by Veterans' Affairs, such items which are not required by 

drawings and specifications to be either relocated or reused, will be 

removed or protected by the Contractor as directed by the COR. 

F. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for 

additional requirements on protecting vegetation, soils and the 

environment. Refer to Article 1.7, "Alterations", Article 1.11, 

"Restoration", and Article 1.6, "Operations and Storage Areas" for 

additional instructions concerning repair of damage to structures and 

site improvements. 

G. Refer to FAR clause 52.236-7, "Permits and Responsibilities.” A 

National Pollutant Discharge Elimination System (NPDES) permit is 

required for projects when the disturbed area on the site one acre or 

more. The Contractor is considered an "operator" under the permit and 

has extensive responsibility for compliance with permit requirements. 

VA will make the permit application available at the (appropriate 

medical center) office. The apparent low bidder, contractor and 

affected subcontractors shall furnish all information and 

certifications that are required to comply with the permit process and 

permit requirements. Many of the permit requirements will be satisfied 

by completing construction as shown and specified. Some requirements 

involve the Contractor's method of operations and operations planning 

and the Contractor is responsible for employing best management 

practices. The affected activities often include, but are not limited 

to the following: 

1. Designating areas for equipment maintenance and repair. 

2. Providing waste receptacles at convenient locations and provide 

regular collection of wastes. 
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3. Locating equipment wash down areas on site, and provide appropriate 

control of wash-waters. 

4. Providing protected storage areas for chemicals, paints, solvents, 

fertilizers, and other potentially toxic materials. 

5. Providing adequately maintained sanitary facilities. 

1.11 RESTORATION 

A. Remove, cut, alter, replace, patch and repair existing work as 

necessary to install new work. Except as otherwise shown or specified, 

do not cut, alter or remove any structural work, and do not disturb any 

ducts, plumbing, steam, gas, or electric work without approval of the 

COR and Contracting Officer. Existing work to be altered or extended 

and that is found to be defective in any way, shall be reported to the 

COR and Contracting Officer before it is disturbed. Materials and 

workmanship used in restoring work, shall conform in type and quality 

to that of original existing construction, except as otherwise shown or 

specified. 

B. Upon completion of contract, deliver work complete and undamaged. 

Existing work (walls, ceilings, partitions, floors, mechanical and 

electrical work, lawns, paving, roads, walks, etc.) disturbed or 

removed as a result of performing required new work, shall be patched, 

repaired, reinstalled, or replaced with new work, and refinished and 

left in as good condition as existed before commencing work. 

C. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to 

existing piping and conduits, wires, cables, etc., of utility services 

or of fire protection systems and communications systems (including 

telephone) which are indicated on drawings and which are not scheduled 

for discontinuance or abandonment. 

D. Expense of repairs to such utilities and systems not shown on drawings 

or locations of which are unknown will be covered by adjustment to 

contract time and price in accordance with clause entitled "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 

52.236-2). 

1.12 PHYSICAL DATA  

A. Data and information furnished or referred to below, in the contract 

specification sections, on the contract drawings, and/or in other VA 

furnished documentation is for the Contractor's information. The 

Government shall not be responsible for any interpretation of or 
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conclusion drawn from the data or information by the Contractor.  The 

contractor shall be responsible for conducting a thorough site 

investigation, before bidding, to satisfy themselves as to actual 

conditions. 

B. Government does not guarantee that other materials will not be 

encountered nor that proportions, conditions or character of several 

materials will not vary from those indicated by explorations and 

investigations. Bidders are expected to examine site of work; and, 

after investigation, decide for themselves character of materials and 

make their bids accordingly. Upon proper application to Department of 

Veterans Affairs, bidders will be permitted to make explorations or 

site investigations of their own at the work sites. 

1.13 PROFESSIONAL SURVEYING SERVICES  

A. A registered professional land surveyor or registered civil engineer 

whose services are retained and paid for by the Contractor shall 

perform services specified herein and in other specification sections. 

The Contractor shall certify that the land surveyor or civil engineer 

is not one who is a regular employee of the Contractor, and that the 

land surveyor or civil engineer has no financial interest in this 

contract. 

1.14 LAYOUT OF WORK  

A. The Contractor shall lay out the work from Government established base 

lines and bench marks, indicated on the drawings, and shall be 

responsible for all measurements in connection with the layout. The 

Contractor shall furnish, at Contractor's own expense, all stakes, 

templates, platforms, equipment, tools, materials, and labor required 

to lay out any part of the work. The Contractor shall be responsible 

for executing the work to the lines and grades that may be established 

or indicated by the COR and Contracting Officer. The Contractor shall 

also be responsible for maintaining and preserving all stakes and other 

established marks, until authorized to remove them by the COR and 

Contracting Officer. If such marks are destroyed by the Contractor or 

through Contractor's negligence before their removal is authorized, the 

Contracting Officer may replace them and deduct the expense of the 

replacement from any amounts due or to become due to the Contractor.  

B. Establish and plainly mark center lines for each building and/or 

addition to each existing building, and such other lines and grades 

that are reasonably necessary to properly assure that location, 
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orientation, and elevations established for each such structure and/or 

addition, are in accordance with lines and elevations shown on contract 

drawings. 

C. Following completion of general demolition and before any other 

permanent work is performed, establish and plainly mark, through use of 

appropriate other means, sufficient additional survey control points or 

system of points as may be necessary to assure proper alignment, 

orientation, and elevations of all major features of work. Survey shall 

include, but not be limited to, location of exterior walls, center 

lines of columns in directions, major utilities and elevations of NYoor 

slabs:  

1. Such additional survey control points or system of points thus 

established shall be checked and certified by a registered civil 

engineer. Furnish such certification to the VA COR and Contracting 

Officer before any work (such as footings, NYoor slabs, columns, 

walls, utilities and other major controlling features) is placed. 

D. The Contractor shall perform the surveying and layout work of this and 

other articles and specifications in accordance with the provisions of 

Article 1.13, "Professional Surveying Services". 

1.15 AS-BUILT DRAWINGS 

A. The contractor shall maintain two (2) full size sets of as-built 

(working) drawings which will be kept current during construction of 

the project, to include all contract changes, modifications and 

clarifications. 

B. All variations shall be shown in the same general detail as used in the 

contract drawings. Additional sketches will be required where original 

detail is changed, site conditions differ, and where required to 

clarify mark-ups.  To insure compliance, as-built drawings shall be 

made available for the COR and Contracting Officer's review, as often 

as requested. 

C. Contractor shall deliver two (2) approved completed sets of as-built 

drawings to the COR and Contracting Officer within fifteen (15) 

calendar days after each completed phase of the project by the COR and 

Contracting Officer. 

D. Upon completion of the project and before final settlement, Contractor 

shall deliver two (2) approved completed detailed sets of as-built 

drawings to the COR and Contracting Officer within fifteen (15) 

calendar days after project acceptance.  These drawings shall show 
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sizes, materials, connections to existing structures, utilities, 

building service equipment, circuits, electrical conduit and junction 

box locations and routes, and other required information. 

E. Paragraphs A, B, C & D shall also apply to ALL shop drawings and 

Installation drawings provided by equipment suppliers and vendors. 

F. Charts, Graphs and Other Information:  Provide four (4) hard copies and 

one (1) electronic of all valve locations for plumbing, mechanical & 

medical gas valve locations. One chart shall be mounted in the 

mechanical room location as directed by the COR.  Chart shall be 

plastic laminate or in suitable picture frame. 

1.16 USE OF ROADWAYS, PARKING LOTS AND GROUNDS 

A. For hauling, use only established public roads.  For hauling, use 

Roads, Parking Lots and Grounds, and such temporary roads which are 

necessary in the performance of contract work on Medical Center 

property, when authorized by the COR and Contracting Officer. Temporary 

roads shall be constructed by the Contractor at Contractor's expense. 

When necessary to cross curbing, sidewalks, or similar construction, 

they must be protected by well-constructed bridges.   

B. When new permanent roads are to be a part of this contract, Contractor 

may construct them immediately for use to facilitate building 

operations. These roads may be used by all who have business thereon 

within zone of building operations. 

C. When certain buildings (or parts of certain buildings) are required to 

be completed in advance of general date of completion, all roads 

leading thereto must be completed and available for use at time set for 

completion of such buildings or parts thereof. 

D. To minimize interference of construction activities with the flow of 

Medical Center Traffic and Parking, comply with the following:  

1. Keep roads, walks and entrances to grounds, parking, and occupied 

areas of buildings, clear of all construction materials, debris, 

vehicles, and standing equipment. 

2. The Warehouse Supervisor shall approve all loading and unloading, 

and material movements at the north docks. 

3. Methods and scheduling for the cutting, altering, removal and/or 

blockage of existing roads, walks, entrances, parking lots and 

grounds must be approved by the COR and Contracting Officer prior to 

any work. 
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4. The Contractor shall submit a request to interrupt any roadway, 

parking lot, or loading dock to the Contracting Officer, in 

writing, twenty-one (21) calendar days in advance of any proposed 

interruption.  The request shall state the reason, areas to be 

affected, date, exact time of, and approximate duration of such 

interruption. 

1.17 COR FIELD OFFICE 

A. The COR’s field office is physically located at the Batavia VA 

Hospital, 222 Richmond Ave.  Batavia, N.Y. 14020 in Building 2 Room 

106.  

1.18 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT  

A. Use of new installed mechanical and electrical equipment to provide 

heat, ventilation, plumbing, light and power will be permitted subject 

to compliance with the following provisions:  

1. Permission to use each unit or system must be given in writing by 

the COR and Contracting Officer. If the equipment is not installed 

and maintained in accordance with the following provisions, the COR 

and Contracting Officer will withdraw permission for use of the 

equipment.  Metering may be required based on project use.  

2. Electrical installations used by the equipment shall be completed in 

accordance with the drawings and specifications to prevent damage to 

the equipment and the electrical systems, i.e. transformers, relays, 

circuit breakers, fuses, conductors, motor controllers and their 

overload elements shall be properly sized, coordinated and adjusted. 

Voltage supplied to each item of equipment shall be verified to be 

correct and it shall be determined that motors are not overloaded. 

The electrical equipment shall be thoroughly cleaned before using it 

and again immediately before final inspection including vacuum 

cleaning and wiping clean interior and exterior surfaces.  

3. Units shall be properly lubricated, balanced, and aligned. 

Vibrations must be eliminated.  

4. Automatic temperature control systems for preheat coils shall 

function properly and all safety controls shall function to prevent 

coil freeze-up damage.  ALL controls for the equipment shall be 

functioning properly to prevent damage to the equipment. 

5. The air filtering system utilized shall be that which is designed 

for the system when complete, and all filter elements shall be 
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replaced periodically during construction and at completion of 

construction and prior to testing and balancing of system. 

6. All components of equipment and distribution systems and other 

auxiliary facilities used in temporary service shall be cleaned 

prior to use; maintained to prevent corrosion internally and 

externally during use; and cleaned, maintained and inspected prior 

to acceptance by the Government. Equipment and distribution systems 

must be operated as a complete system and be fully maintained by 

operating personnel. 

B. Prior to final inspection, the equipment or parts used, which show wear 

and tear beyond normal, shall be replaced with identical replacements 

at no additional cost to the Government. 

C. This paragraph shall not reduce the requirements of the mechanical and 

electrical specifications sections. 

1.19 TEMPORARY USE OF EXISTING ELEVATORS  

A. Contractor will not be allowed the use of existing Medical Center 

elevators for handling building materials and equipment and personnel, 

unless approved in writing by the COR and Contracting Officer. Outside 

type hoist, crane, and/or elevator shall be used by Contractor for 

transporting materials and equipment and personnel. 

B. Use of existing Medical Center elevators for handling building 

materials, equipment and Contractor's personnel will be permitted 

subject to following provisions: 

1. Contractor makes all arrangements with the COR and Contracting 

Officer for use of elevators. The COR and Contracting Officer will 

ascertain that elevators are in proper condition. The Contractor 

may, if approved by the COR and the Contracting Officer, have 

exclusive use or daily use of the designated elevator(s), except for 

Facilities Maintenance & Operations.  Personnel for operating 

elevators will not be provided by the Department of Veterans 

Affairs. 

2. Contractor covers and provides maximum protection of following 

elevator components: 

a. Entrance jambs, heads soffits and threshold plates. 

b. Entrance columns, canopy, return panels and inside surfaces of 

car enclosure walls. 

c. Finish Flooring. 

d. All other components. 



Batavia VA Hospital 
528A4-16-206 Remove Dead Legs Buildings 1 and 5 

Project No. 528A4-16-206 

 
General Requirements,    Revised April 2012 
Section 01 00 00 – Page 31        

3. When under exclusive use: Government will accept hoisting ropes of 

elevator and rope of each speed governor (or appropriate elevator 

lifting mechanisms) if they are worn under normal operation. 

However, if these ropes (or appropriate elevator lifting mechanisms) 

are damaged by action of foreign matter such as sand, lime, grit, 

stones, etc., during temporary use, they shall be removed and 

replaced by new hoisting ropes (or appropriate elevator lifting 

mechanisms). 

4. When under exclusive use: If brake lining (or appropriate elevator 

braking mechanisms) of elevators are excessively worn or damaged 

during temporary use, they shall be removed and replaced by new 

brake lining (or appropriate elevator braking mechanisms). 

5. When under exclusive use: All parts of main controller, starter, 

relay panel, selector, etc., worn or damaged during temporary use 

shall be removed and replaced with new parts, if recommended by 

elevator inspector after elevator is released by Contractor. 

6. Place elevator in condition equal, less normal wear, to that 

existing at time it was placed in service of Contractor as approved 

by Contracting Officer. 

1.20 TEMPORARY TOILETS  

A. Provide where directed, (for use of all Contractor's workmen) ample 

temporary sanitary toilet accommodations with suitable sewer and water 

connections; or, when approved by the COR and Contracting Officer, 

provide suitable dry closets where directed. Keep such places clean and 

free from flies and all connections and appliances connected therewith 

are to be removed prior to completion of contract, and premises left 

perfectly clean. 

B. Contractor may have for use of Contractor's workmen, such toilet 

accommodations as may be assigned to Contractor by the Medical Center’s 

COR and Contracting Officer. Contractor shall keep such places clean 

and be responsible for any damage done thereto by Contractor's workmen. 

Failure to maintain satisfactory condition in toilets will deprive 

Contractor of the privilege to use such toilets. 

1.21 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies, as 

specified in the contract. The amount to be paid by the Contractor for 

chargeable utility services shall be the prevailing rates charged to 
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the Government. The Contractor shall carefully conserve any utilities 

furnished without charge. 

B. Temporary Utilities: The Contractor, at Contractor's expense and in a 

workmanlike manner satisfactory to the Contracting Officer, shall 

install and maintain all necessary temporary connections and 

distribution lines, and all meters required to measure the amount of 

electricity used for the purpose of determining charges. Before final 

acceptance of the work and unless otherwise directed by the Government, 

the Contractor shall remove all the temporary connections, distribution 

lines, meters, and associated paraphernalia. 

C. Heat: Furnish temporary heat necessary to prevent injury to work and 

materials through dampness and cold. Use of open salamanders or any 

temporary heating devices which may be fire hazards or may smoke and 

damage finished work, will not be permitted. Maintain minimum 

temperatures as specified for various materials: 

1. Obtain heat by connecting to the Medical Center heating distribution 

system. 

a. Steam is available at no cost to Contractor.  The Contractor may 

connect to existing systems at their own expense. 

E. Electricity (for Construction and Testing): Furnish all temporary 

electric services. 

1. Obtain electricity by connecting to the Medical Center electrical 

distribution system. The Contractor shall meter and pay for 

electricity required for electric cranes and hoisting devices, 

electrical welding devices and any electrical heating devices 

providing temporary heat. Electricity for all other uses is 

available at no cost to the Contractor. 

F. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the Medical Center water distribution 

system. Provide reduced pressure backflow preventer at each 

connection. Water is available at no cost to the Contractor. 

2. Maintain connections, pipe, fittings and fixtures and conserve 

water-use so none is wasted. Failure to stop leakage or other wastes 

will be cause for revocation (at the COR and Contracting Officer 

discretion) of use of water from the Medical Center's system. 

G. Steam: Furnish steam system for testing required in various sections of 

specifications. 
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1. Obtain steam for testing by connecting to the Medical Center steam 

distribution system. Steam is available at no cost to the 

Contractor. 

2. Maintain connections, pipe, fittings and fixtures and conserve 

steam-use so none is wasted. Failure to stop leakage or other waste 

will be cause for revocation (at the COR and Contracting Officer 

discretion), of use of steam from the Medical Center's system. 

H. Fuel: Natural gas, LP gas and/or burner fuel oil required for boiler 

cleaning, normal initial boiler-burner setup and adjusting, and for 

performing the specified boiler tests will be furnished by the 

Government. Fuel required for prolonged boiler-burner setup, 

adjustments, or modifications due to improper design or operation of 

boiler, burner, or control devices, or for prolong use of generator 

power shall be furnished by the Contractor at Contractor's expense.   

I. Sewer: Furnish temporary sewer service. 

1. Sewer/sanitary waste service may be obtained (site dependent) by 

connecting to the Medical Center sewer/sanitary waste distribution 

system. Provide backflow preventer at each connection as required.  

Provide cleanouts at each connection.  Sewer is available at no cost 

to the Contractor. 

2. Maintain connections, pipe, fittings and fixtures and conserve 

water-use so none is wasted. Failure to stop leakage or other wastes 

will be cause for revocation (at the COR and Contracting Officer 

discretion) of use of sewer/sanitary waste from the Medical Center's 

system. 

3. Contractor may need to obtain a storage tank for sewer services and 

have it pumped out as necessary, at their own expense. 

J. Connections: ALL connections to and disconnections from existing 

utility services shall be coordinated per this specification section.  

Refer to Article 1.6 OPERATIONS AND STORAGE AREAS, paragraphs for 

Utility Services, Existing Utility Services, Abandoned Lines and 

others. 

1.22 NEW TELEPHONE EQUIPMENT 

A. The contractor shall coordinate the installation of telephone equipment 

with work performed by others. This work shall be completed before the 

building is turned over to VA. 
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1.23 TESTS / COMMISSIONING  

A. Pre-test mechanical and electrical equipment and systems and make 

corrections required for proper operation of such systems before 

requesting final tests. Final test will not be conducted unless 

pre-tested.  A copy of the testing agency field reports shall be 

submitted with the Daily Log report for the day the testing was 

conducted. 

B. Conduct final tests required in various sections of specifications in 

presence of the COR and/or an authorized representative of the 

Contracting Officer. Contractor shall furnish all labor, materials, 

equipment, instruments, and forms, to conduct and record such tests.  A 

copy of the testing agency field reports shall be submitted with the 

Daily Log report for the day the testing was conducted. 

C. Mechanical and electrical systems shall be balanced, controlled and 

coordinated. A system is defined as the entire complex which must be 

coordinated to work together during normal operation to produce results 

for which the system is designed. For example, air conditioning supply 

air is only one part of entire system which provides comfort conditions 

for a building. Other related components are return air, exhaust air, 

steam, chilled water, refrigerant, hot water, controls and electricity, 

etc. Another example of a complex which involves several components of 

different disciplines is a boiler installation. Efficient and 

acceptable boiler operation depends upon the coordination and proper 

operation of fuel, combustion air, controls, steam, feed-water, 

condensate and other related components. 

D. All related components as defined above shall be functioning when any 

system component is tested. Tests shall be completed within a 

reasonably short period of time during which operating and 

environmental conditions remain reasonably constant. 

E. Individual test results of any component, where required, will only be 

accepted when submitted with the test results of related components and 

of the entire system. 

1.24 INSTRUCTIONS  

A. Contractor shall furnish Maintenance and Operating manuals, verbal 

instructions, video instructions, and computer based instructions when 

required by the various sections of the specifications and as 

hereinafter specified. 
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B. Manuals: Provide Maintenance and Operating manuals (three [3] copies 

each) for each separate piece of equipment and system shall be 

delivered to the COR and Contracting Officer coincidental with the 

delivery of the equipment to the job site. Manuals shall be complete, 

detailed guides for the maintenance and operation of equipment and 

system. They shall include complete information necessary for starting, 

adjusting, programming, maintaining in continuous operation for long 

periods of time, and dismantling and reassembling of the complete units 

and sub-assembly components. Manuals shall include an index covering 

all component parts clearly cross-referenced to diagrams and 

illustrations.  Manuals shall include all wiring diagrams, pipe and 

tubing diagrams, programming instructions, and other required 

information to completely maintain and operate each piece of equipment 

and system.  Illustrations shall include "exploded" views showing and 

identifying each separate item. Emphasis shall be placed on the use of 

special tools and instruments. The function of each piece of equipment, 

component, accessory and control shall be clearly and thoroughly 

explained. All necessary precautions for the operation of the equipment 

and the reason for each precaution shall be clearly set forth. Manuals 

must reference the exact model, style and size of the piece of 

equipment and system being furnished. Manuals referencing equipment 

similar to but of a different model, style, and size than that 

furnished will not be accepted. 

C. Instructions: Provide four (4) hours of training, two (2) hours 

each/sessions or as specified, one session will be non-standard hours. 

[Unless otherwise scheduled by the COR and Contracting Officer], for VA 

personnel for each piece of equipment, each component piece of the 

equipment, and each system.  Contractor shall provide qualified, 

factory-trained manufacturers' representatives to give detailed 

instructions to assigned Department of Veterans Affairs personnel in 

the operation and complete maintenance for each piece of equipment and 

system. All such training will be at the job site. These requirements 

are more specifically detailed in the various technical sections.  

Instructions for different items of equipment that are component parts 

of a complete system, shall be given in an integrated, progressive 

manner. All instructors for every piece of component equipment in a 

system shall be available until instructions for all items included in 

the system have been completed. This is to assure proper instruction in 
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the operation of inter-related systems. All instruction periods shall 

be at such times as scheduled by the COR, the Contracting Officer, and 

the M&O Supervisor, and shall be considered concluded only when the 

COR, the Contracting Officer, and the M&O Supervisor, are satisfied in 

regard to complete and thorough coverage. The Department of Veterans 

Affairs reserves the right to request the removal of, and substitution 

for, any instructor who, in the opinion of the COR and Contracting 

Officer, does not demonstrate sufficient qualifications in accordance 

with requirements for instructors above.  Training sessions may be 

recorded by the VA. 

1.25 GOVERNMENT-FURNISHED PROPERTY 

A. The Government shall deliver to the Contractor, the 

Government - furnished property shown on the Schedules and/or drawings. 

B. Equipment furnished by Government to be installed by Contractor will be 

furnished to Contractor at the Medical Center. 

  C. Contractor shall be prepared to receive this equipment from Government 

and store or place such equipment, as required, not less than 90 

calendar days before Completion Date of project. 

  D. Storage space for some, but not all, equipment may be provided by the 

Government and the Contractor shall be prepared to unload and store 

such equipment therein upon its receipt at the Medical Center.  

Coordination with the COR and the Contracting Officer is required. 

E. Notify Contracting Officer in writing, 60 calendar days in advance, of 

date on which Contractor will be prepared to receive equipment 

furnished by Government. Arrangements will then be made by the 

Government for delivery of equipment. 

1. Immediately upon delivery of equipment, Contractor shall arrange for 

a joint inspection thereof with a representative of the Government. 

At such time the Contractor shall acknowledge receipt of equipment 

described, make notations, and immediately furnish the Government 

representative with a written statement as to its condition or 

shortages. 

2. Contractor thereafter is responsible for such equipment until such 

time as acceptance of contract work is made by the Government. 

F. Equipment furnished by the Government will be delivered in a partially 

assembled (knock down) condition in accordance with existing standard 

commercial practices, complete with all fittings, fastenings, and 

appliances necessary for connections to respective services installed 
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under contract. All fittings and appliances (i.e., couplings, ells, 

tees, nipples, piping, conduits, cables, and the like) necessary to 

make the connection between the Government furnished equipment item and 

the utility stub-up shall be furnished and installed by the contractor 

at no additional cost to the Government. 

G. Completely assemble and install the Government furnished equipment in 

place ready for proper operation in accordance with specifications and 

drawings. 

H. Furnish supervision of installation of equipment at construction site 

by qualified factory trained technicians regularly employed by the 

equipment manufacturer. 

1.26 RELOCATED EQUIPMENT AND ITEMS   

A. Contractor shall disconnect, dismantle as necessary, remove and 

reinstall in new location, all existing equipment and items indicated 

by symbol "R" or otherwise shown on the drawings to be relocated by the 

Contractor. 

B. Perform relocation of such equipment or items at such times and in such 

a manner as indicated in the drawings and specifications and/or as 

directed by the COR and Contracting Officer. 

C. Suitably cap existing service lines, such as steam, condensate return, 

water, drain, gas, air, vacuum and/or electrical, whenever such lines 

are disconnected from equipment to be relocated.  

D. Provide all mechanical and electrical service connections, fittings, 

fastenings and any other materials necessary for assembly and 

installation of relocated equipment; and leave such equipment in proper 

operating condition. 

E. Contractor shall employ services of an installation engineer, who is an 

authorized representative of the manufacturer of this equipment to 

supervise disassembly, assembly and installation of existing equipment 

and items, required to be relocated. 

F. All service lines such as noted above for relocated equipment shall be 

in place at point of relocation ready for use before any existing 

equipment is disconnected. Make relocated existing equipment ready for 

operation or use immediately after reinstallation. 

1.27 STORAGE SPACE FOR DEPARTMENT OF VETERANS AFFAIRS EQUIPMENT  

A. Contractor shall complete areas and/or rooms to be renovated and 

coordinate with the COR and Contracting Officer the use of elevators 
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and areas/rooms for storage of certain materials and equipment by 

Department of Veterans Affairs. 

1.28 CONSTRUCTION SIGN  

A. Maintain signs and remove when directed by the COR and Contracting 

Officer. 

B. Provide two (2) construction signs at each entrance to the construction 

areas. Signs shall be constructed of a durable material, twelve (12) 

inches high and thirty (30) inches wide with yellow background and blue 

Helvetica lettering two (2) inches high. Letter as shown in the 

following: 

DANGER - KEEP OUT 

CONSTRUCTION AREA 

AUTHORIZED PERSONNEL ONLY 

EXCUSE THE INCONVENIENCE 

WE ARE WORKING TO IMPROVE YOUR FACILITY 

1.29 SAFETY SIGN  

A. Provide a Safety Sign where directed by COR and Contracting Officer. 

Face of sign shall be 19 mm (3/4 inch) thick exterior grade plywood. 

Provide two 102 mm x 102 mm (four x four inch) posts extending full 

height of sign and 914 mm (three feet) into ground. Set bottom of sign 

level at 1219 mm (four feet) above ground.  

B. Paint all surfaces of Safety Sign and posts with one prime coat and two 

coats of white gloss paint. Letters and design shall be painted with 

gloss paint of colors noted. 

C. Maintain signs and remove when directed by COR and Contracting Officer.  

D. Provide a Detail Drawing of construction sign showing required legend 

and other characteristics of sign to the COR and Contracting Officer 

for approval.  Upon written approval, the contractor will construct and 

install the construction sign. 

E. Post the number of accident free days on a daily basis. 

F. Provide all OSHA required Safety Signs where required by OSHA and where 

directed by COR and Contracting Officer.  These shall be commercially 

produced. 

1.30 CONSTRUCTION DIGITAL IMAGES 

A. Prior to and During the construction period through completion, furnish 

Department of Veterans Affairs with digital images, including one color 

print of each view and one Compact Disc (CD) per visit containing those 
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views taken on that visit. Digital views shall be taken of exterior 

and/or interior as selected and directed by COR and Contracting 

Officer. Each view shall be taken with a minimum size of 6 megapixels 

(MP) and the images will be a minimum of 2272 x 1704 pixels for the 203 

x 254 mm (8 x 10 inch) prints and  2592 x 1944 pixels for the 406 x 508 

mm (16 x 20 inch) prints, as per these specifications: 

1. Images will be taken at monthly intervals. However, the VA COR and 

Contracting Officer may also direct the taking of special digital 

images at any time prior to completion and acceptance of contract. 

If the number of trips to the site exceeds an average of one per 

month of the contract performance period then an adjustment in 

contract price will be made in accordance with clause entitled 

"CHANGES" (FAR 52.243-4 and VAAR 852.236-88). 

2. In event a greater or lesser number of images than specified above 

are required by the COR and Contracting Officer, adjustment in 

contract price will be made in accordance with clause entitled 

"CHANGES" (FAR 52.243-4 and VAAR 852.236-88). 

B. Images on CD-ROM shall be recorded in JPEG format with a minimum of 24 

bit color and no reduction in actual picture size. Compressed size of 

the file shall be no less than 80% or the original with no loss of 

information. File names shall contain the date the image was taken, the 

Project number and a unique sequential identifier.  The CD-ROM shall 

also contain an index of all the images contained therein in either a 

TXT or Microsoft Word format. 

C. In case any set of images are not submitted within five calendar days 

of the date established by the COR and Contracting Officer for taking 

thereof, the COR and Contracting Officer may have such 

images/photographs taken and cost of same will be deducted from any 

money due to the Contractor.  

1.31 HISTORIC PRESERVATION  

A. Where the Contractor or any of the Contractor's employees, prior to, or 

during the construction work, are advised of or discover any possible 

archeological, historical and/or cultural resources, the Contractor 

shall immediately notify the COR and Contracting Officer verbally, and 

then with a written follow up.  

1.32 EQUIPMENT 
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A. The contractor shall coordinate the installation of equipment with work 

performed by others. This work shall be completed before the building 

is turned over to VA. 

B. All required programming devices, two (2) each of specialty tools, two 

(2) sets of start-up supplies, one (1) additional set of belts – fuses 

– etc. per each piece of equipment and other items required by the 

specification sections and drawings shall be furnished. 

1.33 FINAL PAYMENT 

A. Final payment under this contract shall be withheld pending receipt of 

ALL tests, close out documents, all equipment manuals, staff training, 

specialty tools, start-up supplies, as built drawings and 

certifications.  These tests and certifications shall include: 

sprinkler certification, fire alarm certification, plumbing system leak 

tests - to include hot – cold - waste - vents, medical gas 

certifications, fire/smoke wall certification, vibration analysis of 

motor driven equipment, motor – shaft – base - pulley alignment 

certifications, HVAC TAB, Air Handler control demonstration/training of 

VA personnel, and other required information, completed punch list 

items and the return of all keys. 

1.34 WARRANTY CALLS 

A. The Government may contact the Contractor for warranty services by 

telephone, fax, e-mail, letter, or in person.  The Contractor shall 

respond with actual physical repair activity (labor, equipment, 

materials, etc.) in accordance with contract documents.  Please note 

that emergency calls may occur during other than normal work hours.  A 

representative from the Facilities Management Service will identify the 

emergency calls. 
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