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DEMOLITION NOTES

10.

11.

12.

THE CONTRACTOR SHALL NOT CONSIDER DEMOLITION AND ALTERATION NOTES TO BE ALL-INCLUSIVE. IT IS THE

CONTRACTOR’S RESPONSIBILITY TO INSPECT AND ASSESS EACH AREA AND TO FULFILL THE INTENT OF THE DESIGN
INDICATED BY THE CONTRACT DOCUMENTS. REFER TO SPECIFICATION SECTION 010000 — GENERAL REQUIREMENTS
AND THE VA MEDICAL CENTER FOR WORK RESTRICTIONS. CONTRACTOR SHALL COORDINATE DEMOLITION DRAWINGS
AND NOTES WITH ALL DISCIPLINES INVOLVED. PATCH OR REBUILD ANY AREAS TO REMAIN THAT HAVE BEEN
DAMAGED OR DISTURBED BY DEMOLITION.

REMOVE ALL EXISTING CONSTRUCTIONS AND FINISHES NECESSARY FOR THE COMPLETION OF THE WORK AS
DEPICTED ON THE DRAWINGS. INCLUDING BUT NOT LIMITED TO, ITEMS SHOWN ON THE PLANS. NECESSARY
DISCONNECTS AND ALTERATIONS TO EXISTING MECHANICAL AND ELECTRICAL SYSTEMS SHALL BE INCLUDED. PATCH
AS REQUIRED ALL CONSTRUCTIONS TO REMAIN IN ACCORDANCE WITH THE CONTRACT DRAWINGS. WHERE
CONTRACTOR IS DESIGNATED TO MAKE REMOVALS, DISPOSITION OF MATERIALS IS THE RESPONSIBILITY OF THE
CONTRACTOR. VERIFY WITH VA MEDICAL CENTER, THE DISPOSITION AND REMOVAL OF ANY COMPONENTS OF
SALVAGEABLE VALUE.

THE CONTRACTOR SHALL VERIFY ALL CONDITIONS AND DIMENSIONS WITHIN THE CONTRACT LIMITS AND NOTIFY THE
COR IMMEDIATELY IN WRITING OF ANY DEVIATION FROM CONTRACT DOCUMENTS NECESSITATED BY FIELD CONDITIONS
OR ITEMS NOT DEPICTED ON THE DRAWINGS.

ALL REMOVALS AND SALVAGE, UNLESS SPECIFICALLY NOTED OR REQUESTED BY THE VA MEDICAL CENTER SHALL
BECOME THE PROPERTY OF THE CONTRACTOR.

ANY FLOOR OPENINGS SHALL BE PROTECTED AND SECURED DURING DEMOLITION AND CONSTRUCTION.

ANY EXTERIOR WALL OPENINGS SHALL BE CLOSED IMMEDIATELY OR BE PROVIDED WITH TEMPORARY WEATHER AND
SECURITY PROTECTION IN ACCORDANCE WITH SPECIFICATIONS.

PATCH ALL FINISHES TO MATCH EXISTING, INCLUDING BUT NOT LIMITED TO, GYPSUM BOARD, PLASTER, ACOUSTIC
SYSTEMS, WOOD TRIM, COVERS, BASE, PANELS, RAILS AND WAINSCOT. FOR ALL SURFACES SCHEDULED TO REMAIN,
PATCH AND MATCH SURFACES DISTURBED BY DEMOLITION OR REMOVAL OF EQUIPMENT OR UTILITIES. INSTALL
PATCHING TO MATCH ADJACENT WORK IN FINISH, STRUCTURAL QUALITIES, COURSING OF MASONRY, AND OTHER
CHARACTERISTICS. VERIFY MATCH OF NEW FINISH MATERIALS TO EXISTING IN COLOR, TEXTURE, THICKNESS, CUT,
ETC... TO SATISFACTION OF VA MEDICAL CENTER PRIOR TO INSTALLATION. PROVIDE OTHER MATERIALS TO MATCH
EXISTING WHEN REQUIRED (TO BE APPROVED BY VA MEDICAL CENTER). PATCH EXISTING WALLS GYPSUM DRYWALL
OR PLASTER TO MATCH EXISTING OF SUFFICIENT THICKNESS TO MAINTAIN UNIFORM WALL THICKNESS. ALL EXPOSED
PORTIONS OF WALL SHALL BE FINISHED WITH THREE (3) COATS OF SPACKLING, SANDED AND LEFT IN A PAINT
READY CONDITION. WHERE APPLICABLE, LEVEL ALL EXISTING FLOORS AS REQUIRED TO RECEIVE NEW FLOOR
FINISHES. INSTALL REQUIRED TRANSITION PIECES BETWEEN VARIOUS FLOOR FINISHES SUITABLE FOR CONDITIONS,
MEETING ADA REQUIREMENTS AND ACCEPTABLE TO THE VA MEDICAL CENTER. MATCH EXISTING WHEREVER
POSSIBLE. PATCH SURFACES TO COMPLY WITH FIRE RATINGS, SMOKE-TIGHT RATINGS, ACOUSTICAL CRITERIA AND
OTHER PERFORMANCE CRITERIA INDICATED.

MAINTAIN ACCESS TO EXITS AND EXIT STAIRS AT ALL TIMES. FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL
REMAIN OPERATIONAL AT ALL TIMES. PROTECT SMOKE DETECTORS AS REQUIRED AND IN CONFORMANCE WITH
CODES AND LOCAL AUTHORITIES HAVING JURISDICTION. REFER TO MEDICAL CENTER CONTRACTOR HANDBOOK FOR
WORK RESTRICTIONS.

ALL DEMOLITION SHALL BE PERFORMED IN A SAFE AND ACCEPTABLE MANNER TO ALL AUTHORITIES HAVING
JURISDICTION AND THE VA MEDICAL CENTER. A FIRE WATCH SHALL BE PROVIDED IF ANY HAZARDOUS SITUATIONS
ARE THOUGHT TO BE PRESENT OR POSSIBLE. COMPLY WITH GOVERNING REGULATIONS PERTAINING TO
ENVIRONMENTAL PROTECTION FOR POLLUTION CONTROL. THOROUGHLY CLEAN ADJACENT AREAS OF DUST, DIRT AND
DEBRIS CAUSED BY DEMOLITION WORK. BEFORE NEW WORK BEGINS, RETURN ADJACENT AREAS TO CONDITION
FOUND PRIOR TO START OF DEMOLITION WORK.

ALL WORK SHALL BE DONE IN PROTECTED SPACE. NO DUST OR DIRT SHALL TRAVEL FROM CONSTRUCTION AREA
TO ADJACENT AREAS. TEMPORARY DUST PROTECTION SHALL BE ERECTED PRIOR TO START OF WORK AS DIRECTED
BY COR. CONTRACTORS SHALL REVIEW PROVISIONS TO CONTROL AIRBORNE DUST WITH INFECTION CONTROL
DIRECTOR, FACILITIES—BUILDING MANAGER AND CONSTRUCTION MANAGER. COORDINATE ADDITIONAL FILTRATION OF
EXTERIOR AIR INTAKES TO MECHANICAL SYSTEMS. CONTRACTOR SHALL ASSIGN A PERSON(S) TO CLEAN ALL
CONSTRUCTION AND COMMON AREAS, USED BY THE CONTRACTOR AND STAFF, DURING THE THE CONSTRUCTION
HOURS.

PROVIDE TEMPORARY PARTITIONS/DUST PROTECTION (RATED AND/OR NON-RATED) AS REQUIRED. REVIEW

LOCATIONS OF TEMPORARY PARTITIONS/DUST PROTECTION WITH VA MEDICAL CENTER AND COR PRIOR TO START OF
WORK.

IF HAZARDOUS MATERIAL IS ENCOUNTERED OR SUSPECTED TO BE PRESENT, CONTRACTOR SHALL STOP WORK AND
INFORM VA MEDICAL CENTER IMMEDIATELY IN WRITING OF ANY HAZARDOUS MATERIAL ENCOUNTERED OR THOUGHT
TO BE HAZARDOUS MATERIAL. THE VA MEDICAL CENTER, AFTER RECEIVING WRITTEN NOTICE SHALL INSTRUCT
CONTRACTOR ON HOW TO PROCEED. THIS INCLUDES, BUT IS NOT LIMITED TO PAINT THAT IS SUSPECT ON PIPING,
CONDUIT, DUCTWORK OR ADJACENT SURFACES.

GENERAL INSTRUCTIONS AND NOTES:

10.

11.

12.

13.

14.

FIELD VISIT BY INTERESTED CONTRACTORS IS "STRONGLY RECOMMENDED" TO BECOME FAMILIAR
WITH THE COMPLEXITIES OF THIS PROJECT AND THE NECESSARY CONSTRUCTION CONSTRAINTS.

ANTICIPATED GENERAL PHASING OF THE PROJECT IS DESCRIBED ON THIS SHEET. THE
CONTRACTOR SHALL SUBMIT A COMPREHENSIVE WORK PHASING PLAN AND TRAFFIC CONTROL
PLANS PRIOR TO ANY MOBILIZATION ON SITE FOR REVIEW AND APPROVAL BY THE CONTRACTING
OFFICER. THE PHASING PLAN SHALL BE DEVELOPED WITH EACH FLOOR VAMC USER FOR INPUT
INTO THE PHASING. THE PLANS SHALL ALSO ADDRESS OFF HOUR WORK, DUST CONTROL,
WEATHER PROOFING AND FACILITY ACCESS DURING CONSTRUCTION. COMPLETE PHASING WILL BE
AGREED UPON BY THE GENERAL CONTRACTOR AND THE VA TO REACH THE MOST MUTUALLY
AGREEABLE SCHEDULE THAT MINIMIZES IMPACT TO THE MEDICAL CENTER. AGREED UPON
SCHEDULES SHALL BE IN WRITING AND SIGNED BY THE CONTRACTOR AND THE "CONTRACTING
OFFICER'S REPRESENTATIVE” (COR). THIS SCHEDULE SHALL BE REVISITED AND AGREED UPON
BY THE CONTRACTOR AND THE COR PRIOR TO ANY SHUTDOWN OR DISRUPTION OF ANY
SERVICES. DUE TO THE CRITICAL NATURE OF THIS PROJECT, CONTRACTOR SHALL BE AWARE
THAT THE VA MAY DELAY OR CHANGE THE SCHEDULE ON VERY SHORT NOTICE.

THE VAMC'S REVIEW OF THE CONTRACT DOCUMENTS (DRAWINGS, TECHNICAL SPECIFICATIONS,
ETC.) IS ONLY FOR GENERAL CONFORMANCE WITH THE DESIGN CRITERIA AND GUIDELINES. THE
VAMC IS NOT RESPONSIBLE FOR THE ACCURACY OR ADEQUACY OF THE DESIGN, DIMENSIONS,
OR ELEVATIONS WHICH SHALL BE CONFIRMED AND CORRELATED AT THE JOB SITE. THE VAMC,
THROUGH THE APPROVAL OF THIS DOCUMENT, ASSUMES NO RESPONSIBILITY FOR THE
COMPLETENESS OR ACCURACY OF THIS DOCUMENT. THE CONTRACTOR IS RESPONSIBLE FOR
EXERCISING DUE DILIGENCE IN PROSECUTION AND EXECUTION OF THE WORK DESCRIBED HEREIN.

THE INFORMATION PERTAINING TO THE EXISTING UTILITIES ARE APPROXIMATE AND ARE PROVIDED
FOR INFORMATION PURPOSES ONLY. THE CONTRACTOR SHALL VISUALLY FIELD VERIFY THE
EXACT SIZES AND LOCATIONS. THE GENERAL LOCATIONS OF KNOWN UTILITIES ARE SHOWN OR
IDENTIFIED HEREIN AND REFLECT THE VAMC'S BEST RECORDS AND ON-SITE INVESTIGATION. THE
VAMC MAKES NO EXPRESSED OR IMPLIED GUARANTEE OF ACCURACY OR THAT OTHER UTILITIES
ARE NOT LOCATED IN THE CONSTRUCTION VICINITY. FURTHERMORE, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR REPAIRING OR REPLACING ANY UTILITIES DAMAGED BY THE CONTRACTOR
DURING CONSTRUCTION AT NO EXPENSE TO THE VAMC.

IT IS ANTICIPATED THAT ANY CRITICAL WORK (SHUTDOWNS, ETC.) WILL BE DONE DURING OFF
HOURS (NIGHTS, WEEK—ENDS, HOLIDAYS, ETC.) AND INTERESTED CONTRACTORS SHOULD PLAN
ACCORDINGLY. A TWO (2) WEEK ADVANCE NOTIFICATION IS REQUIRED. A SECOND NOTICE SHALL
BE GIVEN FOUR (4) BUSINESS DAYS PRIOR TO THE SHUTDOWN. INTENSIVE PLANNING IS

REQUIRED TO ALLOW SCHEDULED WORK TO BE ACCOMPLISHED DURING SCHEDULED SHUTDOWN
PERIODS.

A PRE-CONSTRUCTION MEETING SHALL BE HELD AT A TIME AND LOCATION DESIGNATED BY
CONTRACTING OFFICER’S REPRESENTATIVE (COR).

CONTRACTOR SHALL NOT PROCEED WITH WORK UNTIL CONSTRUCTION PERMIT IS APPROVED AND
SIGNED.

ALL MATERIALS AND WORKMANSHIP SHALL BE SUBJECT TO INSPECTION BY THE COR. THE COR
RESERVES THE RIGHT TO ACCEPT OR REJECT ANY MATERIALS AND WORKMANSHIP THAT DO NOT

CONFORM TO THE VAMC CONTRACT DOCUMENTS (INCLUDED BUT NOT LIMITED TO THE
CODES/STANDARDS RELATED TO THE VA AND OTHERS, DRAWINGS, AND TECHNICAL
SPECIFICATIONS).

THIS PROJECT INVOLVES WORK ABOVE EXISTING AND NEW ELECTRICAL/MECHANICAL EQUIPMENT.
WORK SHALL BE PLANNED SUCH THAT THERE IS NO CLIMBING OR STANDING ON
ELECTRICAL/MECHANICAL EQUIPMENT. FURNISH AND INSTALL TEMPORARY SCAFFOLDING AS
REQUIRED. ANY WORK ABOVE OR AT THE TOP OF EQUIPMENT SHALL BE PERFORMED IN A
MANNER THAT PREVENTS DEBRIS AND DROPPED PARTS FROM ENTERING THE EQUIPMENT.
PROVIDE TEMPORARY PROTECTION FOR EQUIPMENT AS REQUIRED, HOWEVER DO NOT BLOCK
EQUIPMENT VENTILATION OPENINGS.

THE CONTRACTOR SHALL NOT OPERATE ANY EXISTING EQUIPMENT INCLUDING, BUT NOT LIMITED
TO FIRE-HYDRANTS, VALVES, PUMPS, BREAKERS, ETC., WITHOUT AUTHORIZATION FROM THE
VAMC ENGINEERING SERVICE, UNLESS AN EMERGENCY SITUATION EXISTS. IN GENERAL, THE
OPERATING STAFF OF THE VAMC ENGINEERING SERVICE WILL OPERATE ANY EXISTING EQUIPMENT

(VALVES, PUMPS, BREAKERS, ETC) WHICH THE CONTRACTOR MAY REQUIRE.

ALL NECESSARY BARRICADES, TEMPORARY CONCRETE BARRIERS, TEMPORARY FENCES, LIGHTING,
SIGNS & OTHER CONTROL MEASURES AS MAY BE NECESSARY FOR PROTECTION AND SAFETY OF
THE GENERAL PUBLIC SHALL BE PROVIDED AND MAINTAINED BY THE CONTRACTOR THROUGHOUT
THE CONSTRUCTION PERIOD, ITEMS SHALL BE REMOVED WHEN WORK IS COMPLETED IN THE
AREA AFFECTED.

AT THE END OF THE DAY AND DURING TIMES WHEN THE CONTRACTOR IS NOT ON THE SITE, IT
IS THE RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THAT ALL EQUIPMENT SHALL BE
LOCKED.

ALL TRASH AND DEBRIS WITHIN THE LIMITS—OF—CONSTRUCTION SHALL BE DISPOSED OF
APPROPRIATELY. HOUSEKEEPING ACTIVITIES SHOULD BE CONDUCTED CONTINUOUSLY TO ENSURE
A CLEAN AND SAFE WORKING ENVIRONMENT. THE CONTRACTOR SHALL COORDINATE THE HAUL
ROUTE WITHIN THE VAMC. THE CONTRACTOR IS RESPONSIBLE FOR ALL HAUL ROUTES BEYOND
THE LIMITS OF THE VAMC PROPERTY. DISPOSAL OF ASPHALTIC DEBRIS SHALL BE CLASSIFIED AS
HAZARDOUS MATERIAL AND IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO HANDLE
APPROPRIATELY (INCLUDING THE EXECUTION OF UNIFORM HAZARDOUS WASTE MANIFEST EPA

FORM 8700-22) AT NO ADDITIONAL COST TO THE VAMC.

CONSTRUCTION WORK NEAR EXISTING BUILDINGS OR OTHER STRUCTURES SHALL BE PERFORMED
IN SUCH A MANNER THAT NO DAMAGE SHALL OCCUR TO THESE STRUCTURES DURING OR AFTER
CONSTRUCTION. CONTRACTOR SHALL BE FINANCIALLY LIABLE FOR DAMAGE TO ANY EXISTING

STRUCTURE RESULTING FROM CONTRACTOR'S OPERATIONS. THE VAMC AND THE CONTRACTOR
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GENERAL CONSTRUCTION SEQUENCE

(TO BE MUTUALLY AGREEABLE TO CONTRACTOR AND COR)

PRIOR TO CONSTRUCTION SHALL INSPECT EXISTING BUILDINGS AND OTHER STRUCTURES WITHIN
CLOSE PROXIMITY TO THE LIMITS OF CONSTRUCTION ASSOCIATED WITH THIS PROJECT FOR ALL
EXISTING STRUCTURAL DAMAGE WHICH COULD BE CONSIDERED AS DAMAGE CAUSED BY THE
CONTRACTOR’S OPERATIONS. ONE COPY OF ALL PRE—CONSTRUCTION INSPECTION DOCUMENTS
SHALL BE PROVIDED TO THE CONTRACTING OFFICER. CONTRACTOR SHALL REFER TO CONTRACT
DOCUMENTS FOR CONTRACTOR INSPECTION DOCUMENTATION REQUIREMENTS.

IF AN OBSTRUCTION SHOULD BE ENCOUNTERED THAT REQUIRES A DEVIATION FROM THE
ORIGINAL PLANS, THE CONTRACTOR SHALL CONTACT THE COR AND ENGINEER FOR GUIDANCE.

PRINTED DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALES SHOWN ON CONSTRUCTION
DOCUMENTS. THE REGISTERED DESIGN PROFESSIONAL IN RESPONSIBLE CHARGE DOES NOT
WARRANT THE ACCURACY OF SCALED DIMENSIONS.

S - S R A

OMISSIONS IN AND CONFLICTS BETWEEN THE VARIOUS ELEMENTS OF THE CONSTRUCTION
DOCUMENTS SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE ENGINEER AND COR.
CONFLICTS SHALL BE RESOLVED BY THE SAME BEFORE PROCEEDING WITH ANY WORK INVOLVED.

1. MECHANICAL SEQUENCING

CONTRACTOR SHALL PRODUCE SEQUENCE AND PHASING PLAN AND SUBMIT TO VA AND ENGINEER FOR
REVIEW PRIOR TO STARTING WORK. THIS SEQUENCE SHALL BE MODIFIED IN ACCORDANCE WITH THE
BID ALTERNATE TAKEN.

1. CLEAR SITE FOR NEW BUILDING.
CONSTRUCT NEW TUNNEL AND BUILDING.
CONNECT UTILITIES.

INSTALL NEW BOILERS.

CONNECT NEW PIPING TO EXISTING HEADER.
DEMOLISH EXISTING BOILERS.

2. COORDINATE A BOILER PLANT SHUTDOWN WITH THE VAMC SO THAT VALVES CAN BE ADDED TO

REQUESTS FOR SUBSTITUTIONS SHALL BE SUBMITTED IN WRITING TO THE COR AND ENGINEER
PER SPECIFICATIONS. SUBSTITUTIONS ARE NOT ALLOWED UNLESS APPROVED IN WRITING.

TO NOTES 1 AND 2 ON MP-102.

THE NEW BOILER PLANT.

THE CONTRACTOR SHALL BECOME FAMILIAR WITH ALL PORTIONS OF THE CONSTRUCTION
DOCUMENTS AND SHALL ENSURE THAT ALL SUBCONTRACTORS ARE FAMILIAR WITH THOSE
PORTIONS PERTAINING TO THEIR AREA OF WORK. THE CONTRACTOR SHALL VERIFY ALL SITE
CONDITIONS, DIMENSIONS, ELEVATIONS, COORDINATE ALL DOORS, WINDOWS, NON—BEARING
INTERIOR AND EXTERIOR WALLS, ELEVATIONS, SLOPES, STAIRS, CURBS, DRAINS, RECESSES,
DEPRESSIONS, RAILINGS, WATERPROOFING, FINISHES, CHAMFER, KERFS, AND SO FORTH, AND
IMMEDIATELY NOTIFY THE REGISTERED DESIGN PROFESSIONAL IN RESPONSIBLE CHARGE 4.
REGARDING ACTUAL CONDITIONS WHICH ARE NOT IN AGREEMENT WITH THE CONSTRUCTION

DOCUMENTS.

THE CONTRACTOR IS RESPONSIBLE FOR READING AND COMPLYING WITH ALL WRITTEN
SPECIFICATIONS.

THE WRITTEN SPECIFICATIONS WILL GOVERN OVER THE DRAWINGS.

. THE CONTRACTOR IS SOLELY RESPONSIBLE FOR ENSURING ALL SUBMITTALS MEET THE WRITTEN

SPECIFICATION REQUIREMENTS AND ANY SUBMITTAL APPROVALS DO NOT RELIEVE THE
CONTRACTOR FROM MEETING THE JOB SPECIFICATIONS AND THE CONTRACTOR AT ANY POINT
MAY BE REQUIRED TO REPLACE EQUIPMENT AT NO ADDITIONAL COST TO THE GOVERNMENT IF
AT ANY POINT IT IS DETERMINED THAT THE EQUIPMENT DOES NOT COMPLY WITH THE WRITTEN
SPECIFICATIONS.

EXISTING PIPING IN THE TUNNEL SERVING ACA BUILDING AND AT THE MAIN STEAM HEADER. REFER
THIS WORK CAN BE ACCOMPLISHED PRIOR TO COMPLETION OF

3. WHEN NEW BOILER PLANT AND NEW PIPING IN TUNNEL IS COMPLETE AND READY TO PRODUCE
STEAM, SWITCH POSITION OF VALVES ADDED IN STEP 1 IN TUNNEL SO THAT ACA IS SERVED BY NEW
PLANT AND ISOLATED FROM OLD PLANT. SWITCH MAIN HOSPITAL STEAM LOADS OVER TO NEW
BOILER PLANT BY OPENING NEW VALVE AT THE STEAM HEADER AND CLOSING THE MAIN SUPPLY
VALVES FROM THE OLD BOILERS.

DEMOLISH OLD BOILER PLANT PER MP-104, AND OLD ACA PIPING IN TUNNEL PER MP-102.

BID ALTERNATES

1. BID NO.1: WORK INCLUDES ALL ARCHITECTURAL AND ENGINEERING ASSOCIATED INSTALLATION
COMPONENTS AS SHOWN ON THE CONTRACT DOCUMENTS DATED JULY 8, 2016 WITH ALL
NECESSARY REMOVAL OF EXISTING SYSTEMS AND INSTALLATION OF NEW SYSTEMS AS BASE BID.
PROVIDE BASE BID AND THEN PROVIDE STAND—ALONE DEDUCTIVE ALTERNATES AS FOLLOWS:

2. DEDUCT ALTERNATE NO. 1: INCLUDES ALL WORK IN BID ITEM NO. 1, EXCEPT DEDUCT THE
EXTERIOR FACE BRICK AS SHOWN ON THE DOCUMENTS AND DESIGN AND INSTALL AN EXTERIOR
SYNTHETIC STUCCO SYSTEM ON METAL STUDS WHERE THE BRICK WAS PREVIOUSLY SHOWN. BASIS
OF DESIGN — STOPOWERWALL.

3. DEDUCT ALTERNATE NO. 2: INCLUDES ALL WORK IN BID ITEM NO. 1, EXCEPT DEDUCT SPECIFIC
PORTIONS OF THE REDUNDANT ELECTRICAL FEED TO THE NEW BOILER PLANT; SPECIFICALL
DEDUCT THE FOLLOWING ITEMS: ATS—BPB AND ASSOCIATED NEW NORMAL BREAKER IN US—9 AND
NEW EMERGENCY BREAKER IN EMSGR-ACA, NORMAL AND EMERGENCY CONDUCTORS AND
RACEWAYS ON LINE SIDE OF ATS—BPB, CONDUCTORS ON LOAD SIDE OF ATS—BPB EXTENDING TO
BPB, EXPOSED RACEWAY EXTENDING FROM ATS—-BPB TO BOILER PLANT (UNDERGROUND RACEWAY
EXTENDING FROM SOUTHWEST TERMINUS OF TUNNEL TO BPB SHALL REMAIN REGARDLESS OF BID

ALTERNATE), BPB MAIN BREAKER AND ASSOCIATED POWER METER (SWITCHBOARD SECTION AND
MAIN BREAKER PROVISIONS TO REMAIN REGARDLESS OF BID ALTERNATE).
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