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PART 1 GENERAL 
1.01 SECTION INCLUDES 

            
SECTION 05 0150 

MAINTENANCE OF METAL & WINDOW FABRICATIONS 
 
 

 A. Cleaning of all exterior aluminum & steel surfaces. 
B.  Cleaning of aluminum window frames and window glass surfaces. 
C. Resealing of aluminum window perimeter joints. 

1.02  REFERENCE STANDARDS 
A. AAMA 609 & 610-09 – Cleaning and Maintenance Guide for Architecturally Finished 

Aluminum. 
1.03  ADMINISTRATIVE REQUIREMENTS 

A. Preinstallation Meeting: Convene one week prior to commencing work of this section. 
1. Require attendance of parties directly affecting work of this section. 
2. Review existing conditions of curtain wall, staging and cleaning procedures, and 

coordination with related work. 
B. Scheduling: 

1. Perform cleaning and washing of windows and curtain wall between the hours of 7 am to 7 
pm only. 

2. All sub-contracted work with York Property shall be coordinated & scheduled prior to 
commencing work of this section. 

1.04  SUBMITTALS 
A.  See Section 01 32 16.15 - Administrative Requirements, for submittal 

Procedures. 

B. Product Data: Provide data on all cleaning compounds. 
C.   Staging and sequencing plan: Submit schedule of anticipated cleaning and repair tasks 

indicating, by area, when those tasks will be occurring. 
D. Manufacturer's Instructions: For cleaning materials, indicate special procedures, conditions 

requiring special attention. 
E. Waste collection: Indicate by written plan the procedure for collecting and disposing of 

water containing cleaning agents and rinse water.  Refer to 01 74 19 for more 
information. 

1.05  QUALITY ASSURANCE 
A. Comply with provisions of AAMA 609 & 610-09, except where exceeded by requirements of the 

contract documents. 
1. Maintain one copy of each document on project site. 

B. Restorer: Company specializing in metal curtain wall restoration with a minimum 
three years of documented experience. 

1.06  MOCK-UP (Test Cleaning) 
A. For each metal being cleaned, clean and reseal two wall panel areas sized 2 feet long by 2 feet 

high; Include in mock-up area instances of window joint sealants at wall openings. 
1. The COR will approve the preferred process by selecting the acceptable 

panel. 
B.   For Windows being cleaned, clean window panel area sized 2 feet long by 2 feet high, include in        

mock-up area instances of window joint sealants to be approved by COR. 

C.   Locate mock-ups where directed by the COR. 

D.   Acceptable panel and procedures employed will become the standard for work of this section. 

E.   Mock-up may remain as part of the work.
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1.07  DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials neatly stacked and on pallets. Store in trailer or clear of ground with 
adequate waterproof covering. 

 
1.08  FIELD CONDITIONS 

A. Cold and Hot Weather Requirements: Comply with requirements of AAMA 609 & 610-09 
and manufacturers written use instructions, whichever is more stringent. 

 
PART 2 PRODUCTS 
 
2.01  MANUFACTURERS 

A.    Aluminum Restoration Cleaning & Sealer shall be equivalent or approved equal to the test 
location shown below.  Sealer shall have a 10 year warrantee.  For reference purposes: the 
testing was performed by York Properties Company (www.yorkproperty.com) on 04-10-15.  
Contractor must match the cleanliness & warrantee of the test location by performing a mock-up 
area per section 1.06 MOCK-UP for requirements. 

  
 

Recently installed panels                                       Test location 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

B.   Window Cleaning shall be equivalent or approved equal to PROSOCO; 2010 Surface Cleaner 
(diluted per manufacturers recommendations): (www.prosoco.com).  Contractor must perform a 
mock-up area per section 1.06 MOCK-UP for requirements. 

 
 
 
 
 
 

http://www.yorkproperty.com/
http://www.prosoco.com/
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PART 3 EXECUTION 
 
3.01  EXAMINATION 

A. Verify that surfaces to be cleaned and resealed are ready for work of this section. 
 

3.02  PREPARATION 
A. Protect surrounding elements from damage due to restoration procedures. 
B. Separate areas to be protected from restoration areas using means adequate to prevent 

damage. 
C.   Cover existing landscaping with tarpaulins or similar covers. 
D.   Mask immediately adjacent surfaces with material that will withstand cleaning and restoration 

procedures. 
E. Close off adjacent occupied areas with dust proof and weatherproof partitions. 
F. Protect roof membrane and flashings from damage with 1/2 inch (13 mm) plywood laid on roof 

surfaces over full extent of work area and traffic route. 
G. When using cleaning methods that involve water or other liquids, install drainage devices to 

prevent runoff over adjacent surfaces unless those surfaces are impervious to damage from 
runoff. 

H.   Do not allow cleaning runoff to drain into sanitary or storm sewers. 
 

3.03  ROLL-UP DOORS & MAN DOORS 
A.  Wheel grind all rusted & corroded surfaces, clean & prep for painting. 

 
3.04  ALUMINUM CLEANING & SEALING 

A.  Must match test panel & be approved by COR. 
B.  Provide with 10 year guarantee. 
 

3.05 WINDOW CLEANING 
A. Working from the bottom to the top, pre-wet the surface with clean water.   
B. Apply the appropriate diluted solution to the surface using a low-pressure spray 
 C. Let the cleaner stay on the surface 1-10 minutes, based on testing.  Gently scrub heavily soiled 

areas.  (Do not let cleaner dry to the surface. If drying occurs, lightly wet surface with fresh water & 
reapply the cleaner in a gentle scrubbing manner.) 

D. Working from the bottom to the top, rinse the surface thoroughly with clean water. 
E. Repeat steps A thru D if necessary. 
 
 

END OF SECTION 05 0150 


