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SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 SAFETY REQUIREMENTS

Refer to section 01 35 26, SAFETY REQUIREMENTS for safety and infection

control requirements.

1.2 GENERAL INTENTION

A

Contractor shall completely prepare site for stormwater drainage work,
including demolition and removal of existing structures and pipes, and
furnish labor and materials and perform work for the Replace Storm

Drain System project as required by drawings and specifications.

Visits to the site by Bidders may be made only by appointment with the
Contracting Officer’s Representative (COR).

Offices of Tolman Engineering, Architecture & Surveying, PLLC, as
Architect-Engineers, will render certain technical services during
construction. Such services shall be considered as advisory to the
Government and shall not be construed as expressing or implying a
contractual act of the Government without affirmations by Contracting
Officer or his duly authorized representative.

Before placement and installation of work subject to tests by testing
laboratory retained by the Contractor, the Contractor shall notify the
laboratory in sufficient time to enable testing laboratory personnel to
be present at the site in time for proper taking and testing of
specimens and field inspection. Such prior notice shall be not less
than three work days unless otherwise desighated by the COR and agreed
to by the testing laboratory.

All employees of general contractor and subcontractors shall comply
with VA security management program and obtain permission of the VA
police, be identified by project and employer, and restricted from
unauthorized access.
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1.3 STATEMENT OF BID ITEM(S)

A

ITEM I, Stormwater Drainage Work: Work includes general construction,
alterations, demolition, removal, grading, drainage, utility
relocation, site restoration, erosion and sediment control, laboratory
testing, exploratory excavation, and any other work specified herein or
shown on the drawings. Completion time for Bid Item 1 shall be 365
calendar days. This includes a 45 day submittal period. Provide all

submittals within 45 days.

BID ITEM 11, AIl work within Bid Item I above except for all work
associated with the Outlet E System, the Outlet G System, the Outlet 1
System and the miscellaneous stormwater work as indicated on drawings
GI1-100 and GI1-200. Completion time for Bid Item 1l shall be 365
calendar days. This includes a 45 day submittal period. Provide all
submittals within 45 days.

BID ITEM 111, All work within Bid Item 1l above except for the
following work listed below. Work removed under this Bid Item is
indicated on drawings GI-100 and GI-200. Completion time for Bid ltem
111 shall be 340 calendar days. This includes a 45 day submittal
period. Provide all submittals within 45 days.

Work Removed Under Bid Item 111:

e Outlet A System:
o0 New drainage structures ST84A and ST83B

o New drainage pipe between the following drainage structures:
= ST83A & ST83B
= ST83B & ST84B

e QOutlet B System:

0 Removal of 30” Dead Tree and installation of sugar maple tree
adjacent to the new drainage structure ST101A.
o New drainage structures ST68D, ST97F, ST101B, ST101C, and ST101D
o New drainage pipe between the following drainage structures:
= ST68D & ST68C
= ST97F & ST97E
= ST101D & ST101C
= ST101C & ST101B
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= ST101B & ST101A

e QOutlet C System:
o0 New drainage structures ST44D, ST44C, ST44B, and ST44A
o New drainage pipe between the following drainage structures:
ST44D & ST44C
= ST44C & ST44B
ST44B & ST44A
= ST44A & ST44

e Site restoration work and other work associate with items removed

D. BID ITEM IV, All work within Bid Item Il1l1 above except for all
remaining work associated with the Outlet C system. Work removed under
this Bid Item is indicated on drawings GI-100 and GI1-200. Completion
time for Bid Item 1V shall be 320 calendar days. This includes a 45
day submittal period. Provide all submittals within 45 days.

E. BID ITEM V, All work within Bid Item 1V above except for the Outlet B
system work indicated below. Work removed under this Bid Item is
indicated on drawings GI-100 and GI-200. Completion time for Bid ltem
V shall be 320 calendar days. This includes a 45 day submittal period.
Provide all submittals within 45 days.

Work Removed Under Bid ltem V:

e Outlet B System:
o0 Removal of existing drainage structures ST70, ST71, ST72, and
ST73

0 Removal of existing drainage pipe between the following drainage

structures:
= ST71 & ST72
= ST72 & ST73
= ST73 & ST74
o New drainage structures ST70, ST71, ST72, and ST73

o New drainage pipe between the following drainage structures
= ST70 & ST71
= ST71 & ST72
= ST72 & ST73
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. ST73 & ST74

Under Bid Item V the exiting 87 CMP drainage pipe to remain shall be

connected to the new drainage structure ST74.

1.4 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. Drawings and contract documents may be obtained from the website where

the solicitation is posted. Additional copies will be at Contractor®s

expense.

1.5 CONSTRUCTION SECURITY REQUIREMENTS

A. Security Plan:

1.

2.

The security plan defines both physical and administrative security
procedures that will remain effective for the entire duration of the
project.

The General Contractor is responsible for assuring that all sub-
contractors working on the project and their employees also comply
with these regulations.

B. Security Procedures:

1.

General Contractor’s employees shall not enter the project site
without appropriate badge. They may also be subject to inspection
of their personal effects when entering or leaving the project site.

Before starting work the General Contractor shall give one week’s
notice to the Contracting Officer so that security arrangements can
be provided for the employees. This notice is separate from any
notices required for utility shutdown described later in this

section.

No photography of VA premises is allowed without written permission
of the Contracting Officer.

VA reserves the right to close down or shut down the project site
and order General Contractor’s employees off the premises in the
event of a national emergency. The General Contractor may return to
the site only with the written approval of the Contracting Officer.

C. Key Control:
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1.

The General Contractor shall provide duplicate keys and lock
combinations to the Contracting officers representative (COR) for
the purpose of security inspections of every area of project
including tool boxes and parked machines and take any emergency

action.

The General Contractor shall turn over all permanent lock cylinders
to the VA locksmith for permanent installation.

Document Control:

1.

Before starting any work, the General Contractor/Sub Contractors
shall submit an electronic security memorandum describing the
approach to following goals and maintaining confidentiality of
“sensitive information”.

The General Contractor is responsible for safekeeping of all
drawings, project manual and other project information. This
information shall be shared only with those with a specific need to
accomplish the project.

Certain documents, sketches, videos or photographs and drawings may
be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.
Secure such information in separate containers and limit the access
to only those who will need it for the project. Return the
information to the Contracting Officer upon request.

These security documents shall not be removed or transmitted from
the project site without the written approval of Contracting
Officer.

. All paper waste or electronic media such as CD’s and diskettes shall

be shredded and destroyed in a manner acceptable to the VA.

. Notify Contracting Officer and Site Security Officer immediately

when there is a loss or compromise of “sensitive information™.

. All electronic information shall be stored in specified location

following VA standards and procedures using an Engineering Document
Management Software (EDMS).
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E.

a. Security, access and maintenance of all project drawings, both
scanned and electronic shall be performed and tracked through the
EDMS system.

b. “Sensitive information” including drawings and other documents
may be attached to e-mail provided all VA encryption procedures
are followed.

Motor Vehicle Restrictions

1. Vehicle authorization request shall be required for any vehicle
entering the site and such request shall be submitted 24 hours
before the date and time of access. Access shall be restricted to
picking up and dropping off materials and supplies.

2. A limited number of permits shall be issued for General Contractor
and its employees for parking in desighated areas only.

1.6 OPERATIONS AND STORAGE AREAS

A

The Contractor shall confine all operations (including storage of
materials) on Government premises to areas authorized or approved by
the Contracting Officer. The Contractor shall hold and save the
Government, its officers and agents, free and harmless from liability
of any nature occasioned by the Contractor®s performance.

Temporary buildings (e.g., storage sheds, shops, offices) and utilities
may be erected by the Contractor only with the approval of the
Contracting Officer and shall be built with labor and materials
furnished by the Contractor without expense to the Government. The
temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon
completion of the work. With the written consent of the Contracting
Officer, the buildings and utilities may be abandoned and need not be
removed.

The Contractor shall, under regulations prescribed by the Contracting
Officer, use only established roadways, or use temporary roadways
constructed by the Contractor when and as authorized by the Contracting
Officer. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by
the manufacturer of the vehicle or prescribed by any Federal, State, or
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local law or regulation. When it is necessary to cross curbs or
sidewalks, the Contractor shall protect them from damage. The
Contractor shall repair or pay for the repair of any damaged curbs,

sidewalks, or roads.
(FAR 52.236-10)

Working space and space available for storing materials shall be as

indicated on the drawings and as directed by the COR.

Workmen are subject to rules of Medical Center applicable to their

conduct.

Execute work so as to interfere as little as possible with normal
functioning of Medical Center as a whole, including operations of
utility services, fire protection systems and any existing equipment,
and with work being done by others.

1. Do not store materials and equipment in other than assigned areas.

2. Provide unobstructed access to Medical Center areas required to

remain in operation.

3. Where access by Medical Center personnel to vacated portions of site
is not required, storage of Contractor®s materials and equipment
will be permitted subject to fire and safety requirements.

Phasing:

The Medical Center must maintain its operation 24 hours a day 7 days a
week. Therefore, any interruption in service must be scheduled and
coordinated with the COR to ensure that no lapses in operation occur.
It is the CONTRACTOR"S responsibility to develop a work plan and
schedule detailing, at a minimum, the procedures to be employed, the
equipment and materials to be used, the interim life safety measure to
be used during the work, and a schedule defining the duration of the
work with milestone subtasks.

To insure such executions, Contractor shall furnish the COR with a
schedule of approximate phasing dates on which the Contractor intends
to accomplish work in each specific area of site, building or portion
thereof. In addition, Contractor shall notify the COR two weeks 1in
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advance of the proposed date of starting work in each specific area of
site, building or portion thereof. Arrange such phasing dates to insure
accomplishment of this work in successive phases mutually agreeable to

Medical Center Director, COR, and Contractor.

Contractor shall take all measures and provide all material necessary
for protecting existing equipment and property in affected areas of
construction against dust and debris, so that equipment and affected
areas to be used in the Medical Centers operations will not be
hindered. Contractor shall permit access to Department of Veterans
Affairs personnel and patients through construction areas which serve
as routes of access. These routes whether access or egress shall be
isolated from the construction area by temporary partitions and have
walking surfaces, lighting etc to facilitate patient and staff access.
Coordinate work in areas occupied by Department of Veterans Affairs so
that Medical Center operations will continue during the construction
period.

Construction Fence: Before construction operations begin, Contractor
shall provide a chain link construction fence, 2.1m (seven feet)
minimum height, around the construction staging area. Provide gates as
required for access with necessary hardware, including hasps and
padlocks. Fasten fence fabric to terminal posts with tension bands and
to line posts and top and bottom rails with tie wires spaced at maximum
375mm (15 inches). Bottom of fences shall extend to 25mm (one inch)

above grade. Remove the fence when directed by COR.

. When a building and/or construction site is turned over to Contractor,

Contractor shall accept entire responsibility including upkeep and
maintenance therefore:

1. Contractor shall maintain a minimum temperature of 4 degrees C (40
degrees F) at all times, except as otherwise specified.

2. Contractor shall maintain in operating condition existing fire
protection and alarm equipment. In connection with fire alarm
equipment, Contractor shall make arrangements for pre-inspection of
site with Fire Department or Company (Department of Veterans Affairs
or municipal) whichever will be required to respond to an alarm from
Contractor®s employee or watchman.
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K. Utilities Services: Maintain existing utility services for Medical

Center at all times. Provide temporary facilities, labor, materials,

equipment, connections, and utilities to assure uninterrupted services.

Where necessary to cut existing water, steam, gases, sewer or air

pipes, or conduits, wires, cables, etc. of utility services or of fire

protection systems and communications systems (including telephone),

they shall be cut and capped at suitable places where shown; or, in

absence of such indication, where directed by COR.

1.

No utility service such as water, gas, steam, sewers or electricity,
or fire protection systems and communications systems may be
interrupted without prior approval of COR. Electrical work shall be
accomplished with all affected circuits or equipment de-energized.
When an electrical outage cannot be accomplished, work on any
energized circuits or equipment shall not commence without a
detailed work plan, the Medical Center Director’s prior knowledge
and written approval.

Contractor shall submit a request to interrupt any such services to
COR, in writing, 7 days in advance of proposed interruption. Request
shall state reason, date, exact time of, and approximate duration of
such interruption.

Contractor will be advised (in writing) of approval of request, or
of which other date and/or time such interruption will cause least
inconvenience to operations of Medical Center. Interruption time
approved by Medical Center may occur at other than Contractor®s
normal working hours.

Major interruptions of any system must be requested, in writing, at
least 15 calendar days prior to the desired time and shall be
performed as directed by the COR.

In case of a contract construction emergency, service will be
interrupted on approval of COR. Such approval will be confirmed in

writing as soon as practical.

Whenever i1t is required that a connection fee be paid to a public
utility provider for new permanent service to the construction
project, for such items as water, sewer, electricity, gas or steam,
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payment of such fee shall be the responsibility of the Government
and not the Contractor.

L. Abandoned Lines: All service lines such as wires, cables, conduits,
ducts, pipes and the like, and their hangers or supports, which are to
be abandoned but are not required to be entirely removed, shall be
sealed, capped or plugged at the main, branch or panel they originate
from. The lines shall not be capped in finished areas, but shall be
removed and sealed, capped or plugged in ceilings, within furred
spaces, in unfinished areas, or within walls or partitions; so that
they are completely behind the finished surfaces.

M. To minimize interference of construction activities with flow of

Medical Center traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to
occupied areas of buildings clear of construction materials, debris
and standing construction equipment and vehicles. Wherever
excavation for utility lines cross existing roads, at least one lane
must be open to traffic at all times, unless otherwise approved by
COR.

2. Method and scheduling of required cutting, altering and removal of
existing roads, walks and entrances must be approved by the COR.

N. Coordinate the work for this contract with other construction
operations as directed by COR. This includes the scheduling of traffic
and the use of roadways, as specified in Article, USE OF ROADWAYS.

1.7 ALTERATIONS

A. Survey: Before any work is started, the Contractor shall make a
thorough survey with the COR of the site areas where work will occur
and areas which are anticipated routes of access, and furnish a report,
signed by both, to the Contracting Officer. This report shall list:

1. Existing condition of structures and surfaces and noted defects.

2. Existence and conditions of items required by drawings to be either
reused or relocated, or both.

3. Shall note any discrepancies between drawings and existing
conditions at site.
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B.

4. Shall designate areas for working space, materials storage and
routes of access which have been agreed upon by Contractor and COR.

Any items required by drawings to be either reused or relocated or
both, found during this survey to be nonexistent, or in opinion of COR
to be in such condition that their use is impossible or impractical,
shall be furnished and/or replaced by Contractor with new items in
accordance with specifications which will be furnished by Government.
Provided the contract work is changed by reason of this subparagraph B,
the contract will be modified accordingly, under provisions of clause
entitled "DIFFERING SITE CONDITIONS™ (FAR 52.236-2) and "CHANGES™ (FAR
52.243-4 and VAAR 852.236-88).

Re-Survey: Thirty days before expected partial or final inspection
date, the Contractor and COR together shall make a thorough re-survey
of the areas of site involved. They shall furnish a report on
conditions then existing, of structures and surfaces as compared with
conditions of same as noted in first condition survey report:

1. Re-survey report shall also list any damage caused by Contractor to
such structures and surfaces, despite protection measures; and, will
form basis for determining extent of repair work required of
Contractor to restore damage caused by Contractor®s workmen in
executing work of this contract.

Protection: Provide the following protective measures:

1. Wherever existing roof surfaces are disturbed they shall be
protected against water infiltration. In case of leaks, they shall
be repaired immediately upon discovery.

2. Temporary protection against damage for portions of existing
structures and grounds where work is to be done, materials handled
and equipment moved and/or relocated.

3. Protection of interior of existing structures at all times, from
damage, dust and weather inclemency. Wherever work is performed,
floor surfaces that are to remain in place shall be adequately
protected prior to starting work, and this protection shall be
maintained intact until all work in the area is completed.
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1.8 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from demolition

of buildings, structures, utilities, or parts thereof, shall be
disposed of as follows:

1. Reserved items which are to remain property of the Government are
identified by attached tags or noted on drawings or in
specifications as items to be stored. Items that remain property of
the Government shall be removed or dislodged from present locations
in such a manner as to prevent damage which would be detrimental to

re-installation and reuse. Store such items where directed by COR.

2. ltems not reserved shall become property of the Contractor and be
removed by Contractor from Medical Center.

3. Items of portable equipment and furnishings located in spaces in
which work is to be done under this contract shall remain the
property of the Government. Such items which are NOT required by
drawings and specifications to be either relocated or reused will be
removed by the Government in advance of work to avoid interfering
with Contractor®s operation.

1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS

A

The Contractor shall preserve and protect all structures, equipment,
and vegetation (such as trees, shrubs, and grass) on or adjacent to the
work site, which are not to be removed and which do not unreasonably
interfere with the work required under this contract. The Contractor
shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs
or branches of trees are broken during contract performance, or by the
careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a
tree-pruning compound as directed by the Contracting Officer.

. The Contractor shall protect from damage all existing improvements and

utilities at or near the work site and on adjacent property of a third
party, the locations of which are made known to or should be known by
the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property of a third party,
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resulting from failure to comply with the requirements of this contract
or failure to exercise reasonable care in performing the work. If the
Contractor fails or refuses to repair the damage promptly, the
Contracting Officer may have the necessary work performed and charge

the cost to the Contractor.
(FAR 52.236-9)

Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for
additional requirements on protecting vegetation, soils and the
environment. Refer to Articles, "Alterations”™, 'Restoration', and
"Operations and Storage Areas' for additional instructions concerning

repair of damage to structures and site improvements.

Refer to FAR clause 52.236-7, "Permits and Responsibilities,” which is
included in General Conditions. A State Pollutant Discharge Elimination
System (SPDES) general permit is required for this project. The
Contractor is considered an "operator'™ under the permit and has
extensive responsibility for compliance with permit requirements. VA
will make the permit application available at the (appropriate medical
center) office. The apparent low bidder, contractor and affected
subcontractors shall furnish all information and certifications that
are required to comply with the permit process and permit requirements.
Many of the permit requirements will be satisfied by completing
construction as shown and specified. Some requirements involve the
Contractor®s method of operations and operations planning and the
Contractor is responsible for employing best management practices. The
affected activities often include, but are not limited to the

following:
- Designating areas for equipment maintenance and repair;

- Providing waste receptacles at convenient locations and provide
regular collection of wastes;

- Locating equipment wash down areas on site, and provide appropriate
control of wash-waters;

- Providing protected storage areas for chemicals, paints, solvents,
fertilizers, and other potentially toxic materials; and

01 00 00 -13



Project 528A6-16-604 Bath VAMC 11-01-15

- Providing adequately maintained sanitary facilities.

1.10 RESTORATION

A

C.

Remove, cut, alter, replace, patch and repair existing work as
necessary to install new work. Except as otherwise shown or specified,
do not cut, alter or remove any structural work, and do not disturb any
ducts, plumbing, steam, gas, or electric work without approval of the
COR. Existing work to be altered or extended and that is found to be
defective in any way, shall be reported to the COR before it is
disturbed. Materials and workmanship used in restoring work, shall
conform in type and quality to that of original existing construction,
except as otherwise shown or specified.

Upon completion of contract, deliver work complete and undamaged.
Existing work (walls, ceilings, partitions, Ffloors, mechanical and
electrical work, lawns, paving, roads, walks, etc.) disturbed or
removed as a result of performing required new work, shall be patched,
repaired, reinstalled, or replaced with new work, and refinished and
left in as good condition as existed before commencing work.

At Contractor®™s own expense, Contractor shall immediately restore to
service and repailr any damage caused by Contractor®s workmen to
existing piping and conduits, wires, cables, etc., of utility services
or of Fire protection systems and communications systems (including
telephone) which are not scheduled for discontinuance or abandonment.

Expense of repairs to such utilities and systems not shown on drawings
or locations of which are unknown will be covered by adjustment to
contract time and price in accordance with clause entitled ""CHANGES"
(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS"™ (FAR
52.236-2).

1.11 PHYSICAL DATA

A

Government does not guarantee that other materials will not be
encountered nor that proportions, conditions or character of several
materials will not vary from those indicated. Bidders are expected to
examine site of work; and, after investigation, decide for themselves
character of materials and make their bids accordingly. Upon proper
application to Department of Veterans Affairs, bidders will be
permitted to make explorations of their own at site.
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1.12 PROFESSIONAL SURVEYING SERVICES

A registered professional land surveyor or registered civil engineer
whose services are retained and paid for by the Contractor shall
perform services specified herein and in other specification sections.
The Contractor shall certify that the land surveyor or civil engineer
is not one who is a regular employee of the Contractor, and that the
land surveyor or civil engineer has no financial interest in this
contract.

1.13 LAYOUT OF WORK

A

The Contractor shall lay out the work from Government established base
lines and bench marks, indicated on the drawings, and shall be
responsible for all measurements in connection with the layout. The
Contractor shall furnish, at Contractor®s own expense, all stakes,
templates, platforms, equipment, tools, materials, and labor required
to lay out any part of the work. The Contractor shall be responsible
for executing the work to the lines and grades that may be established
or indicated by the Contracting Officer. The Contractor shall also be
responsible for maintaining and preserving all stakes and other marks
established by the Contracting Officer until authorized to remove them.
IT such marks are destroyed by the Contractor or through Contractor®s
negligence before their removal is authorized, the Contracting Officer
may replace them and deduct the expense of the replacement from any
amounts due or to become due to the Contractor.

(FAR 52.236-17)

Establish and plainly mark lines and grades that are reasonably
necessary to properly assure that location, orientation, and elevations
established for structures and utilities are in accordance with lines

and elevations shown on contract drawings.

Following completion of general mass excavation and before any other
permanent work is performed, establish and plainly mark (through use of
appropriate batter boards or other means) sufficient additional survey
control points or system of points as may be necessary to assure proper
alignment, orientation, and grade of all major features of work. Survey
shall include, but not be limited to, location of lines and grades of
footings, exterior walls, utilities and elevations of slabs.
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D.

1. Such additional survey control points or system of points thus
established shall be checked and certified by a registered land
surveyor or registered civil engineer. Furnish such certification to
the COR before any work (such as footings, slabs, walls, utilities

and other major controlling features) is placed.

During progress of work, Contractor shall have line grades and
plumbness of all major form work checked and certified by a registered
land surveyor or registered civil engineer as meeting requirements of
contract drawings. Furnish such certification to the COR before any
major items of concrete work are placed. In addition, Contractor shall
also furnish to the COR certificates from a registered land surveyor or
registered civil engineer that the following work is complete in every
respect as required by contract drawings.

1. Lines and elevations of sewers and of all outside distribution

systems.
2. Lines of elevations of all swales, ditches, and interment areas.

Whenever changes from contract drawings are made in line or grading
requiring certificates, record such changes on a reproducible drawing
bearing the registered land surveyor or registered civil engineer seal,
and forward these drawings upon completion of work to COR.

The Contractor shall perform the surveying and layout work of this and
other articles and specifications in accordance with the provisions of

Article "Professional Surveying Services™.

1.14 AS-BUILT DRAWINGS

A

The contractor shall maintain two full size sets of as-built drawings
which will be kept current during construction of the project, to
include all contract changes, modifications and clarifications.

All variations shall be shown in the same general detail as used in the
contract drawings. To insure compliance, as-built drawings shall be
made available for the COR review, as often as requested.

Contractor shall deliver two approved completed sets of as-built
drawings and two electronic version (scanned PDF) copies to the COR
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D.

E.

within 15 calendar days after each completed phase and after the

acceptance of the project by the COR.
Paragraphs A, B, & C shall also apply to all shop drawings.

As-built drawings shall document the size and location of existing

underground utilities discovered during the project work.

1.15 USE OF ROADWAYS

A

For hauling, use only established public roads and roads on Medical
Center property and, when authorized by the COR , such temporary roads
which are necessary in the performance of contract work. Temporary
roads shall be constructed and restoration performed by the Contractor
at Contractor®s expense. When necessary to cross curbing, sidewalks, or
similar construction, they must be protected by well-constructed
bridges.

When new permanent roads are to be a part of this contract, Contractor
may construct them immediately for use to facilitate building
operations. These roads may be used by all who have business thereon

within zone of building operations.

1.16 TEMPORARY TOILETS

A

Provide where directed, (for use of all Contractor®s workmen) ample
temporary sanitary toilet accommodations with suitable sewer and water
connections; or, when approved by COR, provide suitable dry closets
where directed. Keep such places clean and free from flies, and all
connections and appliances connected therewith are to be removed prior
to completion of contract, and premises left perfectly clean.

1.17 AVAILABILITY AND USE OF UTILITY SERVICES

A

The Government shall make all reasonably required amounts of utilities
available to the Contractor from existing outlets and supplies, as
specified In the contract. The amount to be paid by the Contractor for
chargeable electrical services shall be the prevailing rates charged to
the Government. The Contractor shall carefully conserve any utilities

furnished without charge.

The Contractor, at Contractor®s expense and in a workmanlike manner, in
compliance with code and as satisfactory to the Contracting Officer,
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F.

shall install and maintain all necessary temporary connections and
distribution lines, and all meters required to measure the amount of
electricity used for the purpose of determining charges. Before final
acceptance of the work by the Government, the Contractor shall remove
all the temporary connections, distribution lines, meters, and
associated paraphernalia and repair restore the infrastructure as
required.

Contractor shall install meters at Contractor®s expense and furnish the
Medical Center a monthly record of the Contractor®s usage of
electricity as hereinafter specified.

Heat: Furnish temporary heat necessary to prevent injury to work and
materials through dampness and cold. Use of open salamanders or any
temporary heating devices which may be fire hazards or may smoke and
damage finished work, will not be permitted. Maintain minimum
temperatures as specified for various materials.

Electricity (for Construction and Testing): Furnish all temporary

electric services.

1. Obtain electricity by connecting to the Medical Center electrical
distribution system. The Contractor shall meter and pay for
electricity required for electric cranes and hoisting devices,
electrical welding devices and any electrical heating devices
providing temporary heat. Electricity for all other uses is
available at no cost to the Contractor.

Water (for Construction and Testing): Furnish temporary water service.

1. Obtain water by connecting to the Medical Center water distribution
system. Provide reduced pressure backflow preventer at each
connection as per code. Water is available at no cost to the
Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve
water-use so none is wasted. Failure to stop leakage or other wastes
will be cause for revocation (at COR’s discretion) of use of water
from Medical Center®s system.
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1.18 TESTS

A

1.19
A

Conduct final tests required in various sections of specifications in
presence of an authorized representative of the Contracting Officer.
Contractor shall furnish all labor, materials, equipment, instruments,

and forms, to conduct and record such tests.

INSTRUCTIONS

Contractor shall furnish Maintenance and Operating manuals (hard copies
and electronic) and verbal instructions when required by the various
sections of the specifications and as hereinafter specified.

Manuals: Maintenance and operating manuals and one compact disc (four
hard copies and one electronic copy each) for each separate piece of
equipment shall be delivered to the COR coincidental with the delivery
of the equipment to the job site. Manuals shall be complete, detailed
guides for the maintenance and operation of equipment. They shall
include complete information necessary for starting, adjusting,
maintaining in continuous operation for long periods of time and
dismantling and reassembling of the complete units and sub-assembly
components. Manuals shall include an index covering all component parts
clearly cross-referenced to diagrams and illustrations. lllustrations
shall include "exploded" views showing and identifying each separate
item. Emphasis shall be placed on the use of special tools and
instruments. The function of each piece of equipment, component,
accessory and control shall be clearly and thoroughly explained. All
necessary precautions for the operation of the equipment and the reason
for each precaution shall be clearly set forth. Manuals must reference
the exact model, style and size of the piece of equipment and system
being furnished. Manuals referencing equipment similar to but of a
different model, style, and size than that furnished will not be
accepted.

Instructions: Contractor shall provide qualified, factory-trained
manufacturers®™ representatives to give detailed training to assigned
Department of Veterans Affairs personnel in the operation and complete
maintenance for each piece of equipment. All such training will be at
the job site. These requirements are more specifically detailed in the
various technical sections. Instructions for different items of

equipment that are component parts of a complete system, shall be given
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in an integrated, progressive manner. All instructors for every piece
of component equipment in a system shall be available until
instructions for all items included in the system have been completed.
This is to assure proper instruction in the operation of inter-related
systems. All instruction periods shall be at such times as scheduled by
the COR and shall be considered concluded only when the COR is
satisfied in regard to complete and thorough coverage. The contractor
shall submit a course outline with associated material to the COR for
review and approval prior to scheduling training to ensure the subject
matter covers the expectations of the VA and the contractual
requirements. The Department of Veterans Affairs reserves the right to
request the removal of, and substitution for, any instructor who, in
the opinion of the COR, does not demonstrate sufficient qualifications

in accordance with requirements for instructors above.

1.20 RELOCATED ITEMS

A

Contractor shall disconnect, dismantle as necessary, remove and
reinstall in new location, all existing equipment and items indicated

or otherwise shown to be relocated by the Contractor.

Perform relocation of such equipment or items at such times and in such

a manner as directed by the COR.

Suitably cap existing service lines, such as steam, condensate return,
water, drain, gas, air, vacuum and/or electrical, at the main whenever
such lines are disconnected from equipment to be relocated. Remove
abandoned lines iIn finished areas and cap as specified herein before

under paragraph "Abandoned Lines".

Provide all mechanical and electrical service connections, fittings,
fastenings and any other materials necessary for assembly and
installation of relocated equipment; and leave such equipment in proper

operating condition.

All service lines such as noted above for relocated equipment shall be
in place at point of relocation ready for use before any existing
equipment is disconnected. Make relocated existing equipment ready for

operation or use immediately after reinstallation.
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1.21 CONSTRUCTION SIGN

A

C.

D.

Provide a Construction Sign where directed by the COR. All wood members
shall be of framing lumber. Cover sign frame with 0.7 mm (24 gage)
galvanized sheet steel nailed securely around edges and on all
bearings. Provide three 100 by 100 mm (4 inch by 4 inch) posts (or
equivalent round posts) set 1200 mm (four feet) into ground. Set bottom
of sign level at 900 mm (three feet) above ground and secure to posts
with through bolts. Make posts full height of sign. Brace posts with 50
X 100 mm (two by Ffour inch) material as directed.

Paint all surfaces of sign and posts two coats of white gloss paint.
Border and letters shall be of black gloss paint, except project title
which shall be blue gloss paint.

Maintain sign and remove it when directed by the COR.

Detail drawing of construction sign showing required legend and other
characteristics of sign is shown on the drawings.

1.22 SAFETY SIGN

A

E.

Provide a Safety Sign where directed by COR. Face of sign shall be 19
mm (374 inch) thick exterior grade plywood. Provide two 100 mm by 100
mm (Ffour by four inch) posts extending full height of sign and 900 mm
(three feet) into ground. Set bottom of sign level at 1200 mm (four
feet) above ground.

Paint all surfaces of Safety Sign and posts with one prime coat and two
coats of white gloss paint. Letters and design shall be painted with
gloss paint of colors noted.

Maintain sign and remove it when directed by COR.

Standard Detail Drawing Number SD10000-02(Found on VA TIL) of safety
sign showing required legend and other characteristics of sign is
shown on the drawings.

Post the number of accident free days on a daily basis.

1.23 HISTORIC PRESERVATION

Where the Contractor or any of the Contractor"s employees, prior to, or
during the construction work, are advised of or discover any possible
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archeological, historical and/or cultural resources, the Contractor
shall immediately notify the COR verbally, and then with a written
follow up.

- - -END-=- - -
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