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National Memorial Cemetery of Arizona

Phase 3 Gravesite Expansion Project
Two Phased Design/Build Acquisition

Phase 1 — Request for Qualifications Phase 2 — Request for Proposals

« Past Performance « Technical Approach
 Relevant Project Experience  Project Management
 Technical Qualifications  Price

e 3 Most Qualified Advanced  Best Value w/ Trade-Offs
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National Memorial Cemetery of Arizona
Phase 3 Gravesite Expansion Project

Program Requirement:
« Gravesite Expansion
Approx. 7,800 pre-placed crypts

Approx. 7,000 in-ground cremation
sites

Approx. 12,000 columbarium niches
« Roadways and Parking

« Site Furnishings, Trash Receptacles,
Flower Watering stations

« Grading, Drainage, Landscaping,
Security and Ornamental Perimeter
Fencing

* Irrigation System + upgrades to the
existing system

e Honor Guard Building (approx. 1,196
gsf)

« Expand Administration Building

« Improvements to Maintenance Area

02/08/18

Security Gate at Main Entrance

Replace Non-Compliant Signage
Throughout Cemetery

Repairs to Assembly Area And
Columbarium

Retrofit/Incorporate Guiding
Principles For High Performance and
Sustainable Buildings MOU and
Renewable Energy Initiatives into
Existing Buildings

Physical Security Upgrades to All
Cemetery Facilities

Infrastructure Deficiencies Repairs
ldentified Facility Condition
Assessment (FCA)

Habitat & Wetlands Preservation,
and Mitigation

Geographic Information System
(GIS) Site Integration
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National Memorial Cemetery of Arizona
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National Memorial Cemetery of Arizona
Phase 3 Gravesite Expansion Project
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PARTS AND TOOL
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Phase 3 Gravesite Expansion Project
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