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SECTION 07 01 50.19 
PREPARATION FOR RE-ROOFING 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Roof tear-off, temporary roofing membrane, roof re-cover preparation, 

removal of base flashings on existing construction in preparation to 

receive new roofing membrane. 

B. Existing Roofing Systems: Ballasted Built-up asphalt, EPDM, Standing 

Seam Metal, with related insulation, surfacing, and components and 

accessories between deck and roofing membrane. 

1.2 RELATED WORK 

A. Use of the premises and phasing requirements:  Section 01 00 00 GENERAL 

REQUIREMENTS. 

B. Temporary construction and environmental-protection measures for 

reroofing preparation:  Section 01 00 00 GENERAL REQUIREMENTS 

C. HVAC equipment removal and reinstallation:  Division 23 sections. 

D. Electrical, Lighting Protection and Communication equipment 

disconnection and reconnection:  Division 26 sections. 

1.3 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic 

designation only. Editions of applicable publications current on date 

of issue of bidding documents apply unless otherwise indicated. 

B. American National Standards Institute/Single-Ply Roofing Institute 

(ANSI/SPRI): 

ANSI/SPRI FX-1-01(R2006) Standard Field Test Procedure for 

Determining the Withdrawal Resistance of 

Roofing Fasteners. 

C. ASTM International (ASTM): 

C208-08.................Cellulosic Fiber Insulating Board 

C728-05.................Perlite Thermal Insulation Board  

C1177/C1177M-08.........Standard Specification for Glass Mat Gypsum 

Substrate for Use as Sheathing 

C1278/C1278M-07.........Standard Specification for Fiber-Reinforced 

Gypsum Panel 

D1079-09................Standard Terminology Relating to Roofing and 

Waterproofing 
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D. FM Approvals: RoofNav Approved Roofing Assemblies and Products.  

4450-89.................Approved Standard for Class 1 Insulated Steel 

Deck Roofs 

4470-10.................Approved Standard for Class 1 Roof Coverings 

1-28-09.................Loss Prevention Data Sheet: Design Wind Loads. 

1-29-09.................Loss Prevention Data Sheet: Above-Deck Roof 

Components 

1-49-09.................Loss Prevention Data Sheet: Perimeter Flashing 

E. National Roofing Contractors Association: Roofing and Waterproofing 

Manual 

1.4 MATERIALS OWNERSHIP 

A. Assume ownership of demolished materials and remove from Project site 

and dispose of legally, unless indicated to be reused, reinstalled, or 

otherwise to remain Owner's property. 

1.5 DEFINITIONS 

A. Refer to ASTM D1079 and NRCA "The NRCA Roofing and Waterproofing 

Manual" for definition of terms. 

1.6 QUALITY CONTROL 

A. Requirements of Division 07 roofing section for qualifications of 

roofing system and roofing insulation Installer; work of this section 

shall be performed by same Installer. 

1. Where Project requirements include removal of asbestos-containing 

material, Installer must be legally qualified to perform the 

required work. 

2. Where Project requirements include work affecting existing roofing 

system to remain under warranty, Installer must be approved by 

warrantor of existing roofing system. 

B. Regulatory Requirements:  Comply with governing EPA notification 

regulations.  Comply with hauling and disposal regulations of 

authorities having jurisdiction. 

C. Reroofing Conference:  Conduct conference at Project site. 

1. Meet with Owner; Architect-Engineer; testing and inspecting agency 

representative; roofing system manufacturer's representative; 

roofing Installer including project manager, superintendent, and 

foreman; and installers whose work interfaces with or affects 

reroofing. 
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2. Review methods and procedures related to roofing system tear-off and 

replacement  

1.7 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturer's Literature and Data: 

C. List of proposed temporary roofing materials. 

D. Fastener pull-out test report. 

E. Photographs or Videotape:  Document existing conditions of adjacent 

construction including site improvements. 

F. Landfill Records:  Indicate receipt and acceptance of hazardous wastes 

by a licensed landfill facility. 

G. Qualification Data:  For Installer. 

1. Certificate indicating Installer is licensed to perform asbestos 

abatement. 

2. Certificate indicating Installer is approved by warrantor of roofing 

system. 

1.8 PROJECT CONDITIONS 

A. Owner will occupy portions of building below reroofing area.  Conduct 

reroofing so Owner's operations will not be disrupted.   

1. Coordinate work activities daily with Owner. 

2. Provide Owner with not less than 72 hours' notice of activities that 

may affect Owner's operations. 

B. Protect building and landscaping from damage. 

C. Maintain access to existing walkways and adjacent occupied facilities. 

Provide overhead protection at all building entries 

D. Weather Limitations:  Proceed with reroofing preparation only when 

weather conditions permit Work to proceed without water entering 

existing roofing system or building. 

E. Hazardous Materials:  It is not expected that Contractor will encounter 

hazardous materials such as asbestos-containing materials. 

1. Owner will remove hazardous materials before start of the Work. 

2. Do not disturb materials suspected of containing hazardous 

materials.  Notify Architect-Engineer and Owner.  Hazardous 

materials will be removed by Owner under a separate contract. 

F. Hazardous Materials:  A report on the presence of hazardous materials 

is available to Contractor for review and use. 
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1. Examine report to become aware of locations where hazardous 

materials are present. 

2. Hazardous material remediation is specified elsewhere in the 

Contract Documents. 

1.9 WARRANTY 

 
A. Existing Warranties:  Remove, replace, patch, and repair materials and 

surfaces affected by reroofing, by methods and with materials 

acceptable to warrantor. 

1. Notify warrantor of existing roofing and/or adjacent system before 

proceeding, and upon completion of reroofing. 

2. Obtain documentation verifying that roofing system has been 

inspected by warrantor and warranty remains in effect.  Submit 

documentation at Project closeout. 

 

PART 2 - PRODUCTS 

 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect existing membrane or metal roofing system that is indicated not 

to be reroofed. 

1. Limit traffic and material storage to areas of existing roofing 

membrane that have been protected. 

2. Maintain temporary protection and leave in place until replacement 

roofing has been completed.  Remove temporary protection on 

completion of reroofing. 

B. Coordinate with Owner to shut down air-intake equipment in the vicinity 

of the Work.  Cover air-intake louvers before proceeding with reroofing 

work that could affect indoor air quality or activate smoke detectors 

in the ductwork. 

1. Comply with Owner's requirements for maintaining fire watch when 

temporarily disabling smoke detectors. 

C. During removal operations, have sufficient and suitable materials on-

site to facilitate rapid installation of temporary protection in the 

event of unexpected rain. 

D. Maintain roof drains in functioning condition to ensure roof drainage 

at end of each workday.  Prevent debris from entering or blocking roof 
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drains and conductors.  Use roof-drain plugs specifically designed for 

this purpose.  Remove roof-drain plugs at end of each workday, when no 

work is taking place, or when rain is forecast. 

1. If roof drains are temporarily blocked or unserviceable due to 

roofing system removal or partial installation of new membrane 

roofing system, provide alternative drainage method to remove water 

and eliminate ponding.   

2. Do not permit water to enter into or under existing membrane roofing 

system components that are to remain. 

E. Verify that rooftop utilities and service piping have been shut off 

before beginning the Work. 

3.2 ROOF TEAR-OFF 

A. General:  Notify Owner each day of extent of roof tear-off proposed for 

that day and obtain authorization to proceed. 

B. Remove aggregate ballast from roofing membrane 

C. Remove loose aggregate from aggregate-surfaced built-up bituminous 

roofing using a power broom. 

D. Remove pavers and accessories from roofing membrane.  Store and protect 

pavers and accessories for reuse.  Discard pavers. 

E. Remove protection mat and insulation from protected roofing membrane. 

1. Discard insulation that is wet 

F. Roof Tear-Off:  Remove existing roofing membrane and other membrane 

roofing system components down to the deck. 

Remove cover boards, roof insulation and substrate boards. 

1. Remove fasteners from deck or cut fasteners off slightly above deck 

surface and apply recover board prior to installing roof membrane. 

G. Partial Roof Tear-Off:  Where indicated, remove existing roofing 

membrane and other roofing system components down to the deck. 

1. Remove cover boards, roof insulation, substrate boards. 

2. Remove fasteners from deck or cut fasteners off slightly above deck 

surface and apply recover board prior to installing roof membrane. 

3.3 DECK PREPARATION 

A. Inspect deck after tear-off or partial tear-off of membrane roofing 

system. 

B. If broken or loose fasteners that secure deck panels to one another or 

to structure are observed or if deck appears or feels inadequately 
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attached, immediately notify Architect-Engineer.  Do not proceed with 

installation until directed by Architect-Engineer. 

C. If deck surface is not suitable for receiving new roofing or if 

structural integrity of deck is suspect, immediately notify Architect-

Engineer.  Do not proceed with installation until directed by 

Architect-Engineer. 

3.4 EXISTING BASE FLASHINGS 

A. Remove existing base flashings around parapets, curbs, walls, and 

penetrations. 

1. Clean substrates of contaminants such as asphalt, sheet materials, 

dirt, and debris. 

B. Do not damage metal counter flashings that are to remain.  Replace 

metal counter flashings damaged during removal with counter flashings 

specified in Section 07 60 00 SHEET METAL FLASHING AND TRIM. 

3.8 FASTENER PULL-OUT TESTING 

A. Retain independent testing and inspecting agency to conduct fastener 

pull-out tests according to SPRI FX-1, and submit test report to 

Architect-Engineer before installing new membrane roofing system. 

1. Obtain Architect-Engineer's approval to proceed with specified 

fastening pattern.  Architect-Engineer may furnish revised fastening 

pattern commensurate with pull-out test results. 

3.9 DISPOSAL 

A. Collect demolished materials and place in containers.  Promptly dispose 

of demolished materials.  Do not allow demolished materials to 

accumulate on-site. 

1. Storage or sale of demolished items or materials on-site is not 

permitted. 

B. Transport and legally dispose of demolished materials off Owner's 

property. 

------ END OF SECTION ----- 


