
Line # Description Qty

HQ Barco 19’’ Monitor 281
High quality professional LCD color monitor (19'')

Providing high brightness, a wide viewing angle and accurate grayscales.

• Display matrix: 1280x1024

Barco Calibration Tool 12
The Barco Display Calibration tool is necessary to guarantee optimal image quality. Display
calibration is important to meet the DICOM grayscale calibration standard.

SQL Server 2016 SWP 13
SQL Server 2016 Software Package. No licenses included.

SQL Server 2016 Server LIC 54
SQL Server License

Needed for each SQL instance. Extra needed: user cal license per named user or device cal per
device.

SQL Server 2016 User CAL 405
SQL Client Access license

One required for every named user that accesses the system direct or indirectly. Only one user cal
is needed per user regardless the amount of SQL servers accessed.

SQL Server 2016 Device CAL 206
SQL Device Access license

One required per device that are shared amoung users that don't have a user cal.

HP Server 1 add. RAID 37
HPE DL360 Gen10 8-SFF CTO Server:

- 2x DL360 Gen10 4110 Xeon-S
- 4x 8GB 1Rx8 PC4-2666V-R
- 8x 600GB SAS 15K SFF SC DS HDD
- 1x HPE 9.5mm SATA DVD-RW
- 2x HPE 800W FS Plat Ht Plg LH Pwr Sply
- 1x MS WS2016 (16-Core) Std
- 1x MS WS2012 R2 Downgrade Std

HP Workstation 148

REQUISITION: 509-B93004

SHIP TO: CH A&MM DEPARTMENT
                V.A. Medical Center
               UPTOWN WAREHOUSE
               1 FREEDOM WAY
               AUGUSTA, GA 30904-6285



Line # Description Qty
HP Z240 Tower Workstation

1x Intel Core i5-6500 3.2GHz
8GB DDR4-2400 Ram
nVidia P2000 4Gb
1x HP Z TurboDrive G2 256GB SSD
1x HP USB Keyboard
1x HP USB Laser mouse
Win 10 Pro 64

HP DAS with 16 Disks 19
HP D3710 Direct Attached Storage Enclosure (8 Disks):

16x HPE 600GB SAS 12G Enterprise 15K SFF (2.5in) (14D+2P)
1x HPE Smart Array P408e-p SR Gen10 (8 External Lanes/4GB Cache) 12G SAS PCIe Plug-in
Controller
1x HPE External 1.0m (3ft) Mini-SAS HD 4x to Mini-SAS HD 4x Cable
1x HPE External 2.0m (6ft) Mini-SAS HD 4x to Mini-SAS HD 4x Cable

 

HP NAS 32TB 410
HP EasyStore 1460 32TB SATA

HP Server 2 211
HPE DL360 Gen10 8-SFF CTO Server:

- 2x DL360 Gen10 4110 Xeon-S
- 4x 8GB 1Rx8 PC4-2666V-R
- 4x 600GB SAS 15K SFF SC DS HDD
- 1x HPE 9.5mm SATA DVD-RW
- 2x HPE 800W FS Plat Ht Plg LH Pwr Sply
- 1x MS WS2016 (16-Core) Std
- 1x MS WS2012 R2 Downgrade Std

Advanced Package Upg ISCV 4 112
This option provides an upgrade to IntelliSpace Cardiovascular 4.x Advanced Package
Philips IntelliSpace Cardiovascular is a software application designed specifically with you in mind
to help streamline clinical workflow and improve operational performance across your entire
cardiovascular service line. The IntelliSpace Cardiovascular Workspace is at the heart of the
solution and provides instant access to all relevant cardiovascular images and information
anytime, virtually anywhere. *
* IMPORTANT NOTE: It is the user’s responsibility to ensure that Philips network
requirements (such as performance, VPN) for IntelliSpace Cardiovascular are met.

The Advanced Package includes the core application and in total 10 concurrent user licenses
(production, consumption, ultrasound and vascular reporting) that provide floating access to
interact with a single database for accessing patients and exams. Each concurrent user license
provides access to the following applets in the IntelliSpace Cardiovascular Workspace:
- Search Applet
- Worklists Applet
- Cardiology Timeline



Line # Description Qty
- Document Viewer Applet
- Image Viewer Applet
- DICOM ECG Viewer Applet
NOTE:
- Concurrent user licenses for other clinical reporting besides ultrasound reporting, analysis, and
other functionality must be ordered separately.
- For optimal image quality, Philips strongly recommends using Barco medical grade displays with
all IntelliSpace Cardiovascular cardiology workspaces.
- For the latest DICOM interoperability information, refer to the IntelliSpace Cardiovascular DICOM
Conformance Statement at www.philips.com.

IMPORTANT NOTE:
DSR-TIFF image studies will be converted to DICOM format before being forwarded to the
external DICOM archive. Due to limitations of the DSR-TIFF format, image studies that are
acquired as DSR-TIFF but archived as DICOM will lose color suppression and 3D ultrasound
volumes when retrieved from the external DICOM archive. Measurements that were performed on
the DSR-TIFF image studies will still be present on the DICOM version of the images following
retrieval from the archive. Measurements will also be available via clinical reports stored in the
IntelliSpace Cardiovascular database. There may be other limitations when utilizing an external
DICOM archive. Customers are advised to consult with their Philips representative for further
information.

Diagnostic Guidance 113
IntelliSpace Cardiovascular Diagnostic Guidance
IntelliSpace Cardiovascular Diagnostic Guidance is an application that allows users to create rules
to define relationships among finding codes, measurements and other items that are used within
ultrasound reporting and to execute these rules on these items during reporting. The tool warns
users of conflicts, errors, omissions or patterns that would otherwise go unreported or mistakenly
reported and allows them to review their interpretations before report finalization.
The tool has two uses:

• Evaluate the rules in these Rulesets against the data in the currently opened study. This
allows contradictory findings, recommended findings, out-of-limits measurements, and other
items to be flagged for the user, allowing changes to be made before study finalization.

• Alternatively, the RuleSet can be evaluated retrospectively against the contents of the
clinical database. Rule violations in all pertinent prior studies can be found using this
technique, and reports in various formats can be generated.

Notes

• Requires IntelliSpace Cardiovascular Core Software

EMR/HIS Context Launch 114
IntelliSpace Cardiovascular EMR/HIS Context Launch
The IntelliSpace Cardiovascular EMR/HIS interface option facilitate the patient centric or
procedure centric launch into IntelliSpace Cardiovascular from certain electronic medical record
(EMR) systems. Launching into the Workspace can be done in the patient centric view in patient
context or procedure context as well as directly into the imaging workflow environment in
procedure context. The technical implementation of the interface requires customization of the
EMR/HIS system. Implementation and set-up information is available on request. Deploying
IntelliSpace Cardiovascular as a component of an institution’s EMR solution provides clinical users
with improved workflow and enhanced patient care delivery by accessing patient exams directly
on IntelliSpace Cardiovascular from within the EMR/HIS application. The corresponding
IntelliSpace Cardiovascular review or reporting application will launch when the exam is selected
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Line # Description Qty
in the EMR/HIS.
NOTES:

• Users accessing IntelliSpace Cardiovascular from within the EMR/HIS will require
IntelliSpace Cardiovascular concurrent user licenses. It is strongly recommended that local
utilization patterns, including peak loads, are taken into careful consideration when
determining the proper amount of IntelliSpace Cardiovascular concurrent user licenses
needed.

• NOTE: Exam download speeds and system performance over a particular network
configuration are dependent on the available network bandwidth. Realistic expectations
regarding performance must be established.

Notes

• Optional software licenses and configuration services for the EMR/HIS system may be
required. The customer is responsible for all arrangements and associated costs

• Requires IntelliSpace Cardiovascular Core Software.

PDF Import Tool 115
IntelliSpace Cardiovascular PDF Import Tool

The PDF Import Tool allows users the ability to import any PDF into IntelliSpace Cardiovascular
which then creates an icon for the date and study type on the Cardiology Timeline and makes the
document available for viewing via the Document Viewer Applet. Any document which is not a
PDF, must first be converted to a PDF in order to use this tool.

Notes

• Requires IntelliSpace Cardiovascular Core Software.

ISCV Advanced Upgrade
Training Service

116

This item represents the ISCV Advanced Upgrade Package. The Statement of Work (SOW) or
Project Scope Document (PSD) describes the deliverables.

Diagnostic Guidance - Basic 1217
Features
This consulting service is designed to ensure an optimized outcome following the deployment of
the Diagnostic Guidance tool.  Philips consultants will train the customer in the features,
functionality and application of the Diagnostic Guidance Tool as well as assist the customer with
Diagnostic Rule creation to optimize report accuracy.  
 
Engagement Deliverables
The following is a summary of deliverables that the customer could expect:
• Diagnostic Guidance license installation and verification on test and production systems
• Training on Diagnostic Guidance software module.
• Instruction and assistance in the configuration, testing and verification of up to 10 rules utilizing
the Diagnostic  Guidance configuration tool (These 10 rules include suggested rules in support of
ASE reporting standards)
• Best practice and Diagnostic Guidance rule development recommendations
 

ISCV Advanced Upg
Implementation Svc

118



Line # Description Qty

ISCV PDF Import Tool
Implementation Svc

119

ISCV EMR Context Launch
Impl Services

120

CV Solutions Upgrade Core 121
This option facilitates the conversion of Xcelera Connect platform to the IntelliBridge Enterprise
platform. IntelliBridge Enterprise provides a single platform for bi-directional communications
between Xcelera, IntelliSpace ECG and your department and hospital systems, both clinical and
administrative.  The core solution consists of Orion Rhapsody Integration Engine and the
Integration API Extension products and includes a test server license.

Requires:

• Customer already owns Xcelera Connect and associated interfaces
• NITD622  Xcelera/Echo to IBE Upgrade Workflow to be selected
• Xcelera 3.3 or newer
• Microsoft Windows 2008 server R2
• Microsoft SQL 2008 R2
• Installation as member of the same domain as Xcelera  Professional services charges are

applicable for IBE core and interfaces for customers not under service contracts and
upgrade programs with eligible upgrades for like for like conversions of interfaces

Requires:

• NITD622 Xcelera/Echo to IBE Upgrade core

Note:

• Professional Services charges apply

Xc/Echo to IBE Upgr. Workflow 122
This option facilitates workflow in an  Xcelera/ Echo workflow environment for the replacement of
XceleraConnect.

Requires:

• NITD621 CV solutions Upgrade Core option

Convert ADT Interface 123
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Line # Description Qty
Select this option if converting a legacy ADT interface.

Requires:

• NITD621 CV solutions Upgrade Core option on first conversion
• NITD622 Xcelera/Echo to IBE Upgrade core on first conversion

Note:

• Professional Services charges apply

Convert Query ADT IF 124
Select this option if converting a legacy query ADT interface

Requires:

• NITD621 CV solutions Upgrade Core option on first conversion
• NITD622 Xcelera/Echo to IBE Upgrade core on first conversion

Note:

• Professional Services charges apply

Convert Orders Interface 125
Select this option if converting a legacy Orders interface.

Requires:

• NITD621 CV solutions Upgrade Core option on first conversion
• NITD622 Xcelera/Echo to IBE Upgrade core on first conversion

Convert Study Not. IF 126
Select this option if converting a legacy Study Notification interface.

Requires:

• NITD621 CV solutions Upgrade Core option on first conversion
• NITD622 Xcelera/Echo to IBE Upgrade core on first conversion

Note:

• Professional Services charges apply

Convert Clin Disc Data IF 127



Line # Description Qty
Select this option if converting a legacy Clinical Discrete Data interface.

Requires:

• NITD621 CV solutions Upgrade Core option on first conversion
• NITD622 Xcelera/Echo to IBE Upgrade core on first conversion

Note:

• Professional Services charges apply

Convert ICL IF Bundle 128
Select this option if converting a legacy ICL interface.

Requires:

• NITD621 CV solutions Upgrade Core option on first conversion
• NITD622 Xcelera/Echo to IBE Upgrade core on first conversion

Note:

• Professional Services charges apply

Convert DMWL 1529
Select this option if converting a legacy DMWL interface for like for like modality supported
numbers

Requires:

• NITD621 CV solutions Upgrade Core option on first conversion
• NITD622 Xcelera/Echo to IBE Upgrade core on first conversion

Note:

• Professional Services charges apply

Patient Allergies Update 130
The Patient Allergies Update interface allows IntelliSpace Cardiovascular to receive and display
patients’ allergies in the cardiology timeline. The information is received from compatible Hospital
Information Systems (HIS) or Electronic Medical Record (EMR), via through patient or order
messages (HL7 ADT or ORM).
This option requires the HL7 Inbound ADT Interface and/or the HL7 Inbound Orders Interface.

3rd P. Report Timeline IF 131
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Line # Description Qty
IMPORTANT: You can only quote a 3rd Party Report Timeline interface, if your counterpart in the
market from Customer Operations has reviewed and approved the customer requested workflow
to quote the validated 3rd party system interface.
The 3rd party Interoperability capability of IntelliSpace Cardiovascular supports the processing of
(HL7) ORU or MDM report messages from a 3rd party to populate correlated cardiovascular
reports (from the 3rd party) onto the cardiology timeline and to facilitate the launching of these
reports from within IntelliSpace Cardiovascular with or without the WebAPI. Refer to the HL7
Interface definitions for IntelliSpace Cardiovascular for detailed info and examples of the (HL7)
ORU or MDM message.

ISCV 3rd Party ECG Support
Impl Svc

132

3rd Party ECG Support Implementation

Overview

This service provides installation of the 3rd party ECG support interface license and configuration
of the ISCV system to support the processing of HL7 Study Notification messages from a 3rd party
ECG management system to populate ECG studies onto the cardiology timeline and facilitate the
launching of these studies from within ISCV if supported by the 3rd party vendor system.  Support
from the hospital or ECG management system vendor may be needed to configure the ECG
management system to launch.

Engagement Deliverables

• Installation of ISCV 3 party ECG support interface license
• Configuration of ISCV for viewing of ECG studies in 3 party ECG management system

Engagement Completion Criteria

• Verification by the Philips Consultant of the population of ECG test studies to the ISCV
cardiology timeline

• Verification by the Philips Consultant that the ISCV can launch 3rd party ECG management
system if supported by the 3 party vendor

Customer Responsibilities

• Designate a principal contact that is familiar with the 3 party ECG management system to
make any configuration changes necessary on that system

• Client will verify that their 3 party ECG management system is at the required version of the
software needed to interface to ISCV

• If the ECG management system is not at the required version needed to interface with
ISCV, client will take responsibility including all associated costs to upgrade the system to
the needed version

• Provide appropriate identification and access for the Philips Consultant(s) to access your
site and ISCV system.
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Line # Description Qty
• Make personnel and equipment available for testing

Estimating Assumptions on Work

Before delivery of software and services occurs, site must be accessible through the Philips
Remote Services Network          

ISCV ICL Interface Impl
Services

133

IntelliBridge Enterprise ISCV:  Integrated Cath Lab Implementation

Overview

This service provides implementation of the interfaces necessary for the Integrated Cath Lab
(ICL).  This combination of interfaces, exchanging information in HL7 and DICOM formats, allows
for seamless integration between Xper, the Cath modality and IntelliSpace Cardiovascular in the
ICL environment.

In the DICOM information model, a study can have many series, and a series can have many
images.  A study is uniquely identified by its StudyInstanceUID (SUID).  Some modalities can send
images in 2 different modes:

1)      Regular or non-trickle mode: In this mode, the modality is configured not to send any images
until the entire study is complete. As a result, there should be only one Study Receive Notification
[SRN] generated for each study.  As documented in IntelliBridge Enterprise Interface
Specifications, the SRN will contain, among other things, the patient name, MRN, modality type,
and the SUID.
2)      Streaming or trickle mode: In this mode, the modality is configured to send images
immediately.  It appears that an entry is created in the _Study_Availability_Notification table, when
the first image is completed. The IntelliBridge Enterprise, on a regular basis queries this table. For
every entry in this table it would create an SRN, and then clear that entry from the table after the
SRN is generated.  It is observed that if the images were coming over to IntelliSpace
Cardiovascular fast enough (timing), there would be only one SRN generated. It is speculated that
this happens due to these images producing the same entry in the availability table. Otherwise,
there might be multiple SCNs generated for the same study.

From the workflow perspective, upon receiving the SRN, the receiving system should: 1) filter out
and process the SRN message depending on the modality type and 2) always process the SRN
based on the assumption that there might be multiple SRNs for the same study.

Engagement Deliverables

• Installation of the IntelliBridge Enterprise Study Notification interfaces
• Testing and verification of the IntelliBridge Enterprise Study Notification Interfaces remotely

by Philips in conjunction with a technical and clinical resource at the facility

Engagement Completion Criteria
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Line # Description Qty
Verification by Philips that the IntelliBridge Enterprise Study Notification Interfaces can process
studies through Xper, Cath modality and IntelliSpace Cardiovascular in test and production
environments

Customer Work Contributions

• Provide representative of clinical department knowledgeable of clinical workflow that can
verify data within IntelliSpace Cardiovascular, Xper, and the modality

• Make personnel and equipment available for testing
• Provide list of orderable procedures that may be received by the IntelliBridge Enterprise

System

Estimating Assumptions on Work

• The IntelliBridge Enterprise Study Notification Interfaces are delivered concurrently with
implementation of Xper Information Management or IntelliSpace Cardiovascular System if
purchased with the Xper or IntelliSpace Cardiovascular System

• Once implementation has begun, no significant changes that directly impact the Study
Notification development will be made to the HIS/RIS, modalities or network topography
until

• Before delivery of software and services occurs, site must be accessible through the Philips
Remote Services Network

• Xper IM is at revision 2.1 or higher

Limitations on Work

• Mapping will be done at the time of interface implementation and is an iterative process
through the testing period

• Mapping is limited to those fields available to IntelliBridge Enterprise as identified in the
interface specification document

CV Solutions Core
Implementation Services

134

This item represents the ISCV CV Solutions Core implementation services. The Statement of
Work (SOW) or Project Scope Document (PSD) describes the implementation deliverables.

ISCV Query ADT IF Impl
Services

135

IntelliBridge Enterprise:  Query ADT Interface Implementation

Overview

This service provides implementation of the IntelliBridge Enterprise Query Admission, Discharge,
and Transfer (ADT) interface.  The Query ADT Interface sends an ADT Query message to a third
party HL7 engine to request ADT information for a specific patient.  Specific details on this
interface module may be found in the IntelliBridge Enterprise HL7 specification.

Engagement Deliverables

• Installation of the IntelliBridge Enterprise Query ADT Interface
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• Testing and verification of the IntelliBridge Enterprise Query ADT Interface remotely by

Philips in conjunction with a technical and clinical resource at the facility

Engagement Completion Criteria

Verification by Philips that the IntelliBridge Enterprise Query ADT Interface can send Query ADT
messages to a third party system and that the IntelliBridge Enterprise can process the returning
message which conform to Philips Query ADT message specifications via TCP/IP communication
for the test and/or production environments

Customer Responsibilities

• Provide interface analyst able to make mapping changes on HIS or enterprise integration
engine needed to make HL7 transactions match the Philips specifications when needed

• Provide a clinical resource for verification of data as it is populated in Philips application
• Make personnel and equipment available for testing

Estimating Assumptions on Work

• The IntelliBridge Enterprise Query ADT Interface is delivered concurrently with Philips
solution

• Once implementation has begun, no significant changes that directly impact the Query ADT
Interface development will be made to the HIS or network topography until development is
complete

• Before delivery of software and services occurs, site must be accessible through the Philips
Remote Services Network

Limitations on Work

• Mapping will be done at the time of interface implementation and is an iterative process
through the testing period. 

• Mapping is limited to those fields available to IntelliBridge Enterprise as identified in the
interface specification document

ADT Interface Impl Services 136
Overview

This service provides implementation of the IntelliBridge Enterprise Admission, Discharge,
and Transfer (ADT) interface.  The ADT module receives inbound ADT messaging.  Specific
details on this interface module may be found in the IntelliBridge Enterprise HL7
Specification.

Engagement Deliverables

•         Coordination of all activities between the customer’s project leader and Philips
resources

•         Project kickoff meeting, conducted as a telephone conference, to discuss project
plan, work breakdown scheduling, and resource assignments
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•         Installation of the IntelliBridge Enterprise ADT module

•         Testing and verification of the IntelliBridge Enterprise ADT module remotely by
Philips in conjunction with a technical and clinical resource at the facility

Engagement Completion Criteria

•         Verification by Philips that the IntelliBridge Enterprise ADT module can import and
utilize ADT messages for the test and/or production environments; which conform to
Philips ADT message specifications, via TCP/IP communication

Customer Responsibilities

•         Provide interface analyst able to make mapping changes on HIS or enterprise
integration engine needed to make HL7 transactions match the Philips specifications when
needed

•         Provide a clinical resource for verification of data as it has been populated in Philips
application
•         Make personnel and equipment available for testing

Estimating Assumptions on Work

•         The IntelliBridge Enterprise ADT module interface is delivered concurrently with
implementation of the Philips solution

•         Once implementation has begun, no significant changes that directly impact the ADT
development will be made to the HIS/RIS or network topography until development is
complete

•          Before delivery of software and services occurs, site must be accessible through the
Philips Remote Services Network

Limitations on Work

•         Mapping will be done at the time of interface implementation and is an iterative
process through the testing period

•         Mapping is limited to those fields available to IntelliBridge Enterprise as identified in
the interface specification document

ISCV Clinical Discrete Data IF
Impl

137

IntelliBridge Enterprise:  Clinical Discrete Data Interface Implementation

Overview

This service provides implementation of the IntelliBridge Enterprise Clinical Data interface.  The
Clinical Data Interface exports discrete clinical data via HL7 format (multiple OBX lines) via
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Line # Description Qty
TCP/IP.  Specific details on this interface module may be found in the IntelliBridge Enterprise HL7
specification.
Engagement Deliverables

Installation, configuration, testing, and verification of the IntelliBridge Enterprise Clinical Data
interface software

Engagement Completion Criteria

Verification by Philips that the IntelliBridge Enterprise Clinical Data interface can export Clinical
Discrete Data messages from the test and/or production environments; which conform to the
selected Clinical Discrete Data message specifications, via TCP/IP communication

Customer Responsibilities

• Provide interface analyst able to make mapping changes on HIS or enterprise integration
engine needed to make HL7 transactions match the Philips specifications when needed

• Provide a resource for verification of data as it has been populated in the receiving system.
• Make personnel and equipment available for testing

Estimating Assumptions on Work

• The IntelliBridge Enterprise Clinical Data interface is delivered concurrently with
implementation of the Philips solution

• Once implementation has begun, no significant changes that directly impact the Clinical
Data interface development will be made to the receiving system or network topography
until development is complete

• Before delivery of software and services occurs, site must be accessible through the Philips
Remote Services Network

Limitations on Work

• Mapping will be done at the time of interface implementation and is an iterative process
through the testing period. 

• Mapping is limited to those fields available to IntelliBridge Enterprise as identified in the
interface specification document

ISCV Study Notification IF Impl
Services

138

IntelliBridge Enterprise ISCV:  Study Notify Implementation

Overview

This service provides implementation of the interfaces necessary for the Outbound Study Notify
interface.  In the DICOM information model, a study can have many series, and a series can have
many images.  A study is uniquely identified by its StudyInstanceUID (SUID).  Some modalities
can send images in 2 different modes:
1)      Regular or non-trickle mode: In this mode, the modality is configured not to send any images
until the entire study is complete. As a result, there should be only one Study Receive Notification
[SRN] generated for each study.  As documented in IntelliBridge Enterprise Interface
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Line # Description Qty
Specifications, the SRN will contain, among other things, the patient name, MRN, modality type,
and the SUID.
2)      Streaming or trickle mode: In this mode, the modality is configured to send images
immediately.  It appears that an entry is created in the _Study_Availability_Notification table, when
the first image is completed. The IntelliBridge Enterprise, on a regular basis queries this table. For
every entry in this table it would create an SRN, and then clear that entry from the table after the
SRN is generated.  It is observed that if the images were coming over to IntelliSpace
Cardiovascular fast enough (timing), there would be only one SRN generated. It is speculated that
this happens due to these images producing the same entry in the availability table. Otherwise,
there might be multiple SCNs generated for the same study.

From the workflow perspective, upon receiving the SRN, the receiving system should: 1) filter out
and process the SRN message depending on the modality type and 2) always process the SRN
based on the assumption that there might be multiple SRNs for the same study.

Engagement Deliverables

• Installation of the IntelliBridge Enterprise Study Notification interface
• Testing and verification of the IntelliBridge Enterprise Study Notification Interfaces remotely

by Philips in conjunction with a technical and clinical resource at the facility

Engagement Completion Criteria

Verification by Philips that the IntelliBridge Enterprise Study Notification Interfaces can process
studies through an HL7 simulator

Customer Responsibilities

• Make personnel and equipment available for testing
• Provide list of orderable procedures that may be received by the IntelliBridge Enterprise

System

Estimating Assumptions on Work

• Once implementation has begun, no significant changes that directly impact the Study
Notification development will be made to the HIS/RIS, modalities or network topography
until development is complete

• Before delivery of software and services occurs, site must be accessible through the Philips
Remote Services Network

Limitations on Work

• Mapping will be done at the time of interface implementation and is an iterative process
through the testing period

• Mapping is limited to those fields available to IntelliBridge Enterprise as identified in the
interface specification document
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Line # Description Qty
Overview

This service provides implementation of the IntelliBridge Enterprise Orders Interface.  The
Orders Interface receives inbound orders messaging and provides the data to the Philips
application.  Specific details on this interface may be found in the IntelliBridge Enterprise
HL7 specification.

Engagement Deliverables

•         Installation, testing, and verification of the IntelliBridge Enterprise Orders Interface
software

Engagement Completion Criteria

•         Verification by Philips that the IntelliBridge Enterprise Orders Interface can import
and utilize orders messages for the test and/or production environments; which conform to
Philips ORM message specifications, via TCP/IP communication

Customer Responsibilities

•         Provide interface analyst able to make mapping changes on HIS or enterprise
integration engine needed to make HL7 transactions match the Philips specifications when
needed

•         Provide a clinical resource for verification of data as it has been populated in Philips
application
•         Make personnel and equipment available for testing

•         Provide list of orderable procedures that may be received by the IntelliBridge
Enterprise system

•         Assure Philips applications are at the appropriate software revision for compatibility
with IntelliBridge Enterprise

Estimating Assumptions on Work

•         The IntelliBridge Enterprise Orders Interface and services are delivered concurrently
with implementation of the Philips solution

•         Once implementation has begun, no significant changes that directly impact the
Orders development will be made to the HIS/RIS or network topography until development
is complete

•          Before delivery of software and services occurs, site must be accessible through the
Philips Remote Services Network

Limitations on Work
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•         Mapping will be done at the time of interface implementation and is an iterative
process through the testing period

•         Mapping is limited to those fields available to IntelliBridge Enterprise as identified in
the interface specification document

ISCV DML Site Interface Impl
Svc

140

Overview

This service provides the installation of IntelliBridge Enterprise DICOM Modality Worklist
Management (MWLM) Software package for the specified number of DICOM modalities.  The
software provides the required components to facilitate HL7 orders to DICOM Modality Worklist
Management.  Specific details on the interface component are found in the IntelliBridge Enterprise
HL7 Specification and IntelliBridge Enterprise DICOM Conformance Statement.

Engagement Deliverables

Installation, testing, and verification of the IntelliBridge Enterprise DICOM Modality Worklist
Management Software license

Engagement Completion Criteria

• Verification by Philips that the IntelliBridge Enterprise DICOM Modality Worklist
Management software can process Orders messages, which conforms to Philips Orders
message specifications and the DICOM modalities to successfully query for the DMWL

• In the absence of an Orders system and DICOM modalities, Philips verifies functionality
using an HL7 message simulator and DICOM modality simulator

Customer Work Contributions

• Provide interface analyst able to make mapping changes on HIS or enterprise integration
engine needed to make HL7 transactions match the Philips specifications when needed

• Make personnel and equipment available for testing
• Verify all modalities are capable and licensed for DICOM Modality Worklist
• Provide Philips with DICOM Conformance Statement for any non-Philips modalities upon

request
• Customer responsible for modality configuration to point to IntelliSpace Cardiovascular

image server

Estimating Assumptions on Work

• IntelliBridge Enterprise DICOM Modality Worklist Management Software and Services are
delivered concurrently with implementation of the Philips solution

• Before delivery of software and services occurs, site must be accessible through the Philips
Remote Services Network
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Limitations on Work

Services do not include reconfiguration or mapping of fields to deviate from the specifications
described in the IntelliBridge Enterprise DICOM Modality Worklist Specification

Onsite ISCV PS Hours (8
Hours)

1241

IntelliSpace Cardiovascular Application Training, Onsite – 8hrs

Overview

A Philips Consultant(s) will provide IntelliSpace Cardiovascular application training to physicians,
technologists, sonographers, and administrative staff on how to master new ways for collecting,
analyzing, reporting, archiving, and maintaining clinical data within the IntelliSpace Cardiovascular
application.  Philips uses a “train the trainer” approach to the IntelliSpace Cardiovascular
application training. 
Engagement Deliverables

• A customer specific training plan is developed
• A maximum of one (1) eight-hour day of training per quantity of service purchased,

delivered consecutively during a single event.
• The number of training sessions held within the training day and the hours of training

delivered per session varies depending on the knowledge base and speed of learning of the
attendees. 

• Philips will provide a training checklist for trainees to manage the delivery of the training
objectives. The training objectives may vary by customer need.

Engagement Completion Criteria
• Training checklist of objectives is delivered to the respective customer designated trainees.
• Philips Consultant has delivered a maximum of eight (8) hours of IntelliSpace

Cardiovascular onsite application training.

Customer Responsibilities

• Customer should designate a clinical contact as the focal point to lead and coordinate
scheduling.

•  To provide a trained and satisfied group of users, Philips requests that trainees clear their
schedules to ensure focused availability during training sessions.

• Customer should designate a person(s) to act as the resident IntelliSpace Cardiovascular
expert following the clinical training. This person(s) will be available to train with the Philips
Consultant the entire training period. Following initial sessions on all aspects of the
configuration and setup, this person(s) will assist in training additional staff.

• Training days will be scheduled in advance.  Philips should be notified in advance of any
cancellation or rescheduling of the scheduled training dates.

• Attendees must be familiar with basic PC and Microsoft Windows application skills and well
versed with digital image acquisition as defined by their departmental modality devices.

Estimating Assumptions on Work
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Line # Description Qty
• Customer personnel and resources, defined in the project plan are made available at the

times defined by the project plan.
• IntelliSpace Cardiovascular software purchased and system installed before delivery of this

service.
• Maximum of eight hours of training delivered in a single event

Custom Adv. Analytics
Reporting - Basic

142

Custom Advanced Analytics Report Consulting - Basic

Overview

This consulting service is designed to assess, align and support customer’s clinical reporting and
data needs with Microsoft Advanced Analytics in conjunction with IntelliSpace Cardiovascular. 
Throughout this engagement, a Philips Consultant will confer with the customer to understand the
type of data required to meet organizational goals and requirements, review and analyze current
data reporting methods, provide specific recommendations to optimize data reporting capabilities
and test queries for desired results.  

Engagement Deliverables

• A maximum of forty-eight (48) hours of consulting services to be delivered through a
combination of remote and onsite activities.

• The following is a summary of deliverables the customer can expect:     
• Analysis current data reporting practices
• Assess current and future operational and management reporting data needs and

requirements
• Recommendations, standards and best practices to optimize data mining with

IntelliSpace Cardiovascular Advanced Analytics
• Design and provide data queries to capture key performance indicators based on

consultative process
• Test and validate Advanced Analytics queries

Engagement Completion Criteria

• Philips Consultant has delivered a maximum of forty-eight (48) hours of Advanced Analytics
consulting services.

Customer Responsibilities

• Customer will designate appropriate clinical resource(s) with in-depth knowledge of all
aspects of departmental workflow, data reporting needs and requirements, and the authority
to represent the needs of the department and clinical end users.

• Provide required information on departmental operations, staffing, processes and analytical
metrics objectives.

• Customer will work with Philips Consultant to establish consultative and testing schedules.
• Customer contact should possess knowledge of the IntelliSpace Cardiovascular application.
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Line # Description Qty
• Customer to provide necessary information and analytical metrics objectives as required to

determine data query sets.
• All project activities will be scheduled in advance. Philips should be notified, in advance, of

any cancellation or rescheduling of confirmed dates.

Estimating Assumptions on Work

• A maximum of forty-eight (48) hours of consulting services will be delivered.
• Customer personnel and resources, defined in the project plan, are made available at the

times defined by the project plan.
• Client- provided materials and information are accurate, complete and convey in a timely

manner.
• Philips Healthcare and client will jointly contribute expertise to this project.
• This service is delivered using a combination of onsite and remote work by Philips

Consultants.
• IntelliSpace Cardiovascular software purchased and system must installed before delivery

of this service.
• Travel days for Philips Consultants are Monday and Friday.

Limitations

• All services will be delivered during the normal Philips business day, between 8am and 5pm
local time (excluding holidays).

• Additional hours are available for purchase.

 

Cardiac US Report
Customization Svc

143

Overview

A Philips Consultant provides IntelliSpace Cardiovascular report configuration services for
use in displaying, printing and storing your cardiovascular ultrasound results and
diagnostic interpretations using the IntelliSpace Cardiovascular Information Management
System.

Engagement Deliverables

•         A maximum of twenty-four (24) hours of training, consulting and report customization
to selected reports utilized with IntelliSpace Cardiovascular.
Engagement Completion Criteria

•         Philips Consultant has delivered a maximum of twenty-four (24) hours of
training/consulting prior to go-live.

•         Selected report templates and reporting profiles have been configured, tested and
accepted prior to go-live.

Customer Responsibilities
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Line # Description Qty
•         Customer will designate a clinical contact to lead and coordinate scheduling.

•         Customer will designate a Key User with the knowledge and authority to represent
the clinical reporting needs and requirements of the organization and the clinical end-user. 
•         In accordance with Philips “train the trainer” methodology and following completion
of clinical application training, Key User(s) will assist in training any additional users.
•         Customer will work with Philips to establish training plan schedule.

•         Customer to schedule user training based on the mutually-agreed upon training plan.

•         Customer will identify resource(s) to attend Clinical Configuration Training and to
serve as the Key User(s) for system configuration.

•         Key User(s) must be available to train with the Philips Consultant throughout the
duration of scheduled training period.
•         Required E-learning must be completed prior to the commencement of onsite
applications training.  Failure to complete required e-learning may result in a delay or
efficacy of onsite training.

•         Customer clears training participant’s schedules and release them from patient-care
responsibilities allowing them to focus without distraction during training.

•         Customer is responsible to test and accept report configuration prior to go-live.

•         Jointly, Key User and Philips Consultant will test reports to ensure data flows from
the IntelliSpace Cardiovascular system database to the appropriate location on the report
prior to the Go-Live event.

•         Following delivery of report customization service, the Key User is responsible for
creation of additional customer-specific findings codes and/or report modifications.

•         Key User(s) will act as the resident IntelliSpace Cardiovascular expert(s) following
the clinical training, and will be responsible to provide on-going departmental training and
support following project completion.
•         Customer to provide remote access to IntelliSpace Cardiovascular, if not already
existing, via Philips RSN.

•         Training will be scheduled in advance. Philips should be notified, in advance, of any
cancellation or rescheduling of confirmed training dates.
Limitations on Work

•         Information to be displayed on the report is limited to the data stored in IntelliSpace
Cardiovascular.

•         The structure of the report is limited to related data being grouped in one area of the
report and to standard HTML and JavaScript design protocols.

•         Any HTML and JavaScript report template changes which require the development of
new JavaScript code.
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•         All services will be delivered during the normal Philips business day, between 8am
and 5pm local time (excluding holidays).

•         Additional hours are available for purchase.

ISCV Custom Project
Implementation 2

444

This item represents Intellispace Cardiovascular custom services. The Statement of Work (SOW)
or Project Scope Document (PSD) describes the implementation deliverables.

Onsite ISCV Prof. Services (8
hours)

645

Overview

This service provides units of implementation services and/or time based consulting.

Engagement Deliverables

• Each unit of this product provides 8 hours of consulting by a Philips consultant.
• Topics for consulting are limited to Philips Enterprise Imaging and Clinical Informatics

products and services.

Engagement Completion Criteria

The engagement is complete upon delivery of the units of labor. There are no other deliverables
associated with this service.

Customer Work Contributions

• Customer should designate appropriate resource(s) with the knowledge and authority to
represent the organization and facilitate the work of the Philips consultant.

• Customer may purchase additional units if more time is required to complete
implementation.

Limitations

• Each unit of labor will be delivered in accordance with the project plan established by the
project manager.

• Services shall be delivered Monday thru Friday on Philips business days between the hours
of 8am thru 5pm local time.

• Professional service hours will decrement by 1.5 for after-hours work and 2.0 for weekend
work- add

• All work must be completed in a test environment prior to implementation

ISCV DICOM Measurement
Mapping

146



Line # Description Qty
Overview

A Philips Consultant(s) will provide IntelliSpace Cardiovascular application training to Key User(s)
to master IntelliSpace Cardiovascular DICOM SR Mapping.  Philips uses a “train the trainer”
approach to the IntelliSpace Cardiovascular application training. 
Features

•         Automatically map previously unmapped measurements when the DICOM attributes match

•         Manually map previously unmapped measurements when the DICOM attributes do not
match

•         Change existing mappings for currently mapped measurements

•         Map Calculation Results to new, customer-created value measurements

•         Ignore unwanted measurements

Engagement Deliverables

•         A maximum of eight (8) hours of remote training per quantity of service purchased.

Engagement Completion Criteria
•         Philips Consultant has delivered a maximum of eight (8) hours of remote IntelliSpace
Cardiovascular application training.
Customer Responsibilities

•         Customer will designate a clinical contact to lead and coordinate scheduling.

•         Customer will designate appropriate clinical resource(s) with knowledge and expertise in all
aspects of the department, and the authority to represent the needs of the department and clinical
end-user.

•         Customer must designate a Key User(s) to participate in “train-the-trainer” activities.

•         In accordance with Philips “train the trainer” methodology and following completion of
clinical application training, Key User(s) will assist in training any additional users.
•         Customer will identify resource(s) to attend DICOM Measurement Mapping Training and to
serve as the Key User(s) for system configuration.

•         Key User(s) must be available to train with the Philips Consultant throughout the duration of
scheduled training period.
•         Required E-learning must be completed prior to the commencement of onsite applications
training.  Failure to complete required e-learning may result in a delay or efficacy of onsite training.

•         Customer will work with Philips to establish training plan schedule.

•         Customer to schedule user training based on the mutually-agreed upon training plan.
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Line # Description Qty
•         To provide a trained and satisfied group of users, Philips requests project leadership make
staff available, clear their schedules and release them from patient-care responsibilities allowing
them to focus without distraction during training.

•         Provide training atmosphere conducive to learning.

•         Key User(s) will act as the resident IntelliSpace Cardiovascular expert(s) following the
clinical training, and will be responsible to provide on-going departmental training and support
following project completion.
•         Following delivery of report customization service, the Key User is responsible for creation
of additional mapping modifications.

•         Attendees must possess basic PC and Microsoft Windows application skills and be well
versed in digital image acquisition as defined by their departmental modality devices.
•         Customer to provide remote access to IntelliSpace Cardiovascular, if not already existing,
via Philips RSN.

•         Training will be scheduled in advance. Philips should be notified, in advance, of any
cancellation or rescheduling of confirmed training dates.
Estimating Assumptions on Work

•         A maximum of eight (8) hours of remote training will be delivered.

•         Customer personnel and resources, defined in the project plan, are made available at the
times defined by the project plan.

•         Client-provided materials and information are accurate, complete and convey in a timely
manner.

•         The identified Key User(s) must have completed all required e-learning and remote training
prior to the commencement of onsite applications training. 
•         All training will be managed, and accounted for, through the Philips Online Learning Center. 
The hours of training delivered per session vary depending on the knowledge base and learning
speed of the attendees.  The hours of training delivered per session vary depending on the
knowledge base and learning speed of the attendees. 
•         IntelliSpace Cardiovascular software purchased and system must installed before delivery
of this service.

•         Modalities have been validated to work with Xcelera 3.x or later and IntelliSpace
Cardiovascular applications.

Limitations

•         All services will be delivered during the normal Philips business day, between 8am and 5pm
local time (excluding holidays).

•         Philips is not responsible for creating new mappings.
•         Reporting templates must be modified if using measurements not standard in the ISCV
report.
Additional hours are available for purchase.
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Xper ICL Training 147
Overview

A Philips Clinical Applications Consultant will provide a two (2) day training course at the customer
site.  The training topic includes the Integrated Cath Lab and is in addition to the Xper IM Clinical
Training. 
Engagement Deliverables

•         A maximum of eight (8) hours per day for two (2) Philips business days 
•         The Philips Project Manager will schedule the training with the customer

Engagement Completion Criteria

•         Training objectives have been delivered to the designated trainee(s)

•         The Philips Clinical Applications Consultant has provided up to two (2) days of training

Customer Responsibilities

•         Customer should designate a clinical contact as the focal point to lead and coordinate
scheduling

•         To provide a trained and satisfied group of users, Philips requests that trainees clear their
schedules to ensure focused availability during training sessions

•         Training will be scheduled in conjunction with installation activities.  Philips should be
notified in advance of any cancellation or rescheduling of the scheduled training dates.
Estimating Assumptions on Work

•         Customer has completed the Xper IM Clinical Training but has recently installed IntelliSpace
Cardiovascular.

ISCV Web Reporting PS Hours 148
ISCV Web-based echo reporting provides clinicians diagnostic quality images and reporting
capabilities "anytime, anywhere" through remote access.

ISCV Web Reporting is currently available for the following study types:
- Adult Echo
- Stress Echo (Limited)
- TEE
- Pediatric (No Zscores)

ISCV Key User Course 249
Overview:

This course provides the learner with the knowledge and skills required for a successful
IntelliSpace Cardiovascular implementation by the Clinical Super User. This training is designed

for new IntelliSpace Cardiovascular Clinical Super Users (Sonographers, Systems Analysts, PACS
Administrators) who are unfamiliar with the clinical features of the  IntelliSpace Cardiovascular

application and implementation process.
The course includes a combination of eLearning modules and Instructor-led Training (ILT).
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Line # Description Qty
•     The interactive, eLearning modules will focus on key functions and transactions in the system

and will be made available to the learner prior to the ILT portion of the training and are a
prerequisite. These modules will provide a combination of foundational knowledge and interactive
system simulations. Each module will include knowledge checks and a final assessment to ensure
that the participant understands the concepts and how to implement them. Finally, participants will

be able to revisit these modules as part of ongoing performance support.
•     The ILT Class will focus on providing the learner with a simulated “Day-in-the-Life” experience
with IntelliSpace Cardiovascular. The class is taught using a combination of demonstrations and

hands on experience. This intensive face-to-face portion of the course will take place at a
designated Philips learning facility.

The price of this training includes air travel, ground transportation, hotel accommodations, lunch,
and a $40 daily allowance for breakfast and/or dinner at the hotel.

Features:
Individuals who complete the prerequisite eLearning modules and attend the Instructor-led portion
of the training should be able to:
•     Describe the function of each of the components comprising the IntelliSpace Cardiovascular
network
•     Identify how to meet the demands of the hospital's rigid user security requirements by utilizing
the security features of the IntelliSpace Cardiovascular
•     Apply both the User Centric Cardiovascular Workspace layer and the Patient Centric
Cardiovascular Workspace layer when selecting the various Applets to formulate the presentation
of relevant information
•     Review the steps to get a detailed overview of a chosen patient's cardiac history
•     Apply all the necessary features of the Search and Worklist Applets based on the role of the
user
•     Perform the diverse types of cases from beginning to end and incorporate all aspects of the
case into an electronic medical record.

Recommended Attendees: (This course is not recommended for installations that use only Cath,
NM or View Forum applications)
•     IntelliSpace Cardiovascular Clinical Super Users (Sonographers, System Analysts, PACS
Administrators)     
•     The prospective student should have knowledge of clinical procedures and facility workflow,
basic PC knowledge of Windows OS (copy, paste, find files, keyboard and mouse usage).
Engagement Deliverables:
•     Successful completion of IntelliSpace Cardiovascular Clinical Super User prerequisite
eLearning modules is required prior to attending this course.
•     Completion of the instructor-led portion of the training, covering the features listed above with
the addition of a final exam.

Engagement Completion Criteria:
•     Attendance of one person at IntelliSpace Cardiovascular Clinical Super User ILT Course
•     The trainee has completed the prerequisite eLearning modules and attended the instructor-led
portion of the training

Customer Work Contributions:
•     Successful completion of the IntelliSpace Cardiovascular Clinical Super User Pre-Requisite
eLearning modules is required prior to registration for this course.    
•     The eLearning modules are located on the Philips Learning Management System
•     Attendance and completion of the ILT Course

Estimating Assumptions on Work:
•     Customer personnel and resources, defined in the project plan are made available at the
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Line # Description Qty
times defined by the project plan.       
•     Training is held at a designated Philips Training Center location.

Limitations on Work:
•    Training allocation is good for one (1) year from the purchase date.  Any unused training will
expire after this time.
•    Training classes are scheduled in advance and registration is on a first come, first serve basis.
•    Notify Philips a minimum of two (2) weeks in advance of any changes to registration.

o   Travel includes:  round-trip airfare, round-trip transportation from the airport (in CA) to the hotel
and $40-per-day hotel food credit; a catered lunch will be provided daily at the training center.
Any expenses incurred outside the specified expense guidelines mentioned above, are the sole
responsibility of the training participants and will not be reimbursed by Philips.

ISCV Advanced Administrator
Course

350

Overview:

This course provides the learner with the knowledge and skills required for a successful
IntelliSpace Cardiovascular Installation. This training is designed for new IntelliSpace
Cardiovascular customers who are unfamiliar with the IntelliSpace Cardiovascular application
installation process.
The course includes a combination of eLearning modules and Instructor-led Training (ILT).
• The interactive eLearning modules will focus on key functions and transactions in the system and
will be made available to the learner prior to the ILT portion of the training and are a prerequisite.
These modules will provide a combination of foundational knowledge and interactive system
simulations. Each module will include knowledge checks and a final assessment to ensure that
participant understands the concepts and system use. Finally, participants will be able to revisit
these modules as part of ongoing performance support.

• The ILT will focus on providing the learner with a simulated "Day-in-the-Life” experience with
IntelliSpace Cardiovascular. The class is taught using a combination of demonstration and hands
on experience. This intensive face-to-face portion of the course will take place at a designated
Philips learning facility.
The price of this training also includes air travel, ground transportation, hotel accommodations,
lunch, and a $40 daily allowance for breakfast and/or dinner at the hotel.

Features:

Individuals who complete the prerequisite eLearning modules and attend the Instructor-led portion
of the training should be able to:

• Describe the function of each of the components comprising the network

• Properly use the system to monitor and troubleshoot any procedure type by using IntelliSpace
Cardiovascular features

• Diagram the data flow of a case throughout the exam life-cycle
Recommended Attendees:

• Biomedical Technicians and System Administrators
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Line # Description Qty
• The prospective student should have knowledge of clinical procedures and facility workflow,
basic PC knowledge of Windows OS (copy, paste, find files, keyboard, and mouse usage).
Engagement Deliverables:

• Successful completion of IntelliSpace Cardiovascular Pre-Requisite eLearning modules is
required prior to attending this course.

• Completion of the Instructor-led portion of the training, covering the features listed above with the
addition of a final exam.

Engagement Completion Criteria:

• Attendance of one person at IntelliSpace Cardiovascular Installation Instructor-led Training
Course

• The trainee has completed the prerequisite eLearning modules and attended the instructor-led
portion of the training

Customer Work Contributions:

• Successful completion of the IntelliSpace Cardiovascular Pre-Requisite eLearning modules is
required prior to registration for this course.
• The eLearning modules are located on the Philips Learning Center
• Attendance and completion of the Instructor-led Training Course

Estimating Assumptions on Work:

• Customer personnel and resources, defined in the project plan are made available at the times
defined by the project plan.
• Training is held at a designated Philips' Training Center location.

Limitations on Work:

• Training allocation is good for one (1) year from the purchase date. Any unused training will
expire after this time.

• Training classes are scheduled in advance and registration is on a first come, first served basis.

• Notify Philips a minimum of two (2) weeks in advance of any changes to registration.

o   Travel includes:  round-trip airfare, round-trip transportation from the airport (in CA) to the hotel
and $40-per-day hotel food credit; a catered lunch will be provided daily at the training center.
o   Any expenses incurred outside the specified expense guidelines mentioned above, are the sole
responsibility of the training participants and will not be reimbursed by Philips.  
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