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SECTION 07 08 00 

FACILITY EXTERIOR CLOSURE COMMISSIONING 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. The requirements of this Section apply to all se ctions of Division 07 

and Division 08.  

B. This project will have selected building systems  commissioned.  The 

complete list of equipment and systems to be commis sioned is specified 

in Section 01 91 00 GENERAL COMMISSIONING REQUIREME NTS.  The 

commissioning process, which the Contractor is resp onsible to execute, 

is defined in Section 01 91 00 GENERAL COMMISSIONIN G REQUIRMENTS.  A 

Commissioning Agent (CxA) appointed by the VA will manage the 

commissioning process. 

1.2 RELATED WORK 

A. Section 01 00 00 GENERAL REQUIREMENTS. 

B. Section 01 91 00 GENERAL COMMISSIONING REQUIREME NTS. 

C. Section 01 33 23 SHOP DRAWINGS, PRODUCT DATA, AN D SAMPLES. 

1.3 SUMMARY 

A. This Section includes requirements for commissio ning the Facility 

exterior closure, related subsystems and related eq uipment.  This 

Section supplements the general requirements specif ied in Section 01 91 

00 GENERAL COMMISSIONING REQUIREMENTS. 

B. The commissioning activities have been developed  to support the VA 

requirements to meet guidelines for Federal Leaders hip in 

Environmental, Energy, and Economic Performance.   

C. Refer to Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS for more 

details regarding processes and procedures as well as roles and 

responsibilities for all Commissioning Team members . 

1.4 DEFINITIONS 

A. Refer to Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS for 

definitions.   

1.5 COMMISSIONED SYSTEMS 

A. Commissioning of a system or systems specified i n Division 07 and 

Division 08 is part of the construction process. Do cumentation and 

testing of these systems, as well as training of th e VA’s Operation and 

Maintenance personnel, is required in cooperation w ith the VA and the 

Commissioning Agent.   
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B. The following Facility exterior closure systems will be commissioned: 

1. Roofs (Existing asphalt shingles, new built-up b ituminous, flashing 

& sheet metal, roof specialties, and roof accessori es) 

2. Exterior Windows (Aluminum, steel, glazing, stor m) 

3. Louvers and Vents  

4. Sealants (Caulking, mechanical seals, and wind a nd vapor barriers) 

1.6 SUBMITTALS 

A. The commissioning process requires review of sel ected Submittals.  The 

Commissioning Agent will provide a list of submitta ls that will be 

reviewed by the Commissioning Agent.  This list wil l be reviewed and 

approved by the VA prior to forwarding to the Contr actor.  Refer to 

Section 01 33 23 SHOP DRAWINGS, PRODUCT DATA, and S AMPLES for further 

details.   

B. The commissioning process requires Submittal rev iew simultaneously with 

engineering review. Specific submittal requirements  related to the 

commissioning process are specified in Section 01 9 1 00 GENERAL 

COMMISSIONING REQUIREMENTS. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.1 PRE-FUNCTIONAL CHECKLISTS 

A. The Contractor shall complete Pre-Functional Che cklists to verify 

systems, subsystems, and equipment installation is complete and systems 

are ready for Systems Functional Performance Testin g.  The 

Commissioning Agent will prepare Pre-Functional Che cklists to be used 

to document equipment installation.  The Contractor  shall complete the 

checklists.  Completed checklists shall be submitte d to the VA and to 

the Commissioning Agent for review.  The Commission ing Agent may spot 

check a sample of completed checklists.  If the Com missioning Agent 

determines that the information provided on the che cklist is not 

accurate, the Commissioning Agent will return the m arked-up checklist 

to the Contractor for correction and resubmission.  If the 

Commissioning Agent determines that a significant n umber of completed 

checklists for similar equipment are not accurate, the Commissioning 

Agent will select a broader sample of checklists fo r review.  If the 

Commissioning Agent determines that a significant n umber of the broader 

sample of checklists is also inaccurate, all the ch ecklists for the 

type of equipment will be returned to the Contracto r for correction and 

resubmission.  Refer to SECTION 01 91 00 GENERAL CO MMISSIONING 
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REQUIREMENTS for submittal requirements for Pre-Fun ctional Checklists, 

Equipment Startup Reports, and other commissioning documents. 

3.1 CONTRACTORS TESTS 

A. Contractor tests as required by other sections o f Division 07 or 

Division 08 shall be scheduled and documented in ac cordance with 

Section 01 00 00 GENERAL REQUIREMENTS.  The Commiss ioning Agent will 

witness selected Contractor tests.  Contractor test s shall be completed 

prior to scheduling Systems Functional Performance Testing.   

3.2 SYSTEMS FUNCTIONAL PERFORMANCE TESTING:   

A. The Commissioning Process includes Systems Funct ional Performance 

Testing that is intended to test systems functional  performance under 

steady state conditions, to test system reaction to  changes in 

operating conditions, and system performance under emergency 

conditions.  The Commissioning Agent will prepare d etailed Systems 

Functional Performance Test procedures for review a nd approval by the 

COR.  The Contractor shall review and comment on th e tests prior to 

approval.  The Contractor shall provide the require d labor, materials, 

and test equipment identified in the test procedure  to perform the 

tests.  The Commissioning Agent will witness and do cument the testing.  

The Contractor shall sign the test reports to verif y tests were 

performed.  See Section 01 91 00 GENERAL COMMISSION ING REQUIREMENTS, 

for additional details. 

3.3 TRAINING OF VA PERSONNEL 

A. Training of the VA operation and maintenance per sonnel is required in 

cooperation with the COR and Commissioning Agent.  Provide competent, 

factory authorized personnel to provide instruction  to operation and 

maintenance personnel concerning the location, oper ation, and 

troubleshooting of the installed systems.  The inst ruction shall be 

scheduled in coordination with the VA COR after sub mission and approval 

of formal training plans.   Refer to Section 01 91 00 GENERAL 

COMMISSIONING REQUIREMENTS and Division 21 Sections  for additional 

Contractor training requirements. 

----- END ----- 

 


