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PART 1 - GENERAL
1.1 SUMMARY OF THE WORK

1.1.1

1.1.2

1.1.3

CONTRACT DOCUMENTS AND RELATED REQUIREMENTS

Drawings, general provisions of the contract, including general and
supplementary conditions and other Division 01 specifications, shall
apply to the work of this section. The contract documents show the work
to be done under the contract and related requirements and conditions
impacting the project. Related requirements and conditions include
applicable codes and regulations, notices and permits, existing site
conditions and restrictions on use of the site, requirements for
partial owner occupancy during the work, coordination with other work
and the phasing of the work. In the event the Asbestos Abatement
Contractor discovers a conflict in the contract documents and/or
requirements or codes, the conflict must be brought to the immediate
attention of the Contracting Officer for resolution. Whenever there is
a conflict or overlap in the requirements, the most stringent shall
apply. Any actions taken by the Contractor without obtaining guidance
from the Contracting Officer shall become the sole risk and
responsibility of the Asbestos Abatement Contractor. All costs incurred
due to such action are also the responsibility of the Asbestos
Abatement Contractor.

EXTENT OF WORK

Below is a brief description of the estimated quantities of asbestos
containing materials to be abated. These quantities are for
informational purposes only and are based on the best information
available at the time of the specification preparation. The Contractor
shall satisfy himself as the actual quantities to be abated. Nothing in
this section may be interpreted as limiting the extent of work
otherwise required by this contract and related documents.

Removal, clean-up and disposal of asbestos containing materials (ACM)
and asbestos/waste contaminated elements iIn an appropriate regulated
area for the following approximate quantities;

575 linear feet of thermal system pipe insulation (2" - 6") in diameter
14,000 square feet of drywall and drywall joint compound

3,500 square feet of floor tile and floor tile mastic

500 square feet of white duct seam tape

106 square feet of black Ffloor mastic

RELATED WORK

Section 07 84 00, FIRESTOPPING.

Section 02 41 00, DEMOLITION.

Division 09, FINISHES

Division 22, PLUMBING.

Section 21 05 11, COMMON WORK RESULTS FOR FIRE SUPPRESSION / Section 22
05 11, COMMON WORK RESULTS FOR PLUMBING / Section 23 05 11, COMMON WORK
RESULTS FOR HVAC AND STEAM GENERATION

Section 23 07 11, HVAC, PLUMBING, AND BOILER PLANT INSULATION.

TASKS

The work tasks are summarized briefly as follows:

02 82 11 - 1
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A. Pre-abatement activities including pre-abatement meeting(s),

inspection(s), notifications, permits, submittal approvals, regulated
area preparations, emergency procedures arrangements, and standard
operating procedures for asbestos abatement work.

Abatement activities including removal and disposal of ACM floor tile,
floor tile mastic, pipe fitting insulation, drywall and drywall joint
compound, white duct tape, red duct sealant fire stop insulation, and
recordkeeping, security, monitoring, and inspections.

CONTRACTORS USE OF PREMISES

The Contractor and Contractor®s personnel shall cooperate fully with
the VA representative/consultant to facilitate efficient use of
buildings and areas within buildings. The Contractor shall perform the
work in accordance with the VA specifications, drawings, phasing plan
and in compliance with any/all applicable Federal, State and Local
regulations and requirements.

The Contractor shall use the existing facilities iIn the building
strictly within the limits indicated in contract documents as well as
the approved VA Design and Construction Procedures. VA Design and
Construction Procedures drawings of partially occupied buildings will
show the limits of regulated areas; the placement of decontamination
facilities; the temporary location of bagged waste ACM; the path of
transport to outside the building; and the temporary waste storage area
for each building/regulated area. Any variation from the arrangements
shown on drawings shall be secured 1in writing from the VA
representative through the pre-abatement plan of action.

1.2 VARIATIONS IN QUANTITY

The quantities and locations of ACM as indicated on the drawings and
the extent of work included iIn this section are estimated which are
limited by the physical constraints imposed by occupancy of the
buildings and accessibility to ACM. Accordingly, minor variations (+/-
5%) in quantities of ACM within the regulated area are considered as
having no impact on contract price and time requirements of this
contract. Where additional work is required beyond the above variation,
the contractor shall provide unit prices for newly discovered ACM and
those prices shall be used for additional work required under the
contractor .

1.3 STOP ASBESTOS REMOVAL

IT the Contracting Officer; their field representative; (the facility
Safety Officer/Manager or their designee, or the VA Professional
Industrial Hygienist/Certified Industrial Hygienist (VPIH/CIH) presents
a verbal Stop Asbestos Removal Order, the Contractor/Personnel shall
immediately stop all asbestos removal and maintain HEPA filtered
negative pressure air flow iIn the containment and adequately wet any
exposed ACM. If a verbal Stop Asbestos Removal Order is issued, the VA
shall follow-up with a written order to the Contractor as soon as it is
practicable. The Contractor shall not resume any asbestos removal
activity until authorized to do so in writing by the VA Contracting
Officer. A stop asbestos removal order may be issued at any time the VA
Contracting Officer determines abatement conditions/activities are not

02 82 11 - 2
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within VA specification, regulatory requirements or that an imminent
hazard exists to human health or the environment. Work stoppage will
continue until conditions have been corrected to the satisfaction of
the VA. Standby time and costs for corrective actions will be borne by
the Contractor, including the VPIH/CIH time. The occurrence of any of
the following events shall be reported immediately by the Contractor’s
competent person to the VA Contracting Office or field representative
using the most expeditious means (e.g., verbal or telephonic), followed
up with written notification to the Contracting Officer as soon as
practical. The Contractor shall immediately stop asbestos
removal/disturbance activities and initiate fiber reduction activities:
Airborne PCM analysis results equal to or greater than 0.01 f/cc
outside a regulated area or >0.05 f/cc inside a regulated area;

breach or break in regulated area containment barrier(s);

less than —0.02” WCG pressure in the regulated area;

serious injury/death at the site;

fire/safety emergency at the site;

respiratory protection system failure;

power failure or loss of wetting agent; or

any visible emissions observed outside the regulated area.

1.4 DEFINITIONS

1.4.1

1.4.2

GENERAL

Definitions and explanations here are neither complete nor exclusive of
all terms used in the contract documents, but are general for the work
to the extent they are not stated more explicitly in another element of
the contract documents. Drawings must be recognized as diagrammatic in
nature and not completely descriptive of the requirements indicated
therein.

GLOSSARY

Abatement - Procedures to control Ffiber release from asbestos-
containing materials. Includes removal, encapsulation, enclosure,
demolition, and renovation activities related to asbestos containing
materials (ACM).

Aerosol - Solid or liquid particulate suspended in air.

Adequately wet - Sufficiently mixed or penetrated with |liquid to
prevent the release of particulates. If visible emissions are observed
coming from the ACM, then that material has not been adequately wetted.
Aggressive method - Removal or disturbance of building material by
sanding, abrading, grinding, or other method that breaks, crumbles, or
disintegrates intact ACM.

Aggressive sampling - EPA AHERA defined clearance sampling method using
air moving equipment such as fans and leaf blowers to aggressively
disturb and maintain in the air residual fibers after abatement.

AHERA - Asbestos Hazard Emergency Response Act. Asbestos regulations
for schools issued in 1987.
Aircell - Pipe or duct insulation made of corrugated cardboard which

contains asbestos.
Air monitoring - The process of measuring the fiber content of a known
volume of air collected over a specified period of time. The NIOSH 7400
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Method, Issue 2 is used to determine the Tfiber levels in air. For

personal samples and clearance air testing using Phase Contrast
Microscopy (PCM) analysis. NIOSH Method 7402 can be used when it is
necessary to confirm fibers counted by PCM as being asbestos. The AHERA
TEM analysis may be used for background, area samples and clearance
samples when required by this specification, or at the discretion of
the VPIH/CIH as appropriate.

Air sample filter - The filter used to collect fibers which are then
counted. The filter is made of mixed cellulose ester membrane for PCM
(Phase Contrast Microscopy) and polycarbonate for TEM (Transmission
Electron Microscopy)

Amended water - Water to which a surfactant (wetting agent) has been
added to increase the penetrating ability of the liquid.

Asbestos - Includes chrysotile, amosite, crocidolite, tremolite
asbestos, anthophyllite asbestos, actinolite asbestos, and any of these
minerals that have been chemically treated or altered. Asbestos also
includes PACM, as defined below.

Asbestos Hazard Abatement Plan (AHAP) - Asbestos work procedures
required to be submitted by the contractor before work begins.
Asbestos-containing material (ACM) - Any material containing more than
one percent of asbestos.

Asbestos contaminated elements (ACE) - Building elements such as
ceilings, walls, lights, or ductwork that are contaminated with asbestos.
Asbestos-contaminated soil (ACS) - Soil found in the work area or in

adjacent areas such as crawlspaces or pipe tunnels which is contaminated
with asbestos-containing material debris and cannot be easily separated
from the material.

Asbestos-containing waste (ACW) material - Asbestos-containing material
or asbestos contaminated objects requiring disposal.

Asbestos Project Monitor — Some sates require that any person conducting
asbestos abatement clearance inspections and clearance air sampling be
licensed as an asbestos project monitor.

Asbestos waste decontamination facility - A system consisting of drum/bag
washing facilities and a temporary storage area for cleaned containers of
asbestos waste. Used as the exit for waste and equipment leaving the
regulated area. In an emergency, it may be used to evacuate personnel.
Authorized person - Any person authorized by the VA, the Contractor, or
government agency and required by work duties to be present in
regulated areas.

Authorized visitor - Any person approved by the VA; the contractor; or
any government agency representative having jurisdiction over the
regulated area (e.g., OSHA, Federal and State EPA.

Barrier - Any surface the isolates the regulated area and inhibits
fiber migration from the regulated area.

Containment Barrier - An airtight barrier consisting of walls, floors,
and/or ceilings of sealed plastic sheeting which surrounds and seals
the outer perimeter of the regulated area.

Critical Barrier - The barrier responsible for isolating the regulated
area from adjacent spaces, typically constructed of plastic sheeting
secured in place at openings such as doors, windows, or any other
opening into the regulated area.

Primary Barrier — Plastic barriers placed over critical barriers and
exposed directly to abatement work.

02 82 11 - 4
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Secondary Barrier - Any additional plastic barriers used to isolate and
provide protection from debris during abatement work.

Breathing zone - The hemisphere forward of the shoulders with a radius
of about 150 - 225 mm (6 - 9 inches) from the worker®s nose.

Bridging encapsulant - An encapsulant that forms a layer on the surface
of the ACM.

Building/facility owner - The legal entity, including a lessee, which
exercises control over management and recordkeeping functions relating
to a building and/or facility in which asbestos activities take place.

Bulk testing - The collection and analysis of suspect asbestos
containing materials.
Certified Industrial Hygienist (CIH) - A person certified in the

comprehensive practice of industrial hygiene by the American Board of
Industrial Hygiene.

Class 1 asbestos work - Activities involving the removal of Thermal
System Insulation (TSI) and surfacing ACM and Presumed Asbestos
Containing Material (PACM).

Class 11 asbestos work - Activities involving the removal of ACM which
is not thermal system insulation or surfacing material. This includes,
but is not limited to, the removal of asbestos-containing wallboard,
floor tile and sheeting, roofing and siding shingles, and construction
mastic.

Clean room/Changing room - An uncontaminated room having facilities for
the storage of employee®s street clothing and uncontaminated materials
and equipment.

Clearance sample - The final air sample taken after all asbestos work
has been done and visually inspected. Performed by the VA"s

professional industrial hygiene consultant/Certified Industrial
Hygienist (VPIH/CIH).
Closely resemble - The major workplace conditions which have

contributed to the levels of historic asbestos exposure, are no more
protective than conditions of the current workplace.

Competent person - In addition to the definition in 29 CFR 1926.32(f),
one who is capable of identifying existing asbestos hazards in the
workplace and selecting the appropriate control strategy for asbestos
exposure, who has the authority to take prompt corrective measures to
eliminate them, as specified in 29 CFR 1926.32(f); in addition, for

Class | and Il work who is specially trained in a training course which
meets the criteria of EPA"s Model Accreditation Plan (40 CFR 763) for
supervisor.

Contractor®s Professional |Industrial Hygienist (CPIH/CIH) - The

asbestos abatement contractor®s industrial hygienist. The industrial
hygienist must meet the qualification requirements of a PIH and may be
a certified industrial hygienist (CIH).

Count - Refers to the fiber count or the average number of TFfibers
greater than five microns in length with a length-to-width (aspect)
ratio of at least 3 to 1, per cubic centimeter of air.

Crawlspace — An area which can be found either in or adjacent to the
work area. This area has limited access and egress and may contain
asbestos materials and/or asbestos contaminated soil.

Decontamination area/unit - An enclosed area adjacent to and connected
to the regulated area and consisting of an equipment room, shower room,
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and clean room, which 1is used for the decontamination of workers,
materials, and equipment that are contaminated with asbestos.

Demolition - The wrecking or taking out of any load-supporting
structural member and any related razing, removing, or stripping of
asbestos products.

VA Total — means a building or substantial part of the building is
completely removed, torn or knocked down, bulldozed, flattened, or
razed, including removal of building debris.

Disposal bag - Typically 6 mil thick sift-proof, dustproof, leak-tight
container used to package and transport asbestos waste from regulated
areas to the approved landfill. Each bag/container must be
labeled/marked in accordance with EPA, OSHA and DOT requirements.
Disturbance - Activities that disrupt the matrix of ACM or PACM,
crumble or pulverize ACM or PACM, or generate visible debris from ACM
or PACM. Disturbance includes cutting away small amounts of ACM or
PACM, no greater than the amount that can be contained in one standard
sized glove bag or waste bag in order to access a building component.
In no event shall the amount of ACM or PACM so disturbed exceed that
which can be contained in one glove bag or disposal bag which shall not
exceed 60 inches in length or width.

Drum - A rigid, impermeable container made of cardboard fiber, plastic,
or metal which can be sealed in order to be sift-proof, dustproof, and
leak-tight.

Employee exposure - The exposure to airborne asbestos that would occur
ifT the employee were not wearing respiratory protection equipment.
Encapsulant - A material that surrounds or embeds asbestos fibers in an
adhesive matrix and prevents the release of fibers.

Encapsulation - Treating ACM with an encapsulant.

Enclosure - The construction of an air tight, impermeable, permanent
barrier around ACM to control the release of asbestos fibers from the
material and also eliminate access to the material.

Equipment room - A contaminated room located within the decontamination
area that is supplied with impermeable bags or containers for the
disposal of contaminated protective clothing and equipment.

Fiber - A particulate form of asbestos, 5 microns or longer, with a
length to width (aspect) ratio of at least 3 to 1.

Fibers per cubic centimeter (f/cc) - Abbreviation for fibers per cubic
centimeter, used to describe the level of asbestos fibers iIn air.

Filter - Media used 1In respirators, vacuums, or other machines to
remove particulate from air.

Firestopping - Material used to close the open parts of a structure in
order to prevent a fire from spreading.

Friable asbestos containing material - Any material containing more
than one (1) percent or asbestos as determined using the method
specified in appendix A, Subpart F, 40 CFR 763, section 1, Polarized
Light Microscopy, that, when dry, can be crumbled, pulverized, or
reduced to powder by hand pressure.

Glovebag - Not more than a 60 x 60 inch impervious plastic bag-like
enclosure affixed around an asbestos-containing material, with glove-
like appendages through which materials and tools may be handled.

High efficiency particulate air (HEPA) filter — An ASHRAE MERV 17
filter capable of trapping and retaining at least 99.97 percent of all
mono-dispersed particles of 0.3 micrometers in diameter.
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HEPA vacuum - Vacuum collection equipment equipped with a HEPA filter
system capable of collecting and retaining asbestos fibers.

Homogeneous area - An area of surfacing, thermal system insulation or
miscellaneous ACM that is uniform in color, texture and date of
application.

HVAC - Heating, Ventilation and Air Conditioning

Industrial hygienist (IH) - A professional qualified by education,
training, and experience to anticipate, recognize, evaluate and develop
controls for occupational health hazards. Meets definition requirements
of the American Industrial Hygiene Association (AIHA).

Industrial hygienist technician (IH Technician) - A person working under
the direction of an IH or CIH who has special training, experience,
certifications and licenses required for the industrial hygiene work
assigned. Some states require that an industrial hygienist technician
conducting asbestos abatement clearance inspection and clearance air
sampling be licensed as an asbestos project monitor.

Intact - The ACM has not crumbled, been pulverized, or otherwise
deteriorated so that the asbestos is no longer likely to be bound with
its matrix.

Lockdown - Applying encapsulant, after a final visual inspection, on all
abated surfaces at the conclusion of ACM removal prior to removal of
critical barriers.

National Emission Standards for Hazardous Air Pollutants (NESHAP) - EPA"s
rule to control emissions of asbestos to the environment (40 CFR part 61,
Subpart M).

Negative initial exposure assessment - A demonstration by the employer
which complies with the criteria in 29 CFR 1926.1101 (F)(2)(iii), that
employee exposure during an operation is expected to be consistently
below the PEL.

Negative pressure - Air pressure which is lower than the surrounding
area, created by exhausting air from a sealed regulated area through
HEPA equipped filtration units. OSHA requires maintaining -0.02" water
column gauge inside the negative pressure enclosure.

Negative pressure respirator - A respirator in which the air pressure
inside the facepiece iIs negative during inhalation relative to the air
pressure outside the respirator facepiece.

Non-friable ACM - Material that contains more than 1 percent asbestos
but cannot be crumbled, pulverized, or reduced to powder by hand
pressure.

Organic vapor cartridge - The type of cartridge used on air purifying
respirators to remove organic vapor hazardous ailr contaminants.

Outside air - The air outside buildings and structures, including, but
not limited to, the air under a bridge or in an open ferry dock.
Owner/operator - Any person who owns, leases, operates, controls, or
supervises the facility being demolished or renovated or any person who
owns, leases, operates, controls, or supervises the demolition or
renovation operation, or both.

Penetrating encapsulant - Encapsulant that is absorbed into the ACM
matrix without leaving a surface layer.
Personal sampling/monitoring - Representative air samples obtained in

the breathing zone for one or workers within the regulated area using a
filter cassette and a calibrated air sampling pump to determine
asbestos exposure.
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Permissible exposure limit (PEL) - The level of exposure OSHA allows

for an 8 hour time weighted average. For asbestos fibers, the eight (8)
hour time weighted average PEL is 0.1 fibers per cubic centimeter (0.1
f/cc) of air and the 30-minute Excursion Limit is 1.0 fibers per cubic
centimeter (1 f/cc).

Personal protective equipment (PPE) - equipment designed to protect
user from injury and/or specific job hazard. Such equipment may
include protective clothing, hard hats, safety (glasses, and
respirators.

Pipe tunnel — An area, typically located adjacent to mechanical spaces
or boiler rooms in which the pipes servicing the heating system iIn the
building are routed to allow the pipes to access heating elements.
These areas may contain asbestos pipe insulation, asbestos fittings, or
asbestos-contaminated soil.

Polarized light microscopy (PLM) - Light microscopy using dispersion
staining techniques and refractive indices to identify and quantify the
type(s) of asbestos present in a bulk sample.

Polyethylene sheeting - Strong plastic barrier material 4 to 6 mils
thick, semi-transparent, flame retardant per NFPA 241.
Positive/negative fit check - A method of verifying the seal of a

facepiece respirator by temporarily occluding the filters and breathing
in (inhaling) and then temporarily occluding the exhalation valve and
breathing out (exhaling) while checking for inward or outward leakage
of the respirator respectively.

Presumed ACM (PACM) - Thermal system insulation, surfacing, and
flooring material installed in buildings prior to 1981. If the building
owner has actual knowledge, or should have known through the exercise
of due diligence that other materials are ACM, they too must be treated
as PACM. The designation of PACM may be rebutted pursuant to 29 CFR
1926.1101 (b).

Professional IH - An IH who meets the definition requirements of AIHA;
meets the definition requirements of OSHA as a 'Competent Person' at 29
CFR 1926.1101 (b); has completed two specialized EPA approved courses
on management and supervision of asbestos abatement projects; has
formal training in respiratory protection and waste disposal; and has a
minimum of Tfour projects of similar complexity with this project of
which at least three projects serving as the supervisory IH. The PIH
may be either the VA’s PIH (VPIH) or Contractor’s PIH (CPIH/CIH).
Project designer - A person who has successfully completed the training
requirements for an asbestos abatement project designer as required by
40 CFR 763 Appendix C, Part 1; (B)(5).-

Assigned protection factor - A value assigned by OSHA/NIOSH to indicate
the expected protection provided by each respirator class, when the
respirator is properly selected and worn correctly. The number
indicates the reduction of exposure level from outside to inside the
respirator facepiece.

Qualitative fit test (QLFT) - A fit test using a challenge material
that can be sensed by the wearer if leakage in the respirator occurs.
Quantitative fit test (QONFT) - A fit test using a challenge material
which is quantified outside and inside the respirator thus allowing the
determination of the actual fit factor.

Regulated area - An area established by the employer to demarcate where
Class I, Il1, 111 asbestos work is conducted, and any adjoining area
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where debris and waste from such asbestos work may accumulate; and a
work area within which airborne concentrations of asbestos exceed, or
there is a reasonable possibility they may exceed the PEL.

Regulated ACM (RACM) - Friable ACM; Category I non-friable ACM that has
become friable; Category 1 non-friable ACM that will be or has been
subjected to sanding, grinding, cutting, or abrading or; Category 11
non-friable ACM that has a high probability of becoming or has become
crumbled, pulverized, or reduced to powder by the forces expected to
act on the material in the course of the demolition or renovation
operation.

Removal - All operations where ACM, PACM and/or RACM is taken out or
stripped from  structures or substrates, including demolition
operations.

Renovation - Altering a facility or one or more facility components in
any way, including the stripping or removal of asbestos from a facility
component which does not involve demolition activity.

Repair - Overhauling, rebuilding, reconstructing, or reconditioning of
structures or substrates, including encapsulation or other repair of
ACM or PACM attached to structures or substrates.

Shower room - The portion of the PDF where personnel shower before
leaving the regulated area.

Supplied air respirator (SAR) - A respiratory protection system that
supplies minimum Grade D vrespirable air per ANSI/Compressed Gas
Association Commodity Specification for Air, G-7.1-1989.

Surfacing ACM - A material containing more than 1 percent asbestos that
is sprayed, troweled on or otherwise applied to surfaces for
acoustical, fireproofing and other purposes.

Surfactant - A chemical added to water to decrease water®s surface
tension thus making it more penetrating into ACM.

Thermal system ACM - A material containing more than 1 percent asbestos
applied to pipes, fittings, boilers, breeching, tanks, ducts, or other
structural components to prevent heat loss or gain.

Transmission electron microscopy (TEM) - A microscopy method that can
identify and count asbestos fibers.

VA Professional Industrial Hygienist (VPIH/CIH) - The Department of
Veterans Affairs Professional Industrial Hygienist must meet the
qualifications of a PIH, and may be a Certified Industrial Hygienist
(CIH).

VA Representative - The VA official responsible for on-going project
work.
Visible emissions - Any emissions, which are visually detectable

without the aid of instruments, coming from ACM/PACM/RACM/ACS or ACM
waste material.

Waste/Equipment decontamination facility (W/EDF) — The area in which
equipment is decontaminated before removal from the regulated area.
Waste generator - Any owner or operator whose act or process produces
asbestos-containing waste material.

Waste shipment vrecord - The shipping document, required to be
originated and signed by the waste generator, used to track and
substantiate the disposition of asbestos-containing waste material.

Wet cleaning - The process of thoroughly eliminating, by wet methods,
any asbestos contamination from surfaces or objects.
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referenced in

contract/specification documents are defined to mean the associated

names. Names and addresses may be subject to change.

A. VA Department of Veterans Affairs
810 Vermont Avenue, NW
Washington, DC 20420

B. AIHA American Industrial Hygiene Association
2700 Prosperity Avenue, Suite 250
Fairfax, VA 22031
703-849-8888

C. ANSI American National Standards Institute
1430 Broadway
New York, NY 10018
212-354-3300

D. ASTM American Society for Testing and Materials
1916 Race St.
Philadelphia, PA 19103
215-299-5400

E. CFR Code of Federal Regulations
Government Printing Office
Washington, DC 20420

F. CGA Compressed Gas Association
1235 Jefferson Davis Highway
Arlington, VA 22202
703-979-0900

G. CS Commercial Standard of the National Institute of

Technology (NIST)

U. S. Department of Commerce
Government Printing Office
Washington, DC 20420

H. EPA Environmental Protection Agency
401 M St., SW
Washington, DC 20460
202-382-3949

1. MIL-STD Military Standards/Standardization Division
Office of the Assistant Secretary of Defense
Washington, DC 20420

J. NIST National Institute for Standards and Technology

U. S. Department of Commerce
Gaithersburg, MD 20234
301-921-1000
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K. NEC National Electrical Code (by NFPA)

L.

NEMA National Electrical Manufacturer®s Association
2101 L Street, N.W.
Washington, DC 20037

NFPA National Fire Protection Association
1 Batterymarch Park

P.O. Box 9101

Quincy, MA 02269-9101

800-344-3555

NIOSH National Institutes for Occupational Safety and Health
4676 Columbia Parkway

Cincinnati, OH 45226

513-533-8236

OSHA Occupational Safety and Health Administration
U.S. Department of Labor

Government Printing Office

Washington, DC 20402

UL Underwriters Laboratory
333 Pfingsten Rd.
Northbrook, IL 60062
312-272-8800

1.5 APPLICABLE CODES AND REGULATIONS

1.5.1
A.

1.5.2

GENERAL APPLICABILITY OF CODES, REGULATIONS, AND STANDARDS

All work under this contract shall be done iIn strict accordance with
all applicable Federal, State, and local regulations, standards and
codes governing asbestos abatement, and any other trade work done in
conjunction with the abatement. All applicable codes, regulations and
standards are adopted into this specification and will have the same
force and effect as this specification.

The most recent edition of any relevant regulation, standard, document
or code shall be in effect. Where conflict among the requirements or
with these specifications exists, the most stringent requirement(s)
shall be utilized.

Copies of all standards, regulations, codes and other applicable
documents, including this specification and those listed in Section 1.5
shall be available at the worksite in the clean change area of the
worker decontamination system.

ASBESTOS ABATEMENT CONTRACTOR RESPONSIBILITY

The Asbestos Abatement Contractor (Contractor) shall assume full
responsibility and [liability for compliance with all applicable
Federal, State and Local regulations related to any and all aspects of
the asbestos abatement project. The Contractor is responsible for
providing and maintaining training, accreditations, medical exams,
medical records, personal protective -equipment (PPE) including
respiratory protection including respirator fit testing, as required by
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1.5.3

1.5.4

1.5.5

1.5.6

applicable Federal, State and Local regulations. The Contractor shall
hold the VA and VPIH/CIH consultants harmless for any Contractor’s
failure to comply with any applicable work, packaging, transporting,
disposal, safety, health, or environmental requirement on the part of
himself, his employees, or his subcontractors. The Contractor will
incur all costs of the CPIH/CIH, including all samplingZanalytical
costs to assure compliance with OSHA/EPA/State requirements related to
failure to comply with the regulations applicable to the work.

FEDERAL REQUIREMENTS

Federal requirements which govern of asbestos abatement include, but

are not limited to, the following regulations.

Occupational Safety and Health Administration (OSHA)

1. Title 29 CFR 1926.1101 - Construction Standard for Asbestos

2. Title 29 CFR 1910 Subpart I - Personal Protective Equipment

3. Title 29 CFR 1910.134 - Respiratory Protection

4. Title 29 CFR 1926 - Construction Industry Standards

5. Title 29 CFR 1910.1020 - Access to Employee Exposure and Medical
Records

6. Title 29 CFR 1910.1200 - Hazard Communication

7. Title 29 CFR 1910 Subpart K - Medical and First Aid

Environmental Protection Agency (EPA):

1. 40 CFR 61 Subpart A and M (Revised Subpart B) - National Emission
Standard for Hazardous Air Pollutants - Asbestos.

2. 40 CFR 763.80 - Asbestos Hazard Emergency Response Act (AHERA)

Department of Transportation (DOT)

Title 49 CFR 100 - 185 — Transportation

STATE REQUIREMENTS

State requirements that apply to the asbestos abatement work, disposal,
clearance, etc., include, but are not limited to, the following:

State requirements that apply to the asbestos abatement work, disposal,
clearance, etc., include, but are not limited to, the following:

1. Title 77 11linois Administrative Code Part 855

2. Title 35 1llinois Administrative Code

LOCAL REQUIREMENTS

IT local requirements are more stringent than federal or state
standards, the local standards are to be followed.
1. Cook County Environmental Control Ordinance: Article VI

STANDARDS

Standards which govern asbestos abatement activities include, but are

not limited to, the following:

1. American National Standards Institute (ANSI) Z79.2-79 - Fundamentals
Governing the Design and Operation of Local Exhaust Systems and ANSI
Z88.2 - Practices for Respiratory Protection.

2. Underwriters Laboratories (UL) 586-90 - UL Standard for Safety of
HEPA Filter Units, 7th Edition.

Standards which govern encapsulation work include, but are not limited

to the following:
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1. American Society for Testing and Materials (ASTM)
C. Standards which govern the fire and safety concerns in abatement work
include, but are not limited to, the following:

1. National Fire Protection Association (NFPA) 241 - Standard for
Safeguarding Construction, Alteration, and Demolition Operations.
2. NFPA 701 - Standard Methods for Fire Tests for Flame Resistant

Textiles and Film.
3. NFPA 101 - Life Safety Code

1.5.7 EPA GUIDANCE DOCUMENTS

A. EPA guidance documents which discuss asbestos abatement work activities
are listed below. These documents are made part of this section by
reference. EPA publications can be ordered from (800) 424-9065.

B. Guidance for Controlling ACM in Buildings (Purple Book) EPA 560/5-85-
024

C. Asbestos Waste Management Guidance EPA 530-SW-85-007

D. A Guide to Respiratory Protection for the Asbestos Abatement Industry
EPA-560-0PTS-86-001

E. Guide to Managing Asbestos in Place (Green Book) TS 799 20T July 1990

1.5.8 NOTICES

A. State and Local agencies: Send written notification as required by
state and local regulations including the local fire department prior
to beginning any work on ACM as follows:

B. Copies of notifications shall be submitted to the VA for the facility's
records in the same time frame notification are given to EPA, State,
and Local authorities.

1.5.9 PERMITS/LICENSES

A. The contractor shall apply for and have all required permits and
licenses to perform asbestos abatement work as required by Federal,
State, and Local regulations.

1.5.10 POSTING AND FILING OF REGULATIONS

A. Maintain two (2) copies of applicable federal, state, and local
regulations. Post one copy of each in the clean room at the regulated
area where workers will have daily access to the regulations and keep
another copy in the Contractor®s office.

1.5.11 VA RESPONSIBILITIES

Prior to commencement of work:

A. Notify occupants adjacent to regulated areas of project dates and
requirements for relocation, if needed. Arrangements must be made prior
to starting work for relocation of desks, files, equipment and personal
possessions to avoid unauthorized access into the regulated area. Note:
Notification of adjacent personnel is required by OSHA in 29 CFR
1926.1101 (k) to prevent unnecessary or unauthorized access to the
regulated area.

B. Submit to the Contractor results of background air sampling; including
location of samples, person who collected the samples, equipment
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utilized, calibration data and method of analysis. During abatement,
submit to the Contractor, results of bulk material analysis and air
sampling data collected during the course of the abatement. This
information shall not release the Contractor from any responsibility for
OSHA compliance.

1.5.12 EMERGENCY ACTION PLAN AND ARRANGEMENTS

A

B.

An Emergency Action Plan shall be developed prior to commencing
abatement activities and shall be agreed to by the Contractor and the
VA. The Plan shall meet the requirements of 29 CFR 1910.38 (a);(b).
Emergency procedures shall be in written form and prominently posted in
the clean room and equipment room of the decontamination unit.
Everyone, prior to entering the regulated area, must read and sign
these procedures to acknowledge understanding of the regulated area
layout, location of emergency exits and emergency procedures.

Emergency planning shall include written notification of police, fire,

and emergency medical personnel of planned abatement activities; work

schedule; layout of regulated area; and access to the regulated area,
particularly barriers that may affect response capabilities.

Emergency planning shall include consideration of Tfire, explosion,

hazardous atmospheres, electrical hazards, slips/trips and falls,

confined spaces, and heat stress illness. Written procedures for
response to emergency situations shall be developed and employee
training in procedures shall be provided.

Employees shall be trained in regulated area/site evacuation procedures

in the event of workplace emergencies.

1. For non life-threatening situations - employees injured or otherwise
incapacitated shall decontaminate following normal procedures with
assistance from fellow workers, if necessary, before exiting the
regulated area to obtain proper medical treatment.

2. For life-threatening injury or illness, worker decontamination shall
take least priority after measures to stabilize the injured worker,
remove them from the regulated area, and secure proper medical
treatment.

Telephone numbers of any/all emergency response personnel shall be
prominently posted in the clean room, along with the Ilocation of the
nearest telephone.
The Contractor shall provide verification of first aid/CPR training for
personnel responsible Tfor providing Tfirst aid/CPR. OSHA requires
medical assistance within 3-4 minutes of a life-threatening
injury/illness. Bloodborne Pathogen training shall also be verified for
those personnel required to provide first aid/CPR.
The Emergency Action Plan shall provide for a Contingency Plan in the
event that an incident occurs that may require the modification of the
standard operating procedures during abatement. Such incidents include,
but are not limited to, Tfire; accident; power Tailure; negative
pressure failure; and supplied air system failure. The Contractor shall
detail procedures to be followed in the event of an incident assuring
that asbestos abatement work is stopped and wetting is continued until
correction of the problem.
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1.5.13 PRE-CONSTRUCTION MEETING

A.
B.

H.

I.
J.

Prior to commencing the work, the Contractor shall meet with the VA

Certified Industrial Hygienist (VPCIH) to present and review, as

appropriate, the 1items Tfollowing this paragraph. The Contractor®s

Competent Person(s) who will be on-site shall participate in the pre-

start meeting. The pre-start meeting is to discuss and determine

procedures to be used during the project. At this meeting, the

Contractor shall provide:

Proof of Contractor licensing.

Proof the Competent Person(s) is trained and accredited and approved for

working in this State. Verification of the experience of the Competent

Person(s) shall also be presented.

A list of all workers who will participate in the project, including

experience and verification of training and accreditation.

A list of and verification of training for all personnel who have current

first-aid/CPR training. A minimum of one person per shift must have

adequate training.

Current medical written opinions Tfor all personnel working on-site

meeting the requirements of 29 CFR 1926.1101 (m).

Current fit-tests for all personnel wearing respirators on-site meeting

the requirements of 29 CFR 1926.1101 (h) and Appendix C.

A copy of the Contractor®s Asbestos Hazard Abatement Plan. In these

procedures, the following iInformation must be detailed, specific for

this project.

1. Regulated area preparation procedures;

2. Notification requirements procedure of Contractor as required in 29
CFR 1926.1101 (d);

3. Decontamination area set-up/layout and decontamination procedures
for employees;

4. Abatement methods/procedures and equipment to be used;

5. Personal protective equipment to be used;

At this meeting the Contractor shall provide all submittals as

required.

Procedures for handling, packaging and disposal of asbestos waste.

Emergency Action Plan and Contingency Plan Procedures.

1.6 PROJECT COORDINATION

1.6.1
A

The following are the minimum administrative and supervisory personnel
necessary fTor coordination of the work.

PERSONNEL

Administrative and supervisory personnel shall consist of a qualified
Competent Person(s) as defined by OSHA in the Construction Standards
and the Asbestos Construction Standard; Contractor Professional
Industrial Hygienist and [Industrial Hygiene Technicians. These
employees are the Contractor®s representatives responsible for
compliance with these specifications and all other applicable
requirements.

Non-supervisory personnel shall consist of an adequate number of
qualified personnel to meet the schedule requirements of the project.
Personnel shall meet required qualifications. Personnel utilized on-
site shall be pre-approved by the VA representative. A request for
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approval shall be submitted for any person to be employed during the

project giving the person®s name; social security number ;

qualifications; accreditation card with color picture; Certificate of

Worker®"s Acknowledgment; and Affidavit of Medical Surveillance and

Respiratory Protection and current Respirator Fit Test.

Minimum qualifications for Contractor and assigned personnel are:

1. The Contractor has conducted within the last three (3) years, three
(3) projects of similar complexity and dollar value as this project;
has not been cited and penalized for serious violations of federal
(and state as applicable) EPA and OSHA asbestos regulations in the
past three (3) years; has adequate liability/occurrence insurance
for asbestos work as required by the state; 1is licensed in
applicable states; has adequate and qualified personnel available to
complete the work; has comprehensive standard operating procedures
for asbestos work; has adequate materials, equipment and supplies to
perform the work.

2. The Competent Person has four (4) years of abatement experience of
which two (2) years were as the Competent Person on the project;
meets the OSHA definition of a Competent Person; has been the
Competent Person on two (2) projects of similar size and complexity
as this project within the past three (3) years; has completed EPA
AHERA/OSHA/State/Local training requirements/accreditation(s) and
refreshers; and has all required OSHA documentation related to
medical and respiratory protection.

3. The Contractor Professional Industrial Hygienist/CIH (CPIH/CIH)
shall have five (5) years of monitoring experience and supervision
of asbestos abatement projects; has participated as senior IH on
five (5) abatement projects, three (3) of which are similar in size
and complexity as this project; has developed at least one complete
standard operating procedure Tfor asbestos abatement; has trained
abatement personnel for three (3) years; has specialized EPA
AHERA/OSHA training in asbestos abatement management, respiratory
protection, waste disposal and asbestos inspection; has completed
the NIOSH 582 Course or equivalent, Contractor/Supervisor course;
and has appropriate medical/respiratory protection
records/documentation.

4. The Abatement Personnel shall have completed the EPA AHERA/OSHA
abatement worker course; have training on the standard operating
procedures of the Contractor; has one year of asbestos abatement
experience within the past three (3) years of similar size and
complexity; has applicable medical and respiratory protection
documentation; has certificate of training/current refresher and
State accreditation/license.

All personnel should be in compliance with OSHA construction safety
training as applicable and submit certification.

1.7 RESPIRATORY PROTECTION

1.7.1

GENERAL - RESPIRATORY PROTECTION PROGRAM

The Contractor shall develop and implement a written Respiratory
Protection Program (RPP) which is in compliance with the January 8,
1998 OSHA requirements found at 29 CFR 1926.1101 and 29 CFR
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1910.Subpart 1;134. ANS1 Standard Z788.2-1992 provides excellent

1.7.2

1.7.3

1.7.4

1.7.5

1.7.6

1.7.7

guidance for developing a respiratory protection program. All
respirators used must be NIOSH approved for asbestos abatement
activities. The written RPP shall, at a minimum, contain the basic
requirements found at 29 CFR 1910.134 (@)@ - ix) - Respiratory
Protection Program.

RESPIRATORY PROTECTION PROGRAM COORDINATOR

The Respiratory Protection Program Coordinator (RPPC) must be
identified and shall have two (2) years experience coordinating RPP of
similar size and complexity. The RPPC must submit a signed statement
attesting to the fact that the program meets the above requirements.

SELECTION AND USE OF RESPIRATORS

The procedure for the selection and use of respirators must be
submitted to the VA as part of the Contractor®s qualifications. The
procedure must written clearly enough for workers to understand. A copy
of the Respiratory Protection Program must be available in the clean room
of the decontamination unit for reference by employees or authorized
visitors.

MINIMUM RESPIRATORY PROTECTION

Minimum respiratory protection shall be a full Tface powered air
purifying respirator when fiber levels are maintained consistently at
or below 0.5 f/cc. A higher level of respiratory protection may be
provided or required, depending on fiber levels. Respirator selection
shall meet the requirements of 29 CFR 1926.1101 (h); Table 1, except as
indicated in this paragraph. Abatement personnel must have a respirator
for their exclusive use.

MEDICAL WRITTEN OPINION

No employee shall be allowed to wear a respirator unless a physician or
other licensed health care professional has provided a written
determination they are medically qualified to wear the class of
respirator to be used on the project while wearing whole body
impermeable garments and subjected to heat or cold stress.

RESPIRATOR FIT TEST

All personnel wearing respirators shall have a current
qualitative/quantitative fit test which was conducted 1in accordance
with 29 CFR 1910.134 (f) and Appendix A. Quantitative fit tests shall
be done for PAPRs which have been put into a motor/blower failure mode.

RESPIRATOR FIT CHECK

The Competent Person shall assure that the positive/negative pressure
user seal check is done each time the respirator is donned by an
employee. Head coverings must cover respirator head straps. Any
situation that prevents an effective facepiece to Tface seal as
evidenced by failure of a user seal check shall preclude that person
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1.7.8

1.7.9

from wearing a respirator inside the regulated area until resolution of
the problem.

MAINTENANCE AND CARE OF RESPIRATORS

The Respiratory Protection Program Coordinator shall submit evidence
and documentation showing compliance with 29 CFR 1910.134 (h)
Maintenance and Care of Respirators.

SUPPLIED AIR SYSTEMS

IT a supplied air system is used, the system shall meet all
requirements of 29 CFR 1910.134 and the ANSI/Compressed Gas Association
(CGA) Commodity Specification for Air current requirements for Type 1 -
Grade D breathing air. Low pressure systems are not allowed to be used
on asbestos abatement projects. Supplied Air respirator use shall be in
accordance with EPA/NIOSH publication EPA-560-OPTS-86-001 "A Guide to
Respiratory Protection for the Asbestos Abatement Industry™. The
competent person on site will be responsible for the supplied air
system to ensure the safety of the worker.

1.8 WORKER PROTECTION

1.8.1

1.8.2

1.8.3

TRAINING OF ABATEMENT PERSONNEL

Prior to beginning any abatement activity, all personnel shall be
trained 1in accordance with OSHA 29 CFR 1926.1101 (k)(9) and any
additional State/Local requirements. Training must include, at a
minimum, the elements listed at 29 CFR 1926.1101 (k)(9)(viii). Training
shall have been conducted by a third party, EPA/State approved trainer
meeting the requirements of EPA 40 CFR 763 Appendix C (AHERA MAP).
Initial training certificates and current refresher and accreditation
proof must be submitted for each person working at the site.

MEDICAL EXAMINATIONS

Medical examinations meeting the requirements of 29 CFR 1926.1101 (m)
shall be provided for all personnel working in the regulated area,
regardless of exposure levels. A current physician®s written opinion as
required by 29 CFR 1926.1101 (m)(4) shall be provided for each person
and shall include in the medical opinion the person has been evaluated
for working in a heat and cold stress environment while wearing
personal protective equipment (PPE) and is able to perform the work
without risk of material health impairment.

REGULATED AREA ENTRY PROCEDURE

The Competent Person shall ensure that each time workers enter the
regulated area; they remove ALL street clothes in the clean room of the
decontamination unit and put on new disposable coveralls, head
coverings, a clean respirator, and then proceed through the shower room
to the equipment room where they put on non-disposable required
personal protective equipment.
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1.8.4 DECONTAMINATION PROCEDURE

D.
E.
F.

The Competent Person shall require all personnel to adhere to following

decontamination procedures whenever they leave the regulated area.

When exiting the regulated area, remove disposable coveralls, and ALL

other clothes, disposable head coverings, and foot coverings or boots

in the equipment room.

Still wearing the respirator and completely naked, proceed to the

shower. Showering is MANDATORY. Care must be taken to follow reasonable

procedures in removing the respirator to avoid inhaling asbestos fibers
while showering. The following procedure is required as a minimum:

1. Thoroughly wet body including hair and face. If using a PAPR hold
blower above head to keep filters dry.

2. With respirator still in place, thoroughly decontaminate body, hair,
respirator face piece, and all other parts of the respirator except
the blower and battery pack on a PAPR. Pay particular attention to
cleaning the seal between the face and respirator facepiece and
under the respirator straps.

3. Take a deep breath, hold it and/or exhale slowly, completely wetting
hair, face, and respirator. While still holding breath, remove the
respirator and hold it away from the face before starting to
breathe.

Carefully decontaminate the facepiece of the respirator inside and out.

IT using a PAPR, shut down using the following sequence: a) first cap

inlets to filters; b) turn blower off to keep debris collected on the

inlet side of the filter from dislodging and contaminating the outside
of the unit; c) thoroughly decontaminate blower and hoses; d) carefully
decontaminate battery pack with a wet rag being cautious of getting
water in the battery pack thus preventing destruction. (THIS PROCEDURE

IS NOT A SUBSTITUTE FOR RESPIRATOR CLEANINGI)

Shower and wash body completely with soap and water. Rinse thoroughly.

Rinse shower room walls and floor to drain prior to exiting.

Proceed from shower to clean room; dry off and change into street

clothes or into new disposable work clothing.

1.8.5 REGULATED AREA REQUIREMENTS

The Competent Person shall meet all requirements of 29 CFR 1926.1101
(o) and assure that all requirements for regulated areas at 29 CFR
1926.1101 (e) are met. All personnel in the regulated area shall not be
allowed to eat, drink, smoke, chew tobacco or gum, apply cosmetics, or
in any way interfere with the fit of their respirator.

1.9 DECONTAMINATION FACILITIES
1.9.1 DESCRIPTION

Provide each regulated area with separate personnel decontamination
facilities (PDF) and waste/equipment decontamination facilities
(W/EDF). Ensure that the PDF are the only means of ingress and egress
to the regulated area and that all equipment, bagged waste, and other
material exit the regulated area only through the W/EDF.
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1.9.2 GENERAL REQUIREMENTS

1.9.3

1.9.4

All personnel entering or exiting a regulated area must go through the
PDF and shall follow the requirements at 29 CFR 1926.1101 (jJ)(1) and
these specifications. All waste, equipment and contaminated materials
must exit the regulated area through the W/EDF and be decontaminated in
accordance with these specifications. Walls and ceilings of the PDF and
W/EDF must be constructed of a minimum of 3 layers of 6 mil opaque fire
retardant polyethylene sheeting and be securely attached to existing
building components and/or an adequate temporary framework. A minimum of
3 layers of 6 mil poly shall also be used to cover the floor under the
PDF and W/EDF units. Construct doors so that they overlap and secure to
adjacent surfaces. Weight inner doorway sheets with layers of duct tape
so that they close quickly after release. Put arrows on sheets so they
show direction of travel and overlap. If the building adjacent area is
occupied, construct a solid barrier on the occupied side(s) to protect
the sheeting and reduce potential for non-authorized personnel entering
the regulated area.

TEMPORARY FACILITIES TO THE PDF AND W/EDF

The Competent Person shall provide temporary water service connections
to the PDF and W/EDF. Backflow prevention must be provided at the point
of connection to the VA system. Water supply must be of adequate
pressure and meet requirements of 29 CFR 1910.141(d)(3). Provide
adequate temporary overhead electric power with ground fault circuit
interruption (GFClI) protection. Provide a sub-panel equipped with GFCI
protection for all temporary power in the clean room. Provide adequate
lighting to provide a minimum of 50 foot candles in the PDF and W/EDF.
Provide temporary heat, if needed, to maintain 70°F throughout the PDF
and W/EDF.

PERSONNEL DECONTAMINATION FACILITY (PDF)

The Competent Person shall provide a PDF consisting of shower room
which 1is contiguous to a clean room and equipment room which 1is
connected to the regulated area. The PDF must be sized to accommodate
the number of personnel scheduled for the project. The shower room,
located in the center of the PDF, shall be fitted with as many portable
showers as necessary to insure all employees can complete the entire
decontamination procedure within 15 minutes. The PDF shall be
constructed of opaque poly for privacy. The PDF shall be constructed to
eliminate any parallel routes of egress without showering.

1. Clean Room: The clean room must be physically and visually separated
from the rest of the building to protect the privacy of personnel
changing clothes. The clean room shall be constructed of at least 3
layers of 6 mil opaque fire retardant poly to provide an air tight
room. Provide a minimum of 2 - 900 mm (3 foot) wide 6 mil poly
opaque fire retardant doorways. One doorway shall be the entry from
outside the PDF and the second doorway shall be to the shower room
of the PDF. The floor of the clean room shall be maintained in a
clean, dry condition. Shower overflow shall not be allowed into the
clean room. Provide 1 storage locker per person. A portable fire
extinguisher, minimum 10 pounds capacity, Type ABC, shall be
provided in accordance with OSHA and NFPA Standard 10. All persons

02 82 11 - 20



Anderson Mikos Architects, ltd.
RENOVATE CARDIOLOGY DEPARTMENT, BLDG 200

EDWARD HINES, JR. V.A. HOSPITAL

TRADITIONAL ASBESTOS ABATEMENT

HINES,

ILLINOIS SECTION 028211

07-11
entering the regulated area shall remove all street clothing in the
clean room and dress in disposable protective clothing and
respiratory protection. Any person entering the clean room does so
either from the outside with street clothing on or is coming from
the shower room completely naked and thoroughly washed. Females
required to enter the regulated area shall be ensured of their
privacy throughout the entry/exit process by posting guards at both
entry points to the PDF so no male can enter or exit the PDF during
her stay in the PDF.

Shower Room: The Competent Person shall assure that the shower room
is a completely water tight compartment to be used for the movement
of all personnel from the clean room to the equipment room and for
the showering of all personnel going from the equipment room to the
clean room. Each shower shall be constructed so water runs down the
walls of the shower and into a drip pan. Install a freely draining
smooth floor on top of the shower pan. The shower room shall be
separated from the rest of the building and from the clean room and
equipment room using air tight walls made from at least 3 layers of
6 mil opaque fire retardant poly. The shower shall be equipped with
a shower head and controls, hot and cold water, drainage, soap dish
and continuous supply of soap, and shall be maintained in a sanitary
condition throughout its use. The controls shall be arranged so an
individual can shower without assistance. Provide a flexible hose
shower head, hose bibs and all other items shown on Shower
Schematic. Waste water will be pumped to a drain after being
Ffiltered through a minimum of a 100 micron sock in the shower drain;
a 20 micron filter; and a final 5 micron filter. Filters will be
changed a minimum of daily or more often as needed. Filter changes
must be done in the shower to prevent loss of contaminated water.
Hose down all shower surfaces after each shift and clean any debris
from the shower pan. Residue is to be disposed of as asbestos waste.
Equipment Room: The Competent Person shall provide an equipment room
which shall be an air tight compartment for the storage of work
equipment/tools, reusable personal protective equipment, except for
a respirator and for use as a gross decontamination area for
personnel exiting the regulated area. The equipment room shall be
separated from the regulated area by a minimum 3 foot wide door made
with 2 layers of 6 mil opaque Ffire retardant poly. The equipment
room shall be separated from the regulated area, the shower room and
the rest of the building by air tight walls and ceiling constructed
of a minimum of 3 layers of 6 mil opaque fire retardant poly. Damp
wipe all surfaces of the equipment room after each shift change.
Provide an additional loose layer of 6 mil fire retardant poly per
shift change and remove this layer after each shift. If needed,
provide a temporary electrical sub-panel equipped with GFCl in the
equipment room to accommodate any equipment required 1in the
regulated area.

The PDF shall be as follows: Clean room at the entrance followed by
a shower room followed by an equipment room leading to the regulated
area. Each doorway in the PDF shall be a minimum of 2 layers of 6
mil opaque fire retardant poly.
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1.9.5

‘ﬂ SLIGHT HEGATIVE FRESSUBRE
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WASTE/EQUIPMENT DECONTAMINATION FACILITY (W/EDF)

The Competent Person shall provide an W/EDF consisting of a wash room,
holding room, and clean room for removal of waste, equipment and
contaminated material from the regulated area. Personnel shall not
enter or exit the W/EDF except in the event of an emergency. Clean
debris and residue in the W/EDF daily. All surfaces in the W/EDF shall
be wiped/hosed down after each shift and all debris shall be cleaned
from the shower pan. The W/EDF shall consist of the following:

1. Wash Down Station: Provide an enclosed shower unit in the regulated
area just outside the Wash Room as an equipment bag and container
cleaning station.

2. Wash Room: Provide a wash room for cleaning of bagged or
containerized asbestos containing waste materials passed from the
regulated area. Construct the wash room using 50 x 100 mm (2" x 4")
wood framing and 3 layers of 6 mil fire retardant poly. Locate the
wash room so that packaged materials, after being wiped clean, can
be passed to the Holding Room. Doorways in the wash room shall be
constructed of 2 layers of 6 mil fire retardant poly.

3. Holding Room: Provide a holding room as a drop location for bagged
materials passed from the wash room. Construct the holding room
using 50 x 100 mm (2" x 4'") wood framing and 3 layers of 6 mil fire
retardant poly. The holding room shall be located so that bagged
material cannot be passed from the wash room to the clean room
unless it goes through the holding room. Doorways in the holding
room shall be constructed of 2 layers of 6 mil fire retardant poly.

4. Clean Room: Provide a clean room to isolate the holding room from
the exterior of the regulated area. Construct the clean room using 2
X 4 wood framing and 2 layers of 6 mil fire retardant poly. The
clean room shall be located so as to provide access to the holding
room from the building exterior. Doorways to the clean room shall be
constructed of 2 layers of 6 mil fTire retardant poly. When a
negative pressure differential system is used, a rigid enclosure
separation between the W/EDF clean room and the adjacent areas shall
be provided.

5. The W/EDF shall be as follows: Wash Room leading to a Holding Room
followed by a Clean Room leading to outside the regulated area. See
diagram.
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1.9.6

‘ﬂ SLIGHT HEGATIVE FRESSURE
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WASTE/ZEQUIPMENT DECONTAMINATION PROCEDURES

At the washdown station in the regulated area, thoroughly wet clean
contaminated equipment and/or sealed polyethylene bags and pass into
Wash Room after visual inspection. When passing anything into the Wash
Room, close all doorways of the W/EDF, other than the doorway between
the washdown station and the Wash Room. Keep all outside personnel
clear of the W/EDF. Once inside the Wash Room, wet clean the equipment
and/or bags. After cleaning and inspection, pass items into the Holding
Room. Close all doorways except the doorway between the Holding Room
and the Clean Room. Workers from the Clean Room/Exterior shall enter
the Holding Room and remove the decontaminated/cleaned equipment/bags
for removal and disposal. These personnel will not be required to wear
PPE. At no time shall personnel from the clean side be allowed to enter
the Wash Room.

PART 2 - PRODUCTS, MATERIALS AND EQUIPMENT
2.1 MATERIALS AND EQUIPMENT

2.1.1

GENERAL REQUIREMENTS

Prior to the start of work, the contractor shall provide and maintain a
sufficient quantity of materials and equipment to assure continuous and
efficient work throughout the duration of the project. Work shall not
start unless the following items have been delivered to the site and
the CPIH/CIH has submitted verification to the VA®s representative.

All materials shall be delivered in their original package, container
or bundle bearing the name of the manufacturer and the brand name
(where applicable).

Store all materials subject to damage off the ground, away from wet or
damp surfaces and under cover sufficient enough to prevent damage or
contamination. Flammable and combustible materials cannot be stored
inside buildings. Replacement materials shall be stored outside of the
regulated area until abatement is completed.

The Contractor shall not block or hinder use of buildings by patients,
staff, and visitors to the VA 1in partially occupied buildings by
placing materials/equipment in any unauthorized location.

The Competent Person shall inspect for damaged, deteriorating or
previously used materials. Such materials shall not be used and shall
be removed from the worksite and disposed of properly.
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E. Polyethylene sheeting for walls in the regulated area shall be a

minimum of 4-mils. For floors and all other uses, sheeting of at least
6-mil shall be used in widths selected to minimize the frequency of
jJoints. Fire retardant poly shall be used throughout.

The method of attaching polyethylene sheeting shall be agreed upon in
advance by the Contractor and the VA and selected to minimize damage to
equipment and surfaces. Method of attachment may include any
combination of moisture resistant duct tape furring strips, spray glue,
staples, nails, screws, lumber and plywood for enclosures or other
effective procedures capable of sealing polyethylene to dissimilar
finished or unfinished surfaces under both wet and dry conditions.
Polyethylene sheeting utilized for the PDF shall be opaque white or
black in color, 6 mil fire retardant poly.

Installation and plumbing hardware, showers, hoses, drain pans, sump
pumps and waste water Tiltration system shall be provided by the
Contractor.

An adequate number of HEPA vacuums, scrapers, sprayers, nylon brushes,
brooms, disposable mops, rags, sponges, staple guns, shovels, ladders
and scaffolding of suitable height and length as well as meeting OSHA
requirements, fall protection devices, water hose to reach all areas in
the regulated area, airless spray equipment, and any other tools,
materials or equipment required to conduct the abatement project. All
electrically operated hand tools, equipment, electric cords shall be
connected to GFCI protection.

Special protection for objects in the regulated area shall be detailed
(e.g., plywood over carpeting or hardwood floors to prevent damage from
scaffolds, water and falling material).

Disposal bags — 2 layers of 6 mil poly for asbestos waste shall be pre-
printed with labels, markings and address as required by OSHA, EPA and
DOT regulations.

The VA shall be provided an advance copy of the MSDS as required for
all hazardous chemicals wunder OSHA 29 CFR 1910.1200 - Hazard
Communication in the pre-start meeting submittal. Chlorinated compounds
shall not be used with any spray adhesive, mastic remover or other
product. Appropriate encapsulant(s) shall be provided.

OSHA DANGER demarcation signs, as many and as required by OSHA 29 CFR
1926.1101(k)(7) shall be provided and placed by the Competent Person.
All other posters and notices required by Federal and State regulations
shall be posted in the Clean Room.

Adequate and appropriate PPE for the project and number of
personnel/shifts shall be provided. All personal protective equipment
issued must be based on a written hazard assessment conducted under 29
CFR 1910.132(d).

2.2 MONITORING, INSPECTION AND TESTING

2.2.1
A.

GENERAL

Perform throughout abatement work monitoring, inspection and testing
inside and around the regulated area 1iIn accordance with the OSHA
requirements and these specifications. OSHA requires that the employee
exposure to asbestos must not exceed 0.1 fiber per cubic centimeter
(f/cc) of air, averaged over an 8-hour work shift. The CPIH/CIH is
responsible for and shall inspect and oversee the performance of the
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2.2.2

Contractor IH Technician. The IH Technician shall continuously inspect
and monitor conditions inside the regulated area to ensure compliance
with these specifications. In addition, the CPIH/CIH shall personally
manage air sample collection, analysis, and evaluation for personnel,
regulated area, and adjacent area samples to satisfy OSHA requirements.
Additional inspection and testing requirements are also indicated in
other parts of this specification.

The VA will employ an independent industrial hygienist (VPIH/CIH)
consultant and/or use its own IH to perform various services on behalf
of the VA. The VPIH/CIH will perform the necessary monitoring,
inspection, testing, and other support services to ensure that VA
patients, employees, and visitors will not be adversely affected by the
abatement work, and that the abatement work proceeds in accordance with
these specifications, that the abated areas or abated buildings have
been successfully decontaminated. The work of the VPIH/CIH consultant
in no way relieves the Contractor from their responsibility to perform
the work in accordance with contract/specification requirements, to
perform continuous inspection, monitoring and testing for the safety of
their employees, and to perform other such services as specified. The
cost of the VPIH/CIH and their services will be borne by the VA except
for any repeat of final inspection and testing that may be required due
to unsatisfactory initial results. Any repeated Tfinal inspections
and/or testing, if required, will be paid for by the Contractor.

IT fibers counted by the VPIH/CIH during abatement work, either inside
or outside the regulated area, utilizing the NIOSH 7400 air monitoring
method, exceed the specified respective limits, the Contractor shall
stop work. The Contractor may request confirmation of the results by
analysis of the samples by TEM. Request must be in writing and
submitted to the VA"s representative. Cost for the confirmation of
results will be borne by the Contractor for both the collection and
analysis of samples and for the time delay that may/does result for
this confirmation. Confirmation sampling and analysis will be the
responsibility of the CPIH with review and approval of the VPIH/CIH. An
agreement between the CPIH/CIH and the VPIH/CIH shall be reached on the
exact details of the confirmation effort, in writing, including such
things as the number of samples, location, collection, quality control
on-site, analytical laboratory, interpretation of results and any
follow-up actions. This written agreement shall be co-signed by the
IH"s and delivered to the VA"s representative.

SCOPE OF SERVICES OF THE VPIH/CIH CONSULTANT

The purpose of the work of the VPIH/CIH 1is to: assure quality;
adherence to the specification; resolve problems; prevent the spread of
contamination beyond the regulated area; and assure clearance at the
end of the project. In addition, their work includes performing the
final iInspection and testing to determine whether the regulated area or
building has been adequately decontaminated. All air monitoring is to
be done utilizing PCM/TEM. The VPIH/CIH will perform the following
tasks:
1. Task 1: Establish background levels before abatement begins by
collecting background samples. Retain samples for possible TEM
analysis.
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2.2.3

2. Task 2: Perform continuous air monitoring, inspection, and testing
outside the regulated area during actual abatement work to detect
any faults in the regulated area isolation and any adverse impact on
the surroundings from regulated area activities.

3. Task 3: Perform unannounced visits to spot check overall compliance
of work with contract/specifications. These visits may include any
inspection, monitoring, and testing inside and outside the regulated
area and all aspects of the operation except personnel monitoring.

4. Task 4: Provide support to the VA representative such as evaluation
of submittals from the Contractor, resolution of conflicts,
interpret data, etc.

5. Task 5: Perform, in the presence of the VA representative, fTinal
inspection and testing of a decontaminated regulated area at the
conclusion of the abatement to certify compliance with all
regulations and VA requirements/specifications.

6. Task 6: Issue certificate of decontamination for each regulated area
and project report.

All documentation, inspection results and testing results generated by
the VPIH/CIH will be available to the Contractor for information and
consideration. The Contractor shall cooperate with and support the
VPIH/CIH for efficient and smooth performance of their work.

The monitoring and inspection results of the VPIH/CIH will be used by
the VA to issue any Stop Removal orders to the Contractor during
abatement work and to accept or reject a regulated area or building as
decontaminated.

MONITORING, INSPECTION AND TESTING BY CONTRACTOR CPIH/CIH

The Contractor’s CPIH/CIH is responsible for managing all monitoring,
inspections, and testing required by these specifications, as well as
any and all regulatory requirements adopted by these specifications.
The CPIH/CIH 1is responsible for the continuous monitoring of all
subsystems and procedures which could affect the health and safety of
the Contractor’s personnel. Safety and health conditions and the
provision of those conditions inside the regulated area for all persons
entering the regulated area is the exclusive responsibility of the
Contractor/Competent Person. The person performing the personnel and
area air monitoring inside the regulated area shall be an IH
Technician, who shall be trained and shall have specialized field
experience iIn sampling and analysis. The IH Technician shall have
successfully completed a NIOSH 582 Course or equivalent and provide
documentation. The IH Technician shall participate in the AIHA Asbestos
Analysis Registry or participate in the Proficiency Analytic Testing
program of AIHA for fiber counting quality control assurance. The IH
Technician shall also be an accredited EPA AHERA/State
Contractor/Supervisor or Abatement Worker and Building Inspector. The
IH Technician shall have participated in Ffive abatement projects
collecting personal and area samples as well as responsibility for
documentation on substantially similar projects in size and scope. The
analytic laboratory used by the Contractor to analyze the samples shall
be AIHA accredited for asbestos PAT and approved by the VA prior to
start of the project. A daily log shall be maintained by the CPIH/CIH
or IH Technician, documenting all OSHA requirements for air personal
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monitoring for asbestos in 29 CFR 1926.1101(f), (g) and Appendix A.
This log shall be made available to the VA representative and the
VPIH/CIH upon request. The log will contain, at a minimum, information
on personnel or area samples, other persons represented by the sample,
the date of sample collection, start and stop times for sampling,
sample volume, flow rate, and fibers/cc. The CPIH/CIH shall collect and
analyze samples for each representative job being done in the regulated
area, i.e., removal, wetting, clean-up, and load-out. No fewer than
two personal samples per shift shall be collected and one area sample
per 1,000 square feet of regulated area where abatement is taking place
and one sample per shift in the clean room area shall be collected. In
addition to the continuous monitoring required, the CPIH/CIH will
perform inspection and testing at the final stages of abatement for
each regulated area as specified in the CPIH/CIH responsibilities.
Additionally, the CPIH/CIH will monitor and record pressure readings
within the containment daily with a minimum of two readings at the
beginning and at the end of a shift, and submit the data in the daily
report.

2.3 ASBESTOS HAZARD ABATEMENT PLAN

The Contractor shall have established an Asbestos Hazard Abatement Plan
(AHAP) in printed form and loose leaf folder consisting of simplified
text, diagrams, sketches, and pictures that establish and explain
clearly the procedures to be followed during all phases of the work by
the Contractor®s personnel. The AHAP must be modified as needed to
address specific requirements of this project and the specifications.
The AHAP shall be submitted for review and approval to the VA prior to
the start of any abatement work. The minimum topics and areas to be
covered by the AHAPs are:

Minimum Personnel Qualifications

Emergency Action Plan/Contingency Plans and Arrangements

Security and Safety Procedures

Respiratory Protection/Personal Protective Equipment Program and
Training

Medical Surveillance Program and Recordkeeping

Regulated Area Requirements - Containment Barriers/lIsolation of
Regulated Area

Decontamination Facilities and Entry/Exit Procedures (PDF and W/EDF)
Negative Pressure Systems Requirements

Monitoring, Inspections, and Testing

Removal Procedures for ACM

Removal of Contaminated Soil (if applicable)

Encapsulation Procedures for ACM

Disposal of ACM waste/equipment

Regulated Area Decontamination/Clean-up

Regulated Area Visual and Air Clearance

Project Completion/Closeout
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2.4 SUBMITTALS
2.4.1 PRE-START MEETING SUBMITTALS

Submit to the VA a minimum of 14 days prior to the pre-start meeting
the following for review and approval. Meeting this requirement is a
prerequisite for the pre-start meeting for this project:

Submit a detailed work schedule for the entire project reflecting
contract documents and the phasing/schedule requirements from the CPM
chart.

Submit a staff organization chart showing all personnel who will be
working on the project and their -capacity/function. Provide their
qualifications, training, accreditations, and licenses, as appropriate.
Provide a copy of the "Certificate of Worker®s Acknowledgment'" and the
"Affidavit of Medical Surveillance and Respiratory Protection'" for each
person.

Submit Asbestos Hazard Abatement Plan developed specifically for this
project, incorporating the requirements of the specifications,
prepared, signed and dated by the CPIH/CIH.

Submit the specifics of the materials and equipment to be used for this

project with manufacturer names, model numbers, performance
characteristics, pictures/diagrams, and number available Tfor the
following:

1. Supplied air system, negative air machines, HEPA vacuums, air
monitoring pumps, calibration devices, pressure differential
monitoring device and emergency power generating system.

2. Waste water Ffiltration system, shower system, containment barriers.

3. Encapsulants, surfactants, hand held sprayers, airless sprayers,
glovebags, and fire extinguishers.

4. Respirators, protective clothing, personal protective equipment.
5. Fire safety equipment to be used in the regulated area.
Submit the name, location, and phone number of the approved landfill;
proof/verification the Jlandfill is approved for ACM disposal; the
landfill"s requirements for ACM waste; the type of vehicle to be used
for transportation; and name, address, and phone number of
subcontractor, if used. Proof of asbestos training for transportation
personnel shall be provided.

Submit required notifications and arrangements made with regulatory

agencies having regulatory Jurisdiction and the specific
contingency/emergency arrangements made with local health, Ffire,
ambulance, hospital authorities and any other

notifications/arrangements.

Submit the name, location and verification of the laboratory and/or

personnel to be used for analysis of air and/or bulk samples. Personal

air monitoring must be done in accordance with OSHA 29 CFR 1926.1101(F)

and Appendix A. Area or clearance air monitoring shall be conducted in

accordance with EPA AHERA protocols.

Submit qualifications verification: Submit the following evidence of

qualifications. Make sure that all references are current and

verifiable by providing current phone numbers and documentation.

1. Asbestos Abatement Company: Project experience within the past 3
years; listing projects first most similar to this project: Project
Name; Type of Abatement; Duration; Cost; Reference Name/Phone
Number; Final Clearance; Completion Date
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2. List of project(s) halted by owner, A/E, IH, regulatory agency in
the last 3 years: Project Name; Reason; Date; Reference Name/Number;
Resolution

3. List asbestos regulatory citations (e.g., OSHA), notices of
violations (e.g., Federal and state EPA), penalties, and legal
actions taken against the company including and of the company’s
officers (including damages paid) in the last 3 years. Provide
copies and all information needed for verification.

Submit information on personnel: Provide a resume; address each item

completely; copies of certificates, accreditations, and licenses.

Submit an affidavit signed by the CPIH/CIH stating that all personnel

submitted below have medical records in accordance with OSHA 29 CFR

1926.1101(m) and 29 CFR 1910.20 and that the company has implemented a

medical surveillance program and written respiratory protection

program, and maintains recordkeeping 1in accordance with the above
regulations. Submit the phone number and doctor/clinic/hospital used
for medical evaluations.

1. CPIH/CIH and IH Technician: Name; years of abatement experience;
list of projects similar to this one; certificates, licenses,
accreditations for proof of AHERA/OSHA specialized asbestos
training; professional affiliations; number of workers trained;
samples of training materials; samples of AHAPs developed; medical
opinion; and current respirator Fit test.

2. Competent Person(s)/Supervisor(s): Number; names; social security
numbers; years of abatement experience as Competent
Person/Supervisor; list of similar projects in size/complexity as
Competent Person/Supervisor; as a worker; certificates, licenses,
accreditations; proof of AHERA/OSHA specialized asbestos training;
maximum number of personnel supervised on a project; medical opinion
(asbestos surveillance and respirator use); and current respirator
fit test.

3. Workers: Numbers; names; social security numbers; years of abatement
experience; certificates, licenses, accreditations; training courses
in asbestos abatement and respiratory protection; medical opinion
(asbestos surveillance and respirator use); and current respirator
fit test.

Submit copies of State license for asbestos abatement; copy of

insurance policy, including exclusions with a letter from agent stating

in plain language the coverage provided and the fact that asbestos
abatement activities are covered by the policy; copy of AHAPs
incorporating the requirements of this specification; information on
who provides vyour training, how often; who provides medical
surveillance, how often; who performs and how 1is personal air
monitoring of abatement workers conducted; a list of references of
independent laboratories/IH"s familiar with your air monitoring and
standard operating procedures; and copies of monitoring results of the
five referenced projects listed and analytical method(s) used.

Rented equipment must be decontaminated prior to returning to the
rental agency.

Submit, before the start of work, the manufacturer®s technical data for

all types of encapsulants, all MSDS and application instructions.

02 82 11 - 29



Anderson Mikos Architects, ltd.
RENOVATE CARDIOLOGY DEPARTMENT, BLDG 200

EDWARD HINES, JR. V_.A. HOSPITAL TRADITIONAL ASBESTOS ABATEMENT
HINES, ILLINOIS SECTION 028211
07-11

2.4.2 SUBMITTALS DURING ABATEMENT

A

2.4.3

The Competent Person shall maintain and submit a daily log at the

regulated area documenting the dates and times of the following:

purpose, attendees and summary of meetings; all personnel

entering/exiting the regulated area; document and discuss the

resolution of unusual events such as barrier breeching, equipment

failures, emergencies, and any cause for stopping work; and

representative air monitoring and results/TWA"s/EL"s. Submit this

information daily to the VPIH/CIH.

The CPIH/CIH shall document and maintain the inspection and approval of

the regulated area preparation prior to start of work and daily during

work.

1. Removal of any poly barriers.

2. Visual 1inspection/testing by the CPIH/CIH or IH Technician prior to
application of lockdown encapsulant.

3. Packaging and removal of ACM waste from regulated area.

4_ Disposal of ACM waste materials; copies of Waste Shipment
Records/landfill receipts to the VA®"s representative on a weekly
basis.

SUBMITTALS AT COMPLETION OF ABATEMENT

The CPIH/CIH shall submit a project report consisting of the daily log
book requirements and documentation of events during the abatement
project including Waste Shipment Records signed by the Jlandfill"s
agent. 1t will also include information on the containment and
transportation of waste from the containment with applicable Chain of
Custody forms. The report shall include a certificate of completion,
signed and dated by the CPIH/CIH, in accordance with Attachment #1. All
clearance and perimeter area samples must be submitted. The VA
Representative will retain the abatement report after completion of the
project and provide copies of the abatement report to VAMC Office of
Engineer and the Safety Office.

2.5 ENCAPSULANTS

2.5.1
A.

2.5.2

TYPES OF ENCAPSULANTS

The following four types of encapsulants, if used, must comply with

comply with performance requirements as stated in paragraph 2.6.2:

1. Removal encapsulant - used as a wetting agent to remove ACM.

2. Bridging encapsulant - provides a tough, durable coating on ACM.

3. Penetrating encapsulant - penetrates/encapsulates ACM at least 13 mm
rs2™).

4_ Lockdown encapsulant - seals microscopic fibers on surfaces after
ACM removal.

PERFORMANCE REQUIREMENTS

Encapsulants shall meet the latest requirements of EPA; shall not
contain toxic or hazardous substances; or solvents; and shall comply
with the following performance requirements:

General Requirements for all Encapsulants:

1. ASTM E84: Flame spread of 25; smoke emission of 50.

02 82 11 - 30



Anderson Mikos Architects, ltd.

RENOVATE CARDIOLOGY DEPARTMENT, BLDG 200
EDWARD HINES, JR. V.A. HOSPITAL TRADITIONAL ASBESTOS ABATEMENT
HINES, ILLINOIS SECTION 028211
07-11
2. University of Pittsburgh Protocol: Combustion Toxicity; zero
mortality.
3. ASTM C732: Accelerated Aging Test; Life Expectancy - 20 years.

4.

ASTM E96: Permeability - minimum of 0.4 perms.

B. Bridging/Penetrating Encapsulants:

1.
2.

3.

4.

ASTM E736: Cohesion/Adhesion Test - 24 kPa (50 lbs/ft?).

ASTM E119: Fire Resistance - 3 hours (Classified by UL for use on
Ffibrous/cementitious fireproofing).

ASTM D2794: Gardner Impact Test; Impact Resistance - minimum 11.5
kg-mm (43 in/lb).

ASTM D522: Mandrel Bend Test; Flexibility - no rupture or cracking.

C. Lockdown Encapsulants:

1.

2.

3.

ASTM E119: Fire resistance - 3 hours (tested with fireproofing over
encapsulant applied directly to steel member).

ASTM E736: Bond Strength - 48 kPa (100 lIbs/ft?) (test compatibility
with cementitious and fibrous fireproofing).

In certain situations, encapsulants may have to be applied to hot
pipes/equipment. The encapsulant must be able to withstand high
temperatures without cracking or off-gassing any noxious Vvapors
during application.

2.5.3 CERTIFICATES OF COMPLIANCE

The Contractor shall submit to the VA representative certification from
the manufacturer indicating compliance with performance requirements
for encapsulants when applied according to manufacturer

recommendations.
PART 3 - EXECUTION
3.1 REGULATED AREA PREPARATIONS
3.1.1 SITE SECURITY

A Regulated area access is to be restricted only to authorized,
trained/accredited and protected personnel. These may include the
Contractor®"s employees, employees of Subcontractors, VA employees
and representatives, State and local inspectors, and any other
designated individuals. A list of authorized personnel shall be
established prior to commencing the project and be posted in the
clean room of the decontamination unit.

B. Entry into the regulated area by unauthorized individuals shall
be reported immediately to the Competent Person by anyone
observing the entry. The Competent Person shall immediately
require any unauthorized person to leave the regulated area and
then notify the VA Contracting Officer or VA Representative using
the most expeditious means.

C. A log book shall be maintained in the clean room of the
decontamination unit. Anyone who enters the regulated area must
record their name, affiliation, time in, and time out for each
entry.

D. Access to the regulated area shall be through a single

decontamination unit. All other access (doors, windows, hallways,
etc.) shall be sealed or locked to prevent entry to or exit from
the regulated area. The only exceptions for this requirement are
the waste/equipment load-out area which shall be sealed except
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3.1.2.

3.1.3

during the removal of containerized asbestos waste from the
regulated area, and emergency exits. Emergency exits shall not be
locked from the inside; however, they shall be sealed with poly
sheeting and taped until needed. In any situation where exposure
to high temperatures which may result in a flame hazard, fire
retardant poly sheeting must be used.

The Contractor®s Competent Person shall control site security
during abatement operations in order to isolate work in progress
and protect adjacent personnel. A 24 hour security system shall
be provided at the entrance to the regulated area to assure that
all entrants are logged in/out and that only authorized personnel
are allowed entrance.

The Contractor will have the VA®"s assistance in notifying
adjacent personnel of the presence, location and quantity of ACM
in the regulated area and enforcement of restricted access by the
VA"s employees.

The regulated area shall be locked during non-working hours and
secured by VA Representative or Competent Person. The VA Police
should be informed of asbestos abatement regulated areas to
provide security checks during Tacility rounds and emergency
response.

SIGNAGE AND POWER MANAGEMENT

Post OSHA DANGER signs meeting the specifications of 0OSHA 29 CFR
1926.1101 at any location and approaches to the regulated area
where airborne concentrations of asbestos may exceed the PEL.
Signs shall be posted at a distance sufficiently far enough away
from the regulated area to permit any personnel to read the sign
and take the necessary measures to avoid exposure. Additional
signs will be posted following construction of the regulated area
enclosure.

Shut down and lock out/tag out electric power to the regulated
area. Provide temporary power and lighting. Insure safe
installation including GFCI of temporary power sources and
equipment by compliance with all applicable electrical code and
OSHA requirements for temporary electrical systems. Electricity
shall be provided by the VA.

Shut down and Jlock out/tag out heating, cooling, and air
conditioning system (HVAC) components that are in, supply or pass
through the regulated area. Investigate the regulated area and
agree on pre-abatement condition with the VA"s representative.
Seal all intake and exhaust vents in the regulated area with duct
tape and 2 layers of 6-mil poly. Also, seal any seams in system
components that pass through the regulated area. Remove all
contaminated HVAC system filters and place in labeled 6-mil
polyethylene disposal bags for staging and eventual disposal as
asbestos waste.

NEGATIVE PRESSURE FILTRATION SYSTEM
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The Contractor shall provide enough HEPA negative air machines to
effect > - 0.02” WCG pressure. The Competent Person shall determine the
number of units needed for the regulated area by dividing the cubic
feet in the regulated area by 15 and then dividing that result by the
cubic feet per minute (CFM) for each unit to determine the number of
units needed to effect > - 0.02” WCG pressure. Provide a standby unit
in the event of machine failure and/or emergency in an adjacent area.
NIOSH has done extensive studies and has determined that negative air
machines typically operate at -~50% efficiency. The contractor shall
consider this in their determination of number of units needed to
provide > - 0.02” WCG pressure. The contractor shall use double the
number of machines, based on their calculations, or submit proof their
machines operate at stated capacities, at a 2" pressure drop across the
filters.

3.1.3.1 DESIGN AND LAYOUT

A. Before start of work submit the design and layout of the
regulated area and the negative air machines. The submittal
shall indicate the number of, location of and size of negative
air machines. The point(s) of exhaust, air flow within the
regulated area, anticipated negative pressure differential,
and supporting calculations for sizing shall be provided. In
addition, submit the following:

1. Method of supplying power to the units and
designation/location of the panels.

2. Description of testing method(s) for correct air volume
and pressure differential.

3. If auxiliary power supply is to be provided for the
negative air machines, provide a schematic diagram of
the power supply and manufacturer®"s data on the
generator and switch.

3.1.3.2 NEGATIVE AIR MACHINES (HEPA UNITS)

A. Negative Air Machine Cabinet: The cabinet shall be constructed
of steel or other durable material capable of withstanding
potential damage from rough handling and transportation. The
width of the cabinet shall be less than 30" in order to fit in
standard doorways. The cabinet must be factory sealed to
prevent asbestos Tfibers from being released during use,
transport, or maintenance. Any access to and replacement of
filters shall be from the inlet end. The unit must be on
casters or wheels.

B. Negative Air Machine Fan: The rating capacity of the fan must
indicate the CFM under actual operating conditions.
Manufacturer®s typically wuse ‘*“free-air” (no resistance)
conditions when rating fans. The fan must be a centrifugal
type fan.

C. Negative Air Machine Final Filter: The final filter shall be a
HEPA filter. The filter media must be completely sealed on all
edges within a structurally rigid frame. The Tfilter shall
align with a continuous Tlexible gasket material 1iIn the
negative air machine housing to form an air tight seal. Each

02 82 11 - 33



Anderson Mikos Architects, ltd.
RENOVATE CARDIOLOGY DEPARTMENT, BLDG 200

EDWARD HINES, JR. V.A. HOSPITAL

TRADITIONAL ASBESTOS ABATEMENT

HINES,

ILLINOIS

The
are
0.0

SECTION 028211

07-11
HEPA filter shall be certified by the manufacturer to have an
efficiency of not less than 99.97%. Testing shall have been
done in accordance with Military Standard MIL-STD-282 and Army
Instruction Manual 136-300-175A. Each filter must bear a UL586
label to indicate ability to perform under specified
conditions. Each filter shall be marked with the name of the
manufacturer, serial number, air flow rating, efficiency and
resistance, and the direction of test air flow.
Negative Air Machine Pre-filters: The pre-filters, which
protect the Tfinal HEPA Ffilter by removing larger particles,
are required to prolong the operating life of the HEPA filter.
Two stages of pre-Ffiltration are required. A Ffirst stage pre-
filter shall be a low efficiency type for particles 10 um or
larger. A second stage pre-filter shall have a medium
efficiency effective for particles down to 5 um or larger.
Pre-filters shall be installed either on or in the intake
opening of the NAM and the second stage filter must be held in
place with a special housing or clamps.
Negative Air Machine Instrumentation: Each unit must be
equipped with a gauge to measure the pressure drop across the
filters and to indicate when filters have become loaded and
need to be changed. A table indicating the cfm for various
pressure readings on the gauge shall be affixed near the gauge
for reference or the reading shall indicate at what point the
filters shall be changed, noting cfm delivery. The unit must
have an elapsed time meter to show total hours of operation.
Negative Air Machine Safety and Warning Devices: An
electrical/ mechanical lockout must be provided to prevent the
fan from being operated without a HEPA filter. Units must be
equipped with an automatic shutdown device to stop the fan in
the event of a rupture in the HEPA filter or blockage in the
discharge of the fan. Warning lights are required to indicate
normal operation; too high a pressure drop across filters; or
too low of a pressure drop across filters.
Negative Air Machine Electrical: All electrical components
shall be approved by the National Electrical Manufacturer-®s
Association (NEMA) and Underwriters Laboratories (UL). Each
unit must be provided with overload protection and the motor,
fan, fan housing, and cabinet must be grounded.
It is essential that replacement HEPA filters be tested using
an “in-line” testing method, to ensure the seal around the
periphery was not damaged during replacement. Damage to the
outer HEPA filter seal could allow contaminated air to bypass
the HEPA Tfilter and be discharged to an i1nappropriate
location. Contractor will provide written documentation of
test results for negative air machine units with HEPA filters
changed by the contractor or documentation when changed and
tested by the contractor filters

3.1.3.3 PRESSURE DIFFERENTIAL

fully operational negative air system within the regulated
a shall continuously maintain a pressure differential of -
2" water column gauge. Before any disturbance of any asbestos
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material, this shall be demonstrated to the VA by use of a
pressure differential meter/manometer as required by OSHA 29 CFR
1926.1101(e)(B5)(i). The Competent Person shall be responsible for
providing, maintaining, and documenting the negative pressure and
air changes as required by OSHA and this specification.

3.1.3.4 MONITORING

The pressure differential shall be continuously monitored and
recorded between the regulated area and the area outside the
regulated area with a monitoring device that incorporates a strip
chart recorder. The strip chart recorder shall become part of the
project log and shall indicate at least -0.02" water column gauge
for the duration of the project.

3.1.3.5 AUXILIARY GENERATOR

IT the building 1is occupied during abatement, provide an
auxiliary gasoline/diesel (generator located outside the
building in an area protected from the weather. In the event
of a power Tailure of the general power grid and the VAMC
emergency power grid, the generator must automatically start
and supply power to a minimum of 50% of the negative air
machines in operation.

3.1.3.6 SUPPLEMENTAL MAKE-UP AIR INLETS

Provide, as needed for proper air flow in the regulated area,
in a location approved by the VA, openings in the plastic
sheeting to allow outside air to flow into the regulated area.
Auxiliary makeup air inlets must be located as far from the
negative air machines as possible, off the floor near the
ceiling, and away from the barriers that separate the
regulated area from the occupied clean areas. Cover the inlets
with weighted flaps which will seal in the event of failure of
the negative pressure system.

3.1.3.7 TESTING THE SYSTEM

The negative pressure system must be tested before any ACM is
disturbed in any way. After the regulated area has been
completely prepared, the decontamination units set up, and the
negative air machines installed, start the units up one at a
time. Demonstrate and document the operation and testing of
the negative pressure system to the VA using smoke tubes and a
negative pressure gauge. Verification and documentation of
adequate negative pressure differential across each barrier
must be done at the start of each work shift.

3.1.3.8 DEMONSTRATION OF THE NEGATIVE PRESSURE FILTRATION

SYSTEM

The demonstration of the operation of the negative pressure
system to the VA shall include, but not be limited to, the
following:
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A. Plastic barriers and sheeting move lightly in toward the
regulated area.

B. Curtains of the decontamination units move 1in toward
regulated area.

C. There 1i1s a noticeable movement of air through the
decontamination units. Use the smoke tube to demonstrate
air movement from the clean room to the shower room to the
equipment room to the regulated area.

D. Use smoke tubes to demonstrate air is moving across all
areas in which work is to be done. Use a differential
pressure gauge to indicate a negative pressure of at least
-0.02" across every barrier separating the regulated area
from the rest of the building. Modify the system as
necessary to meet the above requirements.

USE OF THE NEGATIVE PRESSURE FILTRATION SYSTEM
DURING ABATEMENT OPERATIONS

A. Start units before beginning any disturbance of ACM occurs.
After work begins, the units shall run continuously,
maintaining 4 actual air changes per hour at a negative
pressure differential of -0.02" water column gauge, for the
duration of the work until a final visual clearance and
final air clearance has been successfully completed.

No negative air units shall be shut down at any time unless
authorized by the VA Contracting Officer, verbally and in
writing.

B. Pre-cleaning of ACM contaminated items shall be performed
after the enclosure has been erected and negative pressure
has been established iIn the work area. After items have
been pre-cleaned and decontaminated, they may be removed
from the work area for storage until the completion of
abatement in the work area.

C. Abatement work shall begin at a location farthest from the
units and proceed towards them. If an electric Tfailure
occurs, the Competent Person shall stop all abatement work
and immediately begin wetting all exposed asbestos
materials for the duration of the power outage. Abatement
work shall not resume until power is restored and all units
are operating properly again.

D. The negative air machines shall continue to run after all
work is completed and until a final visual clearance and a
final air clearance has been successfully completed for
that regulated area.

DISMANTLING THE SYSTEM

After completion of the final visual and final air clearance
has been obtained by the VPIH/CIH, the units may be shut down.
The unit exterior surfaces shall have been completely
decontaminated; pre-filters are not to be removed and the
units inlet/outlet sealed with 2 Jlayers of 6 mil poly
immediately after shut down. No filter removal shall occur at
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the VA site following successful completion of site clearance.
OSHA/EPA/DOT asbestos shall be attached to the units.

3.1.4 CONTAINMENT BARRIERS AND COVERINGS IN THE REGULATED AREA
3.1.4.1 GENERAL

Seal off the perimeter to the regulated area to completely
isolate the regulated area from adjacent spaces. All surfaces
in the regulated area must be covered to prevent contamination
and to facilitate clean-up. Should adjacent areas become
contaminated as a result of the work, shall immediately stop
work and clean up the contamination at no additional cost to
the VA. Provide firestopping and identify all fire barrier
penetrations due to abatement work as specified in Section
3.1.4.8; FIRESTOPPING.

3.1.4.2 PREPARATION PRIOR TO SEALING THE REGULATED AREA

Place all tools, scaffolding, materials and equipment needed
for working in the regulated area prior to erecting any
plastic sheeting. All uncontaminated removable furniture,
equipment and/or supplies shall be removed by the VA from the
regulated area before commencing work. Any objects remaining
in the regulated area shall be completely covered with 2
layers of 6-mil fire retardant poly sheeting and secured with
duct tape. Lock out and tag out any HVAC/electrical systems in
the regulated area.

3.1.4.3 CONTROLLING ACCESS TO THE REGULATED AREA

Access to the regulated area is allowed only through the
personnel decontamination facility (PDF). All other means of
access shall be eliminated and OSHA DANGER demarcation signs
posted as required by OSHA. If the regulated area is adjacent
to, or within view of an occupied area, provide a visual
barrier of 6 mil opaque Tfire retardant poly to prevent
building occupant observation. If the adjacent area 1is
accessible to the public, the barrier must be solid and
capable of withstanding the negative pressure.

3.1.4.4 CRITICAL BARRIERS

Completely separate any operations in the regulated area
from adjacent areas using 2 layers of 6 mil fire retardant
poly and duct tape. Individually seal with 2 layers of 6 mil
poly and duct tape all HVAC openings into the regulated area.
Individually seal all [lighting fixtures, clocks, doors,
windows, convectors, speakers, or any other objects/openings
in the regulated area. Heat must be shut off any objects
covered with poly.
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3.1.4.5 PRIMARY BARRIERS

A. Cover the regulated area with two layers of 6 mil fire
retardant poly on the floors and two layers of 4 mil, fire
retardant poly on the walls, unless otherwise directed in
writing by the VA representative. Floor layers must form a
right angle with the wall and turn up the wall at least 300
mm (12'). Seams must overlap at least 1800 mm (6") and must
be spray glued and taped. Install sheeting so that layers
can be removed independently from each other. Carpeting
shall be covered with three Jlayers of 6 mil poly.
Corrugated cardboard sheets must be placed between the
bottom and middle layers of poly. Mechanically support and
seal with duct tape and glue all wall layers.

B. If stairs and ramps are covered with 6 mil plastic, two
layers must be used. Provide 19 mm (3/4') exterior grade
plywood treads held in place with duct tape/glue on the
plastic. Do not cover rungs or rails with any isolation
materials.

3.1.4.6 SECONDARY BARRIERS

A loose layer of 6 mil shall be used as a drop cloth to
protect the primary layers from debris generated during the
abatement. This layer shall be replaced as needed during the
work and at a minimum once per work day.

3.1.4.7 EXTENSION OF THE REGULATED AREA

IT the enclosure of the regulated area is breached in any way
that could allow contamination to occur, the affected area
shall be included in the regulated area and constructed as per
this section. Decontamination measures must be started
immediately and continue until air monitoring indicates
background levels are met.

3.1.4.8 FIRESTOPPING

A. Through penetrations caused by cables, cable trays, pipes,
sleeves, conduits, etc. must be firestopped with a fire-
rated firestop system providing an air tight seal.

B. Firestop materials that are not equal to the wall or
ceiling penetrated shall be brought to the attention of the
VA Representative. The contractor shall list all areas of
penetration, the type of sealant used, and whether or not
the location is fire rated. Any discovery of penetrations
during abatement shall be brought to the attention of the
VA representative immediately. All walls, floors and
ceilings are considered fire rated unless otherwise
determined by the VA Representative or Fire Marshall.

C. Any visible openings whether or not caused by a penetration
shall be reported by the Contractor to the VA
Representative for a sealant system determination.
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3.1.5

3.1.6

3.1.7

Firestops shall meet ASTM E814 and UL 1479 requirements for
the opening size, penetrant, and fire rating needed.

SANITARY FACILITIES

The Contractor shall provide sanitary facilities TfTor abatement
personnel and maintain them 1in a clean and sanitary condition
throughout the abatement project.

PERSONAL PROTECTIVE EQUIPMENT

Provide whole body clothing, head coverings, gloves and foot coverings
and any other personal protective equipment as determined by conducting
the hazard assessment required by OSHA at 29 CFR 1910.132 (d). The
Competent Person shall ensure the integrity of personal protective
equipment worn for the duration of the project. Duct tape shall be used
to secure all suit sleeves to wrists and to secure foot coverings at
the ankle.

PRE-CLEANING

The VA will provide water for abatement purposes. The Contractor shall
connect to the existing VA system. The service to the shower(s) shall
be supplied with backflow prevention.

Pre-cleaning of ACM contaminated items shall be performed after the
enclosure has been erected and negative pressure has been established
in the work area. All workers performing pre-cleaning activities must
don appropriate personal protective equipment (PPE), as specified
throughout this document and as approved in the Contractor’s work plan.
After items have been pre-cleaned and decontaminated, they may be
removed from the work area for storage until the completion of
abatement in the work area.

Pre-clean all movable objects within the regulated area using a HEPA
filtered vacuum and/or wet cleaning methods as appropriate. After
cleaning, these objects shall be removed from the regulated area and
carefully stored 1iIn an uncontaminated Jlocation. Drapes, clothing,
upholstered furniture and other fabric items should be disposed of as
asbestos contaminated waste. Cleaning these asbestos contaminated items
utilizing HEPA vacuum techniques and off-premises steam cleaning is
very difficult and cannot guarantee decontamination. Carpeting will be
disposed of prior to abatement if in the regulated area. If ACM floor
tile iIs attached to the carpet while the Contractor is removing the
carpet that section of the carpet will be disposed of as asbestos
waste.

Pre-clean all fTixed objects in the regulated area using HEPA filtered
vacuums and/or wet cleaning techniques as appropriate. Careful
attention must be paid to machinery behind grills or gratings where
access may be difficult but contamination may be significant. Also, pay
particular attention to wall, floor and ceiling penetration behind
fixed i1tems. After pre-cleaning, enclose fixed objects with 2 layers of
6-mil poly and seal securely in place with duct tape. Objects (e.g.-,
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3.1.8

permanent Tfixtures, shelves, electronic equipment, laboratory tables,
sprinklers, alarm systems, closed circuit TV equipment and computer
cables) which must remain iIn the regulated area and that require
special ventilation or enclosure requirements should be designated here
along with specified means of protection. Contact the manufacturer for
special protection requirements.

Pre-clean all surfaces in the regulated area using HEPA filtered
vacuums and/or wet cleaning methods as appropriate. Do not use any
methods that would raise dust such as dry sweeping or vacuuming with
equipment not equipped with HEPA filters. Do not disturb asbestos-
containing materials during this pre-cleaning phase.

PRE-ABATEMENT ACTIVITIES
3.1.8.1 PRE-ABATEMENT MEETING

The VA representative, upon receipt, review, and substantial
approval of all pre-abatement submittals and verification by the
CPIH/CIH that all materials and equipment required for the
project are on the site, will arrange for a pre-abatement meeting
between the Contractor, the CPIH/CIH, Competent Person(s), the VA
representative(s), and the VPIH/CIH. The purpose of the meeting
is to discuss any aspect of the submittals needing clarification
or amplification and to discuss any aspect of the project
execution and the sequence of the operation. The Contractor shall
be prepared to provide any supplemental information/documentation
to the VA®s representative regarding any submittals,

documentation, materials or equipment. Upon satisfactory
resolution of any outstanding issues, the VA"s representative
will issue a written order to proceed to the Contractor. No

abatement work of any Kkind described in the following provisions
shall be initiated prior to the VA written order to proceed.

3.1.8.2 PRE-ABATEMENT CONSTRUCTION AND OPERATIONS

A. Perform all preparatory work for the first regulated area
in accordance with the approved work schedule and with this
specification.

B. Upon completion of all preparatory work, the CPIH/CIH will
inspect the work and systems and will notify the VA"s
representative when the work is completed in accordance
with this specification. The VA"s representative may
inspect the regulated area and the systems with the
VPIH/CIH and may require that upon satisfactory inspection,
the Contractor"s employees perform all major aspects of the
approved AHAP(s), especially worker protection, respiratory
systems, contingency plans, decontamination procedures, and
monitoring to demonstrate satisfactory operation. The
operational systems for respiratory protection and the
negative pressure system shall be demonstrated for proper
performance.

C. The CPIH/CIH shall document the pre-abatement activities
described above and deliver a <copy to the VA's
representative.
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Upon satisfactory inspection of the installation of and
operation of systems the VA®"s representative will notify
the Contractor in writing to proceed with the asbestos
abatement work 1in accordance with this specification and
all applicable regulations.

3.1.8.3 PRE-ABATEMENT INSPECTIONS AND PREPARATIONS

Before any work begins on the construction of the regulated area,
the Contractor will:

A

Conduct a space-by-space inspection with an authorized VA
representative and prepare a written 1inventory of all
existing damage in those spaces where asbestos abatement
will occur. Still or video photography may be used to
supplement the written damage inventory. Document will be
signed and certified as accurate by both parties.

The VA Representative, the Contractor, and the VPIH/CIH
must be aware of VA A/E Quality Alert 07/09 indicating the
failure to identify asbestos in the areas listed as well as
common 1issues when preparing specifications and contract
documents. This is especially critical when demolition is
planned, because AHERA surveys are non-destructive, and ACM
may remain undetected. A NESHAPS (destructive) ACM
inspection should be conducted on all building structures
that will be demolished. Ensure the following areas are
inspected on the project: lay-in ceilings concealing ACM;
ACM behind walls/windows from previous renovations; inside
utility chases/walls; transite piping/ductwork/sheets;
behind radiators; lab fume hoods; transite lab countertops;
roofing materials; below window sills; water/sewer lines;
electrical conduit coverings; crawlspaces (previous
abatement contamination); flooring/mastic covered by
carpeting/new Fflooring; exterior insulated wall panels; on
underground fuel tanks; and steam line trench coverings.
Ensure that all furniture, machinery, equipment, curtains,
drapes, blinds, and other movable objects required to be
removed from the regulated area have been cleaned and
removed or properly protected from contamination.

IT present and required, remove and dispose of carpeting
from floors in the regulated area.

Inspect existing firestopping iIn the regulated area.
Correct as needed.

A. Use amended water for the wetting of ACM prior to removal. The
Competent Person shall assure the wetting of ACM meets the definition
of "adequately wet" 1in the EPA NESHAP regulation and OSHA’s “wet
methods” for the duration of the project. A removal encapsulant may be
used instead of amended water with written approval of the VA"s
representative.
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B. Amended Water: Provide water to which a surfactant has been added shall

be used to wet the ACM and reduce the potential for fiber release
during disturbance of ACM. The mixture must be equal to or greater than
the wetting provided by water amended by a surfactant consisting one
ounce of 50% polyoxyethylene ester and 50% polyoxyethylene ether mixed
with 5 gallons (19L) of water.

Removal Encapsulant: When authorized by VA, provide a penetrating
encapsulant designed specifically for the removal of ACM. The material
must, when used, result iIn adequate wetting of the ACM and retard fiber
release during removal.

SECONDARY BARRIER AND WALKWAYS

Install as a drop cloth a 6 mil poly sheet at the beginning of each
work shift where removal iIs to be done during that shift. Completely
cover floors and any walls within 10 feet (3 meters) of the area where
work is to done. Secure the secondary barrier with duct tape to prevent
it from moving or debris from getting behind it. Remove the secondary
barrier at the end of the shift or as work in the area is completed.
Keep residue on the secondary barrier wetted. When removing, Told
inward to prevent spillage and place in a disposal bag.

Install walkways using 6 mil black poly between the regulated area and
the decontamination facilities (PDF and W/EDF) to protect the primary
layers from contamination and damage. Install the walkways at the
beginning of each shift and remove at the end of each shift.

WET REMOVAL OF ACM

Adequately and thoroughly wet the ACM to be removed prior to removal
with amended water or when authorized by VA, removal encapsulant to
reduce/prevent fiber release to the air. Adequate time (at a minimum
two hours) must be allowed for the amended water or removal encapsulant
to saturate the ACM. Abatement personnel must not disturb dry ACM. Use
a fTine spray of amended water or removal encapsulant. Saturate the
material sufficiently to wet to the substrate without causing excessive
dripping. The material must be sprayed repeatedly/continuously during
the removal process in order to maintain adequately wet conditions.
Removal encapsulants must be applied in accordance with the
manufacturer®s written instructions. Perforate or carefully separate,
using wet methods, an outer covering that is painted or jacketed in

order to allow penetration and wetting of the material. Where
necessary, carefully remove covering while wetting to minimize Ffiber
release. In no event shall dry removal occur except when authorized in

writing by the VPIH/CIH and VA when a greater safety hazard (e.g-,

electricity) is present.

IT ACM does not wet well with amended water due to composition, coating

or jacketing, remove as follows:

1. Mist work area continuously with amended water whenever necessary to
reduce airborne fiber levels.

2. Remove saturated ACM in small sections. Do not allow material to dry
out. As material 1is removed, bag material, while still wet into
disposal bags. Twist the bag neck tightly, bend over (gooseneck) and
seal with a minimum of three tight wraps of duct tape. Clean
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3.2.4
A.

/decontaminate the outside of the bag of any residue and move to
washdown station adjacent to W/EDF.

3. Fireproofing or Architectural Finish on Scratch Coat: Spray with a
fine mist of amended water or removal encapsulant. Allow time for
saturation to the substrate. Do not over saturate causing excess
dripping. Scrape material from substrate. Remove material in
manageable quantities and control falling to staging or floor. IT
the falling distance is over 20 feet (6M), use a drop chute to
contain material through descent. Remove residue remaining on the
scratch coat after scraping is done using a stiff bristle hand
brush. If a removal encapsulant is used, remove residue completely
before the encapsulant dries. Periodically re-wet the substrate with
amended water as needed to prevent drying of the material before the
residue is removed from the substrate.

4. Fireproofing or Architectural Finish on Wire Lath: Spray with a fine

mist of amended water or removal encapsulant. Allow time to
completely saturate the material. Do not over saturate causing
excess dripping. If the surface has been painted or otherwise

coated, cut small holes as needed and apply amended water or removal
encapsulant from above. Cut saturated wire lath into 2 x 6" (50mm X
150mm) sections and cut hanger wires. Roll up complete with ACM,
cover in burlap and hand place in disposal bag. Do not drop to
floor. After removal of lath/ACM, remove any overspray on decking
and structure using stiff bristle nylon brushes. Depending on
hardness of overspray, scrapers may be needed for removal.

5. Pipe/Tank/Vessel/Boiler Insulation: Remove the outer layer of wrap
while spraying with amended water in order to saturate the ACM.
Spray ACM with a fine mist of amended water or removal encapsulant.
Allow time to saturate the material to the substrate. Cut bands
holding pre-formed pipe insulation sections. Slit jacketing at the
seams, remove and hand place iIn a disposal bag. Do not allow
dropping to the floor. Remove molded fitting insulation/mud in large
pieces and hand place in a disposal bag. Remove any residue on pipe
or Fitting with a stiff bristle nylon brush. In locations where pipe
fitting 1insulation is removed from fibrous glass or other non-
asbestos insulated straight runs of pipe, remove fibrous material at
least 6" from the point it contacts the ACM.

WET REMOVAL OF AMOSITE

The following areas shown on drawings indicate locations of amosite ACM
which will require Jlocal exhaust ventilation and collection as
described below, 1in addition to wet removal. Provide specific
description /locations/ drawings.

Provide local exhaust ventilation and collection systems to assure
collection of amosite fibers at the point of generation. A 300 mm (12')
flexible rigid non-collapsing duct shall be shall be located no more
than 600 mm (2°) from any scraping/brushing activity. Primary Tilters
must be replaced every 30 minutes on the negative air machines. Each
scraping/brushing activity must have a negative air machine devoted to
it. For pre-molded pipe insulation or cutting wire lathe attach a 1200
mm (4°) square flared end piece on the intake of the duct. Support the
duct horizontally at a point 600 mm (2%) below the work to effect
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capture. One person in the crew shall be assigned to operate the duct
collection system on a continual basis.

Amosite does not wet well with amended water. Submit TFull
information/documentation on the wetting agent proposed prior to start
for review and approval by the VPIH/CIH and VA Contracting Officer.
Insure that the material 1is worked on in small sections and 1is
thoroughly and continuously wetted. Package as soon as possible while
wet. Remove as required.

3.3 LOCKDOWN ENCAPSULATION

3.3.1

3.3.2

3.3.3

3.3.4

GENERAL

Lockdown encapsulation is an integral part of the ACM removal. At the
conclusion of ACM removal and before removal of the primary barriers,
the contractor shall encapsulate all surfaces with a bridging
encapsulant.

DELIVERY AND STORAGE

Deliver materials to the Jjob site in original, new and unopened
containers bearing the manufacturer®s name and label as well as the
following information: name of material, manufacturer"s stock number,
date of manufacture, thinning instructions, application instructions
and the MSDS for the material.

WORKER PROTECTION

Before beginning work with any material for which an MSDS has been
submitted, provide workers with any required personal protective
equipment. The required personal protective equipment shall be used
whenever exposure to the material might occur. |In addition to
OSHA/specification requirements for respiratory protection, a paint
pre-filter and an organic vapor cartridge, at a minimum, shall used iIn
addition to the HEPA filter when an organic solvent based encapsulant
is used. The CPIH/CIH shall be responsible for provision of adequate
respiratory protection. Note: Flammable and combustible encapsulants
shall not be used, unless authorized in writing by the VA.

ENCAPSULATION OF SCRATCH COAT PLASTER OR PIPING

Apply two coats of lockdown encapsulant to the scratch coat plaster or
piping after all ACM has been removed. Apply in strict accordance with
the manufacturer®s instructions. Any deviation from the instructions
must be approved by the VA"s representative 1in writing prior to
commencing the work.

Apply the lockdown encapsulant with an airless sprayer at a pressure
and using a nozzle orifice as recommended by the manufacturer. Apply
the first coat while the while the scratch coat is still damp from the
asbestos removal process, after passing the visual inspection. If the
surface has been allowed to dry, wet wipe or HEPA vacuum prior to
spraying with encapsulant. Apply a second coat over the first coat in
strict conformance with the manufacturer™s instructions. Color the
lockdown encapsulant and contrast the color in the second coat so that
visual confirmation of completeness and uniform coverage of each coat
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3.3.5

is possible. Adhere to the manufacturer®s instructions for coloring. At
the completion of the encapsulation, the surface must be a uniform
third color produced by the mixture.

SEALING EXPOSED EDGES

Seal edges of ACM exposed by removal work which is inaccessible, such
as a sleeve, wall penetration, etc., with two coats of bridging
encapsulant. Prior to sealing, permit the exposed edges to dry
completely to permit penetration of the bridging encapsulant. Apply in
accordance with 3.3.4 (B).

3.4 DISPOSAL OF ACM WASTE MATERIALS

3.4.1

GENERAL

Dispose of waste ACM and debris which is packaged in accordance with
these specifications, OSHA, EPA and DOT. The landfill requirements for
packaging must also be met. Transport will be in compliance with 49 CFR
100-185 regulations. Disposal shall be done at an approved landfill.
Disposal of non-friable ACM shall be done in accordance with applicable
regulations.

PROCEDURES

The VA must be notified at least 24 hours in advance of any waste
removed from the containment.

Asbestos waste shall be packaged and moved through the W/EDF into a
covered transport container iIn accordance with procedures 1is this
specification. Waste shall be double-bagged and wetted with amended
water prior to disposal. Wetted waste can be very heavy. Bags shall
not be overfilled. Bags shall be securely sealed to prevent accidental
opening and/or leakage. The top shall be tightly twisted and goose
necked prior to tightly sealing with at least three wraps of duct tape.
Ensure that unauthorized persons do not have access to the waste
material once it 1is outside the regulated area. All transport
containers must be covered at all times when not in use. NESHAP signs
must be on containers during loading and unloading. Material shall not
be transported in open vehicles. If drums are used for packaging, the
drums shall be labeled properly and shall not be re-used.

Waste Load Out: Waste load out shall be done in accordance with the
procedures in W/EDF Decontamination Procedures. Sealed waste bags shall
be decontaminated on exterior surfaces by wet cleaning and/or HEPA
vacuuming before being placed in the second waste bag and sealed, which
then must also be wet wiped or HEPA vacuumed.

Asbestos waste with sharp edged components, i.e., nails, screws, lath,
strapping, tin sheeting, jacketing, metal mesh, etc., which might tear
poly bags shall be wrapped securely in burlap before packaging and, if
needed, use a poly lined fiber drum as the second container, prior to
disposal.
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3.5 PROJECT DECONTAMINATION
3.5.1 GENERAL
A. The entire work related to project decontamination shall be performed

B.

3.5.2

3.5.3

3.5.4

3.5.5

under the close supervision and monitoring of the CPIH/CIH.

IT the asbestos abatement work iIs in an area which was contaminated
prior to the start of abatement, the decontamination will be done by
cleaning the primary barrier poly prior to its removal and cleanings of
the surfaces of the regulated area after the primary barrier removal.
IT the asbestos abatement work is in an area which was uncontaminated
prior to the start of abatement, the decontamination will be done by
cleaning the primary barrier poly prior to its removal, thus preventing
contamination of the building when the regulated area critical barriers
are removed.

REGULATED AREA CLEARANCE

Clearance air testing and other requirements which must be met before
release of the Contractor and re-occupancy of the regulated area space
are specified in Final Testing Procedures.

WORK DESCRIPTION

Decontamination includes the clearance air testing in the regulated
area and the decontamination and removal of the enclosures/facilities
installed prior to the abatement work including primary/critical
barriers, PDF and W/EDF facilities, and negative pressure systems.

PRE-DECONTAMINATION CONDITIONS

Before decontamination starts, all ACM waste from the regulated area

shall be collected and removed, and the loose 6 mil layer of poly

removed while being adequately wetted with amended water and disposed
of along with any gross debris generated by the work.

At the start of decontamination, the following shall be in place:

1. Primary barriers consisting of 2 layers of 6 mil poly on the floor
and 4 mil poly on the walls.

2. Critical barriers consisting of 2 layers of 6 mil poly which is the
sole barrier between the regulated area and openings to the rest of
the building or outside.

4_ Decontamination facilities for personnel and equipment in operating
condition and the negative pressure system in operation.

FIRST CLEANING

Carry out a fTirst cleaning of all surfaces of the regulated area
including 1items of vremaining poly sheeting, tools, scaffolding,
ladders/staging by wet methods and/or HEPA vacuuming. Do not use dry
dusting/sweeping/air blowing methods. Use each surface of a wetted
cleaning cloth one time only and then dispose of as contaminated waste.
Continue this cleaning until there is no visible residue from abated
surfaces or poly or other surfaces. Remove all Tfilters in the air
handling system and dispose of as ACM waste in accordance with these
specifications. The negative pressure system shall remain In operation
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3.5.6

3.5.7

during this time. Additional cleaning(s) may be needed as determined by
the CPIH/VPIH/CIH.

PRE-CLEARANCE INSPECTION AND TESTING

The CPIH/CIH and VPIH/CIH will perform a thorough and detailed visual
inspection at the end of the cleaning to determine whether there is any
visible residue in the regulated area. If the visual inspection is
acceptable, the CPIH/CIH will perform pre-clearance sampling using
aggressive clearance as detailed in 40 CFR 763 Subpart E (AHERA)
Appendix A (1I1DBY((7)(). ITf the sampling results show values below
0.01 f/cc, then the Contractor shall notify the VA"s representative of
the results with a brief report from the CPIH/CIH documenting the
inspection and sampling results and a statement verifying that the
regulated area is ready for lockdown encapsulation. The VA reserves the
right to utilize their own VPIH/CIH to perform a pre-clearance
inspection and testing for verification.

LOCKDOWN ENCAPSULATION OF ABATED SURFACES

With the express written permission of the VA"s representative, perform
lockdown encapsulation of all surfaces from which asbestos was abated
in accordance with the procedures 1iIn this specification. Negative
pressure shall be maintained in the regulated area during the lockdown
application.

3.6 FINAL VISUAL INSPECTION AND AIR CLEARANCE TESTING

3.6.1

3.6.2

3.6.3

GENERAL

Notify the VA representative 24 hours in advance for the performance of
the final visual inspection and testing. The final visual inspection
and testing will be performed by the VPIH/CIH starting after the final
cleaning.

FINAL VISUAL INSPECTION

Final visual inspection will include the entire regulated area, the
PDF, all poly sheeting, seals over HVAC openings, doorways, windows,
and any other openings. If any debris, residue, dust or any other
suspect material is detected, the final cleaning shall be repeated at
no cost to the VA. Dust/material samples may be collected and analyzed
at no cost to the VA at the discretion of the VPIH/CIH to confirm
visual findings. When the regulated area is visually clean the final
testing can be done.

FINAL AIR CLEARANCE TESTING

After an acceptable Tfinal visual inspection by the VPIH/CIH and VA
Representative, the VPIH/CIH will perform the final clearance testing.
Air samples will be collected and analyzed in accordance with
procedures for AHERA in this specification. If work is less than 260
1f/160 sf/35 cf, 5 PCM samples shall be collected for clearance and a
minimum of one field blank. If work is equal to or more than 260 1f/160
sf/35 cf, AHERA TEM sampling shall be performed for clearance. TEM
analysis shall be done in accordance with procedures for EPA AHERA in
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this specification. If the release criteria are not met, the Contractor
shall repeat the final cleaning and continue decontamination procedures
until clearance is achieved. All Additional 1inspection and testing
costs will be borne by the Contractor.

IT release criteria are met, proceed to perform the abatement closeout
and to issue the certificate of completion in accordance with these
specifications.

FINAL AIR CLEARANCE PROCEDURES

Contractor®s Release Criteria: Work in a regulated area is complete

when the regulated area is visually clean and airborne fiber levels

have been reduced to or below 0.01 f/cc as measured by the AHERA PCM
protocol, or 70 AHERA structures per square millimeter (s/mm?) by AHERA

TEM.

Air Monitoring and Final Clearance Sampling: To determine if the

elevated airborne fiber counts encountered during abatement operations

have been reduced to the specified level, the VPIH/CIH will secure
samples and analyze them according to the following procedures:

1. Fibers Counted: “Fibers” referred to in this section shall be either
all fibers regardless of composition as counted in the NIOSH 7400
PCM method or asbestos fibers counted using the AHERA TEM method.

2. Aggressive Sampling: All final air testing samples shall be
collected using aggressive sampling techniques except where soil is
not encapsulated or enclosed. Samples will be collected on 0.8y MCE

Ffilters for PCM analysis and 0.45u Polycarbonate filters for TEM. A
minimum of 1200 Liters of using calibrated pumps shall be collected
for clearance samples. Before pumps are started, initiate aggressive
air mixing sampling as detailed in 40 CFR 763 Subpart E (AHERA)
Appendix A (11D)(B)((7)(). Air samples will be collected in areas
subject to normal air circulation away from corners, obstructed
locations, and locations near windows, doors, or vents. After air
sampling pumps have been shut off, circulating fans shall be shut
off. The negative pressure system shall continue to operate.

3. Final clearance for soil that is not encapsulated, samples will be
collected on 0.8y MCE filters for PCM analysis and 0.45pu
Polycarbonate filters for TEM. A minimum of 1200 Liters of using
calibrated pumps shall be collected for clearance samples. Air
clearance of work areas where contaminated soil has been removed is
in addition to the requirement for clearance by bulk sample analysis
discussed within these specifications. There will be no aggressive
air sampling for the clearance of soil due to the fact that
aggressive air sampling may overload the cassettes.

4_ Random samples shall be collected from areas of soil which have been
abated to ensure that the soil has been properly decontaminated.
The total number of samples to be collected from the soil areas
shall be; <1000 SF of soil — 3 samples; >1000 to <5000 SF of soil —
5 samples; and >5000 SF of soil — 7 samples. The soil samples shall
be collected in a statistically random manner and shall be analyzed
by PLM method. The clearance level to determine the soil clean is
<1% asbestos by weight as analyzed by PLM method. If this level is
achieved, the soil areas shall be considered clear. IT the levels
are >1% asbestos, the areas shall be re-cleaned until the sample
results are <1%.
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CLEARANCE SAMPLING USING PCM — LESS THAN 260LF/160SF:

The VPIH/CIH will perform clearance samples as indicated by the
specification.

The NIOSH 7400 PCM method will be used for clearance sampling with a
minimum collection volume of 1200 Liters of air. A minimum of 5 PCM
clearance samples shall be collected. All samples must be equal to or
less than 0.01 f/cc to clear the regulated area.

Random samples shall be collected from areas of soil which have been
abated to ensure that the soil has been properly decontaminated. The
total number of samples to be collected from the soil areas shall be;
<1000 SF of soil — 3 samples; >1000 to <5000 SF of soil — 5 samples;
and >5000 SF of soil — 7 samples. The soil samples shall be collected
in a statistically random manner and shall be analyzed by PLM method.
The clearance level to determine the soil clean is <1% asbestos by
weight as analyzed by PLM method. If this level is achieved, the soil
areas shall be considered clear. IT the levels are >1% asbestos, the
areas shall be re-cleaned until the sample results are <1%.

CLEARANCE SAMPLING USING TEM — EQUAL TO OR MORE THAN 260LF/160SF: TEM
Clearance requires 13 samples be collected; 5 inside the regulated
area; 5 outside the regulated area; and 3 field blanks.

The TEM method will be used for clearance sampling with a minimum
collection volume of 1200 Liters of air. A minimum of 13 clearance
samples shall be collected. All samples must be equal to or less than
70 AHERA structures per square millimeter (s/mm?) AHERA TEM.

LABORATORY TESTING OF PCM CLEARANCE SAMPLES

The services of an AIHA accredited laboratory will be employed by the
VA to perform analysis for the PCM air samples. The accredited
laboratory shall be successfully participating in the AIHA Proficiency
Analytical Testing (PAT) program. Samples will be sent daily by the
VPIH/CIH so that verbal/faxed reports can be received within 24 hours.
A complete record, certified by the laboratory, of all air monitoring
tests and results will be furnished to the VA’s representative and the
Contractor.

LABORATORY TESTING OF TEM SAMPLES

Samples shall be sent by the VPIH/CIH to a NIST accredited laboratory
for analysis by TEM. The laboratory shall be successfully participating
in the NIST Airborne Asbestos Analysis (TEM) program. Verbal/faxed
results from the laboratory shall be available within 24 hours after
receipt of the samples. A complete record, certified by the laboratory,
of all TEM results shall be furnished to the VA"s representative and
the Contractor.

LABORATORY TESTING OF BULK SAMPLES
Samples shall be sent by the VPIH/CIH or CPIH/CIH to a NIST accredited
laboratory for analysis by PLM. The laboratory shall be successfully

participating in the NIST Bulk Asbestos Analysis (PLM) program.
Verbal/faxed results from the laboratory shall be available within 24
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hours after receipt of the samples. A complete record, certified by the
laboratory, of all TEM vresults shall be furnished to the VA"s
representative and the Contractor.

3.7 ABATEMENT CLOSEOUT AND CERTIFICATE OF COMPLIANCE
3.7.1 COMPLETION OF ABATEMENT WORK

After thorough decontamination, seal negative air machines with 2
layers of 6 mil poly and duct tape to form a tight seal at the
intake/outlet ends before removal from the regulated area. Complete
asbestos abatement work upon meeting the regulated area visual and air
clearance criteria and fulfilling the following:

A. Remove all equipment and materials from the project area.

B. Dispose of all packaged ACM waste as required.

C. Repair or replace all interior finishes damaged during the abatement
work, as required.

D. Fulfill other project closeout vrequirements as required 1in this
specification.

3.7.2 CERTIFICATE OF COMPLETION BY CONTRACTOR

The CPIH/CIH shall complete and sign the "Certificate of Completion" in
accordance with Attachment 1 at the completion of the abatement and
decontamination of the regulated area.

3.7.3 WORK SHIFTS

All work shall be done during administrative hours (8:00 AM to 4:30 PM)
Monday -Friday excluding Federal Holidays. Any change in the work
schedule must be approved in writing by the VA Representative.

3.7.4 RE-INSULATION

IT required as part of the contract, replace all asbestos containing
insulation/fire-proofing with suitable non-asbestos material. Provide
MSDS’s for all replacement materials in advance of installation for VA
approval. Refer to Section 23 07 11, HVAC, PLUMBING, AND BOILER PLANT
INSULATION.
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ATTACHMENT #1
CERTIFICATE OF COMPLETION

DATE: VA Project #:
PROJECT NAME: Abatement Contractor:
VAMC/ADDRESS:
1. 1 certify that | have personally inspected, monitored and supervised the
abatement work of (specify regulated area or Building):
which took place from / / to / /

2. That throughout the work all applicable requirements/regulations and the
VA"s specifications were met.

3. That any person who entered the regulated area was protected with the
appropriate personal protective equipment and respirator and that they
followed the proper entry and exit procedures and the proper operating
procedures for the duration of the work.

4. That all employees of the Abatement Contractor engaged in this work were
trained iIn respiratory protection, were experienced with abatement work,
had proper medical surveillance documentation, were Fit-tested for their
respirator, and were not exposed at any time during the work to asbestos
without the benefit of appropriate respiratory protection.

5. That | performed and supervised all inspection and testing specified and
required by applicable regulations and VA specifications.

6. That the conditions inside the regulated area were always maintained in a
safe and healthy condition and the maximum fiber count never exceeded 0.5
f/cc, except as described below.

7. That all abatement work was done in accordance with OSHA requirements and
the manufacturer’s recommendations.
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ATTACHMENT #2
CERTIFICATE OF WORKER"S ACKNOWLEDGMENT

PROJECT NAME: DATE:
PROJECT ADDRESS:
ABATEMENT CONTRACTOR"S NAME:

WORKING WITH ASBESTOS CAN BE HAZARDOUS TO YOUR HEALTH.  INHALING ASBESTOS HAS
BEEN LINKED WITH VARIOUS TYPES OF CANCERS. IF YOU SMOKE AND INHALE ASBESTOS
FIBERS, YOUR CHANCES OF DEVELOPING LUNG CANCER 1S GREATER THAN THAT OF THE NON-
SMOKING PUBLIC.

Your employer®s contract with the owner for the above project requires that:
You must be supplied with the proper personal protective equipment including an
adequate respirator and be trained In its use. You must be trained in safe and
healthy work practices and in the use of the equipment found at an asbestos
abatement project. You must receive/have a current medical examination for
working with asbestos. These things shall be provided at no cost to you. By
signing this certificate you are indicating to the owner that your employer has
met these obligations.

RESPIRATORY PROTECTION: I have been trained in the proper use of respirators
and have been informed of the type of respirator to be used on the above
indicated project. 1 have a copy of the written Respiratory Protection Program
issued by my employer. 1 have been provided for my exclusive use, at no cost,
with a respirator to be used on the above indicated project.

TRAINING COURSE: 1 have been trained by a third party, State/EPA accredited
trainer iIn the requirements for an AHERA/OSHA Asbestos Abatement Worker
training course, 32 hours minimum duration. 1 currently have a valid State
accreditation certificate. The topics covered in the course include, as a
minimum, the following:

Physical Characteristics and Background Information on Asbestos
Potential Health Effects Related to Exposure to Asbestos
Employee Personal Protective Equipment

Establishment of a Respiratory Protection Program

State of the Art Work Practices

Personal Hygiene

Additional Safety Hazards

Medical Monitoring

Air Monitoring

Relevant Federal, State and Local Regulatory Requirements, Procedures, and
Standards

Asbestos Waste Disposal

MEDICAL EXAMINATION: 1 have had a medical examination within the past 12 months
which was paid for by my employer. This examination included: health history,
occupational history, pulmonary function test, and may have included a chest x-
ray evaluation. The physician issued a positive written opinion after the
examination.

Signature:
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Printed Name:

Social Security Number:

Witness:
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ATTACHMENT #3

AFFIDAVIT OF MEDICAL SURVEILLANCE, RESPIRATORY PROTECTION AND
TRAINING/ACCREDITATION

VA PROJECT NAME AND NUMBER:

VA MEDICAL FACILITY:

ABATEMENT CONTRACTOR®"S NAME AND ADDRESS:

1. I verify that the following individual

Name: Social Security Number:

who is proposed to be employed in asbestos abatement work associated with
the above project by the named Abatement Contractor, is included in a
medical surveillance program in accordance with 29 CFR 1926.1101(m), and
that complete records of the medical surveillance program as required by
29 CFR 1926.1101(m)(n) and 29 CFR 1910.20 are kept at the offices of the
Abatement Contractor at the following address.

Address:

2. 1 verify that this individual has been trained, fit-tested and instructed
in the use of all appropriate respiratory protection systems and that the
person 1is capable of working iIn safe and healthy manner as expected and
required in the expected work environment of this project.

3. 1 verify that this individual has been trained as required by 29 CFR
1926.1101(Kk) . This individual has also obtained a valid State
accreditation certificate. Documentation will be kept on-site.

4. 1 verify that 1 meet the minimum qualifications criteria of the VA
specifications for a CPIH.

Signature of CPIH/CIH: Date:

Printed Name of CPIH/CIH:

Signature of Contractor: Date:

Printed Name of Contractor:

02 82 11 - 54



Anderson Mikos Architects, ltd.
RENOVATE CARDIOLOGY DEPARTMENT, BLDG 200

EDWARD HINES, JR. V_.A. HOSPITAL TRADITIONAL ASBESTOS ABATEMENT
HINES, ILLINOIS SECTION 028211
07-11

ATTACHMENT #4

ABATEMENT CONTRACTOR/COMPETENT PERSON(S) REVIEW AND ACCEPTANCE OF THE VA’S
ASBESTOS SPECIFICATIONS

VA Project Location:

VA Project #:

VA Project Description:

This form shall be signed by the Asbestos Abatement Contractor Owner and the
Asbestos Abatement Contractor’s Competent Person(s) prior to any start of work
at the VA related to this Specification. IT the Asbestos Abatement
Contractor’s/Competent Person(s) has not signed this form, they shall not be
allowed to work on-site.

I, the undersigned, have read VA’s Asbestos Specification regarding the
asbestos abatement requirements. I understand the requirements of the VA’s
Asbestos Specification and agree to follow these requirements as well as all
required rules and regulations of OSHA/EPA/DOT and State/Local requirements. |1
have been given ample opportunity to read the VA’s Asbestos Specification and
have been given an opportunity to ask any questions regarding the content and
have received a response related to those questions. 1 do not have any further
questions regarding the content, intent and requirements of the VA’s Asbestos
Specification.

At the conclusion of the asbestos abatement, | will certify that all asbestos
abatement work was done in accordance with the VA’s Asbestos Specification and
all ACM was removed properly and no Ffibrous residue remains on any abated
surfaces.

Abatement Contractor Owner’s Signature Date

Abatement Contractor Competent Person(s) Date
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