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SECTION 01 00 00A 
SUPPLEMENTARY GENERAL REQUIREMENTS 

 
PART 1 - GENERAL  

1.1 STATEMENT OF BID ITEM(S) 

A. See Section 00 01 20 – Bid Items. 

 

1.2 ENGINEERING SERVICE PROJECT GUIDELINES AND REQUIREMENTS 

A. Following this Scope of Work and included as a part of the contract 

documents is the Engineering Service Project Guidelines and Requirements 

– Section 00 04 00 to be reviewed and completed by awardees during the 

Pre-Construction Meeting. 

 

1.3 SITE VISIT 

A. All Bidders are encouraged to visit the construction site with the 

Contracting Officer to determine and verify existing conditions that 

will be experienced in the accomplishment of this work prior to bidding. 

 

1.4 PHASING 

A. The work shall progress in a manner that will allow for ongoing facility 

operations. No work shall be allowed or permitted that deviates from the 

specified scheduled plan. Any change in this schedule must be requested 

in writing to the Contracting Officer, documenting a justifiable reason 

for a change. Any approval granted will be understood to be on a 

temporary and limited basis only at no additional cost to the 

government. 

 

1.5 SAFETY REQUIREMENTS AND CONDITIONS 

A. Work will be accomplished in a safe manner in accordance with Building 

37 – SDC safety, traffic, parking and no smoking regulations. See 

Section 01 00 00 – GENERAL REQUIREMENTS for safety requirements. All 

work shall comply with OSHA and NFPA, 101 Life Safety Codes. 

 

1.6 STORAGE OF MATERIALS 

A. The SDC will provide a designated staging area for all Contractor’s 

material and equipment for this project for each Phase. It shall be the 

Contractor’s responsibility to plan/coordinate delivery and storage of 

all materials needed for each workweek. Furthermore, it shall be the 

Contractor’s sole responsibility to receive and sign for all material 

deliveries without tying in VA resources. 
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1.7 DIMENSIONS AND EXISTING CONDITIONS 

A. The Contractor shall field verify all indicated dimensions and existing 

conditions that affect the Work and report to the Contracting Officer 

any conditions or dimensions that vary from those shown on the Drawings. 

The Contractor shall await the response of the Contracting Officer 

before proceeding with the work on the affected location. 

 

1.8 RESTORATION 

A. Where the Work disturbs site amenities, surfaces, sidewalks, grades, 

adjacent walls, ceilings and floors and where new and old work join, 

restore and refinish affected surfaces and leave in as good condition as 

existing before commencement of Work. Materials and workmanship used in 

restoration shall conform in type and quality to that of original 

existing construction, except as otherwise shown or specified. 

B. Upon completion of the Work in each area, deliver work complete and 

undamaged. Damage that may be caused by the Contractor to existing 

structures and grounds or work done by others shall be repaired by the 

Contractor and left in as good condition as existing prior to damaging. 

 

1.9 HOURS OF WORK 

A. Due to the nature of this work, all work shall be performed and 

completed during normal work hours only (Monday through Friday, 7:00 

a.m. to 4:30 p.m.), except for national holidays when the facility is 

closed for normal operation. 

B. In addition, the Contractor shall absorb all additional premium pay for 

work necessary beyond the hours indicated of the normal workday at no 

additional cost to the Government. 

C. Contractor shall give at least 2-weeks typewritten prior notice to VA-

SDC prior to any shutdown or disruption of any Building Utility System. 

If an existing system is impaired for more than 4-hours, Contractor 

shall provide an alternate system. 

D. Contractor shall provide at least 2-weeks typewritten prior notice to 

VA-SDC prior to any shutdown or disruption of any Building Utility 

System including, but not necessarily limited to fire alarm, detection, 

suppression systems, antenna systems, electrical systems, telephone 

systems, DATA systems. If systems are impaired, provide temporary system 

and test monthly. 

E. Contractor shall provide at least 2-weeks typewritten prior notice to VA 

whenever the safety of adjacent areas is scheduled to be compromised 
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because of construction, so that VA may designate alternate exit routes 

or vacate certain building areas. 

F. Contractor shall provide at least two weeks typewritten prior notice to 

VA-SDC to schedule interruption of any utilities (gas, water, sewer, 

electric, roof mounted antennas, etc.) and also to schedule any other 

major interruption that affect VA-SDC normal operation. 

 

1.10 WORKMANSHIP 

A. All work shall be in strict accordance with the specifications, 

recommendations of the manufacturers and the latest standard of 

professional practice for work of this nature. 

 

1.11 TIME FOR COMPLETION  

A. The duration for this project as shown and specified on the contract 

documents shall be 180 calendar days for substantial completion.  

B. Point of substantial completion is defined herewith as 100 percent of 

replacement/upgrade (with closeout punch list completed in its entirety 

by the contractor) suitable for Owner’s intended use. 

 

- - - E N D - - - 


